



**Delhi Development Authority**

search:

①

- Home
- Procedures
- Notices
- FAQs
- SiteMap
- Feedback

**TENDER DETAILS :-**

1	Tender No.	34/EE/WD-7/DDA/08-09
2	Name of Work	: D/o district centre at Bher Enclave Paschim Vihar.
3	Name of Work/ Supply/Service	: SH: Providing & fixing m.s. gate in boundary wall at distt. Centre Paschim V
4	Mode of Tender Enquiry	: N. Delhi-63. Publication of press ten
5	Date of Publication of NIT in News Paper/ Notice Board	: <sup>notice</sup> 30/12/08
6	Date of Uploading of NIT on Website	: 30/12/08
7	Type of Bidding	: By call tender
8	Last Dt. of Receipt of Tender	: 09/01/2009 (9/1/2009)
9	Nos. of Tenders Received	: 5 (Five) nos nil
10	Nos. Names of Parties not Qualified after Tech. Evaluation	: nil
11	Whether Contract Awarded to Lowest Tenderer/Evaluated L1	: Yes. /
12	Date of Award of Contract	: 24/02/09 /
13	Name of Contractor	: m/s S.P. Construction Co.,
14	Value of Contract	: /
15	Schedule Date of Completion of Supplies Contract	: 05/05/09
16	Actual Date of Start of Work	: 06/03/09
17	Actual Date of Completion	: /
18	Reasons for Delay, if any	: /

*[Handwritten Signature]*





# Delhi Development Authority

2

search:

- Home
- Procedures
- Notices
- FAQs
- SiteMap
- Feedback

## TENDER DETAILS :-

- |    |  |  |
|----|--|--|
| 1  | Tender No.   | : 33/EE/ND-7/DDA/08-09   |
| 2  | Name of Work   | : sub: D/o Nang-loi Paschim vit  |
| 3  | Name of Work/ Supply/Service                               | : SH; c/o boundary wall around<br>Nang-loi Orchard area at<br>Sayed Nang-loi Paschim vitas |
| 4  | Mode of Tender Enquiry                                     | : Publication of Press Notice  |
| 5  | Date of Publication of NIT in News Paper/ Notice Board     | : 28/11/2008   |
| 6  | Date of Uploading of NIT on Website                        | : 28/11/2008   |
| 7  | Type of Bidding  | : By call tender   |
| 8  | Last Dt. of Receipt of Tender                              | : 15-12-2008   |
| 9  | Nos. of Tenders Received                                   | : 4 (four) nos.  |
| 10 | Nos. Names of Parties not Qualified after Tech. Evaluation | : nil  |
| 11 | Whether Contract Awarded to Lowest Tenderer/Evaluated L1   | : yes  |
| 12 | Date of Award of Contract                                  | : 7/02/09  |
| 13 | Name of Contractor   | : M/S Jai Ram Sharma & ASSOC   |
| 14 | Value of Contract  | :  |
| 15 | Schedule Date of Completion of Supplies Contract           | : 16/06/09   |
| 16 | Actual Date of Start of Work                               | : 17/02/09   |
| 17 | Actual Date of Completion                                  | :  |
| 18 | Reasons for Delay, if any                                  | :  |



3

search:

- Home
- Procedures
- Notices
- FAQs
- Site Maps
- Feedback

**TENDER DETAILS :-**

1	Tender No.	: 32/EE/WD-7/DDA/08-09
2	Name of Work	: Consultancy for preparation
3	Name of Work/ Supply/Service	: project report for proposed
4	Mode of Tender Enquiry	: in situ development at J.J cluster (Behind Booster Pump Raghubir Nagar.
5	Date of Publication of NIT in News Paper/ Notice Board	: Tender Notice. - N.A
6	Date of Uploading of NIT on Website	: 28/03/2009
7	Type of Bidding	: By call tender.
8	Last Dt. of Receipt of Tender	: 6/5/2008
9	Nos. of Tenders Received	: 04
10	Nos. Names of Parties not Qualified after Tech. Evaluation	: Nil
11	Whether Contract Awarded to Lowest Tenderer/Evaluated L1	: Yes
12	Date of Award of Contract	: 7/02/2009
13	Name of Contractor	: M/s Gian P. Mathur.
14	Value of Contract	: Rs. 1551000/-
15	Schedule Date of Completion of Supplies Contract	: 16/05/2009
16	Actual Date of Start of Work	: 17/02/09
17	Actual Date of Completion	:
18	Reasons for Delay, if any	: