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INFORMATION AND INSTRUCTIONS FOR CONTRACTORS FOR
e- TENDERING

In case of e-tendering the entire NIT along with all necessary documents is to be
uploaded which can be viewed by the intending bidder free of cost. Therefore, the
existing form of Press Notice has been modified since it is no more to be published in
news papers and named as information and instructions for Contractors which will
form part of NIT and to be uploaded on ITI website.

Information and instructions for Contractors for e-tendering inviting open tenders is
enclosed as Annexure - L.
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Annexure-I

INFORMATION AND INSTRUCTIONS FOR CONTRACTORS FOR e-TENDERING
FORMING PART OF NIT AND TO BE POSTED ON WEBSITE
(Applicable for inviting open tenders)

Executive Engineer Rohini Project Division 12 on behalf of Delhi Development Authority invites online
Item rate tenders from approved and eligible contractors of DDA, and CPWD and other those appropriate
list/ MES,BSNL,Railaways dealing with building and road of appropriate class for the following works.

Name of Work & < = o L Period during =
Location = oS which UTR of o
2 o E5 RTGS/ ~ NEFT/ | g3
S ) 3% Bank Guarantee | < §
= § £ o § against EMD, 2 =
s 25 - 2 =7 Cost of Tender &0
Z. T @ = A Q.2 o=
S ES 2 £ E - E and other | o g
Z| E %o 3 5 S R Documents shall | £ 5-
z == = A~ =@ be submitted =
1 |2 3 4 5 6 7 8 9
1 w M/o Scheme under N/A-II, AT 3.30
2 | Rohini. Rs.64,44,644/- | Rs.1,28,893/ | 12 Months Upto03:00PM | PV
- 18.6.13 o
g SH: Supply of drinking water Up to
8 Through tankers in all nine 3.00
'—N-» Blocks of JIR in Sector-20, PM
g Rohini.(Block D-1, D-2, D-3, 17.6.13
> D-4,C-1,C-2,B-2,B-4 & A-4)
N
o (Re-Invited)

The tender document consisting of plans, specifications, the schedule of quantities of various
types of items to be executed and the set of terms and conditions of the contract to be complied with and
other necessary documents can be seen from website www.tenderwizard.com/DDA or www.dda.org.in
free of cost. For any assistance on e-tendering please contact M/s. ITI Limited on 011-49424365,
9871317488, 9212520281, 9971662903,9654516163.-

NOT TO BE PUBLISHED BELOW THISLINE.......ccouiieieitiiiiiiieieieeaenae .

1 The enlistment of the contractors should be valid on the last date of submission of tenders. In
case only the last date of submission of tender is extended, the enlistment of contractor should
be valid on the original date of submission of tenders.

2. Those contractors not registered on the website mentioned above, are required to get registered
beforehand. The intending bidder must have valid class-11 digital signature to submit the bid.
Contractors who fulfill the following requirements shall be eligible to apply:

The tenders shall be issued to DDA enlisted contractors as per their enlistment. The
tenders shall also be issued to non DDA; non CPWD contractors provided they satisfy the
following criteria:

a) The firms/Contractors who have successfully completed similar nature of works during last 7
years ending last day of the month previous to the one in which the tenders are being invited i.e.
31.03.2012 must produce/submit definite proof from the appropriate authority.

i. Three similar completed works (at least one of them should preferably be in Central
Govt./ Central Public Sector Undertaking costing not less than the amount equal to

40% of the estimate cost of worki. e.Rs ...... o put to tender.
Or
ii. Two similar completed works costing not less than the amount equal to 50% of the

total estimated cost of work i.e. Rs ...... oo put to tender.
A
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Or

iii. One similar completed work costing not less than the amount equal to 80% of the total
estimated cost of work i.e.Rs ........ Fo -put to tender.

The Cost of respective works completed by the Tenderer shall be suitable enhanced @ 5%
of each subsequent year following the financial year in which that particular work has been
completed to bring it at par with the present cost.

Earnest money and cost of tender shall be deposited through RTGS/NEFT in the account of Senior A.O.
CAU( Rohini Zone),DDA having SB account No.1347200011 with Central Bank OF India, Sector-14,
Rohini Branch ( IFSC code -CBIN0283348). The unique transaction reference of RTGS/NEFT shall
have to be uploaded by the tenderer in the e-tendering system by the prescribed date. The Executive
Engineer,RPD-12 will get tender cost/earnest money verified from CAU based on the unique transaction
reference number against each RTGS/NEFT payment before the tenders are opened.

A part of earnest money is acceptable in the form of bank guarantee also. Earnest Money up to Rs.20.00
lacs will have to be deposited through RTGS/NEFT mode. If the amount of E.M is more than Rs.20.00
lacs then the amount of E.M. beyond Rs. 20.00 lacs can be deposited in the form of Bank Guarantee also.
Such Bank guarantee is to be scanned and uploaded to the e-tendering website within the period of tender
submission.

Earnest money and cost of tender have to be deposited through separate transactions.
Interested contractor who wish to participate in the tender has also to make following payments.

i)  Cost of Tender Document Rs.1000/- + 5% VAT to be deposited through RTGS/NEFT
in the account of the Sr.A.O.(CAU) Rohini Zone).

ii) E-Tendering Processing Fee- 3621/- to be deposited through E-Mode of ITI Limited
payable at Delhi)

The unique transaction reference of RTGS/NEFT against EMD Cost of Tender Document and
Bank Guarantee shall be placed in single sealed envelope superscripted as “Earnest money, Cost
of Tender Documents” with name of work and due date of opening of the bid mentioned thereon
and will submit to tender opening Authority by (date) 18.6.13

Copy of Enlistment Order shall be scanned and Certificate Of Work Experience as required
shall be scanned and uploaded to the e-tendering website within the period of tender submission
and certified copy of each shall be deposited in a separate envelope marked as, "Other
Documents".

Both the envelopes shall be placed in another envelope with due mention of Name of work, date
& time of opening of tenders and to be submitted in the office of Executive Engineer during the
period mentioned above.

Online tender documents submitted by intending bidders shall be opened only of those bidders,
whose Earnest Money Deposit, Cost of Tender Document and e-Tender Processing Fee and
other documents placed in the envelope are found in order.
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List of Documents to be scanned and uploaded within the period of tender submission:-

O’J>

1. The unique transaction reference of RTGS/NEFT against EMD , Cost of Tender Document
Bank Guarantee & e-Tender Processing Fee.
2. Enlistment order of the Contractor.
3. Affidavit as per provisions of clause 1.2.3 of Form-6.
4.  Certificate of Registration for Sales Tax / VAT and Service Tax and acknowledgement of up to
date filed return if required.
5. Certificate of work experience in respect of similar works
Executive Engineer
Division -RPD-12,
DDA.
AE (P) EE (P)CC-9 SE /CC-9 (Rohini)
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NOTICE INVITING TENDER
(E - TENDERING MODE)

Item rate online tenders are invited on behalf of Delhi Development Authority from approved and
eligible contractors of DDA and CPWD and other those appropriate list/ MES,BSNL,Railaways dealing
with building and road of appropriate class for the following work:-

Name of work : M/o Scehme under N/A-II, Rohini.
Sub-Head : Supply of drinking water through tankers in all nine blocks of JJR in
Sector-20, Rohini.(Block D-1, D-2, D-3, D-4, C-1, C-2, B-2, B-4 & A-4)

The enlistment of the contractors should be valid on the last date of submission of tenders. In case the
last date of submission of tender is extended, the enlistment of contractor should be valid on the original
date of submission of tenders.

1.1 The work is estimated to cost 64,44,644/- This estimate, however, is given merely as rough
guide.

1.2 Intending tenderer is eligible to submit the bid provided he has definite proof from the appropriate
authority, which shall be to the satisfaction of the competent authority, of having satisfactorily
completed similar works of magnitude specified below :

Criteria of eligibility for submission of tender documents.
1.2.1 Contractors who fulfill the following requirements shall be eligible to apply :

The tenders shall be issued to DDA & CPWD enlisted contractors as per their enlistment. The
tenders shall also be issued to non DDA; non CPWD contractors provided they satisfy the
following criteria:

The firms/Contractors who have successfully completed similar nature of works during last 7
years ending last day of the month previous to the one in which the tenders are being invited i.e.
31.03.2012 must produce/submit definite proof from the appropriate authority

i.  Three similar completed works (at least one of them should preferably be in Central
Govt./ Central Public Sector Undertaking costing not less than the amount equal to
40% of the estimate cost of work i. e. Rs ... *..... put to tender.

Or
ii. Two similar completed works costing not less than the amount equal to 50% of the
total estimated cost of work i.e. Rs ...... Foen put to tender.
Or
iii. One similar completed work costing not less than the amount equal to 80% of the total
estimated cost of work i.e.Rs ....... F e put to tender.

The Cost of respective works completed by the Tenderer shall be suitable enhanced @ 5% of each
subsequent year following the financial year in which that particular work has been completed to
bring it at par with the present cost.

1.2.2 Similar work shall mean “Supply of drinking water through tankers”
1.2.3 To become eligible for issue of tender, the tenderers to furnish an affidavit as under:

(a) “I/we” undertake and confirm that eligible similar work(s) has/have not got executed through
another contractor on back to back basis. Further that, if such a violation comes to the notice of
the Department, then I/we shall be debarred for tendering in DDA in future for ever. Also, if
such a violation comes to the notice of the Department before the date of start of work the
Engineer-in-charge shall be free to forfeit the entire amount of earnest money deposit
/performance guarantee.”

O’J>
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(b) Agreement shall be drawn with successful tenderer on prescribed form attached. Tenderer shall

6 ()

(i)

(i)
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quote his rates as per various terms and conditions of the said form which will form part of the
agreement.

The time allowed for carrying out the work will be Twelve Months from the date of start as
defined in Schedule F or from the first date of handling over the site, Whichever is later, in
accordance with the phasing, if any, indicated in the tender documents.

The site for the work is available.

The tender document consisting of  schedule of quantities of various types of items to be
executed and the set of terms and conditions of the contract to be complied with and other
necessary documents except standard general conditions of contract form can be seen from
website www.tenderwizard.com/DDA or www.dda.org.in.

Earnest money and cost of tender shall be deposited through RTGS/NEET in the account of Senior A.O.
CAU(Rohini Zone),DDA having SB account N0.1347200011 with Central Bank OF India, Sector-14,
Rohini Branch ( IFSC code -CBIN0283348). The unique transaction reference of RTGS / NEFT shall
have to be uploaded by the tenderer in the e-tendering system by the prescribed date. The Executive
Engineer,RPD-2 will get tender cost/earnest money verified from CAU based on the unique transaction
reference number against each RTGS/NEFT payment before the tenders are opened.

A part of earnest money is acceptable in the form of bank guarantee also. Earnest Money up to Rs.20.00
lacs will have to be deposited through RTGS/NEFT mode. If the amount of E.M is more than Rs.20.00
lacs then the amount of E.M. beyond Rs. 20.00 lacs can be deposited in the form of Bank Guarantee also.
Such Bank guarantee is to be scanned and uploaded to the e-tendering website within the period of tender
submission.

Earnest money and cost of tender have to be deposited through separate transactions.

Interested contractor who wish to participate in the tender has also to make following payments.

i)  Cost of Tender Document Rs.1000/- + 5% VAT to be deposited through RTGS/NEFT
in the account of the Sr.A.O.(CAU) Rohini Zone).

ii) E-Tendering Processing Fee- Rs 3621/- (to be deposited through E-Mode of ITI
Limited payable at Delhi)

iii) The unique transaction reference of RTGS/NEFT against EMD Cost of Tender
Document and Bank Guarantee shall be placed in single sealed envelope
superscripted as “Earnest money, Cost of Tender Documents” with name of work
and due date of opening of the bid mentioned thereon and will submit to tender
opening Authority by (date) 18.06.13

Copy of Enlistment Order and certificate of work experience as required and other
documents as specified in the press notice shall be scanned and uploaded to the e-

tendering website within the period of tender submission and certified copy of each shall
be deposited in a separate envelop marked as "Other Documents".

Both the envelopes shall be placed in another envelope with due mention of Name of
work, date & time of opening of tenders and to be submitted in the office of Executive
Engineer during the period mentioned above.
Online tender documents submitted by intending bidders shall be opened only of those
bidders, whose Earnest Money Deposit, Cost of Tender Document and e-Tender

Processing Fee and other documents placed in the envelope are found in order.

The bid submitted shall be opened at 03:30 pm on 20.06.13

AE(P) EE (P)
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The contractor, whose tender is accepted, will be required to furnish performance guarantee of
5 % (Five percent) of the tendered amount within the period specified in Schedule F. This
guarantee shall be in the form of cash (in case guarantee amount is less than ~ 10,000/-) or

Deposit at call receipt of any scheduled bank/Banker’s cheque of any scheduled bank/Demand
draft of any scheduled bank/Pay order of any scheduled bank (in case guarantee amount is less
than * 1, 00,000) or Government securities or fixed Deposit Receipts or Guarantee Bonds of
any Scheduled bank or the State Bank of India in accordance with the prescribed form.

Intending Tenderers are advised to inspect and examine the site and its surroundings and satisfy
themselves before submitting their tenders as to the nature of the ground and sub-soil (so far as
is practicable), the form and nature of the site, the means of access to the site, the
accommodation they may require and in general shall themselves obtain all necessary
information as to risks, contingencies and other circumstances which may influence or affect
their tender. A tenderer shall be deemed to have full knowledge of the site whether he inspects
it or not and no extra charges consequent on any misunderstanding or otherwise shall be
allowed. The tenderer shall be responsible for arranging and maintaining at his own cost all
materials, tools & plants, water, electricity, access, facilities for workers and all other services
required for executing the work unless otherwise specifically provided for in the contract
document. Submission of a tender by tenderer implies that he has read this notice and all other
contract documents and has made himself aware of the scope and specifications of the work to
be done and of conditions and rates at which stores, tools and plant etc will be issued to him by
the government and local conditions and other factors having a bearing on the execution of the
work.

The competent authority on behalf of DDA does not bind itself to accept the lowest or any other
tender and reserves to itself the authority to reject any or all the tenders received without
assigning any reason. All tenders in which any of the prescribed condition is not fulfilled or any
condition including that of conditional rebate is put forth by the tenderer shall be summarily
rejected.

Canvassing whether directly or indirectly, in connection with tenders is strictly prohibited and the
tenders submitted by the contractors who resort to canvassing will be liable for rejection.

The competent authority on behalf of DDA reserves to himself the right of accepting the whole
or any part of the tender and the tenderer shall be bound to perform the same at the rate quoted.

The contractor shall not be permitted to tender for works in the DDA Circle (Division in case of
contractors of Horticulture/Nursery category) responsible for award and execution of contracts
in which his near relative is posted as Divisional Accountant or as an officer in any capacity
between the grades of Superintending Engineer and Junior Engineer (both inclusive). He shall
also intimate the names of persons who are working with him in any capacity or are
subsequently employed by him and who are near relatives of any Gazetted officer in DDA or in
the Ministry of Urban development. Any breach of this condition by the contractor would
render him liable to be removed from approved list of contractors of this department

No Engineer of gazetted rank or other Gazetted officer employed in engineering or
Administrative duties in an Engineering department of the Government of India is allowed to
work as a contractor for a period of one year after his retirement from the Government service,
without the previous permission of the Government of India in writing. This contract is liable to
be cancelled if either the contractor or any of his employees is found anytime to be such a
person who had not obtained the permission of the DDA as aforesaid before submission of the
tender or engagement in the contractor’s service.

The tender for the work shall remain open for acceptance for a period of ninety (90) days from
the date of opening of tender. If any tenderer withdraws his tender the following actions can be
taken as per merit.

AE(P) EE (P)
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Case of withdrawal of offer

i) If the tenderer withdraws his offer before
the said period (within 60 days of opening
of financial bid) or before issue of letter of
acceptance, whichever is earlier, or makes
any modifications in the terms and
conditions of tender which are not
acceptable to the department.

If the contractor withdraws his
immediately after the award of work.

offer

(i)

If the contractor withdraws his offer
immediately after the award of work and
taking over possession of site.

(iii)

Action to be taken
The DDA shall, without prejudice to any other
right or remedy, be at liberty to forfeit 50% of the
said Earnest money as aforesaid. Further the
tenderer shall not be allowed to participate in the
re tendering process of the work.

The Earnest Money deposited by the contractor
shall be forfeited absolutely and disciplinary
action as deemed fit shall be taken by the
department against the contractor.

It is deemed that the contractor has entered into
Agreement and action to penalize the contractor,
for not completing the work within the stipulated
period under Clause-2 & 3 will be taken against
the contractor, if he abandons the site after taking
over the possession of the site from the Engineer-
in-charge. For taking action under Clause 2 & 3,
the only documentary proof required will be the
document showing signature of the contractor or
his authorized representative for taking over the
possession of site. It is further clarified that
action under Clause 2 & 3 of the agreement
attracted even though the Contractor fails to sign
the agreement on " 50/- non-judicial stamp paper
but do not start work from the tenth day after date
on which the order to commence the work is
issued to the contractor. The date of start of the
work will be considered as date of taking over the
possession of site. In case of tender for supply of
material the documentary proof for start of work
will be submission of samples for approval to
Engineer-in-Charge i.e. in case the supply order is
given to the contractor and he fails to supply the
materials or submit the samples to Engineer-in-
Charge then the action to be taken against the
contractor is only the forfeiture of earnest money
and if he submits the samples for supply and there
after abandons the work or fails to supply the
materials then action under Clause- 2 & 3 is
attracted.

15 This ‘Notice Inviting Tender’ shall form part of the contract document. The successful
tenderer/contractor on acceptance of his tender by the Accepting Authority, shall,
within 15 days from the stipulated date of start of the work, sign the contract consisting

of :-

(a) The Notice inviting tender, all the documents including additional conditions,
specifications and drawings, if any, forming the tender as issued at the time of
invitation of tender and acceptance thereof together with any correspondence

leading thereto.

(b)

Standard NIT Form 7/8 or other Standard DDA Form as mentioned.

16 The tender document will include following two components:

Part A: -

Notice Inviting Tender form, Contract for work form including schedule A to

F, General Conditions of Contract for works.

Part B: -
to the work.

O’J>
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In case any discrepancy is noticed between the document as uploaded at the time of
submission of the bid online and hard copies as submitted physically in the office of
Executive Engineer, then the bid submitted shall become invalid and the Government
shall, without prejudice to any other right or remedy, be at liberty to forfeit 50% of the
said earnest money as aforesaid. Further the tenderer shall not be allowed to
participate in the retendering process of the work.

a) If any information furnished by the applicant is found incorrect at a later stage, he
shall be liable to be debarred from tendering and taking works in DDA. The
department reserves the right to verify the particulars furnished by the applicant
independently including carrying out inspection of works completed by them.

b) The department reserves the right to reject any application without assigning any
reason.

(a) It may please be carefully noted that no condition, whatsoever, shall be accepted
by the department and the contractor is strictly prohibited from giving conditional
tender and if any contractor is not prepared to execute the work at the terms
and conditions contained in the tender documents, he is requested not to tender
for this work. It may be noted that if any contractor chooses to submit conditional tender
in spite of clear direction given above, his tender is liable to be summarily rejected and
his full Earnest Money shall stand forfeited. He will also be liable for being debarred
from tendering in DDA for a period of six months.

(b) Monthly payment to the contractor will be made when gross amount of the work

done during the previous months is not less than Rs 5,00,000/-.

(a) Sales-Tax / VAT (Except Service Tax) Purchase Tax, Turnover Tax or any other tax
on material in respect of this contract shall be payable by the Contractor and DDA will
not entertain any claim whatsoever in respect of the same. However, in respect of service
tax, same shall be paid by the contractor to the concerned department on demand and it
will be reimbursed to him by the Engineer-in-Charge after satisfying that it has been
actually and genuinely paid by the contractor.

(b) Contractor must produce certificate of registration of sales tax/VAT under Delhi
Value Added Tax Act 2004 and Service Tax with Sales tax/VAT Department of GNCTD
and tax clearance certificate.

Labour Cess:

Cess under the provision of Building and Other Construction Workers (RE & CS) Act
1996 and the Building and Other Construction Workers Welfare Cess Act 1996 @ 1%
of the cost of Construction/Project shall be deducted at source from the bill paid to the
Contractor. DDA shall not bear any liability on account of cess being deducted and
reimbursed to GNCTD in pursuance of Building and Other Construction Workers
Welfare Cess Act, 1996 read with Delhi Building and Other Construction Workers
(RE. & CS.) Rules, 2002.

Tax @ 2% of total payment will be recovered under Delhi Value Added Tax Act 2004.
Tenderers may refer Press Tender Notice/detailed tender notice in e-tendering website
for any corrigendum/amendments in the tender.

DDA will not be responsible for not getting internet connection/power supply while
downloading the Electronic bid sheets/documents or while uploading their bids.

Executive Engineer
Division -RPD-12
For and on behalf of DDA, New Delhi

AE (P) EE (P) SE /CC-9 (Rohini)

AE(P) EE (P)



Delhi Development Authority

INTEGRITY PACT
To
Sub: NITNO...ooiiiii i, forthe work.............ocooiiiiiii,
Dear Sir,

It is here by declared that DDA is committed to follow the principle of transparency, equity and
competitiveness in public procurement.

The subject Notice Inviting Tender(NIT) is an invitation to offer made on the condition that the Bidder
will sign the integrity Agreement, which is an integral part of tender/bid documents, failing which the
tenderer/bidder will stand disqualified from the tendering process and the bid of the bidder would be
summarily rejected.

This declaration shall form part and parcel of the Integrity Agreement and signing of the same shall be

deemed as acceptance and signing of the Integrity Agreement on behalf of the D.D.A.

Yours faithfully

Executive Engineer

O’J>
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INTEGRITY PACT

To

Executive Engineer

Sub: Submission of Tender for the work of ...,
Dear Sir,

I/We acknowledge that D.D.A. is committed to follow the principles thereof as enumerated in the
Integrity Agreement enclosed with the tender/bid document.

I/We agree that the Notice Inviting Tender (NIT) is an invitation to offer made on the condition that I/We
will sign the enclosed integrity Agreement, which is an integral part of tender documents, failing which
I/We will stand disqualified from the tendering process. I/We acknowledge that THE MAKING OF THE
BID SHALL BE REGARDED AS AN UNCONDITIONAL AND ABSOLUTE ACCEPTANCE of this
condition of the NIT.

I/We confirm acceptance and compliance with the Integrity Agreement in letter and spirit and further
agree that execution of the said Integrity Agreement shall be separate and distinct from the main contact,
which will come into existence when tender/bid is finally accepted by D.D.A. I/We acknowledge and
accept the duration of the Integrity Agreement, which shall be in the line with Article 1 of the enclosed
Integrity Agreement.

I/We acknowledge that in the event of my/our failure to sign and accept the Integrity Agreement, while
submitting the tender/bid, D.D.A. shall have unqualified, absolute and unfettered right to disqualify the

tenderer/bidder and reject the tender/bid is accordance with terms and conditions of the tender/bid.

Yours faithfully

(Duly authorized signatory of the Bidder)

O’J>
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INTEGRITY PACT

To be signed by the bidder and same signatory competent/authorized to sign the relevant contract
on behalf of D.D.A.

INTEGRITY AGREEMENT

BETWEEN

Delhi Development Authority represented through Executive Engineer........ 5. ...............
(Name of Division)
DDA. ... e, (Hereinafter referred as the
(Address of Division)
‘Principal/Owner”, which expression shall unless repugnant to the meaning or context hereof include
its successors and permitted assigns)

(Name and Address of the Individual/firm/Company)
Through........coooiiiiii e (Hereinafter referred to as the
“Bidder/Contractor” and which expression shall unless repugnant to the meaning or context hereof in
clued its successors and permitted assigns)

Preamble

WHEREAS the Principal/Owner has floated the Tender (NIT No...... F e )(hereinafter referred to
as “Tender/Bid”) and intends to award, under laid down organizational procedure, contract

(Name of work)
Hereinafter referred to as the “Contract™.

AND WHEREAS the Principal/Owner values full compliance with all relevant laws of the land, rules,
regulations, economic use of resources and of fairness/transparency in its relation with its Bidder(s) and
Contractor(s).

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter into this Integrity
Agreement(hereinafter referred to as “Integrity Pact” or “Pact”),the terms and conditions of which shall
also be read as integral part and parcel of the Tender/Bid documents and Contact between the parties.

NOW, THERFORE, in consideration of mutual covenants contained in this Pact, the parties hereby
agree as follows and this Pact witnesses as under:

Article 1: Commitment of the Principal/QOwner

1) The Principal/Owner commits itself to take all measures necessary to  prevent corruption and
to observe the following principles:

a) No employee of the Principal/Owner, personally or through any of his/her family members,
will in connection with the Tender, or the execution of the Contract, Demand, take a promise
for or accept, for self or third person, any material or immaterial benefit which the person is
not legally entitled to.

O’J>
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The Principal/Owner will, during the Tender Process, treat all Bidder(s) with equity and
reason. The Principal/Owner will, in particular, before and during the Tender process, provide
to all Bidder(s) the same information and will not provide to any Bidder(s)
confidential/additional information through which the Bidder(s) could obtain an advantage in
relation to the Tender Process or the Contract Execution.

The Principal/owner shall endeavour to exclude from the Tender Process any person, whose
conduct in the past has been biased nature.

If the Principal/Owner obtain information on the conduct of any of its employees which is a
criminal offence under the Indian Penal Code (IPC) / Prevention of Corruption Act, 1988(PC
Act) or is in violation of the principles herein mentioned or if there be a substantive suspicion in
this regard, the Principal/Owner will inform the Chief Vigilance Officer and in addition can also
initiate disciplinary actions as per its internal laid down policies and procedures.

Article 2: Commitment of the Bidder(s)/Contractor(s)

D

2)

O’J>

It is required that each Bidder/Contractor(including their respective officers, employees and
agents) adhere to the highest ethical standards, and report to the Government/Department all
suspected acts of fraud or Corruption or Coercion or Collusion of which it has knowledge or
becomes aware, during the tendering process and throughout the negotiation or award of a
contract.

The Bidder(s) Contractor (S) commits himself to take all measures necessary to prevent
corruption. He commits himself to observe the following principles during his participation in the
Tender process and during the Contract execution.

a) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm, offer,
promise or give to any of the Principal/Owner’s employees involved in the Tender
Process or execution of the Contact or to any third person any material or other benefit
which he/she is not legally entitled to, in order obtain in exchange any advantage of any
kind whatsoever during the Tender process or during the execution of the Contract.

b) The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any undisclosed
agreement or understanding, whether formal or informal. This applies in particular to
prices, specifications, certifications, subsidiary contracts, submission or non-submission
of bids or any other actions to restrict competitiveness or to cartelize in the bidding
process.

c) The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act.
Further the Bidder(s)/Contract(s) ill not use improperly,(for the purpose of competition
or personal gain), or pass on to others, any information or documents provided by the
Principal/Owner as part of the business relationship, regarding plans, technical
proposals and business details, including information contained or transmitted
electronically.

d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the names and addresses of
agents/representatives in India, if any. Similarly, Bidders(s)/Contractor(s) of Indian
Nationality shall disclose names and addresses of foreign agents/representatives, if any.
Either the Indian agent on behalf of the foreign principal or the foreign principal directly
could bid in a tender but not both. Further, in cases where an agent participate in a
tender on behalf of one manufacturer, he shall not be allowed to quote on behalf of
another manufacturer along with the first manufacturer in a subsequent/parallel tender
for the same item.

e) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all payments

he has made, is committed to or intends to make to agents, brokers or any other
intermediaries in connection with the award of the Contract.
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The Bidders Contractor(s) will not instigate third persons to commit offences outlined above or
be an accessory to such offences.

The Bidder (s) /Contractor(s) will not, directly or through any other person or firm indulge in
fraudulent practice means a willful misrepresentation or omission of facts or submission of
fake/forged documents in order to induce public official to act in reliance thereof, with the
purpose of obtaining unjust advantage by or causing damage to justified interest of others
and/or to influence the procurement process to the detriment of the Government interests.

The Bidder(s) /Contractor(s) will not, directly or through any other person or firm use Coercive
Practices (means the act of obtaining something, compelling an action or influencing a decision
through intimidation, threat or the use of force directly or indirectly, where potential or actual
injury may be fall upon a person. his/her reputation or property to influence their participation in
the tendering process).

Article 3: Consequences of Breach

Without prejudice to any rights that may be available to the Principal/Owner under law or the
Contract or its established policies and laid down procedures, the Principal/ Owner shall have
the following rights in case of breach of this Integrity Pact by the Bidder(s)/ Contractor(s) and
the Bidder/ Contractor accepts and undertakes to respect and uphold the Principal/ Owner’s
absolute right:

1) If the Bidder(s) / Contractor(s), either before award or during execution of Contract has
committed a transgression through a violation of Article 2 above or in any other form,
such as to put his reliability or credibility in question, the Principal/ Owner after giving
14 days notice to the contractor shall have powers to disqualify the Bidder(s)/
Contractor(s) from the Tender process or terminate/ determine the Contract, if already
executed or exclude the Bidder/ Contractor from future contract award processes. The
imposition and duration of the exclusion will be determined by the severity of
transgression and determined by the Principal/ Owner. Such exclusion may be forever
or for a limited period as decided by the Principal/ Owner.

2) Forfeiture of EMD / Performance Guarantee/ Security Deposit: If the Principal/
Owner has disqualified the Bidder(s) from the Tender process prior to the award of the
Contract or terminated/ determined the Contract or has accrued the right to terminate
/determine the Contract according to Article 3(1), the Principal/Owner apart from
exercising any legal rights that may have accrued to the Principal / Owner, may in its
considered opinion forfeit the entire amount of Earnest Money Deposit, Performance
Guarantee and Security Deposit of the Bidder/ Contractor.

3) Criminal Liability: If the Principal / Owner obtains knowledge of conduct of a
Bidder or Contractor, or of an employee or a representative or an associate of a Bidder
or Contractor which constitutes corruption within the meaning of IPC Act, or if the
Principal/ Owner has substantive suspicion in this regard, the Principal/Owner will
inform the same to law enforcing agencies for further investigation.

Article 4:Previous Transgression:

1) The Bidder declares that no previous transgressions occurred in the last 5 years with
any other Company in any country confirming to the anticorruption approach or with
Central Government or State Government or any other Central/ State Public Sector
Enterprises in India that could justify his exclusion form the Tender Process.

2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the
Tender Process or action can be taken for banning of business dealings/holiday listing
of the Bidder/Contractor as deemed fit by the Principal/Owner.

3) If the Bidder/Contractor can prove that he has resorted/recouped the damage caused by

him and has installed a suitable corruption prevention system, the Principal/Owner
may, in its own discretion, revoke the exclusion prematurely.
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Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors.

1 The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a
commitment in conformity with this integrity Pact .The Bidder/Contractor shall be
responsible for any violation(s) of the principle laid down in this agreement/Pact by
any of its Sub-contractor/sub-vendors.

2 The Principal/Owner will enter into Pacts on identical terms as this one with all
Bidders and Contractors.

3 The Principal/Owner will disqualify Bidders, who do not submit, the duly signed Pact

between the Principal/Owner and the bidder, along with the Tender or violate its
provisions at any stage of the Tender process, from the Tender process.

Article-6 - Duration of the Pact.

This Pact begins when both the parties have legally signed it. It expires for the Contactor/Vendor 12
months after the completion of work under the contract or till the continuation of defect liability period
whichever is more and for all other bidders, till the Contract has been awarded.

If any claim is made/lodged during the time, the same shall be binding and continue to be valid despite

the lapse of this Pacts as specified above, unless it is discharged/ determined by the Competent
Authority, DDA.

Article 7- Other Provisions

1) This Pact is subject to Indian Law, place of performance and jurisdiction is the Head
Quarters of the Division of the Principal/ Owner, who has floated the tender.

2) Changes and supplements need to be made in writing. Side agreements have not been
made.
3) It the Contractor is a partnership or a consortium, this Pact must be signed by all the

partners or by one or more partner holding power of attorney signed by all partners and
consortium members. In case of a Company, the Pact must be signed by a representative
duly authorized by board resolution.

4) Should one or several provisions of this Pact turn out to be invalid; the remainder of this
Pact remains valid. In this case, the parties will strive to come to an agreement to their
original intensions.

5) It is agreed term and condition that any dispute or difference arising between the parties
with regard to the terms of this Integrity Agreement/Pact, any action taken by the
Owner/Principal in accordance with this Integrity Agreement/ Pact or Interpretation
thereof shall not be subject to arbitration.

Article 8- LEGAL AND PRIOR RIGHTS

All rights and remedies of the parties hereto shall be in addition to all the other legal rights and remedies
belonging to such parties under the Contract and/or law and the same shall be deemed to be cumulative
and not alternative to such legal rights and remedies aforesaid. For the sake of brevity, both the Parties
agree that this Integrity Pact will have precedence over the Tender/ Contact documents with regard any
of the provision covered under this Integrity Pact.

O’J>
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IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the place and date
first above mentioned in the presence of following witnesses:

(For and on behalf of Bidder/Contractor)

WITNESSESS:

(signature, name and address)

Place:

Dated:

O’J>
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ITEM RATE TENDER AND CONTRACT FORM

Tender for the work of:

Name of Work : M/o Scheme under N/A-II, Rohini.

Sub-Head : Supply of drinking water through tankers in all
nine blocks of JJR in Sector-20, Rohini(Block D-1, D-
2,D-3,D-4, C=1, C-2,B-2,B-4 & A-4).

To be submitted through E-Tendering up to 3.00 pm on 17.06.13 to Executive Engineer,
Division RPD-11/DDA

To be opened through E-Tendering at 3.30 pm on 20.06.13 by the Executive Engineer, Division
RPD-11/DDA

TENDER

I/ We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F.
Specifications applicable, Drawings & Designs, General Rules and Directions, Conditions of
Contract, clauses of contract, special condition, Schedule of Quantities & other documents and
Rules referred to in the conditions of contract and all other contents in the tender document for
the work.

I/We hereby tender for the execution of the work specified for the DDA within the time
specified in Schedule ‘F’, viz., schedule of quantities and in accordance in all respects with the
specifications, designs, drawings and instructions in writing referred to in Rule-1 of General
Rules and Directions and in Clause 11 of the clauses of contract and with such materials as are
provided for, by, and in respects in accordance with, such conditions so far as applicable.

We agree to keep the tender open for sixty (60) days from the due date of its opening and not to
make any modifications in its terms & conditions.

A sum of Rs.1,28,893.00 deposited in the account of Sr. A.O. (CAU) is hereby forwarded in the
form of UTR of RTGS /NEFT/ bank guarantee beyond 20 lacs issued by a scheduled bank as
earnest money. If I/we, fail to furnish the prescribed performance guarantee within prescribed
period, I/we agree that the said DDA or his successors in office shall without prejudice to any
other right or remedy, be at liberty to forfeit the said earnest money absolutely. Further, if I/we
fail to commence work as specified I/we agree that DDA or its successors in office shall without
prejudice to any other right or remedy available in law, be at  liberty to forfeit the said earnest
money and the performance guarantee absolutely, otherwise the said earnest money shall be
retained by him towards security deposit to execute all the works referred to in the tender
documents upon the terms and conditions contained or referred to therein and to carry out such
deviations as may be ordered, up to maximum of the percentage mentioned in Schedule ‘F* and
those in excess of that limit at the rates to be determined in accordance with the provision
contained in Clause 12.2 and 12.3 of the tender form

Further, I/We agree that in case of forfeiture of earnest money or both Earnest Money &
Performance Guarantee as aforesaid, I/We shall be debarred for participation in the re tendering
process of the work.

I/ we undertake and confirm that eligible similar work (s) has/ have got executed through
another contractor on back to back basis. Further that, if such a violation comes to the notice of
the Department, then I/we shall be debarred for tendering in DDA in future for ever. Also, if
such a violation comes to the notice of the Department before the date of start of work the
Engineer-in-charge shall be free to forfeit the entire amount of earnest money deposit
/performance guarantee.
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I/we hereby declare that I/we shall treat the tender documents drawings and other records
connected with the work as secret/ confidential documents and shall not communicate
information derived there from to any person other than a person to whom I/we am/are
authorized to communicate the same or use the information in any manner prejudicial to the
safety of the State.

Signature of witness Signature of contactor
Name: Name:
Address: Address:
Occupation:
ACCEPTANCE

The above tender (as modified by you as provided in the letters mentioned hereunder) is
accepted by me for and on behalf of the DDA for a sum of . *
¢ *

)

The letters referred to below shall form part of this contract Agreement:

i)
ii)
iii)
For & on behalf of Delhi Development Authority

Signature

Designation: Executive Engineer
Division_RPD-11/ DDA
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GENERAL RULES AND DIRECTIONS

All work proposed for execution by contract will be notified in a form of invitation to tender
pasted in public places & signed by the officer inviting tender or by publication in News paper
as the case may be.

This form will state the work to be carried out, as well as the date for submitting and opening
tenders and the time allowed for carrying out the work, also the amount of earnest money to be
deposited along with tender, the Performance Guarantee to be deposited by the successful
agency / contractor and the amount of security deposit to be deducted from bills. Copies of the
specifications, designs and drawings and any other documents required in connection with the
work signed for the purpose of identification by the officer inviting tender shall also be open for
inspection by the contractor at the office of officer inviting tender during office hours.

In the event of the tender being submitted by a firm, it must be signed separately by each partner
thereof or in the event of the absence of any partner, it must be signed on his behalf by a person
holding a power of attorney authorizing him to do so, such power of attorney to be produced
with the tender, and it must disclose that the firm is duly registered under the Indian Partnership
Act, 1952.

Receipts for payment made on account of work, when executed by a firm, must also be signed
by all the partners, except where contractors are described in their tender as a firm, in which
case the receipts must be signed in the name of the firm by one of the partners, or by some other
person having due authority to give effectual receipts for the firm.

Any person who submits a tender shall fill up the Schedule of Quantities, stating at what rate he
is willing to undertake each item of the work. Tenders, which propose any alteration in the
work specified in the said form of invitation to tender, or in the time allowed for carrying out
the work, or which contain any other conditions of any sort, including conditional rebates, will
be summarily rejected. No single tender shall include more than one work, but contractors who
wish to tender for two or more works shall submit separate tender for each. Tender shall have
the name and number of the works which they refer, written on the envelopes.

Deleted

Deleted

The officer inviting tender or his duly authorized representatives will open tenders and will
enter the amounts of the several tenders in a comparative statement in a suitable form. In the
event of a tender being accepted, a receipt for the earnest money shall be thereupon be given to
the contractor who shall thereupon for the purpose of identification of copies of the
specifications and other documents mentioned in Rule-1 In the event of a tender being rejected,
the earnest money shall thereupon be returned to the contractor remitting the same, without any
interest.

The officer inviting tenders shall have the right of rejecting all or any of the tenders and will not
be bound to accept the lowest or any other tender.

The receipt of an accountant or clerk for any money paid by the contractor will not be considered

as any acknowledgement or payment to the officer inviting tender and the contractor shall be
responsible for seeing that he procures a receipt signed by the officer inviting tender or a duly
authorized Cashier.

The memorandum of work tendered for and the schedule of materials to be supplied by the
department and their issue-rates, shall be filled and completed in the office of the officer
inviting tender before the tender form is uploaded. If a form is uploaded on website without
having been so filled in and incomplete, he shall request the officer to have this done before he
completes his tender.
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The tenderers shall sign a declaration under the officials Secret Act 1923, for maintaining
secrecy of the tender documents, drawings or other records connected with the work given to
them. The unsuccessful tenderer(s) shall return all the drawings given to them.

In the case of Item Rate Tenders only rates quoted shall be considered. Any tender containing
percentage below/ above the rates quoted is liable to be rejected. Rates quoted by the contractor
in item rate tender in figures and words shall be accurately filled in so that there is no
discrepancy in the rates written in figures and words. However, if a discrepancy is found, the
rates which correspond with the amount worked out by the contractor shall unless otherwise
proved be taken as correct. If the amount of an item is not worked out by the contractor or it
does not correspond with the rates written either in figures or in words, then the rates quoted by
the contractor in words shall be taken as correct. Where the rates quoted by the contractor in
figures and in words tally but the amount is not worked out correctly, the rates quoted by the
contractor will unless otherwise proved be taken as correct and not the amount. In event no rate
has been quoted for any item(s), leaving space both in figure(s), word(s), and amount blank, it
will be presumed that the contractor has included the cost of this/these item(s) in other items and
rate for such item(s) will be considered as zero and work will be required to be executed
accordingly.

Deleted

In the case of any tender where unit rate of any item/ items appear unrealistic, such tender will
be considered as unbalanced and in case the tenderer is unable to provide satisfactory
explanation, such a tender is liable to be disqualified and rejected.

All rates shall be filled in tender form. The amount for each item should be worked out and
requisite totals given. Special care should be taken to write the rates in figures as well as in
words and the amount in figures only, in such a way that interpolation is not possible. The total
amount should be written both in figures and in words. In case of figures, the word ‘Rs.” should
be written before the figure of rupees and word ‘P’ after the decimal figures, e.g. ‘Rs.2.15 P’
and in case of words, the word, ‘Rupees’ should precede and the word ‘Paise’ should be written
at the end. Unless the rate is in whole rupees and followed by the word ‘only’ it should
invariably be up to two decimal places. While quoting the rate in schedule of quantities, the
word ‘only’ should be written closely following the amount and it should not be written in the
next line.

Deleted

The contractor whose tender is accepted will be required to furnish performance guarantee of
5% (five percent) of the tendered amount within the period specified scheduled F. This
guarantee shall be in the form of cash (in case guarantee amount is less than " 10,000/-) or
deposit at call received of any scheduled bank/Banker’s cheque of any scheduled bank/ Demand
Draft of any scheduled bank/pay order of any scheduled any bank (in case guarantee amount
than " 1,00,000/-) or Govt. securities fixed deposit receipts or guarantee bonds of any scheduled
bank or the state Bank of India in accordance with the prescribed form.

The contractor whose tender is accepted will also be required to furnish by way of security
Deposit for the fulfillment of his contract, an amount equal to 5% of the tendered value of
work. The security deposit will be collected by deductions from the running bills of the
contractor at the rates mentioned above and the earnest money deposited at the time of the
tenders, will be treated as part of the security deposit. The security deposit will also be accepted
in cash or in the shape of government securities. Fixed deposit receipt of a Scheduled bank or
State Bank of India will also be accepted for this purpose provided conformity advice is
enclosed.

On acceptance of the tender, the name of the accredited representative(s) of the contractor who
would be responsible for taking instructions from the Engineer-in-Charge shall be

communicated in writing to the Engineer-in-Charge.

Sales-Tax / VAT (Except Service Tax) Purchase Tax, Turnover Tax or any other tax on material
in respect of this contract shall be payable by the Contractor and DDA will not entertain any
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claim whatsoever in respect of the same. However, in respect of service tax, same shall be paid
by the contractor to the concerned department on demand and it will be reimbursed to him by
the Engineer-in-Charge after satisfying that it has been actually and genuinely paid by the
contractor.

LABOUR CESS:

(a) Cess under the provision of Building and Other Construction Workers (RE & CS) Act
1996 and the Building and Other Construction Workers Welfare Cess Act 1996 @ 1%
of the cost of Construction/Project shall be deducted at source from the bill paid to the
Contractor. DDA shall not bear any liability on account of cess being deducted and
reimbursed to GNCTD in pursuance of Building and Other Construction Workers
Welfare Cess Act, 1996 read with Delhi Building and Other Construction Workers (RE
& CS.) Rules, 2002.

(b) TDS @ 2% of total payment will be recovered under Delhi Value Added Tax Act
2004.

The contractor shall give a list of both gazetted and non-gazetted DDA employees related to
him.

The tender for the work shall not be witnessed by a contractor or contractors who himself/
themselves have/ have tendered or who may has/ have tendered for the same work. Failure to
observe this condition would render, tenders of the contractors tendering, as well as witnessing
the tender, liable to summary rejection.

The tender for composite work includes ,in addition to building work, all other works such as
sanitary and water supply installations, electrical work ,horticulture work, roads and paths etc.
The tenderer apart from being a registered contractor (B&R) of appropriate class, must associate
himself with agencies of appropriate class which are eligible to tender for sanitary and water
supply drainage, electrical and horticulture works in the composite tender.

The contractor shall submit list of works which are in hand (progress) in the following form:-

Name of Work | Name and particulars | Value of work | Position of Work in Remarks

of Division where progress

work is being
executed

1 2 3 4 5

20.
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The contractor shall comply with the provisions of the Apprentices Act 1961, and the rules and
orders issued there under from time to time. If he fails to do so, his failure will be a breach of
the contract and the DDA may in his discretion, without prejudice to any other right or remedy
available in law, cancel the contract. The contractor shall also be liable for any pecuniary
liability arising on account of any violation by him of the provisions of the said Act.
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CONDITIONS OF CONTRACT

Definitions

The Contract means the documents forming the tender and acceptance thereof and the formal
agreement executed between the competent authority on behalf of the DDA and the Contractor,
together with the documents referred to therein including these conditions, the specifications,
designs, drawings and instructions issued from time to time by the Engineer-in-Charge and all
these documents taken together, shall be deemed to form one contract and shall be
complementary to one another.

In the contract, the following expressions shall, unless the context otherwise requires, have the
meanings, hereby respectively assigned to them:

The expression works or work shall, unless there be something either in the subject or context
repugnant to such construction, be construed and taken to mean the works by or by virtue of the
contract contracted to be executed whether temporary or permanent, and whether original,
altered, substituted or additional.

The Site shall mean the land/ or other places on, into or through which work is to be executed
under the contract or any adjacent land, path or street through which work, is to be executed
under the contract or any adjacent land, path or street which may be allotted or used for the
purpose of carrying out the contract.

The Contractor shall mean the individual, firm or company, whether incorporated or not,
undertaking the works and shall include the legal personal representative of such individual or
the persons composing such firm or company, or the successors of such firm or company and
the permitted assigns of such individual, firm or company.

Deleted.

The Engineer-in-Charge means the Divisional Officer who shall supervise and be in charge of
the work and who shall sign the contract on behalf of DDA as mentioned in Schedule ‘F’
hereunder.

Deleted.
Deleted.
Accepting Authority shall mean the authority mentioned in Schedule ‘F’.

Excepted Risk are risks due to riots (other than those on account of contractor’s employees),
war (whether declared or not) invasion, act of foreign enemies, hostilities, civil war, rebellion
revolution, insurrection, military or usurped power, any acts of Government, damages from
aircraft, acts of God, such as earthquake, lightening and unprecedented floods, and other causes
over which the contractor has no control and accepted as such by the Accepting Authority or
causes solely due to use or occupation by Government of the part of the works in respect of
which a certificate of completion has been issued or a cause solely due to Government’s faulty
design of works.

Market Rate shall be the rate as decided by the Engineer-in-Charge on the basis of the cost of
materials and labour at the site where the work is to be executed plus the percentage mentioned
in Schedule ‘F’ to cover, all overheads and profits.

Schedule(s) referred to in these conditions shall mean the relevant schedule(s) annexed to the
tender papers or the standard Schedule of Rates of the government mentioned in Schedule ‘F’
hereunder, with the amendments thereto issued up to the date of receipt of the tender.

Department means DDA/Delhi Development Authority
Deleted.
Tendered value means the value of the entire work as stipulated in the letter of award.

Date of commencement of work: The date of commencement of work shall be the date of start
as specified in schedule ‘F’ or the first date of handing over of the site, which ever is later, in
accordance with phasing if any, as indicated in the tender document.
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Scope and Performance

Where the context so requires, words imparting the singular only also include the plural and
vice versa. Any reference to masculine gender shall whenever required include feminine gender
and vice versa.

Headings and Marginal notes to these General Conditions of Contract shall not be deemed to
form part thereof or be taken into consideration in the interpretation or construction thereof or of
the contract.

The contractor shall be furnished, free of cost one certified copy of the contract documents
except standard specifications, Schedule of Rates and such other printed and published
documents, together with all drawings as may be forming part of the tender papers. None of
these documents shall be used for any purpose other than that of this contract.

Works to be carried out

The work to be carried out under the Contract shall, except as otherwise provided in these
conditions, include all labour, materials, tools, plants, equipment and transport which may be
required in preparation of and for and in the full and entire execution and completion of the
works. The descriptions given in the Schedule of quantities (Schedule-A) shall, unless
otherwise stated, be held to include wastage on materials, carriage and cartage, carrying and
return of empties, hoisting, setting, fitting and fixing in position and all other labours necessary
in and for the full and entire execution and completion of the work as aforesaid in accordance
with good practice and recognized principles.

Sufficiency of Tender

The Contractor shall be deemed to have satisfied himself before tendering as to the correctness
and sufficiency of his tender for the works and of the rates and prices quoted in the Schedule of
Quantities, which rates and prices shall, except as otherwise provided, cover all his obligations
under the Contract and all matters and things necessary for the proper completion and
maintenance of the works.

Discrepancies and Adjustment of Errors

The several documents forming the Contract are to be taken as mutually explanatory of one
another, detailed drawings being followed in preference to small scale drawing and figured
dimensions in preference to scale and special conditions in preference to General Conditions.

In the case of discrepancy between the Schedule of Quantities, Specifications, and/or the
Drawings, the following order of preference shall be observed:

i) Description of schedule of quantities.
ii) Particular specification and Special Condition, if any.
iii) Drawings.

iv) CPWD Specifications.
V) Indian Standard Specifications of B.I.S

If there are varying or conflicting provisions made in any one document forming part of the
contract, the Accepting Authority shall be the deciding authority with regard to the intention of
the document and his decision shall be final and binding on the contractor.

Any error in description, quantity or rate in Schedule of Quantities or any omission there from
shall not vitiate the Contract or release the Contractor from the execution of the whole or any
part of the works comprised therein according to drawings and specifications or from any of his
obligations under the contract.

Signing of Contract
The successful tenderer/ contractor, on acceptance of his tender by the Accepting Authority,
shall, within 15 days from the stipulated date of start of the work sign the contract consisting of:

The letter inviting tender, all the documents including drawings, if any forming the tender as

issued at the time of invitation of tender and acceptance thereof together with any
correspondence leading thereto.
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ii) Standard tender document as mentioned in Schedule ‘F’ consisting of:

a) Various Standard clauses with corrections up to the date stipulated in Schedule ‘F’ along with
annexure thereto.

b) Safety Code

c) Model Rules for the protection of health, sanitary arrangements for workers employed by DDA
or its contractors.

d) Contractors labour regulations.

e) List of Acts and omissions for which fines can be imposed.

iii) No payment for work done will be made unless contract is signed by the contractor.

A
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CLAUSES OF CONTRACT
CLAUSE 1
Performance Guarantee
i) The Contractor shall submit an irrevocable Performance Guarantee of 5% (Five percent) of the

tendered amount in addition to other deposits mentioned elsewhere in the contract for his proper
performance of the contract agreement, (not withstanding and/or without prejudice to any other
provisions in the contract) within period specified in Schedule ‘F’ from the date of issue of letter
of acceptance. This period can be further extended by the Engineer-in-Charge up to a maximum
period as specified in schedule ‘F’ on written request of the contractor stating the reasons for
delay in procuring the performance Guarantee to the satisfaction of the Engineer-in-Charge.
This guarantee shall be in the form of cash (in case guarantee amount is less than " 10,000/-) or
Deposit at call receipt of any scheduled bank or banker cheque of any scheduled bank/ Demand
Draft of any scheduled bank/Pay order of any scheduled bank (in case guarantee amount is less
than "1,00,000/-) or Government Securities or Fixed Deposit Receipts or Guarantee Bonds of
any Scheduled Bank or the State Bank of India in accordance with the form annexed hereto. In
case a fixed deposit receipt of any Bank is furnished by the contractor to the DDA as part of the
performance guarantee and the Bank is unable to make payment against the said fixed deposit
receipt, the loss caused thereby shall fall on the contractor and the contractor shall forthwith on
demand furnish additional security to the DDA to make good the deficit.

ii) The Performance Guarantee shall be initially valid up to the stipulated date of completion plus
60 days beyond that. In case the time for completion of work gets enlarged, the contractor shall
get the validity of Performance Guarantee extended to cover such enlarged time for completion
of work. After recording of the completion certificate for the work by the competent authority,
the performance guarantee shall be returned to the contractor, without any interest.

1ii) The Engineer-in-Charge shall not make a claim under the performance guarantee except for
amounts to which the DDA is entitled under the contract (not withstanding and/or without
prejudice to any other provisions in the contract agreement) in the event of:

a) Failure by the contractor to extend the validity of the Performance Guarantee as described
herein above, in which event the Engineer-in-Charge may claim the full amount of the
Performance Guarantee.

b) Failure by the contractor to pay DDA any amount due, either as agreed by the contractor or
determined under any of the Clauses/ Conditions of the agreement, within 30 days of the service
of notice to this effect by Engineer-in-Charge.

iv) In the event of the contract being determined or rescinded under provision of any of the Clause/
Condition of the agreement, the performance guarantee shall stand forfeited in full and shall be
absolutely at the disposal of the DDA

CLAUSE 1A

Recovery of Security Deposit

The person/persons whose tender(s) may be accepted (hereinafter called the contractor) shall permit
DDA at the time of making any payment to him for work done under the contract to deduct a sum at the
rate of 5% of the gross amount of each running bill till the sum along with the sum already deposited as
earnest money, will amount to security deposit of 5% of the tendered value of the work. Earnest money
shall be adjusted first in the security deposit and further recovery of security deposit shall commence
only when the update amount of security deposit starts exceeding the earnest money. Such deductions
will be made and held by DDA by way of Security Deposit unless he/they has/have deposited the amount
of Security at the rate mentioned above in the form cash or in the form of Government Securities or fixed
deposit receipts. In case a fixed deposit receipt of any Bank is furnished by the contractor to the DDA as
part of the security deposit and the Bank is unable to make payment against the said fixed deposit receipt,
the loss caused thereby shall fall on the contractor and the contractor shall forthwith on demand furnish
additional security to the DDA to make good the deficit.

All compensations or the other sums of money payable by the contractor under the terms of this contract
may be deducted from, or paid by the sale of a sufficient part of his security deposit or from the interest
arising there from, or from any sums which may be due to or may become due to the contractor by DDA
on any account whatsoever and in the event of his Security Deposit being reduced by reason of any such
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deductions or sale as aforesaid, the contractor shall within 10 days make good in cash or fixed deposit
receipt tendered by the State Bank of India or by Scheduled Banks or Government Securities (if
deposited for more than 12 months) endorsed in favour of the DDA, any sum or sums which may have
been deducted from, or raised by sale of his security deposit or any part thereof. The security deposit
shall be collected from the running bills of the contractor at the rates mentioned above and the Earnest
money deposited at the time of tender will be treated as part of the Security Deposit.

The security deposit as deducted above can be released against bank guarantee issued by a scheduled
bank, on its accumulations to a minimum of 5 lakh subject to the condition that amount of such bank
guarantee, except last one, shall not be less than * 5 lakh. Provided further that the validity of bank
guarantee including the one given against the earnest money shall be in conformity with provisions
contained in clause 17 which shall be extended from time to time depending upon extension of contract
granted under provisions of Clause 2 and Clause 5.

Note-1: Government papers tendered as security will be taken at 5% (five percent) below its market price
or at its face value, whichever is less. The market price of Government paper would be
ascertained by the Divisional Officer at the time of collection of interest and the amount of
interest to the extent of deficiency in value of the Government paper will be withheld if
necessary.

Note-2: Government Securities will include all forms of Securities mentioned in rule No.274 of the G.F.
Rules except fidelity bond. This will be subject to the observance of the condition mentioned
under the rule against each form of security.

Note-3: Note 1 & 2 above shall be applicable for both clause 1 and 1A.

CLAUSE 2

Compensation for Delay

If the contractor fails to maintain the required progress in terms of clause 5 or to complete the work and
clear the site on or before the contract or extended date of completion, he shall, without prejudice to any
other right or remedy available under the law to the DDA on account of such breach, pay as agreed
compensation the amount calculated at the rates stipulated below as the Authority specified in Schedule
F (whose decision in writing shall be final & binding) may decide on the amount of tendered value of the
work for every completed day/month (as applicable) that the progress remains below that specified in
Clause 5 or that the work remains incomplete.

This will also apply to items or group of items for which a separate period of completion has been
specified.

i) Compensation @ 1.5% per month of delay to be
for delay of work computed on per day basis

Provided always that the total amount of compensation for delay to be paid under this Condition shall not
exceed 10% of the Tendered Value of work or of the Tendered Value of the item or group of items of
work for which a separate period of completion is originally given.

The amount of compensation may be adjusted or set-off against any sum payable to the Contractor under
this or any other contract with the DDA. In case, the contractor 13 does not achieve a particular
milestone mentioned in schedule F, or the re-scheduled milestone(s) in terms of Clause 5.4, the amount
shown against that milestone shall be withheld, to be adjusted against the compensation levied at the
final grant of Extension of Time. With holding of amount on failure to achieve a milestone, shall be
automatic without any notice to the contractor. However, if the contractor catches up with the progress
of work on the subsequent milestone(s), the withheld amount shall be released. In case the contractor
fails to make up for the delay in subsequent milestone(s), amount mentioned against each milestone
missed subsequently also shall be withheld. However, no interest, whatsoever, shall be payable on such
withheld amount.

CLAUSE 2A

Incentive for early completion

In case, the contractor completes the work ahead of scheduled completion time, a bonus @ 1% (one
percent) of the tendered value per month computed on per day basis, shall be payable to the contractor,
subject to a maximum limit of 5% (five percent) of the tendered value. The amount of bonus, if payable,
shall be paid along with final bill after completion of work. Provided always that provision of the Clause
2A shall be applicable only when so provided in ‘Schedule F’.
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CLAUSE 3

When Contract can be Determined

Subject to other provisions contained in this clause, the Engineer-in-Charge may, without prejudice to his
any other rights or remedy against the contractor in respect of any delay, inferior workmanship, any
claims for damages and/or any other provisions of this contract or otherwise, and whether the date of
completion has or has not elapsed, by notice in writing absolutely determine the contract in any of the
following cases:

i)

ii)

iii)

iv)

V)

vi)

vii)

viii)

ix)

X)

xi)

O’J>

If the contractor having been given by the Engineer-in-charge a notice in writing to rectify,

reconstruct or replace any defective work or that the work is being performed in an inefficient or

otherwise improper or un-workman like manner shall omit to comply with the requirement of
such notice for a period of seven days thereafter.

If the contractor has, without reasonable cause, suspended the progress of the work or has failed

to proceed with the work with due diligence so that in the opinion of the Engineer-in-charge

(which shall be final and binding) he will be unable to secure completion of the work by the date

for completion and continues to do so after a notice in writing of seven days from the Engineer-

in-Charge.

If the contractor fails to complete the work within the stipulated date or items of work with

individual date of completion, if any stipulated, on or before such date(s) of completion and

does not complete them within the period specified in a notice given in writing in that behalf by
the Engineer-in-charge.

If the contractor persistently neglects to carry out his obligations under the contract and/or

commits default in complying with any of the terms and conditions of the contract and does not

remedy it or take effective steps to remedy it within 7 days after a notice in writing is given to
him behalf by the Engineer-in-Charge.

If the contractor shall offer or give or agree to give to any person in DDA service or to any other

person on his behalf any gift or consideration of any kind as an inducement or reward for doing

or forbearing to do or for having done or forborne to do any act in relation to the obtaining or
execution of this or any other contract for DDA.

If the contractor shall enter into a contract with DDA in connection with which commission has

been paid or agreed to be paid by him or to his knowledge, unless the particulars of any such

commission and the terms of payment thereof have been previously disclosed in writing to the

Engineer-in-charge.

If the contractor shall obtain a contract with DDA as a result of wrong tendering or other non-

bonafide methods of competitive tendering.

If the contractor being an individual, or if a firm, any partner thereof shall at any time be

adjudged insolvent or have a receiving order or order for administration of his estate made

adjust him or shall take any proceedings for liquidation or composition (other than a voluntary
liquidation for the purpose of amalgamation or reconstruction ) under any Insolvency Act for
the time being in force or make any conveyance or assignment of his effects or composition or
arrangement for the benefit of his creditors or purport so to do, or if any application be made

under any Insolvency Act for the time being in force for the sequestration of his estate or if a

trust deed be executed by him for benefit of his creditors.

If the contractor being a company shall pass a resolution or the court shall make an order that

the company shall be wound up or if a receiver or a manager on behalf of a creditor shall be

appointed or if circumstances shall arise which entitle the court or the creditor to appoint a

receiver or a manager or which entitle the court to make a winding up order.

If the contractor shall suffer an execution being levied on his goods and allow it to be continued

for a period of 21 days.

If the contractor assigns, transfers, sublets (engagement of labour on a piece-work basis or of

labour with materials not to be incorporated in the work, shall not be deemed to be subletting) or

otherwise parts with or attempts to assign, transfer, sublet or otherwise parts with the entire
works or any portion thereof without the prior written approval of the Engineer-in-charge.

When the contractor has made himself liable under any of the case aforesaid, the engineer in

charge on behalf of DDA shall have powers:

(a) To determine the contract as aforesaid (of which termination notice in writing to the
contractor under the hand of the Engineer-in-Charge shall be conclusive evidence). Upon
such determination, the Earnest Money Deposit, security Deposit already recovered and
Performance Guarantee under the contract shall be liable to be forfeited and shall be
absolutely at the disposal of the DDA.
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(b) After giving notice to the contractor to measure up the work of the contractor and to take
such whole, or the balance or part thereof, as shall be un-executed out of his hands and to
give it to another contractor to complete the work. The contractor, whose contract is
determine as above, shall not be allowed to participate in the tendering process for the
balance work.

In the event of above courses being adopted by the Engineer-in-Charge, the contractor shall have no
claim to compensation for any loss sustained by him by reasons of his having purchases or procured
any materials or entered into any engagements or made any advances on account or with a view to
the execution of the work or the performance of the contract. And in case action is taken under any
of the provision aforesaid, the contractor shall not be entitled to recover or be paid any sum for any
work thereof or actually performed under this contract unless and until the Engineer-in-Charge has
certified in writing the performance of such work and the value payable in respect thereof and he
shall only be entitled to be paid the value so certified

CLAUSE 3A

In case, the work cannot be started due to reasons not within the control of the contractor within 1/8"™ of
the stipulated time for completion of work, either party may close the contract. In such eventuality, the
Earnest Money Deposit and the Performance Guarantee of the contractor shall be refunded, but no
payment on account of interest, loss of profit or damages etc. shall be payable at all.

CLAUSE 4

Contractor liable to pay Compensation even if action not taken under Clause 3

In any case in which any of the powers conferred upon the Engineer-in-Charge by Clause-3 thereof, shall
have become exercisable and the same are not exercised, the non-exercise thereof shall not constitute a
waiver of any of the conditions hereof and such powers shall notwithstanding be exercisable in the event
of any future case of default by the contractor and the liability of the contractor for compensation shall
remain unaffected. In the event of the Engineer-in-Charge putting in force all or any of the powers
vested in him under the preceding clause he may, if he so desires after giving a notice in writing to the
contractor, take possession of (or at the sole discretion of the Engineer-in-Charge which shall be final
and binding on the contractor) use as on hire (the amount of the hire money being also in the final
determination of the Engineer-in-Charge) all or any tools, plant, materials and stores, in or upon the
works, or the site thereof belonging to the contractor, or procured by the contractor and intended to be
used for the execution of the work/or any part thereof, paying or allowing for the same in account at the
contract rates, or, in the case of these not being applicable, at current market rates to be certified by the
Engineer-in-Charge, whose certificate thereof shall be final, and binding on the contractor, clerk of the
works, foreman or other authorized agent to remove such tools, plant, materials, or stores from the
premises (within a time to be specified in such notice) in the event of the contractor failing to comply
with any such requisition, the Engineer-in-Charge may remove them at the contractor’s expense or sell
them by auction or private sale on account of the contractor and his risk in all respects and the certificate
of the Engineer-in-Charge as to the expenses of any such removal and the amount of the proceeds and
expenses of any such sale shall be final and conclusive against the contractor.

CLAUSE 5

Time and Extension for Delay

The time allowed for execution of the Works as specified in the Schedule ‘F’ or the extended time in
accordance with these conditions shall be the essence of the Contract. The execution of the works shall
commence from such time period as mentioned in letter of acceptance or from the date of handing over
of the site whichever is later. If the Contractor commits default in commencing the execution of the
work as aforesaid, DDA shall without prejudice to any other right or remedy available in law, be at
liberty to forfeit the earnest money & performance guarantee absolutely.

5.1 As soon as possible after the Contract is concluded the Contractor shall submit a Time and
Progress Chart for each milestone and get it approved by the Engineer-in-Charge. The Chart
shall be prepared in direct relation to the time stated in the Contract documents for completion
of items of the works. It shall indicate the forecast of the dates of commencement and
completion of various trades of sections of the work and may be amended as necessary by
agreement between the Engineer-in-Charge and the Contractor within the limitations of time
imposed in the Contract documents, and further to ensure good progress during the execution of
the work, the contractor shall in all cases in which the time allowed for any work, exceeds one
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month (save for special jobs for which a separate program has been agreed upon) complete the
work as per milestones given in Schedule ‘F’.

5.2 If the work(s) be delayed by:

1) force majeure, or

ii) abnormally bad weather, or

iii) serious loss or damage by fire, or

iv) civil commotion, local commotion of workmen, strike or lockout, affecting any of the

trades employed on the work, or

V) delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in
executing work not forming part of the Contract, or

vi) Deleted
vii) Deleted

viii) any other cause which, in the absolute discretion of the authority mentioned in
Schedule ‘F’ is beyond the Contractor’s control.

then upon the happening of any such event causing delay, the Contractor shall immediately give notice
thereof in writing to the Authority as indicated in Schedule 'F' but shall nevertheless use constantly his
best endeavors to prevent or make good the delay and shall do all that may be reasonably required to the
satisfaction of the Engineer-in-Charge to proceed with the works.

53 Request for rescheduling of Milestones and extension of time, to be eligible for consideration,
shall be made by the Contractor in writing within fourteen days of the happening of the event
causing delay on the prescribed form to the Authority as mentioned in schedule 'F'. The
Contractor may also, if practicable, indicate in such a request the period for which extension is
desired.

54 In any such case the authority as indicated in Schedule ‘F’ may give a fair and reasonable
extension of time and reschedule the milestones for completion of work. Such extension shall
be communicated to the Contractor by the authority as indicated in schedule ‘F’ in writing,
within 3 months of the date of receipt of such request. Non application by the contractor for
extension of time shall not be a bar for giving a fair and reasonable extension by the authority as
indicated in schedule 'F' and this shall be binding on the contractor.

CLAUSE 6

Measurements of Work Done

Engineer-in-Charge shall, except as otherwise provided, ascertain and determine by measurement the
value in accordance with the contract of work done.

All measurements of all items having financial value shall be entered in Measurement book and/or level
field book so that a complete record is obtained of all works performed under the contract.

All measurements and levels shall be taken jointly by Engineer-in-charge or his authorized representative
and by the contractor or his authorized representative from time to time, during the progress of the work
and such measurements shall be signed and dated by Engineer-in-charge and the contractor or their
representatives in token of their acceptance. If the contractor objects to any of the measurement recorded,
a note shall be made to that effect with reason and signed by both the parties.

If for any reason the contractor or his authorized representative is not available and the work of recording
measurement is suspended by the Engineer-in-charge or his representative, the Engineer-in-charge and
the department shall not entertain any claim from contractor for any loss or damage on his account. If the
contractor or his authorized representative does not remain present at the time of such measurements
after the contractor or his authorized representative have been given a notice in writing three (3) days in
advance or fails to countersign or to record objection within a week from the date of the measurement,
then such measurements recorded in his absence by the Engineer-in-charge or his representative shall be
deemed to be accepted by the contractor.

The contractor shall without extra charge, provide all assistance with every appliance, labour and other
things necessary for measurements and recording levels.

O’J>
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Except where any general or detailed description of the work expressly shows to the contrary,
measurements shall be taken in accordance with the procedure set forth in the specifications
notwithstanding any provision in the relevant standard Method of measurement or any general or local
custom. In the case of items which are not covered by specifications, measurements shall be taken in
accordance with the relevant standard method of measurement issued by the Bureau of Indian Standards
and if for any item no such standard is available, the a mutually agreed method shall be followed.

The contractor shall give, not less than seven days’ notice to the Engineer-in-charge or his authorized
representative in charge of work, before covering up or otherwise placing beyond the reach of
measurement any work in order that the same may be measured and correct dimension thereof be taken
before the same is covered up or placed beyond the reach of measurement and shall not cover up and
place beyond the reach of measurement any work without consent in writing of the Engineer-in-charge
or his authorized representative in charge of work who shall within the aforesaid period of seven days
inspect the work , and if any work shall be covered up or placed beyond the reach of measurements
without such notice having been given or the Engineer-in-charge’s consent being obtained in writing, the
same shall be uncovered at the contractors expense, or in default thereof no payment or allowance shall
be made for such work or the materials with which the same was executed.

Engineer-in-charge or his authorized representative may cause either themselves or through another
officer of the department to check the measurement recorded jointly or otherwise as aforesaid and all
provisions stipulated herein above shall be applicable to such checking of measurement or levels.

It is also a term of this contract that recording of measurements of any item of work in the measurement
book and/ or its payment in the interim on account or final bill shall not be considered as conclusive
evidence as to the sufficiency of any work or material to which it relates nor shall it relieve the contractor
from liabilities from any over measurement or defects noticed till completion of the defects liability
period.

CLAUSE 6 A

Computerized Measurement Book

Engineer-in-Charge shall, except as otherwise provided, ascertain and determine by measurement the
value of work done in accordance with the contract.

All measurements of all the items having financial value shall be entered by the contractor and compiled
in the shape of the computerized Measurement Book having pages of A-4 size as per format of the
department so that a complete record is obtained of all the items of works performed under the contract.

All such measurements and levels recorded by the contractor or his authorized representative from time
to time, during the progress of the work, shall be got checked by the contractor from the Engineer-in-
charge or his authorized representative as per interval or program fixed in consultation with Engineering-
Charge or his authorized representative. After the necessary corrections made by the Engineer-in-Charge,
the measurement sheets shall be returned to the contractor for incorporating the corrections and
resubmission to Engineer-in charge for the dated signature by the Engineer-in-charge and the Contractor
or their representative in token of their acceptance.

Whenever bill is due for payment, the contractor would initially submit draft computerized measurement
sheets and these measurements would be got checked / test checked from the Engineer-in-Charge and / or
his authorized representative. The contractor will, thereafter, incorporate such changes as may be done
during these checks / test checks in his draft computerized measurements, and submit to the department a
computerized measurement book, duly bound, and with its pages machine numbered. The Engineer-in-
Charge and / or his authorized representative would thereafter check this MB, and record the necessary
certificates for their checks / test checks.

The final, fair, computerized measurement book given by the contractor, duly bound, with its pages
machine numbered, should be 100% correct, and no cutting or over-writing in the measurements would
thereafter be allowed. If at all any error is noticed, the contractor shall have to submit a fresh
computerized MB with its pages duly machine numbered and bound, after getting the earlier MB
cancelled by the department. Thereafter, the MB shall be taken in the Divisional Office records, and
allotted a number as per the Register of Computerized MBs. This should be done before the
corresponding bill is submitted to the Division Office for payment. The contractor shall submit two spare
copies of such computerized MB’s for the purpose of reference and record by the various officers of the
department.

The contractor shall also submit to the department separately his computerized Abstract of Cost and the
bill based on these measurements, duly bound, and its pages machine numbered along with two spare
A
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copies of bill. Thereafter, this bill will be processed by the Division Office and allotted a number as per
the computerized record in the same way as done for the measurement book meant for measurements.

The contractor shall without any extra charge, provide all assistance with every appliances, labour and
other things necessary for checking of measurement / levels by the Engineer-in-Charge or his
representative.

Except where any general or detailed description of the work expressly shows to the contrary,
measurements shall be taken in accordance with the procedure set forth in the specifications
notwithstanding any provision in the relevant Standard Method of measurement or any general or local
custom. In the case of items which are not covered by specifications, measurements shall be taken in
accordance with the relevant standard method of measurement issued by the Bureau of Indian standards
and if for any item no such standard is available then a mutually agreed method shall be followed.

The contractor shall give not less than seven days notice to the Engineer-in- Charge or his authorized
representative in charge of the work before covering up or otherwise placing beyond the reach of
checking and / or test checking the measurement of any work in order that the same may be checked and
/ or test checked and correct dimensions thereof be taken before the same is covered up or placed
beyond the reach of checking and / or test checking measurement and shall not cover up and place
beyond the reach of measurement any work without consent in writing of the Engineer-in-charge or his
authorized representative in charge of the work who shall within the aforesaid period of seven days
inspect the work, and if any work shall be covered up or placed beyond the reach of checking and / or
test checking measurement without such notice having been given or the Engineer-in-charge consent
being obtained in writing, the same shall be uncovered at the contractor’s expense, or in default thereof
no payment or allowance shall be made for such work or the materials with which the same was
executed.

“Engineer-in-charge or his authorized representative may cause either themselves or through another
officer of the department to check the measurements recorded by contractor and all provisions stipulated
herein above shall be applicable to such checking of measurement or levels.

It is also a term of this contract that checking and / or test checking the measurements of any item of the
work in the measurement book and/or its payment in the interim, on account of final bill shall not be
considered as conclusive evidence as to the sufficiency of any work or material to which it relates nor
shall it relieve the contractor from liabilities from any over measurements or defects noticed till
completion of the defects liability period.

CLAUSE 7

Payment on Intermediate Certificate to be regarded as Advances

No payment shall be made for work, estimated to cost © Twenty thousand or less till after the whole of
the work shall have been completed and certificate of completion given. For works estimated to cost over
* Twenty thousand, the interim or running account bills shall be submitted by the contractor for the work
executed on the basis of such recorded measurements on the format of the Department in triplicate on or
before the date of every month fixed for the same by Engineer-in-Charge. The contractor shall not be
entitled to be paid any such interim payment if the gross work done together with net
payments/adjustment of advances for the material collected, if any, since the last payment is less than the
amount specified in schedule ‘F’, in which case the interim bill shall be prepared on the appointment date
of the month after the requisite progress is achieved. Engineer-in-Charge shall arrange to have the bill
verified by taking or causing to be taken, where necessary, the requisite measurements of the work. In the
event of the failure of the contractor to submit the bills, Engineer-in-Charge shall prepare or cause to be
prepared such bills in which event no claims whatsoever due to delays on payment including that of
interest shall be payable to the contractor. Payment on account of amount admissible shall be made by
the Engineer-in-Charge certifying the sum to which the contractor is considered entitled by way of
interim payment at such rates as decided by the Engineer-in-charge. The amount admissible shall be paid
by 10" working day after the day of presentation of bill by the Contractor to Engineer-in-Charge or his
Assistant Engineer together with the account of the material issued by the department, or dismantled
materials, if any. In case of works outside the headquarters of Engineer-in-charge, the period of 10
working days will be extended to fifteen working days.

All such interim payments shall be regarded as payment by way of advances against final payment only
and shall not preclude the requiring of bad, unsound and imperfect or unskilled work to be rejected,
removed, taken away and reconstructed or re-erected. Any certificate given by the Engineer-in-Charge
relating to the work done or materials delivered forming part of such payment, may be modified or
corrected by any subsequent such certificate(s) or by the final certificate and shall not by itself be
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conclusive evidence that any work or materials to which it relates is/are in are accordance with the
contract and specifications. Any such interim payment, or any part thereof shall not in any respect
conclude, determine or affect in any way powers of the Engineer-in-Charge under the contract or any of
such payments be treated as final settlement and adjustment of accounts or in any way vary or affect the
contract.

Pending consideration of extension of date of completion, interim payments shall continue to be made as
herein provided without prejudice to the right of the department to take action under the terms of this
contract for delay in the completion of work, if the extension of date of completion is not granted by the
competent authority.

The Engineer-in-Charge in his sole discretion on the basis of a certificate from to the effect that the work
has been completed up to the level in question make interim advance payments without detailed
measurements for work done (other than foundation, items to be covered under finishing items) up to
lintel level (including sunshade etc) and slab level, for each floor working out at 75% of the assessed
value. The advance payments so allowed shall be adjusted in the subsequent interim bill by taking
detailed measurements thereof.

Payments in Composite Contracts:

In case of composite tenders, running payment for the major component shall be made by EE of major
discipline to the main contractor. Running payment for minor components shall be made by the
Engineer-in-Charge of the discipline of minor component directly to the main contractor.

In case main contractor fails to make the payment to the contractor associated by him within 15 days of
receipt of each running account payment, then on the written complaint of contractor associated for such
minor component, Engineer in charge of minor component shall serve the show cause to the main
contractor and if reply of main contractor either not received or found unsatisfactory, he may make the
payment directly to the contractor associated for minor component as per the terms and conditions of the
agreement drawn between main contractor and associate contractor fixed by him. Such payment made to
the associate contractor shall be recovered by Engineer-in-charge of major or minor component the case
may be.

CLAUSE 8

Completion Certificate and Completion Plans

Within ten days of the completion of the work, the contractor shall give notice of such completion to the
Engineer-in-Charge and within thirty days of the receipt of such notice the Engineer-in-Charge shall
inspect the work and if there is no defect in the work, shall furnish the contractor with a final certificate
of completion, otherwise a provisional certificate of physical completion indicating defects (a) to be
rectified by the contractor and/or (b) for which payment will be made at reduced rates, shall be issued.
But no final certificate of completion shall be issued, nor shall the work be considered to be complete
until the contractor shall have removed from the premises on which the work shall be executed all
scaffolding, surplus materials, rubbish and all huts and sanitary arrangements required for his/their work
people on the site in connection with the execution of the works as shall have been erected or constructed
by the contractor(s) and cleaned off the dirt from all wood work, door, windows, walls, floor or other
parts of the building, in, upon, or about which the work is to be executed or of which he may have had
possession for the purpose of the execution thereof, and not until the work shall have been measured by
the Engineer-in-Charge. If the contractor shall fail to comply with the requirements of this Clause as to
removal of scaffolding, surplus materials and rubbish and all huts and sanitary arrangements as aforesaid
and cleaning off dirt on or before the date fixed for the completion of work, the Engineer-in-Charge may
at the expense of the contractor remove such scaffolding, surplus materials and rubbish etc., and dispose
of the same as he thinks fit and clean off such dirt as aforesaid, and the contractor shall have no claim in
respect of scaffolding or surplus materials as aforesaid except for any sum actually realized by the sale
thereof.

CLAUSE 8A

Contractor to keep Site Clean

When the annual repairs and maintenance of works are carried out, the splashes and droppings from
white washing, color washing, painting etc., on walls, floor, windows, etc. shall be removed and the
surface cleaned simultaneously with the completion of these items of work in the individual rooms,
quarters or premises etc. where the work is done without waiting for the actual completion of all the
other items of work in the contract. In case the contractor fails to comply with the requirements of this
clause, the Engineer-in-Charge shall have the right to get this work done at the cost of the contractor
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wither departmentally or through any other agency. Before taking such action, the Engineer-in-Charge
shall give ten days notice in writing to the contractor.

CLAUSE 8B : Deleted as not applicable

CLAUSE 8C: Deleted as not applicable

CLAUSE 9

Payment of Final Bill

The final bill shall be submitted by the contractor in the same manner as specified in interim bills within
three months of physical completion of the work or within one month of the date of the final certificate
of completion furnished by the Engineer-in-Charge whichever is earlier. No further claims shall be made
by the contractor after submission of the final bill and these shall be deemed to have been waived and
extinguished. Payments of those items of the bill in respect of which there is no dispute and of items in
dispute, for quantities and rates as approved by Engineer-in-Charge, will, as far as possible be made
within the period specified herein under, the period being reckoned from the date of receipt of the bill by
the Engineer-in-Charge or his authorized Assistant Engineer, complete with account of materials issued
by the department and dismantled materials.

(i) If the Tendered Value of work is up to*~ 15 lakhs : 3 months
(i1) If the Tendered Value of work exceeds * 15 lakhs : 6 months
CLAUSE 9A

Payment of Contractor’s Bills to Banks

Payments due to the contractor may, if so desired by him, be made to his bank, registered financial, co-
operative or thrift societies or recognized financial institutions instead of direct to him provided that the
contractor furnishes to the Engineer-in-Charge (1) an authorization in the form of a legally valid
document such as a power of attorney conferring authority on the bank; registered financial, co-operative
or thrift societies or recognized financial institutions to receive payments and (2) his own acceptance of
the correctness of the amount made out as being due to him by DDA or his signature on the bill or other
claim preferred against DDA before settlement by the Engineer-in-Charge of the account or claim by
payment to the bank, registered financial, co-operative or thrift societies or recognized financial
institutions. While the receipt given by such banks; registered financial, co-operative or thrift societies
or recognized financial institutions shall constitute a full and sufficient discharge for the payment, the
contractor shall whenever possible present his bills duly receipted and discharged through his bank,
registered financial, co-operative or thrift societies or recognized financial institutions.

Nothing herein contained shall operate to create in favour of the bank; registered financial, co-operative
or thrift societies or recognized financial institutions any rights or equities vis-a-vis the DDA.

CLAUSE 10

Materials supplied by DDA :
Materials which DDA will supply are shown in Schedule ‘B’ which also stipulates the quantum, p
issue and rate(s) to be charged in respect thereof. The contractor shall be bound to procure the
Engineer-in-Charge.

As soon as the work is awarded, the contractor shall fi

work as per clause 5 of this contract and shall give

basis of drawings/or sched quantities of the w
requirement to the Engin Char

the i c ¥ pitased

nt i e contractor shall

i ys in advance of his

d f pose of contract and value of the materials so
he aforesaid schedule shall be set off or deducted, as and when
in items if work (including normal wastage) for which payment is being

ctor under the contract or otherwise or from the security deposit. At the time of
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submission of bills, the contractor shall certify that balance of materials supplied is avgg
site in original good condition.

The contractor shall submit, along with every running bill (on account or interim bill), m
reconciliation statements supported by complete calculations reconciling total issue, total c
and certified balance (diameter/section-wise in the case of steel) and resulting variations {
therefore. Engineer-in-Charge shall (whose decision shall be final and binding on the coj
within his rights to follow the procedure of recovery in Clause 42 at any stage of work if reco
not found to be satisfactory.

The Contractor shall bear the cost of getting the material issuedgloading, transporting
storing under cover as required, cutting, assembling and joiningthe several parts togg
Notwithstanding anything to the contrary contained in any

CPWD code) all stores, materials so supplied to the Contr i of the
Delhi Development Authority, shall remain the absolute pr g ty and
the Contractor shall be the trustee of t*he store, material not be

removed/disposed of from the site of the work on any
inspection by the Engineer-in —char r his authorized
unused shall be returned to the Eng|
supplied at a place directed by him
required but in case it is decided no
for compensation on any account of
him or for any wastage in or damag

| to return the sto:
lited such price a

On being reqyg
being paid o
condition of
prevailing m§ ‘
decision of t ineg b nt of breach of the aforesaid
condition the ing Jai to account of contravention of the
terms of the i able to Delhi Development Authority
for all aggd i e would have resulted to him by reason

hving due regard to the
or, however shall be at

time for the completion of the work plus 50% there of
r is more if the time of the completion exceed 12 months but if
plied with in the aforesaid period, then the Contractor shall be
ay be possible with the materials and the stores supplied in the
pletion of the rest of the work, Contractor shall be entitled to such
¥ be determined by the Engineer-in-Charge whose decision in this regard

hall see that only the required quantities of material are used. Any such material
¥ and in perfectly good/original condition at the time of completion or determination of

unloading and stacking of such unused material except for the extra lead, if any involved, beyond the
original place of issue.

CLAUSE 10A

Materials to be provided by the Contractor

The contractor shall, at his own expense, provide all materials, required for the works other than those
which are stipulated to be supplied by the DDA.

The contractor shall, at his own expense and without delay; supply to the Engineer-in-Charge samples of
materials to be used on the work and shall get these approved in advance. All such materials to be
provided by the Contractor shall be in conformity with the specifications laid down or referred to in the
contract. The contractor shall, if requested by the Engineer-in-Charge furnish proof, to the satisfaction of
the Engineer-in-Charge that the materials so comply. The Engineer-in-Charge shall within thirty days of
supply of samples or within such further period as he may require intimate to the Contractor in writing
whether samples are approved by him or not. If samples are not approved, the Contractor shall forthwith
arrange to supply to the Engineer-in-Charge for his approval fresh samples complying with the
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specifications laid down in the contract. When materials are required to be tested in accordance with
specifications, approval of the Engineer-in-Charge shall be issued after the test results are received.

The Contractor shall at his risk and cost submit the samples of materials to be tested or analyzed and
shall not make use of or incorporate in the work any materials represented by the samples until the
required tests or analysis have been made and materials finally accepted by the Engineer-in-Charge. The
Contractor shall not be eligible for any claim or compensation either arising out of any delay in the work
or due to any corrective measures required to be taken on account of and as a result of testing of
materials.

“The contractor shall, at his risk and cost, make all arrangements and shall provide all facilities as the
Engineer-in-Charge may require for collecting, and preparing the required number of samples for such
tests at such time and to such place or places as may be directed by the Engineer-in-Charge and bear all
charges and cost of testing unless specifically provided for otherwise elsewhere in the contract or
specifications. The Engineer-in-Charge or his authorized representative shall at all times have access to
the works and to all workshops and places where work is being prepared or from where materials,
manufactured articles or machinery are being obtained for the works and the contractor shall afford every
facility and every assistance in obtaining the right to such access.

The Engineer-in-Charge shall have full powers to require the removal from the premises of all materials
which in his opinion are not in accordance with the specifications and in case of default, the Engineer-in-
Charge shall be at liberty to employ at the expense of the contractor, other persons to remove the same
without being answerable or accountable for any loss or damage that may happen or arise to such
materials. The Engineer-in-Charge shall also have full powers to require other proper materials to be
substituted thereof and in case of default, the Engineer-in-Charge may cause the same to be supplied and
all costs which may attend such removal and substitution shall be borne by the Contractor.

The contractor shall, at his own expense, provide a material testing lab at the site for conducting routine
field tests. The lab shall be equipped at least with the testing equipment as specified in schedule F.

CLAUSE 10B

i) Secured Advance on Non-perishable Materials
The contractor, on signing an indenture in the form to be specified by the Engineer-in-
shall be entitled to be paid during the progress of the execution of the work up to 909
assessed value of any materials which are in the opinion of the Engineer-in-
nonperishable, non-fragile and noncombustible and are in accordance with the contra
which have been brought on the site in connection therewith and are adequg
and/or protected against damage by weather or other causes but
advance been incorporated in the works. When materials on a
been made under this sub-clause are incorporated in the work,
be recovered/deducted from the next payment made under a
contract.

Such secured advance shall also be payab other items
combustible with the approval of t
provides a comprehensive insurance co
of the Engineer-in-Charge shall be fina
secured advance, sha bwever, be pa

sand, petrol, diesel etc

ii) Mobilization Advance
Mobilization advance A ay be given, if requested by
the contractor in wijs i p nce the work. Such advance

the contactor on
second and sub
contactor furnis]
satisfaction of t

e Engineer-in-Charge in this behalf. The
eleased by the Engineer-in-Charge only after the
y utilization of the earlier installment to the entire

C is released, the contractor shall execute a Bank Guarantee
k for the amount of advance & valid for the contract period. This
om time to time to cover the balance amount and likely period of
Poether with interest.

Before any inst{
Bond from Schd
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Provided always that the provision of clause 10B (ii) shall be applicable only when so provided
in the schedule F

iv) Plant, Machinery & Shuttering Material Advance
An advance for plant, machinery & shuttering material required for the work and
brought to site by the Contractor may be given if requested by thegontractor in writing
within one month of bringing such plant and machinery to site. gllich advance shall be
given on such plant and machinery, which in the opinion of tjll Engineer-in-Charge
will add to the expeditious execution of work and improve thefilhality of work. The
amount of advance shall be restricted to 5% percent of the tendqiltalue. In the case of
new plant and equipment to be purchased for the work, the advjiil®e shall be restricted
to 90% of the price of such new plant and equipment paid by tijilontractor for which
the contractor shall produce evidence satisfactory to the Engirjilr-in-Charge. In the
case of second hand and used plants and equipment, the amo, such advance shall
be limited to 50% of the depreciated value of plant and equ as may be decided
by the Engineer-in-Charge. The contractor shgll, if so req by the Engineer-in-
Charge, submit the statement of value of such ment duly approved
by a Registered Valuer recognized by the C ect Taxes under the
Income-Tax Act, 1961. No such advance sh nt and equipment of
perishable nature and on any plant and equ| ss than Rs.50,000/-
Seventy five percent of such amount of a I after the plant &
equipment is brought to site and balanc nt on successfully
commissioning the same.

Leasing of equipment shall be conside

covered by tripartite agreement with the

pment and shall be

1. Leasing company which give e equipment to the

contractor.
2. Engineer-in-charge; and
3. The contractor.

This advance shall further
considered by the Engineer-in-Charg
working order; (c) hypothecated to t
of advance is released. The contract
plant and equipment without the pr
shall be responsible for maintaining
period of hypothecation failing w,
purpose, steel scaffolding and fory

plant and equipment (a) are
d are in and are maintained in
r-in-Charge before the payment
ove from the site such hypothecated
ngineer-in-Charge. The contractor
good working order during the entire
1rely recovered in lump sum. For this
lant and equipment.

The contractor shall ins ry for which mobilization advance is sought
and given, for a sum {§ their replacement at site. Any amounts not
recovered from the ins he contractor.

iv) Interest & Recovery :
above bear simple interest at th
payment to the date of recover
of such sums advanced shall be
ten percent of the gross value o
value of the work billed beyon
eighty percent of the gross valu
entire outstanding amount up to 1
V) If the circumstances are

in (ii) and (iii) for requl

plant and equipment adv

CLAUSE 10C

Payment on account of increase in prices/wages due to statutory order(s)

If after submission of the tender, the price of any material incorporated in the work (excluding the
materials covered under Clause 10CA and not being a material supplied from the Engineer-in-Charge’s
stores in accordance with Clause 10 thereof) and / or wages of labour increases as a direct result of the

ance and plant and machinery advance in (ii) & (iii)
per annum and shall be calculated from the date of
lusive, on the outstanding amount of advance. Recovery
Eduction from the contractor’s bills commencing after first
ecuted and paid, on pro-rata percentage basis to the gross
ich a way that the entire advance is recovered by the time
contract is executed and paid, together with interest due on the
of recovery of the installment.

kKiered reasonable by the Engineer-in-Charge, the period mentioned
by the contractor in writing for grant of mobilization advance and
ace may be extended in the discretion of the Engineer-in-Charge.
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coming into force of any fresh law, or statutory rule or order (but not due to any changes in sales
tax/VAT) beyond the prices/wages prevailing at the time of the last stipulated date of receipt of tenders
including extensions, if any, for the work during contract period including the justified period extended
under the provisions of clause 5 of the contract without any action under Clause 2, then the amount of the
contract shall accordingly be varied and provided further that any such increase shall be limited to the
price/wages prevailing at the time of stipulated date of completion or as prevailing for the period under
consideration, whichever is less.

If after submission of the tender, the price of any material incorporated in the works (excluding the
materials covered under Clause 10CA and not being a material supplied fro m the Engineer-in-Charge’s
stores in accordance with Clause 10 thereof) and / or wages of labour as prevailing at the time of last
stipulated date of receipt of tender including extensions, if any, is decreased as a direct result of the
coming into force of any fresh law or statutory rules or order (but not due to any charges in sales tax/vat,
Government shall in respect of materials incorporated in the works (excluding the materials covered
under Clause 10CA and not being material supplied from the Engineer-in-Charge’s stores in accordance
with Clause 10 hereof) and / or labour engaged on the execution of the work after the date of coming into
force of such law or statutory rule or order be entitled to deduct from the dues of the contractor, such
amount as shall be equivalent to the difference between the prices of the material and / or wages as
prevailing at the time of the last stipulated date for receipt of tenders including extensions if any for the
work and the prices of material and / or wages of labour on the coming into force of such law, statutory
rule or order. This will be applicable for the contract period including the justified period extended under
the provisions of clause 5 of the contract without any action under clause 2.

Engineer-in-Charge may call books of account and other relevant documents from the contractor to
satisfy himself about reasonability of increase in prices of materials and wages.

The contractor shall, within a reasonable time of his becoming aware of any alteration in the price of any
such materials and/or wages of labour, give notice thereof to the Engineer-in-Charge stating that the
same is given pursuant to this condition together with all information relating thereto which he may be in
a position to supply.

For this purpose, the labour component of the work executed any during period under consideration shall
be the percentage as specified in Schedule F, of the value of work done during that period & the
increase/decrease in labour shall be considered on the minimum daily wages in respect of any unskilled
adult male majdoor, fixed under any law/statutory rule or order.

CLAUSE 10CA : ------e-mme- DELETED----------memeeeeee

Payment due to variation in prices of materials after receipt of tender.
If after submission of the tender, the prices of materials specified in Schedule increase
beyond the price(s) prevailing at that time of the last stipulated date for receipt of tenders (
extensions, if any) for the work, then the amount of the contract shall accordingly be varied and
further that any such variations shall be effected for stipulated period of contract includig
period extended under the provisions of Clause 5 of the contract yéthout any action unde

=]

However for work done/ during the justified period exten
prevailing at the time of stipulated date of completion or as p
whichever is less.

The increase/decrease in prices of ce
the Price Indices_ issued by the Dir C
Schedule F, all be determmed aterials as published
by Economic i base price for cement,
steel reinforc d is§ C f DirecCtor General (Works) CPWD

all accordingly be varied for all such materials and will be worked out as
en below for individual material.
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V = PxQx CI-Clo
Clo
Where,

V : Variation in material cost i.e. increase or decrease in the amount in rupees to be paid or recove

P : Base Price of material as issued under the authority of DG(W),CPWD or concerned Zo
Engineer as indicated in Schedule F valid at the time of the last stipulated date of receipts ¢
including extensions, if any.

Q : Quantity of material brought at site for bonafide use in the works since previous bill.

Clo : Price Index for cement, steel reinforcement bars and structural steel as issued b
CPWD as valid on the last stipulated date of receipt of tenders ingluding extensions, if
items, if any, provided in Schedule F, All India Wholesale Price fldex for the material
the Economic Advisor to Government of India, ministry Indu

stipulated date of receipt of tenders including extensions, if any,

Cl : Price Index for cement, steel reinforcement bars and struc
DG(W), CPWD for period under consid
India Wholesale Price Index for the
Advisor to Government of India, Minis

NOTE:

(1)In respect of the justified period ext
action under clayg
index of the per]

Provided alwa
Materials cover

Dplicable in respect of

(i)If duringgard m 1 rk, it is noticed that any material
brought aj i of escalation if paid earlier on such excess
quantity st indices as applied lat the time of payment of
Cry, whichever is higher.

hl a DDA Property

S treat all materials obtained during dismantling of a structure, excavation of the site
. as DDA property and such materials shall be disposed off to the best advantage of DDA
¥the instructions in writing issued by the Engineer-in-Charge.

CLAUSE 10E: Deleted as not applicable

CLAUSE 11

Work to be Executed in Accordance with Specifications, Drawings, Orders etc.

The contractor shall execute the whole and every part of the work in the most substantial and
workmanlike manner both as regards materials and otherwise in every respect in strict accordance with
the specifications. The contractor shall also conform exactly, fully and faithfully to the design, drawings
and instructions in writing in respect of the work signed by the Engineer-in-Charge and the contractor
shall be furnished free of charge one copy of the contract documents together with specifications,
designs, drawings and instructions as are not included in the standard specifications of Central Public
Works Department specified in Schedule ‘F’ or in any Bureau of Indian Standard or any other, published
standard or code or, Schedule of Rates or any other printed publication referred to elsewhere in the
contract.

The contractor shall comply with the provisions of the contract and with the care and diligence execute
and maintain the works and provide all labour and materials, tools and plants including for measurements
and supervision of all works, structural plans and other things of temporary or permanent nature required
for such execution and maintenance in so far as the necessity for providing these, is specified or is
A
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reasonably inferred from the contract. The Contractor shall take full responsibility for adequacy,
suitability and safety of all the works and methods of construction.

CLAUSE 12

Deviations / Variations Extent and Pricing

The Engineer-in-Charge shall have power (i) to make alteration in, omissions from, additions to, or
substitutions for the original specifications, drawings, designs and instructions that may appear to him to
be necessary or advisable during the progress of the work, and (ii) to omit a part of the works in case of
non-availability of a portion of the site or for any other reasons and the contractor shall be bound to carry
out the works in accordance with any instructions given to him in writing signed by the Engineer-in-
Charge and such alterations, omissions, additions or substitutions shall form part of the contract as if
originally provided therein and any altered, additional or substituted work which the contractor may be
directed to do in the manner specified above as part of the works, shall be carried out by the contractor
on the same conditions in all respects including price on which he agreed to do the main work except as
hereafter provided.

12.1 The time for completion of the works shall, in the event of any deviations resulting in additional
cost over the tendered value sum being ordered be extended, if requested by the contractor, as
follows:

1) In the proportion which the additional cost of the altered, additional or substituted work, bears
to the original tendered value plus

ii) 25% of the time calculated in (i) above or such further additional time as may be considered
reasonable by the Engineer-in-Charge.

12.2  Deviation, Extra Items and Pricing

In the case of extra item(s) (items that are completely new and are in addition to the items
contained in the contract), the contractor may within fifteen days of receipt of order or
occurrence of the item(s) supported by proper analysis, for the work and the Engineer-in-Charge
shall within one month of the receipt of the claims supported by analysis, after giving
consideration to the analysis of the rates submitted by the contractor, determine the rates on the
basis of the market rates and the contractor shall be paid in accordance with the rates so
determined.

In the case of substituted items (items that are taken up with partial substitution or in lieu of
items of work in the contract), the rate for the agreement item (to be substituted) and substituted
item shall also be determined in the manner as mentioned in the following Para.

Deviation, Substituted Items, Pricing

a) If the market rate for the substituted item so determined is more than the market rate of the
agreement item (to be substituted) the rate payable to the contractor for the substituted item
shall be the rate for the agreement item (to be substituted) so increased to the extent of the
difference between the market rates of substituted item and the agreement item (to be
substituted).

b) If the market rate for the substituted item so determined is less than the market rate of the
agreement item (to be substituted) the rate payable to the contractor for the substituted item
shall be the rate for the agreement item (to be substituted) so decreased to the extent of the
difference between the market rates of substituted item and the agreement item (to be
substituted).

Deviation, Deviated Quantities, Pricing

In the case of contract items, substituted items, contract cum substituted items, which exceed the
limits laid down in schedule F, the contractor may within fifteen days of receipt of order or
occurrence of the excess, claim revision of the rates, supported by proper analysis, for the work
in excess of the above mentioned limits, provided that if the rates so claimed are in excess of the
rates specified in the schedule of quantities the Engineer-in-Charge shall within one month of
receipt of the claims supported by analysis, after giving consideration to the analysis of the rates
submitted by the contractor, determine the rates on the basis of the market rates and the
contractor shall be paid in accordance with the rates so determined.

12.3 The provisions of the preceding paragraph shall also apply to the decrease in the rates of items
for the work in excess of the limits laid down in Schedule F, and the Engineer-in-Charge shall
after giving notice to the contractor within one month of occurrence of the excess and after
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taking into consideration and reply received from him within fifteen days of the receipt of the
notice, revise the rates for the work in question within one month of the expiry of the said
period of fifteen days having regard to the market rates.

12.4 The contractor shall send to the Engineer-in-Charge once every three months an up to date
account giving complete details of all claims for additional payments to which the contractor
may consider himself entitled and of all additional work ordered by the Engineer-in-Charge
which he has executed during the preceding quarter failing which the contractor shall be deemed
to have waived his right. However, the Engineer in Charge may authorize consideration of such
claims on merits.

12.5 For the purpose of operation of Schedule F, the following works shall be treated as works
relating to foundation unless and otherwise defined in the contract:

i) For buildings: All works up to 1.2 meters above ground level or up to floor 1 level
which is lower.

i) For abutments, piers and well staining: All works up to 1.2m above the bed level.

iii) For retaining walls, wing walls, compound walls, chimneys, over head reservoirs/tanks

and other elevated structures: All works up to 1.2 meters above the ground level.

iv) For reservoirs/tanks (other than overhead reservoirs/tanks): All works up to 1.2metres
above the ground level.

V) For basement: All works up to 1.2m above ground level or up to floor 1 level which is
lower.

vi) For Roads: All items of excavation and filling including treatment of sub base.

vii) For water supply lines, sewer lines, underground storm water drains and similar works

: All items of work below ground level except items of pipe work and masonry work.
viii) For open storm water drains: All items of work except lining of drains.

12.6 Any operation incidental to or necessarily has to be in contemplation of tenderer while filling
tender, or necessary for proper execution of the item included in the Schedule of quantities or in
the schedule of rates mentioned above, whether or not, specifically indicated in the description
of the item and the relevant specifications, shall be deemed to be included in the rates quoted by
the tenderer or the rate given in the said schedule of rates, as the case may be. Nothing extra
shall be admissible for such operations.

CLAUSE 13

Foreclosure of Contract due to Abandonment or Reduction in Scope of work

If at any time after acceptance of the tender, DDA shall decide to abandon or reduce the scope of the
works for any reason whatsoever and hence not require the whole or any part of the works to be carried
out, the Engineer-in-Charge shall give notice in writing to that effect to the Contractor and the contractor
shall act accordingly in the matter. The contractor shall have no claim to any payment of compensation
or otherwise whatsoever, on account of any profit or advantage which he might have derived from the
execution of the works in full but which he did not derive in consequence of the foreclosure of the whole
or part of the works.

The contractor shall be paid at contract rates full amount for works executed at site and, in addition, a
reasonable amount as certified by the Engineer-in-Charge for the items hereunder mentioned which
could not be utilized on the work to the full extent in view of the foreclosure:

i) Any expenditure incurred on preliminary site work, e.g. temporary access roads, temporary
labour huts, staff quarters and site office; storage accommodation and water storage tanks.

ii) DDA shall have to option to take over contractor’s materials or any part thereof either brought
to site or of which the contractor is legally bound to accept delivery from suppliers (for
incorporation in or incidental to the work) provided, however, DDA shall be bound to take over
the materials or such portions thereof as the contractor does not desire to retain. For materials
taken over or to be taken over by DDA, cost of such materials as detailed by Engineer-in-
Charge shall be paid. The cost shall, however, take into account purchase price, cost of
transportation and deterioration or damage which may have been caused to materials whilst in
the custody of the contractor.
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iii) If any materials supplied by DDA are rendered surplus, the same except normal wastage shall
be returned by the contractor to DDA at rates not exceeding those at which these were originally
issued less allowance for any deterioration or damage which may have been caused whilst the
materials were in the custody of the contractor. In addition, cost of transporting such materials
from site to DDA stores, if so required by DDA, shall be paid.

iv) Reasonable compensation for transfer of T & P from site to contractor’s permanent stores or to
his other works, whichever is less. If T & P are not transported to either of the said places, no
cost of transportation shall be payable.

v) Reasonable compensation for repatriation of contractor’s site staff and imported labour to the
extent necessary.

The contractor shall, if required by the Engineer-in-Charge furnish to him books of account, wage books
time sheets and other relevant documents and evidence as may be necessary to enable him to certify the
reasonable amount payable under this condition.

The reasonable amount of items on (i), (iv) and (v) above shall not be in excess of 2% of the cost of the
work remaining incomplete on the date of closure, i.e. total stipulated cost of the work as per accepted
tender less the cost of work actually executed under the contract and less the cost of contractor’s
materials at site taken over by the DDA as per item (ii) above. Provided always that against any
payments due to the contractor on this account or otherwise, the Engineer-in-Charge shall be entitled to
recover or be credited with any outstanding balances due from the contractor for advance paid in respect
of any tool, plants and materials and any other sums which at the date of termination were recoverable by
the DDA from the contractor under the terms of the contract.

CLAUSE 14
Carrying out part work at risk & cost of contractor
If Contractor:

(i) At any time makes default during currency of work or does not execute any part of the work
with due diligence and continues to do so even after a notice in writing of 7 days in this respect
from the Engineer-in-Charge : or

(i1) Commits default in complying with any of the terms and conditions of the contract and does not
remedy it or takes effective steps to remedy it within 7 days even after a notice in writing is
given in that behalf by the Engineer-in-Charge; or

(iii) Fails to complete the work(s) or items of work with individual dates of completion, on or before
the date(s) so determined, and does not complete them within the period specific in the notice
given in writing in that behalf by Engineer- in-Charge.

The Engineer-in-Charge without invoking action under Clause 3 may, without prejudice to any other
right or remedy against the contractor which have either accrued or accrue thereafter to Government, by
a notice in writing to take the part work / part incomplete work of any item(s) out of his hands and shall
have powers to:

a) Take possession of the site and any materials, constructional plant, implements, stores etc.,
thereon; and/or

b) Carry out the part work / part incomplete work of any item(s) by any means at the risk and
cost of the contractor.

The Engineer-in-Charge shall determine the amount, if any, is recoverable from the contractor for
completion of the part work/part incomplete work of any item(s) taken out of his hands and execute at
the risk and cost of the contractor, the liability of contractor on account of loss or damage suffered by
Government because of action under this clause shall not exceed 10% of the tendered value of the work.

In determining the amount, credit shall be given to the contractor with the value of work done in all
respect in the same manner and at the same rate as if it had been carried out by the original contractor
under the terms of his contract, the value of contractor’s materials taken over and incorporated in the
work and use of plant and machinery belonging to the contractor. The certificate of the Engineer-in-
Charge as to the value of work done shall be final and conclusive against the contractor provided always
that action under this clause shall only be taken after giving notice in writing to the contractor. Provided
also that if the expenses incurred by the department are less than the amount payable to the contractor at
his agreement rates, the difference shall not be payable to the contractor.
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Any excess expenditure incurred or to be incurred by Government in completing the part work/part
incomplete work of any item(s) or the excess loss of damages suffered or may be suffered by
Government as aforesaid after allowing such credit shall without prejudice to any other right or remedy
available to Government in law or as per agreement be recovered from any money due to the contractor
on any account, and if such money is insufficient, the contractor shall be called upon in writing and shall
be liable to pay the same within 30 days.

If the contractor fails to pay the required sum within the aforesaid period of 30 days, the Engineer-in-
Charge shall have the right to sell any or all the contractors’ unused materials constructional plant,
implements, temporary building at site etc. and adjust the proceeds of sale thereof towards the dues
recoverable from the contractor under the contract and if thereafter there remains any balance
outstanding, it shall be recovered in accordance with the provisions of the contract.

In the event of above course being adopted by the Engineer-in-Charge, the contractor shall have no claim
to compensation for any loss sustained by him by reason of his having purchased or procured any
materials or entered into any engagements or made any advance on any account or with a view to the
execution of work or the performance of the contract.

CLAUSE 15

Suspension of Work

i) The contractor shall, on receipt of the order in writing of the Engineer-in-Charge, (whose decision
shall be final and binding on the contractor) suspend the progress of the works or any part thereof
for such time and in such manner as the Engineer-in-Charge may consider necessary so as not to
cause any damage or injury to the work already done or endanger the safety thereof for any of the
following reasons:

a) on account of any default on the part of the contractor or;

b) for proper execution of the works or part thereof for reasons other than the default of
the contractor; or

9] for safety of the works or part thereof.

The contractor shall, during such suspension, properly protect and secure the works to the extent
necessary and carry out the instructions given in that behalf by the Engineer-in-Charge.

ii) If the suspension is ordered for reasons (b) and (c) in sub-Para (i) above:

a) the contractor shall be entitled to an extension of time equal to the period of every such
suspension PLUS 25%, for completion of the item or group of items of work for which
a separate period of completion is specified in the contract and of which the suspended
work forms a part, and;

b) If the total period of all such suspensions in respect of an item or group of items or
work for which a separate period of completion is specified in the contract exceeds
thirty days, the contractor shall, in addition, be entitled to such compensation as the
Engineer-in-Charge may consider reasonable in respect of salaries and/or wages paid
by the contractor to his employees and labour at site, remaining idle during the period
of suspension, adding thereto 2% to cover indirect expenses of the contractor, provided
the contractor submits his claim supported by details to the Engineer-in-Charge within
fifteen days of the expiry of the period of 30 days.

iii) If the works or part thereof is suspended on the orders of the Engineer-in-Charge for more than
three months at a time, except when suspension is ordered for reason (a) in sub-Para (i) above,
the contractor may after receipt of such order serve a written notice on the Engineer-in-Charge
requiring permission within fifteen days from receipt by the Engineer-in-Charge of the said
notice, to proceed with the work or part thereof in regard to which progress has been suspended
and if such permission is not granted within that time, the contractor, if he intends to treat the
suspension, where it affects only a part of the works as an omission of such part by DDA or
where it affects whole of the works, as an abandonment of the works by DDA, shall within ten
days of expiry of such period of 15 days given notice in writing of his intention to the Engineer-
in-Charge. In the event of the contractor treating the suspension as an abandonment of the
contract by DDA, he shall have no claim to payment of any compensation on account of any
profit or advantage which he might have derived from the execution of the work in full but
which he could not derive in consequence of the abandonment. He shall, however, be entitled to
such compensation, as the Engineer-in-Charge may consider reasonable, in respect of salaries
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and/or wages paid by him to his employees and labour at site, remaining idle in consequence
adding to the total thereof 2% to cover indirect expenses of the contractor provided the
contractor submits his claim supported by details to the Engineer-in-Charge within 30 days of
the expiry of the period of 3 months.

Provided, further, that the contractor shall not be entitled to claim any compensation from DDA
for the loss suffered by him on account of delay by DDA in the supply of materials in schedule
‘B’ where such delay is covered by difficulties relating to the supply of wagons, force Measure
including non-allotment of such materials by controlling authorities, acts of God, acts of
enemies of the state/country or any reasonable cause beyond the control of the DDA.

CLAUSE 16

Action in case Work not done as per Specifications

All works under or in course of execution or executed in pursuance of the contract shall at all times be
open and accessible to the inspection and supervision of the Engineer-in-Charge, his authorized
subordinates in charge of the work and all the superior officers, Officers from Quality Assurance Cell of
DDA or any organization engaged by the DDA for Quality assurance and of the Chief Technical
Examiner’s Office, and the contractor shall, at all times, during the usual working hours and at all other
times at which reasonable notice of the visit of such officers has been given to the contractor, either
himself be present to receive orders and instructions or have a responsible agent duly accredited in
writing, present for that purpose. Orders given to the Contractor’s agent shall be considered to have the
same force as if they had been given to the contractor himself.

If it shall appear to the Engineer-in-Charge or his authorized subordinates in-charge of the work or to the
Chief Engineer in charge of Quality Assurance or his subordinate officers or the officers of organization
engaged by the department for Quality Assurance or to Chief Technical Examiner or his subordinate
officers, that any work has been executed with unsound, imperfect, or unskillful workmanship, or with
materials or articles provided by him for the execution of the work which are unsound or of a quality
inferior to that contracted or otherwise not in accordance with the contract the contractor shall, on
demand in writing which shall be made within twelve months (six months in case of work costing " 10
lakhs and below except road work) of the completion of the work from the Engineer-in-Charge
specifying the work, materials or articles complained of notwithstanding that the same may have been
passed, certified and paid for forthwith rectify, or remove and reconstruct the work so specified

In whole or in part, as the case may require or as the case may be, remove the materials or articles so
specified and provide other proper and suitable materials or articles at his own charge and cost. In the
event of the failing to do so within a period specified by the Engineer-in-Charge in his demand aforesaid,
then the contractor shall be liable to pay compensation at the same rate as under clause 2 of the contract
(for non-completion of the work in time) for this default.

In such case the Engineer-in-Charge may not accept the item of work at the rates applicable under the
contract but may accept such items at reduced rates as the authority specified in Schedule F may
consider reasonable during the preparation of on account bills or final bill if the item is so acceptable
without detriment to the safety and utility of the item and the structure or he may reject the work outright
without any payment and/or get it and other connected and incidental items rectified, or removed and re-
executed at the risk and cost of the contractor. Decision of the Engineer-in-Charge to be conveyed in
writing in respect of the same will be final and binding on the contractor.

CLAUSE 17

Contractor Liable for Damages, defects during maintenance period

If the contractor or his working people or servants shall break, deface, injure or destroy any part of
building in which they may be working, or any building, road, road kerb, fence, enclosure, water pipe,
cables, drains, electric or telephone post or wires, trees, grass or grassland, or cultivated ground
contiguous to the premises on which the work or any part is being executed, or if any damage shall
happen to the work while in progress, from any cause whatever or if any defect, shrinkage or other faults
appear in the work within twelve months (six months in the case of work costing "~ Ten lakhs and below
except road work) after a certificate final or otherwise of its completion shall have been given by the
Engineer-in-Charge as aforesaid arising out of defect or improper materials or workmanship the
contractor shall upon receipt of a notice in writing on that behalf make the same good at his own expense
or in default the Engineer-in-Charge cause the same to be made good by other workmen and deduct the
expense from any sums that may be due or at any time thereafter may become due to the contractor, or
from his security deposit or the proceeds of sale thereof or of a sufficient portion thereof. The security
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deposit of the contractor shall not be refunded before the expiry of twelve months ( six months in the
case of works costing " 10 lakhs and below except road work) after the issue of the certificate final or
otherwise, of completion of work, or till the final bill has been prepared and passed whichever is later.
Provided that in the case of road work if in the opinion of the Engineer-in-Charge, half of the security
deposit is sufficient, to meet all liabilities of the contractor under this contract, half of the security deposit
will be refundable after six months and the remaining half after twelve months of the issue of the said
certificate of completion or till the final bill has been prepared and passed whichever is later.

In case of Maintenance and Operation works of E&M services, the security deposit deducted from
contractors shall be refunded within one month from the date of final payment or within one month from
the date of completion of the maintenance contract whichever is earlier.

CLAUSE 18

Contractor to Supply Tools & Plants etc.

The contractor shall provide at his own cost all materials (except such special materials, if any, as may in
accordance with the contract be supplied from the Engineer-in-Charge’s stores), machinery, tools and
plants as specified in schedule F. In addition to this, appliances, implements, other plants, ladders,
cordage, tackle, scaffolding and temporary works required for the proper execution of the work, whether
original, altered or substituted and whether included in the specifications or other documents forming
part of the contract or referred to in these conditions or not, or which may be necessary for the purpose of
satisfying or complying with the requirements of the Engineer-in-Charge as to any matter as to which
under these conditions he is entitled to be satisfied or which he is entitled to require together with
carriage there for to and from the work. The contractor shall also supply without charge the requisite
number of persons with the means and materials, necessary for the purpose of setting out works, and
counting, weighing and assisting the measurement for examination at any time and from time to time of
the work or materials. Failing his so doing the same may be provided by the Engineer-in-Charge at the
expense of the contractor and the expenses may be deducted, from any money due to the contractor,
under this contract or otherwise and/or from his security deposit or the proceeds of sale thereof, or a
sufficient portions thereof.

CLAUSE 18A

Recovery of Compensation paid to Workmen

In every case in which by virtue of the provisions sub-section (1) of Section 12, of the Workmen’s
Compensation Act, 1923, DDA is obliged to pay compensation to a workman employed by the
contractor, in execution of the works, DDA will recover from the contractor, the amount of the
compensation so paid; and, without prejudice to the rights of the DDA under sub-section (2) of Section
12, of the said Act, DDA shall be at liberty to recover such amount or any part thereof by deducting it
from the security deposit or from any sum due by DDA to the contractor whether under this contract or
otherwise. DDA shall not be bound to contest any claim made against it under sub-section (1) Section
12, of the said Act, except on the written request of the contractor and upon his giving to DDA full
security for all costs for which DDA might become liable in consequence of contesting such claim.

CLAUSE 18B

Ensuring Payment and Amenities to Workers if Contractor fails

In every case in which by virtue of the provisions of the Contract Labour (Regulation and Abolition) Act,
1970, and of the Contract Labour (Regulation and Abolition) Central Rules, 1971, DDA is obliged to pay
any amounts of wages to a workman employed by the contractor in execution of the works, or to incur
any expenditure in providing welfare and health amenities required to be provided under the above said
Act and the rules under Clause 19H or under the Contractor’s Labour Regulations, or under the Rules
framed by Govt. from time to time for the protection of health and sanitary arrangements for workers
employed by DDA & its Contractors. DDA will recover from the contractor, the amount of wages so
paid or the amount of expenditure so incurred; and without prejudice to the rights of the DDA under sub-
section (2) of Section 20, and sub-section (4) of Section 21, of the Contract Labour (Regulation and
Abolition) Act, 1970, DDA shall be at liberty to recover such amount or any part thereof by deducting it
from the security deposit or from any sum due by DDA to the contractor whether under this contract or
otherwise DDA shall not be bound to contest any claim made against it under sub-section (1) of Section
20, sub-section (4) of Section 21, of the said Act, except on the written request of the contractor and
upon his giving to the DDA full security for all costs for which DDA might become liable in contesting
such claim.
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CLAUSE 19

Labour Laws to be complied by the Contractor

The contractor shall obtain a valid license under the Contract Labour (R&A) Act 1970, and the Contract
Labour (Regulation and Abolition) Central Rules 1971, before the commencement of the work, and
continue to have a valid license until the completion of the work. The contractor shall also abide by the
provisions of the Child Labour (Prohibition and Regulation) Act, 1986.

The contractor shall also comply with the provisions of the building and other Construction Workers
(Regulation of Employment & Conditions of Service) Act, 1996 and the building and other Construction
Workers Welfare Cess Act, 1996.

Any failure to fulfill these requirements shall attract the penal provisions of this contract arising out of
the resultant non-execution of the work.

CLAUSE 19A
No labour below the age of fourteen years shall be employed on the work.

CLAUSE 19B

Payment of Wages

i) The contractor shall pay to labour employed by him either directly or through sub-contractors,
wages not less than fair wages as defined in the Contractor’s Labour Regulations or as per the
provisions of the Contract Labour (Regulation and Abolition) Act 1970 and the contract Labour
(Regulation and Abolition) Central Rules, 1971, wherever applicable.

ii) The contractor shall, notwithstanding the provisions of any contract to the contrary, cause to be
paid fair wage to labour indirectly engaged on the work, including any labour engaged by his
sub-contractors in connection with the said work, as if the labour had been immediately
employed by him.

iii) In respect of all labour directly or indirectly employed in the works for performance of the
contractor’s part of this contract, the contractor shall comply with or cause to be complied with
the contractor’s Labour Regulations made by Government from time to time in regard to
payment of wages, wage period, deductions from wages recovery of wages not paid and
deductions un-authorizedly made, maintenance of wage books or wage slips, publication of
scale of wages and other terms of employment, inspection and submission of periodical returns
and all other matters of the like nature or as per the provisions of the Contract Labour
(Regulation and Abolition) Act 1970, and the Contract Labour (Regulation and Abolition)
Central Rules, 1971, wherever applicable.

iv) (a) The Engineer-in-Charge concerned shall have the right to deduct from the moneys due to the
contractor any sum required or estimated to be required for making good the loss suffered by a
worker or workers by reason of non-fulfillment of the conditions of the contract for the benefit
of the workers, non-payment of wages or of deductions made from his or their wages which are
not justified by their terms of the contract or non-observance of the Regulations.

(b) Under the provision of Minimum Wages (Central) Rules 1950, the contractor is bound to allow to
the labours directly or indirectly employed in the works one day rest for 6 days continuous work
and pay wages at the same rate as for duty. In the event of default, the Engineer-in-Charge shall
have the right to deduct the sum or sums not paid on account of wages for weekly holidays to
any labours and pay the same to the persons entitled thereto from any money due to the
contractor by the Engineer-in-Charge concerned.

In the case of Union Territory of Delhi, however, as the all inclusive minimum daily wages
fixed under Notification of the Delhi Administration No.F.12(1)142/11/MW/LAB/2023, dated
26.07.2011 as amended from time to time are inclusive of wages for the weekly day of rest, the
question of extra payment for weekly holiday would not arise.

V) The contractor shall comply with the provisions of the Payment of Wages Act, 1936, Minimum
Wages Act, 1948, Employees Liability Act, 1938, Workmen’s Compensation Act, 1923,
Industrial Disputes Act, 1947, Maternity Benefits the modifications thereof or any other laws
relating thereto and the rules made there under from time to time.

vi) The contractor shall indemnify and keep indemnified DDA against payments to be made under
and for the observance of the laws aforesaid and the Contractor’s Labour Regulations without
prejudice to his right to claim indemnify from his sub-contractors.

vii) The laws aforesaid shall be deemed to be a part of this contract and any breach thereof shall be
deemed to be a breach of this contract.
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viii) Whatever is the minimum wage for the time being, or if the wage payable is higher than such
wage, such wage shall be paid by the contractor to the workmen directly without the
intervention of Jamadar and that Jamadar shall not be entitled to deduct or recover any amount
from the minimum wage payable to the workmen as and by way of commission or otherwise.

ix) The contractor shall ensure that no amount by way of commission or otherwise is deducted or
recovered by the Jamadar from the wage of workmen.

CLAUSE 19C

In respect of all labour directly or indirectly employed in the work for the performance of the
contractor’s part of this contract, the contractor shall at his own expense arrange for the safety provisions
as per Safety Code framed from time to time and shall at his own expense provide for all facilities in
connection therewith. In case the contractor fails to make arrangement and provide necessary facilities
as aforesaid, he shall be liable to pay a penalty of Rs.200/- for each default and in addition the Engineer-
in-Charge shall be at liberty to make arrangement and provide facilities as aforesaid and recover the costs
incurred in that behalf from the contractor.

CLAUSE 19D

The contractor shall submit by the 4™ and 19" of every month, to the Engineer-in-Charge a true
statement showing in respect of the second half of the preceding month and the first half of the current
month respectively :

1) the number of labours employed by him on the work.
2) their working hours
3) the wages paid to them

4) the accidents that occurred during the said fortnight showing the circumstances under which they
happened and the extent of damage and injury caused by them, and

5) the number of female workers who have been allowed maternity benefit according to Clause 19F
and the amount paid to them.

Failing which the contractor shall be liable to pay to DDA, a sum not exceeding Rs.200/- for each
default or materially incorrect statement. The decision of the Engineer in charge shall be final in
deducting from any bill due to the contractor the amount levied as fine and be binding on the contractor.

CLAUSE 19E

In respect of all labour directly or indirectly employed in the works for the performance of the
contractor’s part of this contract, the contractor shall comply with or cause to be complied with all the
rules framed by Govt. from time to time for the protection of health and sanitary arrangements for
workers employed by the DDA and its contractors.

CLAUSE 19F
Leave and pay during leave shall be regulated as follows:
1. Leave:

i) in the case of delivery — maternity leave not exceeding 8 weeks, 4 weeks up to and
including the day of delivery and 4 weeks following that day,

i) in the case of miscarriage — up to 3 weeks from the date of miscarriage.

2. Pay:

i) in the case of delivery — leave pay during maternity leave will be at the rate of the
women’s average daily earnings, calculated on total wages earned on the days when
full time work was done during a period of three months immediately preceding the
date on which she gives notice that she expects to be confined or at the rate of Rupee
one only a day whichever is greater.

ii) In the case of miscarriage — leave pay at the rate of average daily earning calculated on
the total wages earned on the days when full time work was done during a period of
three months immediately preceding the date of such miscarriage.
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3. Conditions for the grant of Maternity Leave:
No maternity leave benefit shall be admissible to a woman unless she has been employed for a
total period of not less than six months immediately preceding the date on which she proceeds
on leave.

4. The contractor shall maintain a register of Maternity (Benefit) in the Prescribed Form as shown
in appendix-I and II, and the same shall be kept at the place of work.

CLAUSE 19G

In the event of the contractor(s) committing a default or breach of any of the provisions of the,
Contractor’s Labour Regulations and Model Rules for the protection of health and sanitary arrangements
for the workers as amended from time to time or furnishing any information or submitting or filing and
statement under the provisions of the above Regulations and Rules which is materially incorrect, he/they
shall, without prejudice to any other liability, pay to the DDA a sum not exceeding Rs.200/- for every
default, breach or furnishing, making, submitting, filing such materially incorrect statements and in the
event of the contractor(s) defaulting continuously in this respect, the penalty may be enhanced to
Rs.200/- per day for each day of default subject to a maximum of 5 percent of the estimated cost of the
work put to tender. The decision of the Engineer-in-Charge shall be final and binding on the parties.

Should it appear to the Engineer-in-Charge that the contractor(s) is/are not properly observing and
complying with the provisions of the Contractor’s Labour Regulations and Model Rules and the
provisions of the Contract Labour (Regulation and Abolition) Act 1970, and the Contract Labour (R&A)
Central Rules 1971, for the protection of health and sanitary arrangements for work people employed by
the contractor(s) (hereinafter referred as “the said Rules”) the Engineer-in-Charge shall have power to
give notice in writing to the contractor(s) requiring that the said Rules be complied with and the
amenities prescribed therein be provided to the work people within a reasonable time to be specified in
the notice. If the contractor(s) shall fail within the period specified in the notice to comply with
and/observe the said Rules and to provide the amenities to the work people as aforesaid, the Engineer-in-
Charge shall have the power to provide the amenities hereinbefore mentioned at the cost of the
contractor(s). The contractor(s) shall erect, make and maintain at his/their own expense and to approved
standards all necessary huts and sanitary arrangements required for his/their work people on the site in
connection with the execution of the works, and if the same shall not have been erected or constructed,
according to approved standards, the Engineer-in-Charge shall have power to give notice in writing to the
contractor(s) requiring that the said huts and sanitary arrangements be remodeled and/or reconstructed
according to approved standards, and if the contractor(s) shall fail to remodel or reconstruct such huts
and sanitary arrangements according to approved standards within the period specified in the notice, the
Engineer-in-Charge shall have the power to remodel or reconstruct such huts and sanitary arrangements
according to approved standards at the cost of the contractor(s).

CLAUSE 19H

The contractor(s) shall at his/their own cost provide his/their labour with a sufficient number of huts
(hereinafter referred to as the camp) of the following specifications on a suitable plot of land to be
approved by the Engineer-in-Charge.

1) (a) The minimum height of each hut at the eaves level shall be 2.10m (7 ft) and the floor area
to be provided with be at the rate of 2.7 sq.m (30 sq.ft.) for each member of the worker’s
family staying with the labourer.

(b) The contractor(s) shall in addition construct suitable cooking places having a minimum
area of 1.80m x 1.50m (6°x5’) adjacent to the hut for each family.

©) The contractor(s) shall also construct temporary latrines and urinals for the use of the
labours each on the scale of not less than four per each one hundred of the total strength,
separate latrines and urinals being provided for women.

(d) The contractor(s) shall construct sufficient number of bathing and washing places, one unit
for every 25 persons residing in the camp. These bathing and washing places shall be
suitably screened.

i) (a) All the huts shall have walls of sun-dried or burnt-bricks laid in mud mortar or other
suitable local materials as may be approved by the Engineer-in-Charge. In case of sum-
dried bricks, the walls should be plastered with mud gobri on both sides. The floor may be
kutcha but plastered with mud gobri and shall be at least 15 cm (6”) above the surrounding
ground. The roofs shall be laid with thatch or any other materials as may be approved by
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the Engineer-in-Charge and the contractor shall ensure that throughout the period of their
occupation the roofs remain water-tight.

(b) The contractor(s) shall provide each hut with proper ventilation.
©) All doors, windows, and ventilators shall be provided with suitable leaves for security
purposes.

(d) There shall be kept an open space of at least 7.2m (8 yards) between the rows of huts
which may be reduced to 6m (20 ft.) according to the availability of site with the approval
of the Engineer-in-Charge. Back to back construction will be allowed.

iii)  Water supply -The contractor(s) shall provide adequate supply of water for the use of labourers.
The provisions shall not be less than two gallons of pure and wholesome water per head per day
for drinking purposes and three gallons of clean water per head per day for bathing and washing
purposes. Where piped water supply is available, supply shall be at stand posts and where the
supply is from wells or river, tanks which may be of metal or masonry, shall be provided. The
contractor(s) shall also at his/their own cost make arrangements for laying pipe lines for water
supply to his/their labour camp from the existing mains wherever available, and shall pay all fees
and charges therefore.

iv)  The site selected for the camp shall be high ground, removed from jungle.

V) Disposal of Excreta- The contractor(s) shall make necessary arrangements for the
disposal of excreta from the latrines by trenching or incineration which shall be according to the
requirements laid down by the Local Health Authorities. If trenching or incineration is not
allowed, the contractor(s) shall make arrangements for the removal of the excreta through the
Municipal Committee/ authority and inform it about the number of labourers employed so that
arrangements may be made by such Committee/authority for the removal of the excreta. All
charges on this account shall be borne by the contractor and paid direct by him to the
Municipality/ authority. The contractor shall provide one sweeper for every eight seats in case of
dry system.

vi)  Drainage- The contractor(s) shall provide efficient arrangements for draining away sludge water
so as to keep the camp neat and tidy.

vii) The contractor(s) shall make necessary arrangements for keeping the camp area sufficiently
lighted to avoid accidents to the workers.

viii) Sanitation-The contractor(s) shall make arrangements for conservancy and sanitation in the
labour camps according to the rules of the Local Public Health and Medical Authorities.

CLAUSE 191

The Engineer-in-Charge may require the contractor to dismiss or remove from the site of the work any
person or persons in the contractors’ employ the work who may be incompetent or misconduct himself
and the contractor shall forthwith comply with such requirements. In respect of maintenance / repair of
renovation works etc. where the labour have an easy access to the individual houses, the contractor shall
issue identity cards to the labourers, whether temporary or permanent and he shall be responsible for any
untoward action on the part of such labour. AE/JE will display a list of contractors working in the
colony / blocks on the notice board in the colony and also at the service center, to apprise the residents
about the same.

CLAUSE 19]

It shall be the responsibility of the contractor to see that the building under construction is not occupied
by and body un-authorized during construction, and is handed over to the Engineer-in-Charge with
vacant possession of complete building. If such building though completed is occupied illegally, then the
Engineer-in-Charge shall have the option to refuse to accept the said building/buildings in that position.
Any delay in acceptance on this account will be treated as the delay in completion and for such delay a
levy up to 5% of tendered value of work may be imposed by the SE whose decision shall be final both
with regard to the justification and quantum and be binding on the contractor.

However, the Superintending Engineer, through a notice, may require the contractor to remove the illegal
occupation any time on or before construction and delivery.
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CLAUSE 19K

Employment of skilled/semi skill worker

The contractor shall, at all stages of work, deploy skilled/semiskilled tradesmen who are qualified and
possess certificate in particular trade from CPWD Training Institute/Industrial Training Institute/National
Institute of construction Management and Research (NICMAR)/National Academy of Construction,
CIDC or any similar reputed and recognized Institute mangled/ certified by State/Central Government.
The number of such qualified tradesmen shall not be less than 20% of total skilled/semi skilled workers
required in each trade at any stage of work. The contractor shall submit number of man days required in
respect of each trade, its scheduling and the list of qualified tradesmen along with requisite certificate
from recognized Institute to Engineer in charge for approval. Notwithstanding such approval, if the
tradesmen are found to have inadequate skill to execute the work of respective trade, the contractor shall
substitute such tradesmen within two days of written notice from Engineer-in-Charge. Failures on the
part of contractor to obtain approval of Engineer-in-Charge or failure to deploy qualified tradesmen will
attract a compensation to be paid by contractor at the rate of Rs.100 per such tradesman per day.
Decision of Engineer in Charge as to whether particular tradesman possesses requisite skill and amount
of compensation in case of default shall be final and binding.

Provided always, that the provisions of this clause shall not be applicable for works with estimated cost
put to tender being less than "5 crores.

CLAUSE 20

Minimum Wages Act to be complied with

The contractor shall comply with all the provisions of the Minimum Wages Act, 1948, and Contract
Labour (Regulation and Abolition) Act, 1970, amended from time to time and rules framed there under
and other labour laws affecting contract labour that may be brought into force from time to time.

CLAUSE 21

Work not to be sublet. Action in case of insolvency

The contractor shall not assign or sublet without the written approval of the Engineer-in-Charge. And if
the contractor shall assign or sublet this contract, or attempt to do so, or become insolvent or commence
any insolvency proceedings or make any composition with his creditors or attempt to do so, or if any
bribe, gratuity, gift, loan, perquisite, reward or advantage pecuniary or otherwise, shall either directly or
indirectly, be given, promised or offered by the contractor, or any of his servants or agent to any public
office or person in the employ of Govt. in any way relating to his office or employment, or if any such
officer or person shall become in any way directly or indirectly interested in the contract, the Engineer-
in-Charge on behalf of the DDA shall have power to adopt the course specified in Clause 3 hereof in the
interest of DDA and in the event of such course being adopted, the consequences specified in the said
Clause 3 shall ensue.

CLAUSE 22

All sums payable by way of compensation under any of these conditions shall be considered as
reasonable compensation to be applied to the use of DDA without reference to the actual loss or damage
sustained and whether or not any damage shall have been sustained.

CLAUSE 23

Changes in firm’s Constitution to be intimated

Where the contractor is a partnership firm, the previous approval in writing of the Engineer-in-Charge
shall be obtained before any change is made in the constitution of the firm. Where the contractor is an
individual or a Hindu undivided family business concern such approval as aforesaid shall likewise be
obtained before the contractor enters into any partnership agreement where under the partnership firm
would have the right to carry out the works hereby undertaken by the contractor. If previous approval as
aforesaid is not obtained, the contract shall be deemed to have been assigned in contravention of Clause
21 hereof and the same action may be taken, and the same consequences shall ensue as provided in the
said Clause 21.

CLAUSE 24

All works to be executed under the contract shall be executed under the direction and subject to the
approval in all respects of the Engineer-in-Charge who shall be entitled to direct at what point or points
and in what manner they are to be commenced, and from time to time carried on.
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CLAUSE 25
Settlement of Disputes & Arbitration

(A)

)

ii)

O’J>

Except where otherwise provided in the contract, all questions and disputes relating to the
meaning of the specifications, design, drawings and instructions herein before mentioned and as
to the quality of workmanship or materials used on the work or as to any other question, claim,
right, matter or thing whatsoever in any way arising out of or relating to the contract, designs,
drawings, specifications, estimates, instructions, orders or these conditions or otherwise
concerning the works or the execution or failure to execute the same whether arising during the
progress of the work or after the cancellation, termination, completion or abandonment thereof
shall be dealt with as mentioned hereinafter.

If the contractor considers any work demanded of him to be outside the requirements of the
contract, or disputes any drawings, record or decision given in writing by the Engineer-in-
Charge on any matter in connection with or arising out of the contract or carrying out of the
work, to be unacceptable, he shall promptly within 15 days request the Superintending Engineer
in writing for written instruction or decision. Thereupon the Superintending engineer shall give
his written instructions or decision within a period of one month from the receipt of the
contractor’s letter.

If the Superintending Engineer fails to give his instructions or decision in writing within the
aforesaid period or if the contractor is dissatisfied with the instructions or decision of the
Superintending Engineer, the contractor may, within 15 days of the receipt of Superintending
Engineer’s decision appeal to the Chief Engineer who shall afford an opportunity to the
contractor to be heard, if the latter so desires, and to offer evidence in support of his appeal. The
chief Engineer shall give his decision within 30 days of receipt of the Contractor’s Appeal. If
the contractor is dissatisfied with this decision, the contractor shall within a period of 30 days
from receipt of the decision, give notice to the Engineer Member for appointment of Arbitrator,
failing which, the said decision shall be final, binding and conclusive and not referable to
adjudication by the Arbitrator.

Except where the decision has become final, binding and conclusive in terms of Sub Para (i)
above disputes or difference shall be referred for adjudication through arbitration by a Sole
Arbitrator who shall be a technical person having the knowledge and experience of the trade,
appointed by the Engineer Member, DDA. It will be no objection to any such appointment that
the arbitrator so appointed is a DDA employee that he had to deal with the matter to which the
contract relates and that in the course of his duties as DDA employee, he has expressed his
views in all or any of the matter in dispute of difference. If the arbitrator so appointed is unable
or unwilling to act or resigns his appointment or vacates his office due to any reason
whatsoever, another sole arbitrator shall be appointed in the manner aforesaid. Such person
shall be entitled to proceed with the reference from the stage at which it was left by his
predecessor.

It is a term of this contract that the party invoking arbitration shall give a list of disputes with
amounts claimed in respect of each such dispute along with the notice for appointment of
arbitrator and giving reference to the rejection by the Chief Engineer of the appeal.

It is also a term of this contract that no person other than a person appointed by the Engineer
Member, DDA, as aforesaid, should act as arbitrator and, if, for any reason that is not possible;
the matter shall not be referred to arbitration at all. It is also a term of this contract that if the
contractor does not make any demand for appointment of arbitrator in respect of any claims in
writing as aforesaid within 120 days of receiving the intimation from the Engineer-in-Charge
that the final bill is ready for the payment, the claim of the contractor shall be deemed to have
been waived and absolutely barred and the DDA shall be discharged and released of all
liabilities under the contract in respect of these claims.

The arbitration shall be conducted in accordance with the provisions of the Arbitration and
Conciliation Act, 1996 (26 of 1996) or any statutory modifications or re-enactment thereof and
the rules made there under and for the time being in force shall apply to the arbitration
proceeding under this clause.

It is also a term of this contract that the arbitrator shall adjudicate on only such disputes as are
referred to him by the appointing authority and give separate award against each dispute and
claim referred to him and, in all cases, where the total amount of the claims by any party
exceeds ~ 1, 00,000/, the arbitrator shall give reasons for the award.
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It is also a term of the contract that if any fees are payable to the arbitrator, these shall be paid
equally by both the parties.

It is also a term of the contract that the arbitrator shall be deemed to have entered on the
reference on the date he issues the notice to both the parties calling them to submit their
statement of claims and counter statement of claims. The venue of the arbitration shall be such
place as may be fixed by the arbitrator in his sole discretion. The fees, if any, of the arbitrator,
shall, if required, to be paid before the award is made and published, be paid half and half by
each of the parties. The cost of the reference and of the award (including the fees, if any, of the
arbitrator) shall be in the discretion of the arbitrator who may direct to any by whom and in
what manner, such costs or any part thereof shall be paid and fix or settle the amount of costs to
be so paid.

B) The Decision of the Superintending Engineer regarding the quantum of reduction as well as
justification thereof in respect of rates for sub standard work which may be decided to be
accepted will be final and could not be open to Arbitration.

CLAUSE 26

Contractor to indemnify Govt. against Patent Rights

The contractor shall fully indemnify and keep indemnified the DDA against and action, claim or
proceeding relating to infringement or use of any patent or design or any alleged patent or design rights
and shall pay any royalties which may be payable in respect of any article or part thereof included in the
contract. In the event of any claims made under or action brought against DDA in respect of any such
matters as aforesaid, the contractor shall be immediately notified thereof and the contractor shall be at
liberty, at his own expense, to settle any dispute or to conduct any litigation that may arise there from,
provided that the contractor shall not be liable to indemnify the DDA if the infringement of the patent or
design or any alleged patent or design right is the direct result of an order passed by the Engineer-in-
Charge in this behalf.

CLAUSE 27
Lump sum Provisions in Tender
When the estimate on which a tender is made includes lump sum in respect of parts of the w

contractor shall be entitled to payment in respect of the items rk invol e pa in
question at the same rates as are p: under thi tra i
question ig , in the opini Engg € )t
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CLAUSE 28

Action where no Specifications are specified

In the case of any class of work for which there is no such specifications as referred to in Clause 11, such
work shall be carried out in accordance with the Bureau of Indian Standards Specifications. In case there
are no such specifications in Bureau of Indian Standards, the work shall be carried out as per
manufacturer’s specifications, if not available then as per District Specifications. In case there are no
such specifications as required above, the work shall be carried out in all respects in accordance with the
instructions and requirements of the Engineer-in-Charge.

CLAUSE 29

With-holding and lien in respect of sums due from contractor

i) Whenever any claim or claims for payment of a sum of money arises out of or under the
contract or against the contractor, the Engineer-in-Charge or the DDA shall be entitled to
withhold and also have a lien to retain such sum or sums in whole or in part from the security, if
any deposited by the contractor and for the purpose aforesaid, the Engineer-in-Charge or the
DDA shall be entitled to withhold the security deposit, if any, furnished as the case may be and
also have a lien over the same pending finalization or adjudication of any such claim. In the
event of the security being insufficient to cover the claimed amount or amounts or if no security
has been taken from the contractor, the Engineer-in-Charge or the DDA shall be entitled to
withhold and have a lien to retain to the extent of such claimed amount or amounts referred to
above, from any sum or sums found payable or which may at any time thereafter become
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payable to the contractor under the same contract or any other contract with the Engineer-in-
charge of the government or any contracting person through the Engineer-in-charge pending
finalization of adjudication of any such claim.

It is an agreed term of the contract that the sum of money or moneys so withheld or retained
under the lien referred to above by the Engineer-in-Charge or DDA will be kept withheld or
retained as such by the Engineer-in-Charge or DDA till the claim arising out of or under the
contract is determined by the arbitrator (if the contract is governed by the arbitration clause) by
the competent court, as the case may be and that the contractor will have no claim for interest or
damages whatsoever on any account in respect of such withholding or retention under the lien
referred to above and duly notified as such to the contractor. For the purpose of this clause,
where the contractor is a partnership firm or a limited company, the Engineer-in-Charge or the
DDA shall be entitled to withhold and also have a lien to retain towards such claimed amount or
amounts in whole or in part from any sum found payable to any partner/ limited company as the
case may be, whether in his individual capacity or otherwise.

ii) DDA shall have the right to cause an audit and technical examination of the works and the final
bills of the contractor including all supporting vouchers, abstract, etc., to be made after payment
of the final bill and if as a result of such audit and technical examination any sum is found to
have been overpaid in respect of any work done by the contractor under the contract or any
work claimed to have been done by him under the contract and found not to have been executed,
the contractor shall be liable to refund the amount of over payment and it shall be lawful for
DDA to recover the same from him in the manner prescribed in sub clause (i) of this clause or in
any other manner legally permissible; and it it is found that the contractor was paid less than
what was due to him under the contract in respect of any work executed by him under it, the
amount of such under payment shall be duly paid by DDA to the contractor, with any interest
thereon whatsoever.

Provided that the DDA shall not be entitled to recover any sum overpaid, nor the contractor
shall be entitled to payment or any sum paid short where such payment has been agreed upon
between the Superintending Engineer or Executive Engineer on the one hand and the contractor
on the other under any term of the contract permitting payment for work after assessment by the
Superintending Engineer or Executive Engineer.

CLAUSE 29A

Lien in respect of claims in other Contracts

Any sum of money due and payable to the contractor (including the security deposit returnable to him)
under the contract may be withheld or retained by way of lien by the Engineer-in-Charge or the DDA any
other contracting person or persons through Engineer-in-Charge against any claim of the Engineer-in-
Charge or DDA or such other person or persons in respect of payment of a sum of money arising out of
or under any other contract made by the contractor with the Engineer-in-Charge or the DDA or with such
other person or persons.

It is an agreed term of the contract that the sum of money so withheld or retained under this clause by the
Engineer-in-Charge or the DDA will be kept withheld or retained as such by the Engineer-in-Charge or
the DDA or till his claim arising out of the same contract or any other contract is either mutually settled
or determined by the arbitration clause or by the competent court, as the case may be and that the
contractor shall have no claim for interest or damages whatsoever on this account or on any other ground
in respect of any sum of money withheld or retained under this clause and duly notified as such to the
contractor.

CLAUSE 30-Deleted

CLAUSE 31

Unfiltered water supply

The contractor(s) shall make his/their own arrangements for water required for the work and nothing
extra will be paid for the same. This will be subject to the following conditions:

i) That the water used by the contractor(s) shall be fit for construction purposes to the satisfaction
of the Engineer-in-Charge.

O’J>
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ii) The Engineer-in-Charge shall make alternative arrangements for supply of water at the risk and
cost of contractor(s) if the arrangements made by the contractor(s) for procurement of water are
in the opinion of the Engineer-in-Charge, unsatisfactory.

CLAUSE 31A

Departmental water supply, if available

Water if available may be supplied to the contractor by the department subject to the following
conditions:

i) The water charges @ 1% shall be recovered on gross amount of the work done.

ii) The contractor(s) shall make his/their own arrangement of water connection and laying of
pipelines from existing main of source of supply.

iii) The Department do not guarantee to maintain uninterrupted supply of water and it will be
incumbent on the contractor(s) to make alternative arrangements for water at his/their own cost
in the event of any temporary break down in the DDA water main so that the progress of
his/their work is not held up for want of water. No claim of damage or refund of water charges
will be entertained on account of such break down.

CLAUSE 32

Alternate water arrangements

i) Where there is no piped water supply arrangement and the water is taken by the contractor
the wells or hand pump constructed by the Government, no charge shall be recovered fro
contractor on that account. The contractor shall, however, draw water at such hours of thd
that it does not interfere with the normal use for which the hand pumps and wells are inte
He will also be responsible for all damage and abnormal repairs arising out of his use, the
of which shall be recoverable from him. The Engineer-in-Charge shall be the final authori
determine the cost recoverable from the contractor on this account and his decisio
binding on the contractor.

ii) The contractor shall be allowed to construct temporary w
construction purposes only after he has got permission
No charges shall be recovered from the contractor on
required to provide necessary safety arrangements to a
buildings, roads and service lines. He shall be respon
due to construction and subse t maintenance of t
original condition after the w e dismantled on ¢

CLAUSE 33

Return of Surplus materials
Notwithstandingganything contained
execution of| ontract are procurt
issue from I stock or
Contractor § e Contract and not
dispose of th i ' S q uire N e Engineer-in-Charge
all surplus e im after the completion of the
Contract or id or credited such price at the
dition of the materials. The price
ount charged to him excluding the element of
shall be final and conclusive. In the event of

permit and or for criminal breach of trust be liable to D.D.A.
g or which in the usual course would have resulted to him by

ractor shall arrange at his own expense all tools, plant, machinery and equipment
after referred as T & P) required for execution of the work, except for plant and
achinery listed in schedule ‘C’ and stipulated for issue to the contractor. If the contractor

AE(P) EE (P)



Delhi Development Authority

requires any item of T & P on hire from the T & P available with DDA over and above the T4
P stipulated for the issue, DDA will, if such item is available, hire it to the contractor at the
to be agreed upon between him and the Engineer-in-charge. In such case, all the condi
hereunder for issue of T & P shall be applicable to such T & P as is agreed to be issued.

ii) Plant and Machinery when supplied on hire charges shown in Schedule ‘C’ shall be made
and taken back at the departmental equipment yard/shed shown in Schedule ‘C’ and
contractor shall bear the cost of carriage from the place of issue to the site of work and |
The contractor shall be responsible to return the plant and machinery with condition in wh
was handed over to him, and he shall be responsible for all damage caused to the said plan
Machinery at the site of work or elsewhere in operation and otherwise during transit4
damage to or loss of the plant and for all losses due to his failure to return the same
the completion of the work for which it was issued. The Dfvisional Engineer shall
judge to determine the liability of the contractor and its eftent in this regard and
shall be final and binding on the contractor.

iii) The plant and machinery as stipulated above will be
required by the contractor. The contractor shall arrang
availability of the plant and machinery and no claim,
for any delay in supply by the Department.

iv) The hire charges shall be recovered at the rates deci
inclusive the date the plant and gfchinery made over
good order even though th may not have b
breakdown due to no fault contractor or faul
days continuously (excludin i
The Contractor shall immedi
or Machinery gets out of or
shall record the date and ti
Machinery. Based on this if]
down vwgdl be computed con
n occurs in the po
om the next worki . i e decision of the

V) ; i unch break) or part

nd supply of lubricating oil and
fireworks and Kerosene oil, for
idar for guarding the Plant and
the Contractor who shall be fully
s and Machinery. The Contractor shall on or
an Agreement indemnifying the Department
y either during transit or at the site of work.

vi)

for more than 8 hours a day inclusive of hour
Engineer-in-Charge may, at his directions,
worked for more than normal period of 8 hours a day In that
er time to be borne by the Contractor shall be 50% more than

vii)

out, which may take about three to four hour or more. Hire charges for full
be recovered from the Contractor for the day of servicing / wash out irrespective of the
ployed in servicing.

ant and Machinery once issued to Contractor shall not be returned by him on account of
k of arrangements of labour and materials etc on his part, the same will be returned only
hen they require major repairs or when in the opinion of the Engineer-in-Charge the work or a
portion for which the same was issued is completed.

ix)
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X) Log book for recording the hour of daily work for each of the Plant and Machinery supplig
the Contractor will be maintained by the Department and will be countersigned b
Contractor or his authorized agent daily. In case Contractor contests the correctness o
entries and /or failing to sign the Log Book, the decision of the Engineer-in-Charge sha
final and binding on him. Hire charges will be calculated according to the entries in the
book, and will be binding on the Contractor. Recovery on account of hire charge, for rgad
shall be made for the minimum numbers of days worked out on the assumption, that 4
consolidate per day and maximum quantity of material or grea of surfacing as notg
the annexed statement(see attached annexure) .

xi) In the case of concrete mixers, Contractor shall arrang
washed at the close of the work each day or each occasi

a. In case rollers for consolidatio
roller shall be maintained i
maximum quantity of any ite
annexure to clause 34 (x). Fo
the stipulated issue rate.

e employed by the
same manner as

Xii)

actor shall be resp

xiii)
arge to suspend execution of work provided DDA
ave, in fact, remained idle with the contractor because of the

may return it after two days written notice or at any time without notice if he agrees to
harges for two additional days without, in any way, affecting the right of the Engineer-
arge to use the said plant and machinery during the said period of two days as he likes
cluding hiring out to a third party.

CLAUSE 35

Condition relating to use of asphalting materials

@) The Contractor undertakes to make arrangements for the supervision of the works by the firms
supplying the tar or bitumen used.

(i1) The Contractor shall collect the total quantity of tar or bitumen required for the work as per
standard formula before the process of painting is started and shall hypothecate it to the
Engineer-in-Charge. If any bitumen or tar remains unused on completion of the work on
account of lesser use of material in actual execution for reason other than authorized changes of
specification and abandonment of portion of work, a corresponding deduction equivalent to the
cost of unused materials as determined by the Engineer-in-Charge shall be made and material
returned to the Contractors. Although the material are hypothecated to D.D.A. the Contractors
under takes the responsibility for their proper watch, safe custody and protection against all risk.
The material shall not be removed from site of work without the consent of the Engineer-in-
Charge in writing.

(iv) The Contractor shall be responsible for rectifying defects noticed within a year from the date of
completion of the work. The Security Deposit relating to an asphalting work shall be refunded
after the expiry of this period.

O’J>
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CLAUSE 36
Employment of Technical Staff and employees
Contractors Superintendence, Supervision, Technical Staff & Employees

)

ii)

O’J>

The contractor shall provide all necessary superintendence during execution of the work and all
along thereafter as may be necessary for proper fulfilling of the obligations under the contract.

The contractor shall immediately after receiving letter of acceptance of the tender and before
commencement of the work, intimate in writing to the Engineer-in-Charge the name(s),
qualifications, experience, age, address(s) and other particulars along with certificates, of the
principal technical representative to be in charge of the work and other technical
representative(s) who will be supervising the work. Minimum requirement of such technical
representative(s) and their qualifications and experience shall not be lower than specified in
Schedule ‘F’. The Engineer-in-Charge shall within 3 days of receipt of such communication
intimate in writing his approval or otherwise of such a representative(s) to the contractor. Any
such approval may at any time be withdrawn and in case of such withdrawal, the contractor
shall appoint another such representative(s) according to the provisions of this clause. Decision
of the tender accepting authority shall be final and binding on the contractor in this respect.
Such a principal technical representative and other technical representative(s) shall be appointed
by the contractor soon after receipt of the approval from Engineer-in-Charge and shall be
available at site before start of work.

All the provisions applicable to the principal technical representative under the Clause will also
be applicable to other technical representative(s) The principal technical representative and
other technical representative(s) shall be present at the site of work for supervision at all times
when any construction activity is in progress and also present himself/themselves, as required,
to the Engineer-in-Charge and/or his designated representative, to take instructions. Instructions
given to the principal technical representative or other technical representative(s) shall be
deemed to have the same force as if these have been given to the contractor. The principal
technical representative and other technical representative(s) shall be actually available at site
fully during all stages of execution of work, during recording/checking/ test checking of
measurements of works and whenever so required by the Engineer-in-Charge and shall also note
down instructions conveyed by the Engineer-in-Charge or his designated representative(s) in the
site order book and shall affix his/their signature in token of noting down the instructions and in
token of acceptance of measurements/checked measurement/ test checked measurements. The
representative(s) shall not look after any other work. Substitutes, duly approved by Engineer-
in-Charge of the work in similar manner as aforesaid shall be provided in event of absence of
any of the representative(s) by more than two days.

If the Engineer-in-Charge, whose decision in this respect is final and binding on the contractor,
is convinced that no such technical representative(s) is/are effectively appointed or is/are
effectively attending or fulfilling the provision of this clause, a recovery (non-refundable) shall
be effected from the contractor as specified in Schedule ‘F’ and the decision of the Engineer-in-
Charge as recorded in the site order book and measurement recorded checked/test checked in
Measurement Books shall be final and binding on the contractor. Further if the contractor fails
to appoint suitable technical Principal technical representative and/or other technical
representative(s) and if such appointed persons are not effectively present or are absent by more
than two days without duly approved substitute or do not discharge their responsibilities
satisfactorily, the Engineer-in-Charge shall have full powers to suspend the execution of the
work until such date as suitable other technical representative(s) is/are appointed and the
contractor shall be held responsible for the delay so caused to the work. The contractor shall
submit a certificate of employment of the technical representative(s) along with every on
account bill/final bill and shall produce evidence if at any time so required by the Engineer-in-
Charge.

The contractor shall provide and employ on the site only such technical assistants as are skilled
and experienced in their respective fields and such foremen and supervisory staff as are
competent to give proper supervision to the work.

The contractor shall provide and employ skilled, semiskilled and unskilled labour as is
necessary for proper and timely execution of the work.

The Engineer-in-Charge shall be at liberty to object to and require the contractor to remove
from the works any person who in his opinion misconducts himself, or is incompetent or
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negligent in the performance of his duties or whose employment is otherwise considered by the
Engineer-in-Charge to be undesirable. Such person shall not be employed again at works site
without the written permission of the Engineer-in-Charge and the persons so removed shall be
replaced as soon as possible by competent substitutes.

CLAUSE 37
Levy/Taxes payable by Contractor

i) Sales-Tax / VAT (except Service Tax), Building and other Construction Workers Welfare Cess
or any other tax or Cess in respect of this contract shall be payable by the contractor and DDA
shall not entertain any claim whatsoever in this respect. However, in respect of service tax,
same shall be paid by the contractor to the concerned department on demand and it will be
reimbursed to him by the Engineer-in-Charge after satisfying that it has been actually and
genuinely paid by the contractor.

ii) The contractor shall deposit royalty and obtain necessary permit for supply of the red bajri,
stone, kankar, etc. from local authorities.

iii) If pursuant to or under any law, notification or order any royalty, cess or the like becomes
payable by the Government of India and does not any time become payable by the contractor to
the State Government, Local authorities in respect of any material used by the contractor in the
works then in such a case, it shall be lawful to the DDA and it will have the right and be entitled
to recover the amount paid in the circumstances as aforesaid from dues of the contractor.

CLAUSE 38

Conditions for reimbursement of levy/taxes if levied after receipt of tenders

i) All tendered rates shall be inclusive of all taxes and levies (except Service Tax) payable under
respective statutes. However, if any further Tax or Levy or Cess is imposed by Statues, after the
last stipulated date for the receipt of tender including extensions if any and the Contractor
thereupon necessarily and properly pays such taxes/ levies/Cess, the contractor shall be
reimbursed the amount so paid, provided such payments, if any, is not, in the opinion of the
Superintending Engineer (whose decision shall be final and binding on the contractor)
attributable to delay in execution of work within the control of the contractor.

ii) The contractor shall keep necessary books of accounts and other documents for the purpose of
this condition as may be necessary and shall allow inspection of the same by a duly authorized
representative of the DDA and/or the Engineer-in-Charge and shall also furnish such other
information/ document as the Engineer-in-Charge may require from time to time.

iii) The contractor shall, within a period of 30 days of the imposition of any such further tax or levy
or Cess, give a written notice thereof to the Engineer-in-Charge that the same is given pursuant
to this condition, together with all necessary information relating thereto.

CLAUSE 39

Termination of Contract on death of contractor

Without prejudice to any of the rights or remedies under this contract if the contractor dies, the
Divisional Officer on behalf of the DDA shall have the option of terminating the contract without
compensation to the contractor.

CLAUSE 40

If Near relative working in DDA then the contractor not allowed to tender

The contractor shall not be permitted to tender for works in the DDA circle (Division in case of
Contractors of Horticulture/Nursery Categories) responsible for award and execution of contracts in
which his near relative is posted as Divisional Accountant or as an office any capacity between the
grades of superintending Engineer and Junior Engineer(both inclusive). He shall also intimate the names
of persons who are working with him in any capacity or are subsequently employed by him and who are
near relatives to any Gazetted Officer in the DDA or in the Ministry of Urban Development. Any breach
of this condition by the contractor would render him liable to be removed from the approved list of
contractors of this Department. If however the contractor is registered in any other department, he shall
be debarred from tendering in DDA for any breach of this condition.

O’J>
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Note : By the term “Near relatives” is meant wife, husband, parents and grandparents, children and
grand children, brothers and sisters, uncles, aunts and cousins and their corresponding in-laws.

CLAUSE 41

No Gazetted Engineer to work as Contractor within one year of retirement

No engineer of gazetted rank or other gazetted officer employed in engineering or administrative duties
in an engineering department of the DDA shall work as a contractor or employee of a contractor for a
period of one year after his retirement from Government service without the previous permission of
DDA in writing. This contract is liable to be cancelled if either the contractor or any of his employees is
found at any time to be such a person who had not obtained the permission of DDA as aforesaid, before
submission of the tender or engagement in the contractor’s service, as the case may be.

CLAUSE 42
Return of material & recovery for excess material issued
i)  After completion of work and also at any stage in the event of non-reconciliation of materials
issued, consumed and in balance — (see clause 10), theoretical quantity of materials issued by
DDA for use in the work shall be calculated on the basis and method given here under:-

a) Quantity of cement & bitumen shall be calculated on the basis of quantity of cement &
bitumen required for different items of work as shown in Schedule of Rates mentioned
in Schedule ‘F’. In case any item is executed for which standard constants for
consumption of cement or bitumen are not available in the above mentioned schedule/
statement or cannot be derived from same shall be calculated on the basis of standard
formula to be laid down by the Engineer-in-Charge.

b) Theoretical quantity of steel reinforcement or structural steel sections shall be taken as
the quantity required as per design or as authorized by Engineer-in-Charge, including
authorized laps, chairs etc plus 3 % wastage due to cutting into pieces, such theoretical
quantity being determined and compared with actual issues each diameter wise, section
wise and categories separately.

) Theoretical quantity of G.I. & C.I. or other pipes, conduits, wires and cables, pig lead
and G.I/M.S. sheets shall be taken as quantity actually required and measured plus 5 %
for wastage due to cutting into pieces (except in the case of G.I./M.S. sheets it shall be
10 %), such determination & comparison being made diameter wise & categories.

d) For any other material as per actual requirement.

it) Over the theoretical quantities of materials so computed a variation shall be allowed as specified
in schedule ‘F’. The difference in the net quantities of the material actually issued to the
contractor and the theoretical quantities including such authorized variation, if not returned by
the contractor or if not fully reconciled to the satisfaction of the Engineer-in-Charge within
fifteen days of the issue of the written notice by the Engineer-in-Charge to this effect shall be
recovered at the rates specified in schedule ‘F’, without prejudice to the provision of the
relevant conditions regarding return of materials governing the contract. Decision of Engineer-
in-Charge in regard to theoretical quantities of materials, which should have been actually used
as per the Annexure of the standard schedule of rates and recovery at rates specified in Schedule
‘F’, shall be final and binding on the contractor.

For non scheduled items, the decision of Superintending Engineer regarding theoretical
quantities of materials which should have been actually used shall be final and binding on the
contractor.

iii) The said action under this clause is without prejudice to the right of the DDA to take action
against the contractor under any other conditions of contract for not doing the work according to
the prescribed specifications.

CLAUSE 43

Compensation during warlike situations

The work (whether fully constructed or not) and all materials, machines, tools and plants, scaffolding,
temporary buildings and other things connected therewith shall be at the risk of the contractor until the
work has been delivered to the Engineer-in-Charge and a certificate from him to that effect obtained. In
A
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the event of the work or any materials properly brought to the site for incorporation in the work being
damaged or destroyed in consequence of hostilities or warlike operation, the contractor shall when
ordered (in writing) by the Engineer-in-Charge to remove any debris from the site, collect and properly
stack or remove in store all serviceable materials salvaged from the damaged work and shall be paid at
the contract rates in accordance with the provision of this agreement for the work of clearing the site of
debris, stacking or removal of serviceable material and for reconstruction of all works ordered by the
Engineer-in-Charge, such payments being in addition to compensation up to the value of the work
originally executed before being damaged or destroyed and not paid for. In case of works damaged or
destroyed but not already measured and paid for, the compensation shall be assessed by the Divisional
officer up to Rs.5,000/- and by the Superintending Engineer concerned for a higher amount. The
contractor shall be paid for the damages/ destruction suffered and for the restoring the material at the rate
based on analysis of rates tendered for in accordance with the provision of the contract. The certificate
of the Engineer-in-Charge regarding the quality and quantity of materials and the purpose for which they
were collected shall be final and binding on all parties to this contract.

Provided always that no compensation shall be payable for any loss in consequence of hostilities or
warlike operations (a) unless the contractor had taken all such precautions against air raid as are deemed
necessary by the A.R.P. Officers or the Engineer-in-Charge (b) for any material etc. not on the site of the
work or for any tools, plant, machinery, scaffolding, temporary building and other things not intended for
the work.

In the event of the contractor having to carry out the reconstruction as aforesaid, he shall be allowed such
extension of time for its completion as is considered reasonable by the Divisional Officer.

CLAUSE 4

Apprentices Act provisions to be complied with

The contractor shall comply with the provisions of the Apprentices Act, 1961 and the rules and orders
issued there under from time to time. If he fails to do so, his failure will be a breach of the contract and
the Superintending Engineer may, in his discretion, cancel the contract. The contractor shall also be
liable for any pecuniary liability arising on account of any violation by him of the provisions of the said
Act.

CLAUSE 45

Release of Security deposit after labour clearance

Security Deposit of the work shall not be refunded till the contractor produces a clearance certificate
from the Labour Officer. As soon as the work is virtually complete the contractor shall apply for the
clearance certificate to the Labour Officer under intimation to the Engineer-in-Charge. The Engineer-in-
Charge, on receipt of the said communication, shall write to the Labour Officer to intimate if any
complaint is pending against the contractor in respect of the work. If no complaint is pending, on record
till after 3 months after completion of the work and/or no communication is received from the Labour
Officer to this effect till six months after the date of completion, it will be deemed to have received the
clearance certificate and the Security Deposit will be released if otherwise due.

O’J>
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SAFETY CODE

Suitable scaffolds should be provided for workmen for all works that cannot safely be done
from the ground, or from solid construction except such short period work as can be done safely
from ladders. When a ladder is used, an extra mazdoor shall be engaged for holding the ladder
and if the ladder is used for carrying materials as well suitable footholds and hand-hold shall be
provided on the ladder and the ladder shall be given an inclination not steeper than 1/4 to 1 (1.4
horizontal and 1 vertical).

Scaffolding of staging more than 3.6m (12ft.) above the ground or floor, swung or suspended
from an overhead support or erected with stationary support shall have a guard rail properly
attached or bolted, braced and otherwise secured at least 90 cm. (3ft.) high above the floor or
platform of such scaffolding or staging and extending along the entire length of the outside and
ends there of with only such opening as may be necessary for the delivery of materials. Such
scaffolding or staging shall be so fastened as to prevent it from swaying from the building or
structure.

Working platforms, gangways and stairways should be so constructed that they should not sag
unduly or unequally, and if the height of the platform or the gangway or the stairway is more
than 3.6m (12ft.) above ground level or floor level, they should be closely boarded, should have
adequate width and should be suitably fastened as described in (2) above.

Every opening in the floor of a building or in a working platform shall be provided with suitable
means to prevent the fall of person or materials by providing suitable fencing or railing whose
minimum height shall be 90 cm (3ft.).

Safe means of access shall be provided to all working platforms and other working places.
Every ladder shall be securely fixed. No portable single ladder shall be over 9m. (30ft.) in
length while the width between side rails in rung ladder shall in no case be less than 29 cm.
(11%2”) for ladder up to and including 3m. (10ft.) in length. For longer ladder, this width should
be increased at least %4” for each additional 30cm. (1 foot) of length. Uniform step spacing of
not more than 30 cm shall be kept. Adequate precautions shall be taken to prevent danger from
electrical equipment. No materials on any of the sites or work shall be so stacked or placed as
to cause danger or inconvenience to any person or the public. The contractor shall provide all
necessary fencing and lights to protect the public from accident and shall be bound to bear the
expenses of defense of every suit, action or other proceedings at law that may be brought by any
person for injury sustained owing to neglect of the above precautions and to pay any damages
and cost which may be awarded in any such suit, action or proceedings to any such person or
which may, with the consent of the contractor, be paid to compensate any claim by any such
person.

Excavation and Trenching — All trenches 1.2m. (4ft.) or more in depth, shall at all times be
supplied with at least one ladder for each 30m. (100ft.) in length or fraction thereof Ladder shall
extend from bottom of the trench to at least 90 cm. (3ft.) above the surface of the ground. The
side of the trenches which are 1.5m. (5ft.) or more in depth shall be stepped back to give
suitable slope or securely held by timber bracing, so as to avoid the danger of sides collapsing.
The excavated materials shall not be placed within 1.5m. (5ft.) of the edges of the trench or half
of the depth of the trench whichever is more. Cutting shall be done from top to bottom. Under
no circumstances undermining or undercutting shall be done.

Demolition — Before any demolition work is commenced and also during the progress of the
work.

All roads and open areas adjacent to the work site shall either be closed or suitably protected.

No electric cable or apparatus which is liable to be a source of danger or a cable or apparatus
used by the operator shall remain electrically charged.

All practical steps shall be taken to prevent danger to persons employed from risk of fire or
explosion or flooding. No floor, roof or other part of the building shall be so overloaded with
debris or materials as to render it unsafe.

All necessary personal safety equipment as considered adequate by the Engineer-in-Charge
should be kept available for the use of the person employed on the site and maintained in a
condition suitable for immediate use, and the contractor should take adequate steps to ensure
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proper use of equipment by those concerned: - The following safety equipment shall invariably
be provided.

Workers employed on mixing asphaltic materials, cement and lime mortars shall be provided
with protective footwear and protective goggles.

Those engaged in white washing and mixing or stacking of cement bags or any material which
is injurious to the eyes shall be provided with protective goggles.

Those engaged in welding works shall be provided with welder’s protective eye-shields.

Stone breaker shall be provided with protective goggles and protective clothing and seated at
sufficiently safe intervals.

When workers are employed in sewers and manholes, which are in active use, the contractors
shall ensure that the manhole covers are opened and ventilated at-least for an hour before the
workers are allowed to get into the manholes, and the manholes so opened shall be cordoned off
with suitable railing and provided with warning signals or boards to prevent accident to the
public. In addition, the contractor shall ensure that the following safety measure are adhered to :

Entry for workers into the line shall not be allowed except under supervision of the JE or any
other higher office.

At least 5 to 6 manholes upstream and downstream should be kept open for at least 2 to 3 hours
before any man is allowed to enter into the manhole for working inside.

Before entry presence of Toxic gases should be tested by inserting wet lead acetate paper which
changes colour in the presence of such gases and gives indication of their presence.

Presence of Oxygen should be verified by lowering a detector lamp into the manhole. In case,
no Oxygen is found inside the sewer line, workers should be sent only with Oxygen kit.

Safety belt with rope should be provided to the workers. While working inside the manholes
such rope should be handled by two men standing outside to enable him to be pulled out during
emergency.

The area should be barricaded or cordoned of by suitable means to avoid mishaps of any kind.
Power warning signs should be displayed for the safety of the public whenever cleaning works
are undertaken during night or day.

No smoking or open flames shall be allowed near the blocked manhole being cleaned.

The malba obtained on account of cleaning of blocked manholes and sewer lines should be
immediately removed to avoid accidents on account of slippery nature of the malba.

Workers should not be allowed to work inside the manhole continuously. He should be given
rest intermittently. The Engineer-in-Charge may decide the time up to which a worker may be
allowed to work continuously inside the manhole.

Gas masks with Oxygen Cylinder should be kept at site for use in emergency.

Air-blowers should be used for flow of fresh air through the manholes. Whenever called for
portable air blowers are recommended for ventilating the manholes. The Motors for these shall
be vapor proof and of totally enclosed type. Non sparking gas engines also could be used but
they should be placed at least 2 meters away from the opening and on the leeward side protected
from wind so that they will not be a source of friction on any inflammable gas that might be
present.

The workers engaged for cleaning the manholes/sewers should be properly trained before
allowing to work in the manhole.

The workers shall be provided with Gumboots or non sparking shoes bump helmets and gloves
non sparking tools safety lights and gas masks and portable air blowers (when necessary). They
must be supplied with barrier cream for anointing the limbs before working inside the sewer
lines.

Workmen descending a manhole shall try each ladder stop or rung carefully before putting his
full weight on it to guard against insecure fastening due to corrosion of the rung fixed to
manhole well.
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It a man has received a physical injury, he should be brought out of the sewer immediately and
adequate medical aid should be provided to him.

The extents to which these precautions are to be taken depend on individual situation but the
decision of the Engineer-in-Charge regarding the steps to be taken in this regard is an individual
case will be final.

The Contractor shall not employ men and women below the age of 18 years on the work of
painting with products containing lead in any form. Wherever men above the age of 18 are
employed on the work of lead painting, the following precaution should be taken :

No paint containing lead or lead products shall be used except in the form of paste or ready
made paint.

Suitable face masks should be supplied for use by the workers when paint is applied in the form
of spray or a surface having lead paint is dry rubbed and scraped.

Overalls shall be supplied by the contractors to the workmen and adequate facilities shall be
provided to enable the working painters to wash during and on the cessation of work.

An additional clause (viii) (i) of Safety Code (iv) the Contractor shall not employ women and
men below the age of 18 on the work of painting with product contained lead in any form.
Wherever men above the age of 18 are employed on the work of lead painting, the following
principles must be observed for such use:

White lead, sulphate of lead or product containing these pigment, shall not be used in painting
operation except in the form of pastes or paint ready for use.

Measures shall be taken, wherever required in order to prevent danger arising from the
application of paint in the form of spray.

Measures shall be taken, wherever practicable, to prevent danger arising out of from dust caused
by dry rubbing down and scraping.

Adequate facilities shall be provided to enable working painters to wash during and on cessation
of work.

Overall shall be worn by working painters during the whole of working period.

Suitable arrangement shall be made to prevent clothing put off during working hours being
spoiled by painting materials.

Cases of lead poisoning and suspected lead poisoning shall be notified and shall be subsequently
verified by medical man appointed by competent authority of DDA

DDA may require, when necessary medical examination of workers.

Instructions with regard to special hygienic precautions to be taken in the painting trade shall be
distributed to working painters.

When the work is done near any place where there is risk of drowning, all necessary equipments
should be provided and kept ready for use and all necessary steps taken for prompt rescue of
any person in danger and adequate provision, should be made for prompt first aid treatment of
all injuries likely to be obtained during the course of the work.

Use of hoisting machines and tackle including their attachments, anchorage and supports shall
conform to the following standards or conditions:

These shall be of good mechanical construction, sound materials and adequate strength and free
from patent defects and shall be kept repaired and in good working order.

Every rope used in hoisting or lowering materials or as a means of suspension shall be of
durable quality and adequate strength, and free from patent defects.

Every crane driver or hoisting appliance operator shall be properly qualified and no person
under the age of 21 years should be in charge of any hoisting machine including any scaffolding
which or give signals to operator.

In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley block
used in hoisting or as means of suspension, the safe working load shall be ascertained by

AE(P) EE (P)



iv)

12.

13.

14.

15.

16.

O’J>

Delhi Development Authority

adequate means. Every hoisting machine and all gear referred to above shall be plainly marked
with the safe working load. In case of a hoisting machine having a variable safe working load
and the condition under which it is applicable shall be clearly indicated. No part of any machine
or any gear referred to above in this paragraph shall be loaded beyond the safe working load
except for the purpose of testing.

In case of departmental machines, the safe working load shall be notified by the Electrical
Engineer-in-Charge. As regards contractor’s machines the contractors shall notify the safe
working load of the machine to the Engineer-in-Charge whenever he brings any machinery to
site of work and get it verified by the Electrical Engineer concerned

Motors, gearing transmission, electric wiring and other dangerous parts of hoisting appliances
should be provided with efficient safeguards. Hoisting appliances should be provided with such
means as will reduce to the minimum the risk of accidental descent of the load. Adequate
precautions should be taken to reduce to the minimum the risk of any part of a suspended load
becoming accidentally displaced. When workers are employed on electrical installations which
are already energized, insulating mats, wearing apparel, such as gloves, sleeves and boots as
may be necessary should be provided. The worker should not wear any rings, watches and carry
keys or other materials which are good conductors of electricity.

All scaffolds, ladders and other safety devices mentioned or described herein shall be
maintained in safe condition and no scaffold, ladder or equipment shall be altered or removed
while it is in use. Adequate washing facilities should be provided at or near places of work.

These safety provisions should be brought to the notice of all concerned by display on a notice
board at a prominent place at work spot. The person responsible for compliance of the safety
code shall be named therein by the contractor.

To ensure effective enforcement of the rules and regulations relating to safety precautions the
arrangements made by the contractor shall be open to inspection by the Labour Officer or
Engineer-in-Charge of the department or their representatives.

Notwithstanding the above clauses from 1 to 15 there is nothing in these to exempt the
contractor from the operations of any other Act or Rule in force in the Republic of India.
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MODEL RULES FOR THE PROTECTION OF HEALTH AND SANITARY
ARRANGEMENTS FOR WORKERS EMPLOYED BY DDA OR ITS CONTRACTORS

1. APPLICATION
These rules shall apply to all buildings and construction works in charge of DDA in which
twenty or more workers are ordinarily employed or are proposed to be employed in any day
during the period during which the contract work is in progress.

2. DEFINITION
Work place means a place where twenty or more workers are ordinarily employed in connection
with construction work on any day during the period during which the contract work is in

progress.
3. FIRST-AID FACILITIES
i) At every work place there shall be provided and maintained, so as to be easily accessible during

working hours, first-aid boxes at the rate of not less than one box for 150 contract labour or part
thereof ordinarily employed.

ii) The first-aid box shall be distinctly marked with a red cross on white back ground and shall
contain the following equipment:
a) For work places in which the number of contract labour employed does not exceed 50

Each first-aid box shall contain the following equipments:
6 small sterilized dressings.
3 medium size sterilized dressings.
3 large size sterilized dressings.
3 large sterilized burn dressings.
1 (30 ml.) bottle containing a two percent alcoholic solution of iodine.
1 (30ml.) bottle containing salvolatile having the dose and mode of administration indicated on
the label.
1 snakebite lancet.
1 (30 gms.) bottle of potassium permanganate crystals.
1 pair scissors.
0. 1 copy of the first-aid leaflet issued by the Director General, Factory Advice Service and Labour
Institutes, Government of India.
11. 1 bottle containing 100 tablets (each of 5 gms.) of aspirin.
12. Ointment for burns.
13. A bottle of suitable surgical antiseptic solution.
b) For work places in which the number of contract labour exceed 50
Each first-aid box shall contain the following equipments:
1 12 small sterilized dressings.
2 6 small size sterilized dressings.
3. 6 large size sterilized dressings.
4. 6 large size sterilized burn dressings.
5
6
7

A e

=0 o

6 (15 gms.) packets sterilized cotton wool.
1 (60 ml.) bottle containing a two percent alcoholic solution iodine.
1 (60 ml.) bottle containing Sal volatile having the does and mode of administration indicated on

the label.

8. 1 roll of adhesive plaster.

9. 1 snake bite lancet.

10. 1 (30 gms.) bottle of potassium permanganate crystals.

11. 1 pair scissors.

12. 1 copy of the first-aid leaflet issued by the Director General Factory Advice Service and Labour
Institutes/ Government of India.

13. A bottle containing 100 tablets (each of 5 gms.) of aspirin.

14. Ointment for burns.

15. A bottle of suitable surgical antiseptic solution.

iii) Adequate arrangements shall be made for immediate recoupment of the equipment when
necessary.

iv) Nothing except the prescribed contents shall be kept in the First-aid box.

V) The first-aid box shall be kept in charge of a responsible person who shall always be readily

available during the working hours of the work place.
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A person in charge of the First-aid box shall be a person trained in First-aid treatment, in the
work places where the number of contract labour employed is 150 or more.

In work places where the number of contract labour employed is 500 or more and hospital
facilities are not available within easy distance from the works. First-aid posts shall be
established and run by a trained compo under. The compo under shall be on duty and shall be
available at all hours when the workers are at work.

Where work places are situated in places which are not towns or cities, a suitable motor
transport shall be kept readily available to carry injured person or person suddenly taken ill to
the nearest hospital.

DRINKING WATER
In every work place, there shall be provided and maintained at suitable places, easily accessible
to labour, a sufficient supply of cold water fit for drinking.

Where drinking water is obtained from an intermittent public water supply, each work place
shall be provided with storage where such drinking water shall be stored.

Every water supply or storage shall be at a distance of not less than 50 feet from any latrine
drain or other source of pollution. Where water has to be drawn from an existing well which is
within such proximity of latrine, drain or any other source of pollution, the well shall be
properly chlorinated before water is drawn form it for drinking. All such wells shall be entirely
closed in and be provided with a trap door which shall be dust and waterproof.

A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and
opened only for cleaning or inspection which shall be done at least once a month.

WASHING FACILITIES
In every work place adequate and suitable facilities for washing shall be provided and
maintained for the use of contract labour employed therein.

Separate and adequate cleaning facilities shall be provided for the use of male and female
workers.

Such facilities shall be conveniently accessible and shall be kept in clean and hygienic
condition.

LATRINES AND URINALS
Latrines shall be provided in every work place on the following scale namely :

Where female are employed there shall be at least one latrine for every 25 females.
Where males are employed, there shall be at least one latrine for every 25 males.

Provided that where the number of males or females exceeds 100, it shall be sufficient if there is
one latrine for 25 males or females as the case may be up to the first 100, and one for every 50
thereafter.

Every latrine shall be under cover and so partitioned off as to secure privacy, and shall have a
proper door and fastenings.

Construction of latrines: The inside walls shall be constructed of masonry or some suitable heat-
resisting nonabsorbent materials and shall be cement washed inside and outside at least once a
year, Latrines shall not be of a standard lower than borehole system.

Where workers of both sexes are employed, there shall be displayed outside each block of
latrine and urinal, a notice in the language understood by the majority of the workers “For Men
only” or “For Women Only” as the case may be.

b) The notice shall also bear the figure of a man or of a woman, as the case may be.

V)

There shall be at least one urinal for male workers up to 50 and one for female workers up to
fifty employed at a time, provided that where the number of male or female workmen, as the
case may be exceeds 500, it shall be sufficient if there is one urinal for every 50 males or
females up to the first 500 and one for every 100 or part thereafter.

vi) a) The latrines and urinals shall be adequately lighted and shall be maintained in
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b) Latrines and urinals other than those connected with a flush sewage system
shall comply with the requirements of the Public Health Authorities.

vii) Water shall be provided by means of tap or otherwise so as to be conveniently accessible in or
near the latrines and urinals.

viii) Disposal of excreta: Unless otherwise arranged for by the local sanitary authority, arrangements
for proper disposal of excreta by incineration at the work place shall be made by means of a
suitable incinerator. Alternately excreta may be disposed of by putting a layer of night soil at
the bottom of a pucca tank prepared for the purpose and covering it with a 15 cm. Layer of
waste or refuse and then covering it with a layer of earth for a fortnight (when it will turn to
manure)

ix) The contractor shall at his own expense, carry out all instructions issued to him by the Engineer-
in-Charge to effect proper disposal of night soil and other conservancy work in respect of the
contractor’s workmen or employees on the site. The contractor shall be responsible for payment
of any charges which may be levied by Municipal or Cantonment Authority for execution of
such on his behalf.

7. PROVISION OF SHELTER DURING REST
At every place there shall be provided, free of cost, four suitable sheds, two for meals and the
other two for rest separately for the use of men and women labour. The height of each shelter
shall not be less than 3 meters (10 ft.) from the floor level to the lowest part of the roof. These
shall be kept clean and the space provided shall be on the basis of 0.6 sqm (6 sft.) per head.

Provided that the Engineer-in-Charge may permit subject to his satisfaction, a portion of the
building under construction or other alternative accommodation to be used for the purpose.

8. CRECHES

i) At every work place, at which 20 or more women worker are ordinarily employed, there shall be
provided two rooms of reasonable dimensions for the use of their children under the age of six
years. One room shall be used as a play room for the children and the other as their bedroom.
The rooms shall be constructed with specifications as per clause 19H (ii) a, b & c.

ii) The rooms shall be provided with suitable and sufficient openings for light and ventilation.
There shall be adequate provision of sweepers to keep the places clean.

iii) The contractor shall supply adequate number of toys and games in the play room and sufficient
number of cots and beddings in the bed room.

iv) The contractor shall provide one Ayah to look after the children in the créche when the number
of women workers does not exceed 50 and two when the number of women workers exceeds 50.

V) The use of the rooms earmarked as créches shall be restricted to children, their attendants and
mothers of the children.

9. CANTEENS

i) In every work place where the work regarding the employment of contract labour is likely to

continue for six months and where in contract labour numbering one hundred or more is
ordinarily employed, an adequate canteen shall be provided by the contractor for the use of such
contract labour.

ii) The canteen shall be maintained by the contractor in an efficient manner.

iii) The canteen shall consist of at least a dining hall, kitchen, store room, pantry and washing
places separately for workers and utensils.

iv) The canteen shall be sufficiently lighted at all times when any person has access to it.

V) The floor shall be made of smooth and impervious materials and inside walls shall be lime-
washed or colour washed at least once in each year.

Provided that the inside walls of the kitchen shall be line-washed every four months.

vi) The premises of the canteen shall be maintained in a clean and sanitary condition.

vii) Waste water shall be carried away in suitable covered drains and shall not be allowed to
accumulate so as to cause a nuisance.
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viii) Suitable arrangements shall be made for the collection and disposal of garbage.
ix) The dining hall shall accommodate at a time 30 percent of the contract labour working at a time.
X) The floor area of the dining hall, excluding the area occupied by the service counter and any

furniture except tables and chairs shall not be less than one square meter (10 sft.) per diner to be
accommodated as prescribed in sub-Rule 9.

xia) A portion of the dining hall and service counter shall be partitioned off and reserved for women
workers in proportion to their number.

b) Washing places for women shall be separate and screened to secure privacy.

Xii) Sufficient tables stools, chair or benches shall be available for the number of diners to be
accommodated as prescribed in sub-Rule 9.

Xiii) a(l) There shall be provided and maintained sufficient utensils crockery,
furniture and any other equipments necessary for the efficient running of the canteen.

a(2) The furniture utensils and other equipment shall be maintained in a clean
and hygienic condition.

b(1) Suitable clean clothes for the employees serving in the canteen shall be provided and
maintained.

b(2) A service counter, if provided, shall have top of smooth and impervious material.

b(3) Suitable facilities including an adequate supply of hot water shall be provided for the
cleaning of utensils and equipments.

Xiv) The food stuffs and other items to be served in the canteen shall be in conformity with the
normal habits of the contract labour.

XV) The charges for food stuffs, beverages and any other items served in the canteen shall be based
on ‘No profit, No losses and shall be conspicuously displayed in the canteen.

XVvi) In arriving at the price of foodstuffs, and other article served in the canteen, the following items
shall not be taken into consideration as expenditure namely:

a) The rent of land and building

b) The depreciation and maintenance charges for the building and equipments provided for the
canteen.

c) The cost of purchase, repairs and replacement of equipments including furniture, crockery,

cutlery and utensils.

d) The water charges and other charges incurred for lighting and ventilation.
e) The interest and amounts spent on the provision and maintenance of equipments provided for
the canteen.

xvii)  The accounts pertaining to the canteen shall be audited once every 12 months by registered
accountants and auditors.

10. ANTI-MALARIAL PRECAUTIONS
The contractor shall at his own expense, conform to all anti-malarial instructions given to him
by the Engineer-in-Charge including the filling up of any borrow pits which may have been dug
by him.

11. The above rules shall be incorporated in the contracts and in notices inviting tenders and shall
from an integral part of the contracts.

12. AMENDMENTS
Government may, from time to time, add to or amend these rules and issue directions — it may
consider necessary for the purpose of removing any difficulty which may arise in the
administration thereof.

O’J>
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CONTRACTOR’S LABOUR REGULATIONS

SHORT TITLE
These regulations may be called the Contractors Labour Regulations.

DEFINITIONS

i)

a)

b)

)

)
ii)

iii)

iv)

i)

i)

iii)

Workman means any person employed by DDA or its contractor directly or indirectly
through a sub-contractor with or without the knowledge of the DDA to do any skilled,
semiskilled or unskilled manual, supervisory, technical or clerical work for hire or
reward, whether the terms of employment are expressed or implied but does not
include any person :

Who is employed mainly in a managerial or administrative capacity: or

Who, being employed in a supervisory capacity draws wages exceeding five hundred
rupees per mensem or exercises either by the nature of the duties attached to the office
or by reason of powers vested in him, functions mainly of managerial nature : or.

Who is an out worker, that is to say, person to whom any article or materials are given
out by or on behalf of the principal employers to be made up cleaned, washed, altered,
ornamental finished, repaired adopted or otherwise processed for sale for the purpose
of the trade or business of the principal employers and the process is to be carried out
either in the home of the out worker or in some other premises, not being premises
under the control and management of the principal employer.

No person below the age of 14 years shall be employed to act as a workman.

Fair Wages means wages whether for time or piecework fixed and notified under the
provisions of the Minimum Wages Act from time to time.

Contractors shall include every person who undertakes to produce a given result other
than a mere supply of goods or articles of manufacture through contract labour or who
supplies contract labour for any work and includes a sub-contractor.

Wages shall have the same meaning as defined in the Payment of Wages Act.
Normally working hours of an adult employee should not exceed 9 hours a

day. The working day shall be so arranged that inclusive of interval for rest, if any, it
shall not spread over more than 12 hours on any day.

When an adult worker is made to work for more than 9 hours on any day or for more
than 48 hours in any weed, he shall be paid over time for the extra hours put in by him
at double the ordinary rate of wages.

a) Every worker shall be given a weekly holiday normally on a Sunday, in
accordance with the provisions of the Minimum Wages (Central) Rules 1960
as amended from time to time irrespective of whether such worker is
governed by the Minimum Wages Act or not.

b) Where the minimum wages prescribed by the Government under the
Minimum Wages Act are not inclusive of the Wages for the weekly day of
rest, the worker shall be entitled to rest day wages at the rate applicable to the
next preceding day, provided he has worked under the same contractor for a
continuous period of not less than 6 days.

c) Where a contractor is permitted by the Engineer-in-Charge to allow a worker
to work on a normal weekly holiday, he shall grant a substituted holiday to
him for the whole day on one of the five days immediately before or after the
normal weekly holiday and pay wages to such worker for the work performed
on the normal weekly holiday at overtime rate.

DISPLAY OF NOTICE REGARDING WAGES ETC.

The contractor shall before he commences his work on contract, display and correctly maintain
and continue to display and correctly maintain in a clear and legible condition in conspicuous
places on the work, notices in English and in the local Indian languages spoken by the majority
of the workers giving the minimum rates of wages fixed under Minimum Wages Act, the actual
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wages being paid, the hours of work for which such wage are earned, wages periods, dates of
payments of wages and other relevant information as per Appendix ‘IIT’.

PAYMENT OF WAGES

i) The contractor shall fix wage periods in respect of which wages shall be payable.

i) No wage period shall exceed one month.

iii) The wages of every person employed as contract labour in an establishment or by a

contractor where less than one thousand such persons are employed shall be paid
before the expiry of seventh day and in other cases before the expiry of tenth day after
the last day of the wage period in respect of which the wages are payable.

iv) Where the employment of any worker is terminated by or on behalf of the contractor
the wages earned by him shall be paid before the expiry of the second working day
from the date on which his employment is terminated.

V) All payment of wages shall be made on a working day at the work premises and during
the working time and on a date notified in advance and in case the work is completed
before the expiry of the wage period, final payment shall be made within 48 hours of
the last working day.

vi) Wages due to every worker shall be paid to him direct or to other person authorized by
him in this behalf.
vii) All wages shall be paid in current coin or currency or in both.

viii) Wages shall be paid without any deductions of any kind except those specified by the
Central Government by general or special order in this behalf or permissible under the
Payment of Wages Act 1956.

ix) A notice showing the wages period and the place and time of disbursement of wages
shall be displayed at the place of work and a copy sent by the contractor to the
Engineer-in-Charge under acknowledgement.

X) It shall be the duty of the contractor to ensure the disbursement of wages in the
presence of the Junior Engineer or any other authorized representative of the Engineer-
in-Charge who will be required to be present at the place and time of disbursement of
wages by the contractor to workmen.

xi) The contractor shall obtain from the Junior Engineer or any other authorized
representative of the Engineer-in-Charge as the case may be a certificate under his
signature at the end of the entries in the “Register of Wages” or the “wage-cum-Muster
Roll” as the case may be in the following form :

“Certified that the amount shown in column No. -------------=------- has been paid to the
workman concerned in my presence on at

FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES

i) The wages of a worker shall be paid to him without any deduction of any kind except
the following
a) Fines
b) Deductions for absence from duty i.e. from the place or the places where by

the terms of his employment he is required to work. The amount of deduction
shall be in proportion to the period for which he was absent.

c) Deduction for damage to or loss of goods expressly entrusted to the employed
person for custody, or for loss of money or any other deduction which he is
required to account, where such damage or loss is directly attributable to his
neglect or default.

d) Deduction for recovery of advances or for adjustment of overpayment of
wages, advances granted shall be entered in a register.

e) Any other deduction which the Central Government may from time to time
allow.
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ii) No fines should be imposed on any worker save in respect of such acts and omissions
on his part as have been approved of by the Chief Labour Commissioner.

Note: An approved list of Acts and Omissions for which fines can be imposed is
enclosed at Appendix-1.

iii) No fine shall be imposed on a worker and no deduction for damage or loss shall be
made from his wages until the worker has been given an opportunity of showing cause
against such fines or deductions.

iv) The total amount of fine which may be imposed in any one wage period on a worker
shall not exceed an amount equal to three paise in a rupee of the total wages, payable to
him in respect of that wage period.

V) No fine imposed on any worker shall be recovered from him by installment, or after the
expiry of sixty days from the date on which it was imposed.

vi) Every fine shall be deemed to have been imposed on the day of the act or omission in
respect of which it was imposed.

LABOUR RECORDS

i) The contractor shall maintain a Register of persons employed on work on contract in

Form XIII of the CL (R&A) Central Rules 1971 (Appendix IV).

i) The contractor shall maintain a Muster Roll register in respect of all workmen
employed by him on the work under Contract in Form XVI of the CL (R&A) Rules
1971 (Appendix V).

iii) The contractor shall maintain a Wage Register in respect of all workmen employed by
him on the work under contract in Form XVII of the CL (R&A) Rules 1971 (Appendix
VI).

iv) Register of accident
The contractor shall maintain a register of accidents in such form as may be convenient
at the work place but the same shall include the following particulars:

a) Full particulars of the labourers who met with accident

b) Rate of Wages

c) Sex

d) Age

e) Nature of accident and cause of accident

f) Time and date of accident

2) Date and time when admitted in Hospital

h) Date of discharge from the Hospital

1) Period of treatment and result of treatment

7) Percentage of loss of earning capacity and disability as assessed by Medical
Officer

k) Claim required to be paid under Workmen’s Compensation Act

D Date of payment of compensation

m) Amount paid with details of the person to whom the same was paid

n) Authority by whom the compensation was assessed

0) Remarks.

v) The contractor shall maintain a Register of Fines in the Form XII of the CL (R&A)
rules 1971 (Appendix-XI).

The contractor shall display in a good condition and in a conspicuous place of work the
approved list of acts and omissions for which fines can be imposed (Appendix-X).

vi)The contractor shall maintain a Register of deductions for damage or loss in Form
XX of the CL (F&A) rules 1971 (Appendix-XII).

vii)The contractor shall maintain a Register of Advances in Form XXIII of the CL
(R&A) Rules 1971 (Appendix-XIII).

viii)The contractor shall maintain a Register of Overtime in Form XXIII of the CL
(R&A) rules 1971 (Appendix-XIV).
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ATTENDANCE CARD-CUM-WAGE SLIP
The contractor shall issue an Attendance card-cum-wage slip to each workman
employed by him in the specimen form at (Appendix-VII).

The card shall be valid for each wage period.

The contractor shall mark the attendance of each workman on the card twice each day,
once at the commencement of the day and again after the rest interval, before he
actually starts work.

The card shall remain in possession of the worker during the wage period under
reference.

The contractor shall complete the wage slip portion on the reverse of the card at least a
day prior to the disbursement of wages in respect of the wage period under reference.

The contractor shall obtain the signature or thumb impression of the worker on the
wage slip at the time of disbursement of wages and retain the card with himself.

EMPLOYMENT CARD

The contractor shall issue an Employment Card in Form XIV of the CL (R&A)
Central Rules 1971 to each worker within three days of the employment of the worker
(Appendix-VIII).

SERVICE CERTIFICATE

On termination of employment for any reason whatsoever the contractor shall issue to
the workman whose services have been terminated, a Service certificate in Form XV
of the CL (R&A) Central Rules 1971 (Appendix-IX).

PRESERVATION OF LABOUR RECORDS EMPLOYMENT CARD

All records required to be maintained under Regulations Nos. 6&7 shall be preserved
in original for a period of three years from the date of last entries made in them and
shall be made available for inspection by the Engineer-in-Charge or Labour Officer or
any other officers authorized by the Ministry of Urban Development in this behalf.

POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR

ENQUIRY

13.

i)

14.

The labour Officer or any person authorized by Central Government on their behalf
shall have power to make enquires with a view to ascertaining and enforcing due and
proper observance of Fair Wage Clauses and the Provisions of these Regulations. He
shall investigate into any complaint regarding the default made by the contractor or
sub-contractor in regard to such provision.

REPORT OF LABOUR OFFICER

The Labour Officer or other persons authorized as aforesaid shall submit a report of
result of his investigation or enquiry to the Executive Engineer concerned indicating
the extent, if any, to which the default has been committed with a note that necessary
deductions from the contractor’s bill be made and the wages and other dues be paid to
the labourers concerned. In case an appeal is made by the contractor under Clause 13
of these regulations, actual payment to labourers will be made by the Executive
Engineer after the Superintending Engineer has given his decision on such appeal.

The Executive Engineer shall arrange payments to the labour concerned within 45 days
from the receipt of the report form the Labour Officer or the Superintending Engineer
as the case may be.

APPEAL AGAINST THE DECISION OF LABOUR OFFICER

Any person aggrieved by the decision and recommendations of the Labour Officer or
other person so authorized may appeal against such decision to the Superintending
Engineer concerned within 30 days from the date of decision, forwarding
simultaneously a copy of this appeal to the Executive Engineer concerned but subject
to such appeal, the decision of the officer shall be final and binding upon the
contractor.

PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER
A workman shall be entitled to be represented in any investigation or enquiry under
these regulations by :

AE(P) EE (P)



a)
b)

9

ii)

a)
b)

c)

iii)

Delhi Development Authority

An officer of a registered trade union of which he is a member.

An officer of a federation of trade unions to which the trade union referred to in clause
(a) is affiliated.

Where the employer is not a member of any registered trade upon, by an officer of a
registered trade union, connected with the industry in which the worker is employed or
by any other workman employed in the industry in which the worker is employed.

An employer shall be entitled to be represented in any investigation or enquiry under
these regulations by :

An officer of an association of employers of which he is a member.

An officer of a federation of associations of employers to which association referred to
in clause (a) is affiliated.

Where the employers is not a member of any association of employers, by an officer of
association of employer connected with the industry in which the employer is engaged
or by any other employer, engaged in the industry in which the employer is engaged.

No party shall be entitled to be represented by a legal practitioner in any investigation
or enquiry under these regulations.

16. INSPECTION OF BOOKS AND SLIPS
The contractor shall allow inspection of all the prescribed labour records to any of this workers
or to his agent at a convenient time and place after due notice is received or to the Labour
Officer or any other person, authorized by the Central Government on his behalf.

17. SUBMISSION OF RETURNS
The contractor shall submit periodical returns as may be specified from time to time.

18. AMENDMENTS
The Central Government may from time to time add to or amend the regulations and on any
question as to the application/ Interpretation or effect of those regulations the decision of the
Superintending Engineer concerned shall be final.

O’J>
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ADDITIONAL CONDITIONS
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REGISTER OF MATERNITY BENEFITS (Clause 19 F)

Name and address of the contractor

Name and location of the work

Date on which

Name of the Father’s/ Nature of Period of actual notice of
employee husband’s name employment employment . .
confinement given
1 2 3 4 5
Date on which maternity leave commenced and ended
Date of In case of delivery In case of miscarriage
Delivery/
Miscarriage Commenced Ended Commenced Ended
6 7 8 9 10
Leave pay paid to the employee
In case of delivery In case of miscarriage
Remarks
Rate of leave pay Amount paid Rate of leave pay Amount paid
11 12 13 14 15

O’ZD
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Appendix ‘II’

SPECIMEN FORM OF THE REGISTER, REGARDING

MATERNITY BENEFIT ADMISSIBLE TO THE CONTRACTOR’S

Name and address of the contractor

Name and location of the work

1.

10.

11.

12.

13.

14.

15.

O’J>

LABOUR

Name of the woman and her husband’s name

Designation

Date of appointment

Date with months and years in which she is employed

Date of discharge/ dismissal, if any

Date of production of certificates in respect of pregnancy

Date on which the woman informs about the expected delivery
Date of delivery/ miscarriage/ death

Date of production of certificate in respect of delivery/ miscarriage
Date with the amount of maternity/ death benefit paid in advance of expected delivery
Date with amount of subsequent payment of maternity benefit

Name of the person nominated by the woman to receive the payment of the maternity benefit
after her death

If the woman dies, the date of her death, the name of the person to whom maternity benefit
amount was paid, the month thereof and the date of payment

Signature of the contractor authenticating entries in the register

Remarks column for the use of Inspecting Officer
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LABOUR BOARD

Appendix ‘III’

Name and work

Name of Contractor

Address of Contractor

Name and address of Division

Name of Labour Officer

Address of Labour Officer

Name of Labour Enforcement Officer

Address of Labour Enforcement Officer

S.No. Category

Minimum wage
fixed

Actual wage paid

Number present

Remarks

Weekly holiday

Wage period

Date of payment of wages

Working hours

Rest interval

O’ZD
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Name and address of contractor

Name and address of establishment under which contract is carried on
Nature and location of work

Name and address of Principal Employer

Delhi Development Authority

Form-XIII (See rule 75)
REGISTER OF WORKMEN EMPLOYED BY CONTRACTOR

Appendix ‘IV’

Permanent
home
address of Signature Date of
Name and Age Father’s/ Nature of the Date of or thumb L
R Local . . termination Reasons for
S.No. surname of and | Husband’s | employment/ workman commencement | impression . Remarks
. . . address of terminations
workman Sex name designation (Village of employment of the emplovment
and Tehsil, workman ploy
Taluk and
Districts)
1 2 3 4 5 6 7 8 9 10 11 12
A
C
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Appendix ‘V’
MUSTER ROLL

Name and address of contractor e

Name and address of establishment under which contract is carried on

Nature and location of work

Name and address of Principal Employer For the Month of fortnight ---------------

Name of Father’s/
S.No. Workman Sex Husband’s Dates Remarks
name
1 2 3 4 5 6
1 2 3 4

A
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Appendix ‘VI’

Form-XVII
REGISTER OF WAGES
Name and address of contractor
Name and address of establishment under which contract is carried on
Nature and location of work
Name and address of Principal Employer Wages Period: Monthly/ Fortnightly
Amount of wages earned
SL Name of | Serial No. Designation/ | No. of | Units | Daily Basic Dearness | Overtime Other Total | Deductions Net Signature Initial of
No. | Workman in the nature of work | days of rate of | wages | allowances cash if any, amount or thumb contractor
register of done worke | work | wages/ payments (indicate paid impression or his
workman d done piece (Indicate nature) of the representati
rate nature) workman ve
1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16
A
C
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Appendix ‘VII’

Wage Card No. ---------------- (Obverse)
WAGE CARD

Name and address of contractor Date of Issue

Name and location of work Designation

Name of workman Month / Fortnight

Rate of Wages

112345678910 11 12|13 |14 15|16 |17 |18 |19 |20 |21 22|23 |24 |25|26 |27 |28 |29 30|31
Morning Rate
Evening Amount
Initial
Received from the sum of Rs. on account of my wages
The Wage Card is valid for one month from the date of issue Signature
A
C
ow
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Appendix ‘VII’
(Reverse)

Form-XIX [See rule 78(2) b]
WAGES SLIP

Name and address of contractor

Name and Father’s/ Husband’s name of workman

Nature and location of work

For the Week/ Fortnight/ Month ending

1. No. of days worked
2. No. of units worked in case of piece rate workers
3. Rate of daily wages/ piece rate
4. Amount of overtime wages
5. Gross wages payable
6. Deduction, if any
7. Net amount of wages paid
Initials of the Contractor or his representative
A__
C
ow
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Appendix ‘VIII’
Form-XIV [See rule 76]
EMPLOYMENT CARD

Name and address of contractor

Name and address of establishment in/under which contract is carried on

Name of work and location of work

Name and address of Principal Employer

1. Name of the workman
2. S.No. in the register of workman employed
3. Name of employment/ designation
4. Wage rate (with particulars of unit in case of piece work )
5. Wage period
6. Tenure of employment
7. Remarks
Signature of Contractor
A__
C
ow
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Name and address of contractor
Name and location of work
Name ad address of workman
Age or date of birth
Identification marks
Father’s/Husband’s name
Name and address of establishment in under which contract is carried on

Name and address of Principal Employer

Delhi Development Authority

Form-XV (See rule 77)
SERVICE CERTIFICATE

Appendix ‘IX

Total Period for which employed

Rae of wages (with particulars of

S.No. Nature of Work Done .. . Remarks
unit in case of piece work)
From To
1 2 3 4 5 6
Signature
A__
C
ow
D AE(P) EE (P)
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Appendix ‘X’

LIST OF ACTS AND OMISSIONS FOR WHICH FINES CAN BE IMPOSED

In accordance with rule 7 (v) of the Contractor’s Labour Regulations to be displayed prominently at the site of work both in English and local Language.

1. Willful insubordination or disobediences, whether along or in combination with other.

2. Theft fraud or dishonesty in connection with the contractors beside a business or property of DDA.

3. Taking or giving bribes or any illegal gratifications.

4. Habitual late attendance.

5. Drunkenness lighting, riotous or disorderly or indifferent behavior.

6. Habitual negligence.

7. Smoking near or around the area where combustible or other materials are locked.

8. Habitual indiscipline.

9. Causing damage to work in the progress or to property of the DDA or of the contractor.

10. Sleeping on duty.

11. Malingering or slowing down work.

12. Giving of false information regarding name, age father’s name, etc.

13. Habitual loss of wage cards supplied by the employers.

14. Unauthorized use of employer’s property of manufacturing or making of unauthorized particles at the work place.

15. Bad workmanship in construction and maintenance by skilled workers which is not approved by the Department and for which the contractors are compelled to
undertake rectifications.

16. Making false complaints and/or misleading statements.

17. Engaging on trade within the premises of the establishments.

18. Any unauthorized divulgence of business affairs of the employees.

19. Collection or canvassing for the collection of any money within the premises of an establishment unless authorized by the employer.

20. Holding meeting inside the premises without previous sanction of the employers.

21. Threatening or intimidating any workman or employer during the working hours within the premises.

A__

C__

OowW__
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Name and address of contractor
Name and address of establishment in under which contract is carried on
Nature and location of work

Name and address of Principal Employer

Delhi Development Authority

Form-XII [See rule 78(2)(d)]
REGISTER OF FINES

Appendix ‘XI’

Name of
Act/ Whether person in Wace
Father’s/ Designation/ Omission Date of workman whose erio dgan d Amount of Date of
S.No. | Name of Workman | Husband’s nature of for which Offence showed presence P Wages fine which fine | Remarks
name employment fine cause employee’s & imposed realized
. - ) . payable
imposed against fine | explanation
was heard
1 2 3 4 5 6 7 8 9 10 11 12
A__
C
ow
D AE(P) EE (P)




Name and address of contractor
Name and address of establishment in under which contract is carried on
Nature and location of work

Name and address of Principal Employer

Delhi Development Authority

Form-XX [See rule 78(2) d]
REGISTER OF DEDUCTION FOR DAMAGE OR LOSS

Appendix ‘XII’

Name of
Whether person in Date of recovery
Father’s/ Designation/ | Particulars | Date of workman whose Amount
Name of N showed of No. of
S.No. Husband’s nature of of damage | damage presence . . Remarks
Workman cause A deduction | installments First Last
name employment or loss or loss . employee’s . ) )
against explanation imposed installment | installment
deduction
was heard
1 2 3 4 5 6 7 8 9 10 11 12 13
A__
C
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Appendix ‘XIII’
Form-XXII [See rule 78(2)d]
REGISTER OF ADVANCES

Name and address of contractor

Name and address of establishment in under which contract is carried on
Nature and location of work

Name and address of Principal Employer

Number of Date of
R . . . Date and Purpose(s) . Date on
Father’s/ Designation/ | Wage period . installments amount of .
S.No N amount of for which . which last
Name of Workman Husband’s nature of and wages by which each . Remarks
advance advance . installment
name employment payable . advance to be | installment .
given made . . was repaid
repaid repaid
1 2 3 4 5 6 7 8 9 10 11
A
C
ow
D AE(P) EE (P)




Form-XXIII [See rule 78(2) e]
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REGISTER OF OVERTIME

Name and address of contractor

Name and address of establishment in under which contract is carried on

Nature and location of work

Name and address of Principal Employer

Appendix ‘XIV’

Total overtime
. . Date on . Rate on
, Designation/ - worked or Normal Overtime . .
Name of Father’s/ which .o Overtime which
S.No. s Sex nature of . production in rate of rate of . . Remarks
Workman Husband’s name Overtime . earnings overtime
employment case of piece wages wages .
worked wages paid
rated
1 2 3 4 5 6 7 8 9 10 11 12
A__
C
ow
D AE(P) EE (P)
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APPENDIX XV

NOTICE FOR APPOINTMENT OF ARBITRATOR
(Refer Clause 25)

To
The Chief Engineer/EM
Dear Sir,
In terms of Clause 25 of the agreement, particulars of which are given below, I/we hereby give notice
to you to appoint and arbitrator for settlement of dispute mentioned below:
Name of applicant
Whether applicant is individual/Prop.Firm/O\Parternship Firm/Ltd. Co.
Full address of applicant.
Name of the work and contract number in which arbitration sough
Name of the Division which entered into contract
Contract amount in the work
Date of Contract
Date of initiation of work
Stipulated date of completion of work
Actual date of completion of work (if completed)
total number of claims made
Total amount claimed
Date of intimation of final bill (if work is completed)
Date of payment of final bill (if work is completed)
Amount of final bill (if work is completed)
Date of request made to SE for decision
Date of receipt of SE’s decision.
Date of appeal to you
Date of receipt of your decision. Specimen signature of the applicant
(only the person/authority who signed
the contract should sign)
I/We certify that the information given above is true to the best of my/our knowledge. I/'We enclose following
documents. 1.Statement of claims with amount of claims

MLV OBECAFTIER SO A0 T

1.
Yours faithfully,

(Signature)
Copy in duplicate to:
1.The executive Engineer
.............. Division

O|)>
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SKETCH OF CEMENT GODOWN

A.C. OR GIl. ORANY OTHER
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List of Approved make of material

Specification brands names of material (Refer materials, whichever are applicable for the scop
work) and finishes approved by the Architect are listed below. However, approved equiva
materials and finishes of any other specified firms may be used, in case it is establishedgias
brands specified below are not available in the market and subjeg to approval of the altej
by the Engineer-in-charge (also see Conditions of Contract

ENT,ULTRATECH,

I.O.C., HP.C.L.,B.P.CL.

AE(P) EE (P)
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SCHEDULE-B
SCHEDULE OF MATERIALS TO BE ISSUED TO THE CONTRACTOR
S.No Description of item Quantity Rates in Place of issue
figures words

at which th

AE(P) EE (P)
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SCHEDULE-C
TOOLS AND PLANTS TO BE HIRED TO THE CONTRACTOR
S.No | Description Hire charges per day Place of issue
1 2 3 4

SCHEDULE - D

Extra schedule for specific requirements/ document for the work, if any

NIL
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SCHEDULE - E

REFERENCE TO GENERAL CONDITIONS OF CONTRACT

Name of Work : M/o Services under N/A-II, Rohini.

SH: Supply of drinking water through tankers in all
nine blocks of JJR, Sector-20, Rohini(Block D01, D-
2,D-3,D-4,C-1,C-2,B-2,B-4 & A-4).

Estimated cost Rs. 64,44,644/-

(i) Earnest money: Rs.1,28,893/-

(ii)Performance Guarantee: 5% of Tender Value

5% of Tender Value

(iii)Security Deposit:
(IV)Time allowed:
Twelve Months.
A
C__
ow____
D AE(P) EE (P)
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SCHEDULE-F

General Rules & Directions and Conditions of Contract:

Officer inviting tender:

Executive Engineer RPD-12/DDA

Definition :
2(v)  Engineer-in-Charge Executive Engineer RPD-12/DDA
2(viii) Accepting Authority SE/CC-9/DDA
2(x)  Percentage on cost of materials and labour to | 15%
cover all overheads and profits
2(xi)  Standard Schedule of Rates Delhi schedule of rates- 2012 with up to
date Correction slips issued up to last date
of issue of tender.
2(xii) Department Delhi Development Authority / DDA
9(ii))  Contract Form Item Rate Contract Form.
Clause 1
@) Time allowed for submission of | 15 days
Performance Guarantee from the date of
issue of letter of acceptance, in days
(i1) Maximum allowable extension 7 days

beyond the period provided in
(i) above in days

Clause 2
Authority for levy compensation under clause 2

Superintending Engineer in Charge

Clause 2A

Whether Clause 2A shall be applicable.(Yes/No) | yes
Clause 5

Number of days after the date of issue

of letter of intent for reckoning date 10 days

of start

Table of Mile Stone(s)

Time allowed for execution of work.
Authority to decide:

(i) Extension of time

(i1) Rescheduling of milestones

See table attached
12 Months

Superintending Engineer in Charge
Superintending Engineer in Charge

Clause 6, 6A,
Clause Applicable - (6 or 6A)

Clause-6
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Clause 7

Gross work to be done together with net payment/
adjustment of advances for material collected, if
any, since the last such payment for being eligible
to interim payment

* 5,00,000.00

Clause 10A

List of testing of equipment to be provided by the contractor at site lab:- Nil.

Clause 10B (ii)

Whether clause 10B (ii) shall be No
applicable.(Yes/No)

Clause 10C Applicable

( Component of labour expressed as percent of

value of work = 25.00 % )

Clause 10CA Not Applicable
Clause 10CC Not Applicab

Clause 11
Specifications to be followed
for execution of work

CPWD specifications 2009 Volume I
and Volume II with up to date
correction slips issued till last date of
issue of tender and Particular
Specifications attached, relevant
ISCode/DJB Norms..

Clause 12

Deviation limit beyond which clauses

12.2 & 12.3 shall apply for building work
Deviation limit beyond which clauses

12.2 & 12.3 shall apply for foundation work

30.00 %

100.00 %

Clause 16
Competent Authority for deciding reduced rates

Superintending Engineer in Charge

Clause 18

List of mandatory machinery tools & plants to be deployed by the contractor at site:- Nil

Clause 36 (i)
Requirement of Technical Representative(s) and
recovery Rate.

See table attached

Clause 42

Clause 42 Not Applicable
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whole work)

3/8"™ (of the whole work)

172 (of the

whole work)

3/4™ (of the whole work)

3/4™ (of the

whole work)

Full

Full

TABLE OF MILESTONE(S)
Financial Progress Time Allowed | Amount to be withheld in case
(From Date of | of non achievement of
Start) Milestone
1/8"™ (of the whole work) 1/4™ (of the In the event of not achieving the

necessary progress as assessed
from the running payment, 1%
of the Tendered Value of work
will be withheld for failure of

each Milestone.

lwNoXeoP:d
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Requirement of Technical staff for work in compliance of clause 36 (i)

Sl. | Cost of | Requirement of Technical staff | Minimum Designation
No. | work Experience
(Rs. in _ _ (Years)
lakhs) Qualification Number
1 50 Graduate Engineer 1 5 Principal Technical
to Representative
200
Note :
1. Assistant Engineer retired from Government services that are holding Diploma will be
treated at par with Graduate Engineer
2. Rate of recovery in case of non compliance of Clause 36 (i) shall be made at

the following rates.

S.No. | Qualification Experience (years) | Rate of recovery

1. | Graduate Engineer 5 " 30,000/- pm

lwNoXeoP:d
hl
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List of testing of equipment to be provided by the contractor te lab as per
Clause 10A

( A) General Equipments :

Thedolite/ Total Station
Leveling Machine
Balance (more than 3 Kg capacity) with 0.1 % accuracy
A stout water container
Glassware’s, spatulas, steel scales, measuring flpe, enameled trays
bags, chemicals, digging tools like pickaxes, s,

R

ishes, plastic

6 Set of IS sieves with lid and pan:
450mm diameter.
75mm,63mm, 53mm,
6.7mm and 4.75mm
200mm diameter
2.36mm, 2.0mm, 1.1
7. Sieve Shaker Machi

m, 37.5mm, 2 m, 9.5mm,

5 micron size.

all equipment ri

oths each not less than 75 x 45 cm.
an 650 cm?

amping Rod of 16mm ¢, 60 cm length and rounded at one end
pressive Testing Machine capable of applying a load of 40 T
e Shaker

her instrument/equipment as desired by the Engineer-in-charge for site testing of materials.
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List of mandatory machinery tools & plants to be deployed by the contractor at site
(As per Clause 18)

Sr No Equipment Type
1. Equipment for Road work :

1 Road rollers

2 Bitumen paver finishers
3 Earth rammers

2. Eqummt S on :
1. Tip
2. Trucks
3. POW
= Diesel Generators
4. Any other Plant/ Equipment as per requirement/ direction of Engineer

in charge.

lwNoXeoP:d
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ANNEXURE-II

FORM OF PERFORMANCE GUARANTEE-BANK GUARANTEE BOND

In consideration of the Delhi Development Authority(hereinafter called “The Government”) having

offered to accept the terms and conditions of the proposed agreement between
and (hereinafter called “the said contractor(s)” for

the work of (hereinafter called “The said agreement”) having

agreed to production of a irrevocable Bank Guarantee for °. (Rupees

only) as a security/guarantee from the contractor(s) for compliance

of his obligations in accordance with the terms and conditions in the said agreement.

We (indicate the name of the bank) (hereinafter referred to as

“the Bank) hereby undertake to pay to the Government an amount not exceeding .

(Rupees only) on demand by the Government.

We (indicate the name of the bank) do hereby undertake to pay the
amounts due and payable under this Guarantee without any demure, merely on a demand from the
Government stating that the amount claimed is required to meet the recoveries due or likely to be due
from the said contractor(s). Any such demand made on the Bank shall be conclusive as regards the
amount due and payable by the bank under this Guarantee. However, our liability under this guarantee
shall be restricted to an amount not exceeding ". (Rupees only).

We (indicate the name of the bank) the said bank further
undertake to pay to the Government any money so demanded notwithstanding any dispute or disputes
raised by the contractor(s) in any suit or proceeding pending before any court or Tribunal relating
thereto, our liability under this present being absolute and unequivocal.

The payment so made by us under this bond shall be a valid discharge of our liability for payment there
under and the contractor(s) shall have no claim against us for making such payment.

We (indicate the name of the bank) further agree that the
guarantee herein contained shall remain in full force and effect during the period that would be taken
for the performance of the said agreement and that it shall continue to be enforceable till all the dues of
the government under or by virtue of the said agreement have been fully paid and its claims satisfied or
discharged or till Engineer-in-charge on behalf of the Government certified that the terms and
condition of the said agreement have been fully and properly carried out by the said contractor (s) and
accordingly discharges this guarantee.

We (indicate the name of the bank) further agree with the
Government that the government shall have the fullest liberty without our consent and without
effecting in any manner our obligations hereunder to vary any of the terms and conditions of the said
agreement or to extend time of performance by the said contractor(s) form time to time or to postpone
for any time or from time to time any of the powers exercisable by the Government against the said
contractor(s) and to for bear or enforce any of the terms and conditions relating to the said agreement
and we shall not be relieved from our liability by reason of any such variation, or extension being
granted to the said contractor(s) or for any forbearance, act of omission on the part of the Government
or any indulgence by the Government to the said contractor(s) or by any such matter of thing
whatsoever which under the law relating to sureties would, but for this provision, have effect of so
relieving us.

This guarantee will not be discharged due to the change in the constitution of the Bank or the
contractor(s).

7. We (indicate the name of the bank) lastly undertake not to
revoke this guarantee except with the previous consent of the Government in writing.

O|>
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This guarantee shall be valid up to unless extended on demand by
Government. Not withstanding anything mentioned above, our liability against this guarantee is
restricted to ° (Rupees only) and unless a claim in
writing is lodged with us within six months of the date of expiry or the extended date of expiry of this
guarantee all our liabilities under this guarantee shall stand discharged.

the day of for

(Indicate the name of Bank)

O|>
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ANNEXURE-ITI

BANK GUARANTEE FORM OF EARNEST MONEY

WHEREAS, contractor ................c.ooo.e.. (Name of the contractor) (Hereinafter called "the
contractor") has submitted his tender dated ........................ (date) for the construction of
................................. (Name of work) (Hereinafter called "the Tender").

KNOW ALL PEOPLE by these presents that we .......................... (Name of bank) having our
registered Office at ............cooviiiiiiiiiiiii (Hereinafter called "the Bank") are
bound UNtO ..o (Name and division of Executive
Engineer) (Hereinafter called "the Engineer-in-Charge") in the sum of ™. .....................ot. Cin
WOIAS .oviniiiiiiniieeeeee ) for which payment well and truly to be made to the said Engineer-in-
charge the Bank binds itself, his successors and assigns by these presents.

SEALED with the Common Seal of the said bank this ............. dayof ............ 20.....
THE CONDITIONS of this obligation are:

(1) If after tender opening the Contractor withdraws, his tender during the period of validity of
tender (including extended validity of tender) specified in the form of Tender.

2) If the contractor having been notified of the acceptance of his tender by the Engineer-in-
Charge :

(a) fails to refuses to execute the Form of Agreement in accordance with the instructions to
contractor, if required; OR

(b) fails or refuses to furnish the Performance Guarantee, in accordance with the provisions of
tender document and instructions to contractor, OR

(©) fails or refuses to start the work, in accordance with the provisions of the contract and
instructions to contractor, OR

(d) fails or refuses to submit fresh Bank Guarantee of an equal amount of this Bank Guarantee,
against Security Deposit after award of contract.

We undertake to pay to the Engineer-in-Charge up the above amount upon receipt of his first written
demand, without the Engineer-in-Charge having to substantiates his demand, provided that in his demand
the Engineer-in-Charge will note that the amount claimed by him is due to him owing to the occurrence
of one or any of the above conditions, specifying the occurred condition or conditions.

This Guarantee will remain in force up to and including the date* ..................... after the deadline for
submission of tender as such deadline is stated in the instructions to contractor or as it may be extended
by the Engineer-in-Charge, notice of which extension(s) to the Bank is hereby waived. Any demand in
respect of this Guarantee should reach the Bank not later than the above date.

Date .......cooevninnin. Signature to the Bank

Witness ......ooevvviininnnns SEAL
(Signature, Name and Address)

* Date to be worked out on the basis of validity period of 6 months from last date of receipt of tender.
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ANNEXURE-IV

GUARANTEE TO BE EXECUTED BY CONTRACTOR FOR REMOVAL OF DEECTS AFTER THE
EXPIRY OF MAINTAINANCE PERIOD OF WORK

The agreement made this ..................... day of year two thousand and
................. between ..........................c.o.........(Hereinafter called the Guarantor of the one part)
and the Delhi Development Authority (Hereinafter called the DDA of the other part).

WHEREAS THIS agreement is supplementary to a contract (Hereinafter called the contract)
dated .......coeeieinninns and made between the GUARNTOR of the one part and the DDA of the other
part, whereby the contractor, inter-alia, undertook to render the structure in the said contract
structurally sound .

AND WHEREAS THE GURANTOR agreed to give guarantee to the effect that the said work
will remain structurally stable and guaranteed against faulty workmanship, finishing and materials as
per this contract.

NOW THIS GURANTOR hereby guarantees that work executed by him will remain
structurally stable after the expiry of maintenance period prescribed in the contract for the minimum
life of the five Years to be reckoned from the date after the expiry of maintenance period prescribed in
the contract.

The decision of the Engineer- in-charge with regard to nature and cause of defect shall be
final. During this period of guarantee, the guarantor shall make good all defects to the satisfaction of
the Engineer-in-charge calling upon him to rectify the defects failing which the work shall be got done
by the Department by some other contractor at the Guarantor’s risk and cost. The decision of the
Engineer-in-charge as to the cost recoverable from the Guarantor shall be final and binding.

That if guarantor fails to make good all the defects, commits breach hereunder, then the
guarantor will indemnify the Principal and his successors against all loss, damage, cost expense or
otherwise which may be incurred by him by reason of any default on the part of the GUARNATOR in
performance and observance of this supplementary agreement. As to the amount of loss and/or
damage and/or cost incurred by the DDA, the decision of the Engineer-in-charge will be final and
binding on the parties.

IN WITNESS WHEREOF these presents have been executed by the obligator
............................ and..........cceeeeeeeeebyfor and on behalf of the DDA on
the day, month and year first above written.

SIGNED, sealed and delivered by OBLIGATOR in the presence of :

SIGNED FOR AND ON BEHALF OF THE DELHI DEVELOPMENT AUTHORITY BY
.................................................................... in the presence of:

lwNoXeoP:d
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Schedule of quantites.

Name of work: Maintenance of Scheme under Nazul A/C-II, Rohini
Sub-Head: Supply of drinking water through tankers in all nine blocks of JJR in Sector-20, Rohini. (Block D-1, D-2, D-3, D-4, C-1, C-2, B-2, B-4 & A-4)
S.No | Description of ltem Qty. Unit Rate Amount

Providing disinfected water tanker of capacity 10,000 liters and supply of water from
D.J.B. source at Avantika (royalty included in the rate) including arrangement of pipe
of distribution to individual allottees in (Block D-1, D-2, D-3, D-4, C-1, C-2, B-2, B-4 &
A-4,) Rohini, Sector-20 and testing of water samples as per requirement from D.J.B.
(No extra payment shall be made for disinfection and testing of water samples) all
complete as per direction of Engineer-in-Charge. 4380 Trips | Each

trip

Conditions:-

1.

2.
3.
4

o

loNoXeoPpd
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The work shall be carried out as per CPWD Specification /D.J.B. Norms.

The water shall be supplied by the agency as and when required.

The agency shall submit mobile/contact No. to Engineer in Charge and shall be available call on24x7 hours.

Penalty of Rs 4000/- (Rs. Four thousand only) per trip will be imposed to the agency if agency fails to supply the water as per requirement/direction
of Engineer-in-Charge

A Board shall be displayed infront of tanker showing on DDA duty.

The No. of tankers to be supplied can vary on each day from minimum of Nil to 15 tankers per day as per daily requirement. No claim shall be
entertained in this regard. Proper record to be maintained for supply of tanker showing tanker No. i.e. all detail including time of receiving etc.

The contractor shall submit the receipt of tanker to Engineer —in-Charge from the representative of Residents Welfare Association/reputed personnel
residing in the block.

The water shall be got tested by the contractor as per CPWD Specifications/relevant IS Code/DJB Norms

The Royalty of water , payment shall be deposited in DJB by the agency through Demand Draft on the request of Engineer-in-Charge.

. The agency shall be solely responsible for any mishappening / accident while transportation of water.
. The tanker to be used for water supply shall be hygienic.
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