



DELHI DEVELOPMENT AUTHORITY

OFFICE OF THE F.O. TO C.E. (ELECT)

CORRIGENDUM

Name of work : 1. C/o 216 HIG's DU's (Multistoreyed) i/c internal development at Pitampura near T.V. Tower Complex. (SH : Supplying and installation of lifts for 72 flats in GR.I)

NIT No. CE (Elect) / SE(P) / I / NIT 01 / 2007-08

Estt. Cost Rs. 1,05,69,900/-

2. C/o 216 HIG DU's (Multistoreyed) i/c internal development at Pitampura near T.V. Tower Complex. (SH : Supplying and installation of lifts for 144 flats in Group-II)

NIT No. CE (E) SE(P) 1/NIT/02/2007-08

Estt. Cost Rs. 2,11,39,800/-

Tenders for the above works were invited by EE/Elect. Divn. No. 8/DDA with the date of sale and opening as 20.07.07 and 24.07.07 vide Sl. No. 7 & 8 respectively of Press Tender Notice No. 10/FO to CE(E)/2007-08 published in this Newspaper on 30.06.07. Thereafter, date of opening of the work at Sl. No. 2 was extended to 07.08.07 instead of 24.07.07 and a pre-bid conference was fixed on 27.07.07 at 3.00 P.M. in the office of C.E (Elect.) as published in this Newspaper on 06.07.07.

Now the last date of sale of tenders for the above works has been extended from 20.07.07 to 27.07.07. Date of opening of tenders for the above works at Sl. No. 1 and 2 has also been extended from 24.07.07 to 31.07.07 and from 07.08.07 to 14.08.07 respectively. The pre-bid conference for the work at Sl. No. 2 will be held on 02.08.07 at 3.00 P.M. instead of 27.07.07 in the office of C.E (Elect.) for clarification, if any.

Other terms and conditions will remain unchanged.

Please visit DDA website www.dda.org.in or dial 42895566