

DELHI DEVELOPMENT AUTHORITY
OFFICE OF THE EXECUTIVE ENGINEER
SWD-6:CENTRAL NURSERY: SECTOR-5
DWARKA:NEW DELHI

CORRIGENDUM TO NIT NO.-4/EE/SWD-6/DDA/12-13

Name of work: C/o LIG houses on Turnkey basis at Sector-14, Dwarka, Ph.II.(2.40) Hact.
S.H.: Providing security arrangement for material/machinery left over by
M/s V.R.M. (India) Ltd. at site of work (R/F M/s V.R.M. (India) Ltd.)
Estimated cost: Rs.2,92,959.00

The date of submission of tender, submission of documents and date of opening of the above mentioned NIT are hereby postponed to 5.7.12 (up to 3.00 P.M.), 6.7.12 (up to 3.00P.M.) and 11.7.12 (at 3.3.0P.M.) due to some administrative reasons. Other terms and conditions of the NIT issued under No.F.5(146)SWD-6/DDA/12-13/A/471 dated 27.6.12 shall remain the same.

(ER.JAGDISH PRASAD)
EXECUTIVE ENGINEER:SWD-6
DDA:DWARKA:NEW DELHI.

No.: F.5(146)/SWD-6/DDA/12-13/A/ 484

Dated: 02/07/12

Copy to:

1. SE, CC-2, DDA
2. Dy. CAO(CAU), DWK, DDA
3. F.O. to CE(DWK.), DDA
4. DDA Builders Association (Regd.) Delhi, D-75, Ashok Vihar, Ph.I, Delhi-52
5. DDA Contractor Association (Regd.) E-18, Vikas Kutir , New Delhi.
6. All A.E.s, SWD-6, DDA
7. AE(P) & Head Clerk, SWD-6
8. AAO, SWD-6, DDA
9. Notice Board, SWD-6
10. DDA website ddatender@dda.org.in.


EXECUTIVE ENGINEER:SWD-6
DDA:DWARKA:NEW DELHI.