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N I T 
 

 
NIT  No. :     /EE/ND-5/DDA/2012-13. 
 
Name of work  :- M/O Parks , Plantation trucks & other equipment for  
   Horticulture Wing. 
S.H. : Providing and fixing  R.C.C. benches at Distt. Park, Sandesh Vihar,    

Pitampura 
 
Estimated Cost: Rs. 255916/- 
  
Earnest Money: Rs. 5118/- 
 
Time Allowed: One Month 
 

 The NIT amounting to Rs. 255916/- (Rupees Two lacs fifty five thousand nine 

hundred sixteen  only) is hereby approved.  

 
 
 
Assistant Engineer (P)      Executive Engineer   
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1.    All the Executive Engineers in Divisions, AE(P) in Divisions and Divisional 
Accountant shall have to obtain digital signature from authorized certifying authorities 
viz. NIC, MTNL, e-Mudhra, TCS, Safescrypt, GNFC etc. 

Important Instructions for Executive Engineers for E-Tendering  

2.    Any intending bidder has to get himself registered with the ITI Limited through their 
website    www.tenderwizard.com/DDA before submission of bid. 

3.    All the documents such as NIT including Information and Instructions for contractors, 
all the conditions of NIT, Schedule of Quantities, Drawings and other documents 
shall be uploaded at onetime. 

  

4.    The Tender Document as uploaded can be viewed by intending bidder free of cost. 
But the bid can only be submitted after uploading the mandatory scanned documents 
such as Demand Draft/Pay order or Banker's Cheque /Bank Guarantee of any 
Scheduled Bank towards cost of tender document, and EMD in favour of respective 
A.O.(CAU) of Zone and Bank Guarantee in favour of respective Executive Engineer, 
if any, and Processing Fee in favour of ITI Limited. 

5.    NIT approving authority has to categorically specify the period during which EMD, 
cost of tender document, e-tender processing fee and other documents shall be 
submitted in the office of Executive Engineer by the intending bidder after submission 
of his/their bid. The documents mentioned above should be submitted up to the time 
and date as mentioned in the NIT for which time of 1 working day may be allowed 
after last time and date of submission of bid for the purpose of verification of 
documents and to determine eligibility of contractors before opening of bids. This 
period may be increased by NIT approving authority as per requirement. 

6.    NIT approving authority has also to specify the time and date of opening of tender. 
Generally a time of 3 working days after last date and time of submission of bid 
would be enough to receive and verify the documents submitted by the intending 
bidder. However NIT approving authority may vary this period of 3 days as per 
requirement. 

7.    The list of documents to be scanned and uploaded by the intending bidder shall be 
clearly mentioned under Information and Instructions for contractors. 

8.    The sample Press Notice to be published in newspapers and the Information and 
Instructions for contractors to be attached in NIT are annexed separately. The 
Information and Instructions for contractors to be attached in NIT may be modified 
suitably as per requirement if found necessary by the NIT approving authority. 

9.    Executive Engineer will send soft copy of the upcoming tender regularly on 
respective E-mail ID Zone-wise for processing as per details given below: 

ddasouthzone@gmail.com 
ddaeastzone@gmail.com 
ddanorthzone@gmail.com 
ddarohinizone@gmail.com 
ddadwarkazone@gmail.com 
ddahortzone@gmail.com 
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 10.  Time limit for publicity of tenders shall be as per the provisions of para 17.5 of CPWD 
Works Manual 2010. 

11.  To draw agreement EE shall download the tender document as uploaded with duly 
filled schedule of quantities. Contractor's negotiation letter and other relevant letters 
written by the contractor such as extending the validity of tenders etc. and Standard 
GCC for DDA works - 2010 (Form 7 or Form 8) or other Standard GCC on Form 
9,10,11,11A and 12 etc. as the case may be, shall form part of agreement. 

12  Hard copies of documents as submitted physically by the contractor shall be 
compared with the documents uploaded at the time of submission of bid. In case of 
any discrepancy noticed, the tender shall become invalid and further necessary 
action to be taken as per the provisions of Para 17 of e-Tendering NIT. 

13.  NIT approving authority may issue any specific instructions to the Executive Engineer 
as per requirement. 
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Instructions to the Executive Engineer by NIT approving authority forming part of NIT 
& not to be posted on website  
 
The Executive Engineer shall attend to the following points before uploading the tender 
document on website.  
 
 (i) Any discrepancy in the approved NIT, if noticed, shall immediately be brought 

to the notice of the of Officer preparing NIT for necessary decision of the 
officer approving    the NIT.  

 (ii) All blanks marked as ‘*’ shall be filled in by the Executive Engineer/Deputy 
Director (Horticulture) before uploading the tender on the website. 

 (iii) The tender documents should properly be page numbered by the Executive  
Engineer/Deputy Director (Horticulture) before uploading the tender on 
website. 

 (iv) The Executive Engineer/Deputy Director (Horticulture) to ensure that tender 
document is clearly readable. 

 (v) The references to Standing Order numbers indicated in the correction slips 
and cross- references shall not appear in the tender uploaded on the website. 

 (vi) The drawings relating to work shall be made available to the contractors for 
their study and understanding the scope of work covered by this tender. 

(vii) Executive Engineer/ Deputy Director (Horticulture) shall delete clause 31A 
regarding water supply, if so required. 

(viii) Requirement of registration and other eligibility criteria shall be suitably 
incorporated in the Press Notice by the Executive Engineer/Deputy Director 
(Horticulture) / NIT  approving authority before issue. 

(ix) All codal provisions may be attended to before call of tenders. 
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INFORMATION AND INSTRUCTIONS FOR CONTRACTORS FOR                                     
e- TENDERING FORMING PART OF NIT AND TO BE POSTED ON WEBSITE 

 
1. In case of e-tendering the entire NIT along with all necessary documents is to 

be uploaded which can be viewed by the intending bidder free of cost. 
Therefore, the existing form of Press Notice has been modified since it is no 
more to be published in news papers and named as information and 
instructions for Contractors which will form part of NIT and to be uploaded on 
ITI website. 

2. Draft information and instructions for Contractors for e-tendering inviting 
open tenders is enclosed as Annexure - I. 

3. The Draft information and instructions to Contractors may be modified 
suitably by NIT approving authority as per requirement. 
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Annexure-I 
 

INFORMATION AND INSTRUCTIONS FOR CONTRACTORS FOR e-TENDERING 
FORMING PART OF NIT AND TO BE POSTED ON WEBSITE  

(Applicable for inviting open tenders) 
 
The Executive Engineer Northern Division No. 5 on behalf of Delhi Development Authority 
invites online Item rate from approved and eligible contractors of DDA, for the following 
work(s). 
 

S.
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IT
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Name of Work & Location  
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Last 
Date & 
time of 
sub-
mission 
of tender 

Period 
during 
which EMD, 
Cost of 
Tender 
Document, 
E-Tender 
processing 
Fee and 
other 
Documents 
shall be 
submitted 

Time & 
date of 
Opening 
of 
tending  

1 2 3 4 5 6 7 8 9 

1       
/EE 
/ND-5 
/DDA/
2012-
13 

M/O Parks , Plantation 

trucks & other 

equipment for 

Horticulture Wing. 

S.H. : Providing and 

fixing  R.C.C. benches 

at Distt. Park, Sandesh 

Vihar,    Pitampura 
 

R
s.

2,
55

,9
16

/- 

51
18

/- One 
Months 

 
3.00 
p.m. 

3.00 p.m at  
3.30 
P.M. 

 
The tender document consisting of plans, specifications, the schedule of quantities of 

various types of items to be executed and the set of terms and conditions of the contract to 
be complied with and other necessary documents can be seen from website 
www.tenderwizard.com/DDA or www.dda.org.in free of cost. 

The enlistment of the contractors should be valid on the last date of submission of 
tenders. 

In case only the last date of submission of tender is extended, the enlistment of 
contractor should be valid on the original date of submission of tenders. 

Those contractors not registered on the website mentioned above, are required to get 
registered beforehand. The intending bidder must have valid class-ll digital signature to 
submit the bid. 
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Conditions for Non-DDA, Non-CPWD contractors only, if tenders are also open to  
Non-DDA, Non-CPWD contractors (For works estimated to cost up to Rs. 15 Crore)** 

** To be circulated separately  

Conditions applicable to DDA,  CPWD contractors only, if tenders are also open to 
non-DDA, non-CPWD contractors (For works estimated to cost up to Rs. 15 Crore) *** 
 
*** To be circulated separately  

 
Earnest money and cost of tender shall be deposited through RTGS/NEFT in the account of 
Sr. A.O. of the concerned CAU having no. 0637000100356153 with Punjab National Bank 
and Ashok Vihar branch (IFSC code PUNB 0063700).  The unique transaction reference of 
RTGS/NEFT shall have to be uploaded by the tenderer in the e-tendering system by the 
prescribed date.  The Executive Engineer concerned will get tender cost/earnest money 
verified from CAU based on the unique transaction reference number against each 
RTGS/NEFT payment before the tenders are opened. 

A part of earnest money is acceptable in the form of bank guarantee also.  Earnest Money up 
to Rs. 20.00 lacs will have to be deposited through RTGS/NEFT mode.  If the amount of EM 
is more than Rs. 20.00 lacs then the amount of EM beyond Rs. 20.00 lacs can be deposited in 
the form of Bank Guarantee also such Bank guarantee is to be scanned and uploaded to the e-
tendering website within the period of tender submission. 

Earnest Money and cost of tender have to be deposited through separate transactions. 
 

(i) Cost of Tender Document: Rs. 500/- + 5% VAT (to be deposited through 
RTGS/NEFT  in the account of the Sr. A.O.(C.A.U.) of North Zone). 

(ii) E-Tender Processing Fee – Rs. 562/- (to be deposited through E-Mode of ITI 
Limited in favour of M/s ITI Limited payable at Delhi).  

 

The unique transaction reference of RTGS/NEFT against EMD Cost of Tender Document 
and Bank Guarantee shall be placed in single sealed envelope superscripted as “Earnest 
Money, Cost of Tender Documents” with name of work and due date of opening of the bid 
mentioned thereon and will submit to tender opening Authority by 23.6.2012.   

Copy of Enlistment Order and certificate of work experience as required shall be scanned 
and uploaded to the e-tendering website within the period of tender submission and certified 
copy of each shall be deposited in a separate envelop marked as, "Other Documents". 

Both the envelopes shall be placed in another envelope with due mention of Name of work, 
date & time of opening of tenders and to be submitted in the office of Executive Engineer 
during the period mentioned above.   

Online tender documents submitted by intending bidders shall be opened only of those 
bidders, whose Earnest Money Deposit, Cost of Tender Document and e-Tender 
Processing Fee and other documents placed in the envelope are found in order. 



Delhi Development Authority 

A…………………………… 
C…………………………… 
D…………………………… 
OW………………………… JE(T)                                               AE(P)                                                                                                                                  

  

8 

List of Documents to be scanned and uploaded within the period of tender submission: 

1. Treasury Challan/Demand Draft/Pay order or Banker's Cheque /Deposit at Call 
Receipt/Bank Guarantee of any Scheduled Bank against EMD. 

2. Demand Draft/Pay order or Banker's Cheque of any Scheduled Bank towards cost of 
Tender Document. 

3. Demand Draft/Pay order or Banker's Cheque of any Scheduled Bank towards cost of 
Processing Fee. 

4. Enlistment Order of the Contractor. 

5. Certificates of Work Experience (if required). 
6. Certificate of Registration for Sales Tax / VAT and Service Tax and acknowledgement of 

up to date filed return if required. 

Note:  Other conditions for composite tenders and any special condition as 
applicable may also be added and Press Notice may be modified suitably by 
NIT approving authority. 

 
 
 
  
 
 
 

Executive Engineer 
ND-5/DDA 
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List of Documents to be scanned and uploaded within the period of tender 
submission: 

 
1. Treasury Challan/Demand Draft/Pay order or Banker's Cheque /Deposit at Call 

Receipt/Bank Guarantee of any Scheduled Bank against EMD. 

2. Demand Draft/Pay order or Banker's Cheque.of any Scheduled Bank towards cost 
of Tender Document. 

3. Demand Draft/Pay order or Banker's Cheque of any Scheduled Bank towards cost of 

Processing Fee. 

4. Certificates of Work Experience. 

5. Audited Balance Sheet. 

6. Bank Solvency Certificate 

7. Any other

8. Affidavit as per provisions of clause 1.2.3 of CPWD-6 

 Document as specified in the press notice 

9. Certificate of Registration for Sales Tax / VAT and Service Tax and 
acknowledgement of up to date filed return if required. 
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GENERAL GUIDELINES 

1.      This standard document is applicable to both types of tenders i.e." Percentage 
rate tenders and Item rate tenders". Accordingly, alternative provisions for 
conditions Nos. 4,10 & 12 of the General Rules and Directions are given. The 
appropriate alternatives will be applicable in specific cases depending on 
whether this is used for percentage rate tender or item rate tender. 

 
2.       NIT Form, Schedules A to F, special conditions/specifications and drawings 

only will be uploaded on website. The standard document will not be uploaded 
along with the Tender Documents but the same shall form part of the 
agreement to be drawn and signed by both parties after acceptance of tender. 

 
3.   All blanks are confined to Notice Inviting Tender (NIT) Form and Schedules A 

to F. 
 
4.      Authority approving the Notice Inviting Tenders (NIT) shall fill up all the blanks 

in NIT Form and in Schedules B to F before issue.  
 
5.      The intending bidders will quote their rates in Schedule A. 
 
6.      The proforma for registers and Schedules A to F are only for information and 

guidance. These are not to be filled in the Standard Form. The Schedules with all 
blanks, duly filled, shall be separately uploaded on website. 

 
7.       Base price of all materials covered under Clause 10 CA is to be mentioned at the time 

of approval of NIT.  
 
 

Note:  This page shall not form part of the tender document and not to be 
uploaded on website.       
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NOTICE INVITING TENDER 

 
(E – TENDERING MODE) 

 
Item rate tenders are invited on behalf of Delhi Development Authority from approved and 
eligible contractors of DDA ( as the case may be) dealing with building and roads for the 
following work :-  
 

Name of work  :- M/O Parks , Plantation trucks & other equipment for  
   Horticulture Wing. 
S.H. : Providing and fixing  R.C.C. benches at Distt. Park, Sandesh Vihar,    

Pitampura 
 
. 
   

The enlistment of the contractors should be valid on the last date of submission of tenders. In 
case the last date of submission of tender is extended, the enlistment of contractor should be 
valid on the original date of submission of tenders.   
 

1.1      The work is estimated to cost Rs. 255916/-. This estimate, however, is given 
merely as rough guide. 

 

1.1.1 The authority competent to approve NIT for the combined cost and belonging to 
           the major discipline will consolidate NITs for calling the tenders. He will also 
           nominate division which will deal with all matters relating to the invitation of 
           tenders.  

 

For composite tender, besides indicating the combined estimates cost put to                 
tender, should clearly indicate the estimated cost of each component separately. The 
eligibility of tenderer will correspond to the combined estimated cost of different 
components put to tender.                                                                                                    

 

 

1.2       Intending tenderer is eligible to submit the bid provided he has definite proof from the  
appropriate authority, which shall be to the satisfaction of the competent authority, of 
having satisfactorily completed similar works of magnitude specified below :  
 

Criteria of eligibility for submission of tender documents. 
 

 
1.2.1  _______________________________*____________________________________ 
 

 
1.2.2 __________________________________*________________________________ 
 
 
1.2.3 To become eligible for issue of tender, the tenderers to furnish an affidavit as under:   

 
         

1. “I/we” undertake and confirm that eligible similar work(s) has/have got 
executed through another contractor on back to back basis.  Further that, if 
such a violation comes to the notice of the Department, then I/we shall be 
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debarred for tendering in DDA in future for ever.  Also, if such a violation 
comes to the notice of the Department before the date of start of work the 
Engineer-in-charge shall be free to forfeit the entire amount of earnest money 
deposit /performance guarantee.” 

 
 

2    Agreement shall be drawn with successful tenderer on prescribed form 
attached. Tenderer shall quote his rates as per various terms and conditions of 
the said form which will form part of the agreement. 

 
 

3   The time allowed for carrying out the work will be One Months from the 
date of  start as defined in Schedule F or from the first date of handling over 
the site, Which ever is later, in accordance with the phasing, if any, indicated 
in the tender documents. 

 
 

4     The site for the work is available.   or 
  The site of work shall be made available in parts as specified below: 
 

 ____________________________________*_________________________ 
 

5 The tender document consisting of plans, specifications, the schedule of 
quantities of various types of items to be executed and the set of terms and 
conditions of the contract to be complied with and other necessary documents 
except standard general conditions of contract form can be seen from website 
www.tenderwizard.com/DDA or www.dda.org.in.  

 

 6   Earnest money and cost of tender shall be deposited through RTGS/NEFT in 
the account of Sr. A.O. of the concerned CAU having no. 0637000100356153 
with Punjab National Bank and Ashok Vihar branch (IFSC code PUNB 
0063700).  The unique transaction reference of RTGS/NEFT shall have to be 
uploaded by the tenderer in the e-tendering system by the prescribed date.  
The Executive Engineer concerned will get tender cost/earnest money 
verified from CAU based on the unique transaction reference number against 
each RTGS/NEFT payment before the tenders are opened. 

 A part of earnest money is acceptable in the form of bank guarantee also.  
Earnest Money up to Rs. 20.00 lacs will have to be deposited through 
RTGS/NEFT mode.  If the amount of EM is more than Rs. 20.00 lacs then 
the amount of EM beyond Rs. 20.00 lacs can be deposited in the form of 
Bank Guarantee also such Bank guarantee is to be scanned and uploaded to 
the e-tendering website within the period of tender submission. 

 Earnest Money and cost of tender have to be deposited through separate 
transactions. 

(i) Cost of Tender Document: Rs. 500/- + 5% VAT (to be deposited 
through RTGS/NEFT  in the account of the Sr. A.O.(C.A.U.) of North 
Zone). 

(ii) E-Tender Processing Fee – Rs. 562/- (to be deposited through E-
Mode of ITI Limited in favour of M/s ITI Limited payable at Delhi).  

 

http://www.tenderwizard.com/DDA�
http://www.dda.org.in/�
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The unique transaction reference of RTGS/NEFT against EMD Cost of Tender 
Document and Bank Guarantee shall be placed in single sealed envelope 
superscripted as “Earnest Money, Cost of Tender Documents” with name of 
work and due date of opening of the bid mentioned thereon and will submit to 
tender opening Authority by .2012.  
 
 

7 The contractor, whose tender is accepted, will be required to furnish 
performance guarantee of 5 % (Five percent) of the tendered amount within 
the period specified in Schedule F. This guarantee shall be in the form of cash 
(in case guarantee amount is less than Rs 10,000/-) or Deposit at call receipt of 
any scheduled bank/Banker’s cheque of any scheduled bank/Demand draft of 
any scheduled bank/Pay order of any scheduled bank (in case guarantee 
amount is less than Rs. 1, 00,000) or Government securities or fixed Deposit 
Receipts or Guarantee Bonds of any Scheduled bank or the State Bank of India 
in accordance with the prescribed form. 

 

8 Intending Tenderers are advised to inspect and examine the site and its 
surroundings and satisfy themselves before submitting their tenders as to the 
nature of the ground and sub-soil (so far as is practicable), the form and nature 
of the site, the means of access to the site, the accommodation they may 
require and in general shall themselves obtain all necessary information as to 
risks, contingencies and other circumstances which may influence or affect 
their tender.  A tenderer shall be deemed to have full knowledge of the site 
whether he inspects it or not and no extra charges consequent on any 
misunderstanding or otherwise shall be allowed.  The tenderer shall be 
responsible for arranging and maintaining at his own cost all materials, tools & 
plants, water, electricity, access, facilities for workers and all other services 
required for executing the work unless otherwise specifically provided for in 
the contract document.  Submission of a tender by tenderer implies that he has 
read this notice and all other contract documents and has made himself aware 
of the scope and specifications of the work to be done and of conditions and 
rates at which stores, tools and plant etc will be issued to him by the 
government and local conditions and other factors having a bearing on the 
execution of the work. 

   

9 The competent authority on behalf of DDA does not bind itself to accept the 
lowest or any other tender and reserves to itself the authority to reject any or 
all the tenders received without assigning any reason. All tenders in which any 
of the prescribed condition is not fulfilled or any condition including that of 
conditional rebate is put forth by the tenderer shall be summarily rejected. 

 

10    Canvassing whether directly or indirectly, in connection with tenders is strictly 
prohibited and the tenders submitted by the contractors who resort to canvassing 
will be liable for rejection. 

 

11     The competent authority on behalf of DDA reserves to himself the right of 
accepting the whole or any part of the tender and the tenderer shall be bound 
to perform the same at the rate quoted. 
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12     The contractor shall not be permitted to tender for works in the DDA Circle 
(Division  in case of contractors of Horticulture/Nursery category) responsible 
for award and execution of contracts in which his near relative is posted as 
Divisional Accountant or as an officer in any capacity between the grades of 
Superintending Engineer and Junior Engineer (both inclusive).  He shall also 
intimate the names of persons who are working with him in any capacity or are 
subsequently employed by him and who are near relatives of any Gazetted 
officer in DDA or in the Ministry of Urban development. Any breach of this 
condition by the contractor would render him liable to be removed from 
approved list of contractors of this department 

 

13     No Engineer of gazette rank or other Gazetted officer employed in engineering 
or Administrative duties in an Engineering department of the Government of 
India is allowed to work as a contractor for a period of one year after his 
retirement from the Government service, without the previous permission of 
the Government of India in writing. This contract is liable to be cancelled if 
either the contractor or any of his employees is found anytime to be such a 
person who had not obtained the permission of the DDA as aforesaid before 
submission of the tender or engagement in the contractor’s service. 

 

14. The tender for the work shall remain open for acceptance for a period of ninety 
(90) days from the date of opening of tender/ninety days from the date of 
pening of financial bid(strike out as the case may be). If any tenderer 
withdraws his tender before the said period or issue of letter of acceptance, 
whichever is earlier, or makes any modifications in the terms and conditions of 
tender which are not acceptable to the department, then the DDA shall, 
without prejudice to any other right or remedy, be at liberty to forfeit 50% of 
the said earnest money as aforesaid. Further the tenderer shall not be allowed 
to participate in the re tendering process of the work. 

 

15 This ‘Notice Inviting Tender’ shall form part of the contract document. The 
successful   tenderer/contractor on acceptance of his tender by the Accepting 
Authority, shall, within 15 days from the stipulated date of start of the work, 
sign the contract consisting of :- 

 

(a) The Notice inviting tender, all the documents including additional 
conditions, specifications and drawings, if any, forming the tender as 
issued at the time of invitation of tender and acceptance thereof 
together with any correspondence leading thereto. 

(b) Standard NIT Form 8 or other Standard DDA Form as mentioned. 
 

16        For Composite Tenders: 
 

16.1.1  The Executive .Engineer in charge of the major component will call tenders for the 
composite   work. The cost of tender document and Earnest Money will be fixed 
with respect to the combined estimated cost put to tender for the composite tender. 

 
16.1.2   The tender document will include following three components:{{{{{ 
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Part A: - Notice Inviting Tender form, Contract for work form including 
schedule A to F for major component of the work, General Conditions 
of Contract for works. 

Part B: - General/specific conditions, specifications and schedule of quantities 
applicable to major component of the work. 

Part C:-    Schedule A to F for minor component of the work, (SE/EE in charge of 
major component shall also be competent authority under clause 2 and 
clause 5 as mentioned in schedule A to F for major components) 
General/ specific conditions, specifications and schedule of quantities 
applicable to minor component(s) of the work. 

 
[16.1.3    The tenderer must associate with himself, agencies of the appropriate class 

eligible to tender   for the minor components individually. 
 

16.1.4  The eligible tenderers shall quote rates for all items of major component as well as 
for all items of minor components of work.  It will be obligatory on the part of the 
tenderer to sign the tender document for all the components (The schedule of 
quantities, conditions and special conditions etc.). 

 

16.1.5  After acceptance of the tender by competent authority, the EE in charge of major 
component of   the work shall issue letter of award on behalf of the DDA. After the 
work is awarded,   the main contractor will have to enter into one agreement with 
EE in charge of  major component   and has also to sign two/or more copies of 
agreement depending upon number of EE's/DDH in  charge of minor 
components. One such signed set of agreement shall be handed over to EE/DDH 
in charge of minor component. EE of major component will operate part A and part 
B of the agreement. EE/DDH in charge of minor components) shall operate Part 
C along with Part A of the agreement. 

 

16.1.6  Entire work under the scope of composite tender including major and all minor 
components shall be executed 'under one agreement. 

 

16.1.7    Security Deposit will be worked out separately for each component 
corresponding to the estimated cost of the respective component of works. The 
Earnest Money will become part of the security deposit of the major component of 
work. 

 

16.1.8    The main contractor has to associate agency(s) for minor component(s) 
confirming to eligibility criteria as defined in the tender document and has to 
submit detail of such   agency(s) to Engineer-in-Charge of minor component(s) 
within prescribed time. Name of the agency(s) to be associated shall be approved 
by Engineer-in-Charge of minor component(s). 

 

16.1.9    In case the main contractor intends to change any of the above 
agency/agencies during the operation of the contract, he shall obtain prior 
approval of Engineer-in-Charge of minor component. The new 
agency/agencies shall also have to satisfy the laid down eligibility criteria. In 
case Engineer-in-Charge is not satisfied with the performance of any   agency, he 
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can direct the contractor to change the agency executing such items of work and 
this shall be binding on the   contractor. 

 

16.1.10  The main contractor has to enter into agreement with the contractors) 
associated by him for execution of minor component(s). Copy of such 
agreement shall be submitted to EE/DDH in charge of minor component as well 
as to EE in charge of major component.  In case of change of associate 
contractor, the main contractor has to enter into agreement with the new 
contractor associated by him. 

 

16.1.11      Running payment for the major component shall be made by EE of major 
discipline to the main contractor. Running payment for minor components shall 
be made by the   Engineer-in-Charge of the discipline of minor component 
directly to the main contractor. 

 

16.1.12  Final bill of whole work shall be finalized and paid by the EE of major component. 
Engineers- in-charge of minor component(s) will prepare and pass the final bill for 
their component of work and pass on the same to the EE of major component for 
including in the final bill for composite contract.         

  

17. In case any discrepancy is noticed between the document as uploaded at the 
time of submission of the bid online and hard copies as submitted physically in 
the office of Executive Engineer, then the bid submitted shall be come invalid 
and the Government shall, without prejudice to any other right or remedy, be at 
liberty to forfeit 50% of the said earnest money as aforesaid.  Further the 
tenderer shall not be allowed to participate in the retendering process of the 
work.                   
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ITEM RATE TENDER AND CONTRACT FORM   
 

    Tender for the work of: 
 

Name of work  :- M/O Parks , Plantation trucks & other equipment for  
   Horticulture Wing. 
S.H. : Providing and fixing  R.C.C. benches at Distt. Park, Sandesh Vihar,    

Pitampura 
 
 

 
i) To be submitted through E-Tendering up to 3.00 pm on         .2012 to Executive 

Engineer, Division ND-5                     
ii) To be opened through E-Tendering at 3.30 pm on         .2012 by the Executive 

Engineer, Division ND-5. 
 

T E N D E R  
I/ We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F.  
Specifications applicable, Drawings & Designs, General Rules and Directions, 
Conditions of Contract, clauses of contract, special condition, Schedule of Rate & 
other documents and Rules referred to in the conditions of contract and all other 
contents in the tender document for the work. 
  
I/We hereby tender for the execution of the work specified for the DDA within the 
time specified in Schedule ‘F’, viz., schedule of quantities and in accordance in all 
respects with the specifications, designs, drawings and instructions in writing referred 
to in Rule-1 of General Rules and Directions and in Clause 11 of the clauses of 
contract and with such materials as are provided for, by, and in respects in accordance 
with, such conditions so far as applicable. 

 
We agree to keep the tender open for Sixty (60) days from the due date of its opening 
and not to make any modifications in its terms & conditions. 

 
A sum of Rs.20261/- deposited in the account of Sr. A.O. (CAU) is hereby forwarded 
in the form of UTR of RTGS/NEFT/bank guarantee beyond 20 lacs issued by a 
schedule bank as earnest money. If I/we, fail to furnish the prescribed performance 
guarantee within prescribed period, I/We agree that the said DDA or his successors in 
office shall without prejudice to any other right or remedy, be at liberty to forfeit the 
said earnest money absolutely.  Further, if I/we fail to commence work as specified, 
I/we agree that DDA or its successors in office shall without prejudice to any other 
right or remedy available in law, be at liberty to forfeit the said earnest money and the 
performance guarantee absolutely, otherwise the said earnest money shall be retained 
by him towards security deposit to execute all the works referred to in the tender 
documents upon the terms and conditions contained or referred to therein and to carry 
out such deviations as may be ordered, up to maximum of the percentage mentioned 
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in Schedule ‘F’ and those in excess of that limit at the rates to be determined in 
accordance with the provision contained in Clause 12.2 and 12.3 of the tender form. 
 
Further, I/We agree that in case of forfeiture of earnest money or both Earnest Money 
& Performance Guarantee as aforesaid, I/We shall be debarred for participation in the 
re tendering process of the work. 

            

            I/we undertake and confirm that eligible similar work(s) has/have got executed 
 through another contractor on back to back basis.  Further that, if such a violation 
 comes to the notice of the Department, then I/we shall be debarred for tendering in 
 DDA in future for ever.  Also, if such a violation comes to the notice of the 
 Department before the date of start of work the Engineer-in-charge shall be free to 
 forfeit the entire amount of earnest money deposit /performance guarantee.” 

 
I/we hereby declare that I/we shall treat the tender documents drawings and other 
records connected with the work as secret/ confidential documents and shall not 
communicate information derived there from to any person other than a person to 
whom I/we am/are authorized to communicate the same or use the information in any 
manner prejudicial to the safety of the State. 
 
Signature of witness                                                    Signature of contactor 
Name:                                                                          Name: 
Address:                                                                     Address: 
         
Occupation: 
 

A C C E P T A N C E 
The above tender (as modified by you as provided in the letters mentioned hereunder) 

is accepted by me for and on behalf of the DDA for a sum of 

Rs.__________*______________ (Rupees ___________*____________________ 

_________________________________________________________________)  

The letters referred to below shall form part of this contract Agreement: 
 

i) 

ii) 

iii) 

                                                               For & on behalf of Delhi Development Authority           

                                                              Signature __________________________ 

              Designation:    Executive Engineer 
                                                                    Division_____*______
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GENERAL RULES AND DIRECTIONS 

 
1. All work proposed for execution by contract will be notified in a form of invitation to 

tender pasted in public places & signed by the officer inviting tender or by publication 
in News paper as the case may be. 

 
This form will state the work to be carried out, as well as the date for submitting and 
opening tenders and the time allowed for carrying out the work, also the amount of 
earnest money to be deposited along with tender, the Performance Guarantee to be 
deposited by the successful agency / contractor and the amount of security deposit to 
be deducted from bills.  Copies of the specifications, designs and drawings and any 
other documents required in connection with the work signed for the purpose of 
identification by the officer inviting tender shall also be open for inspection by the 
contractor at the office of officer inviting tender during office hours. 

 
2. In the event of the tender being submitted by a firm, it must be signed separately by 

each partner thereof or in the event of the absence of any partner, it must be signed on 
his behalf by a person holding a power of attorney authorizing him to do so, such 
power of attorney to be produced with the tender, and it must disclose that the firm is 
duly registered under the Indian Partnership Act, 1952. 

 
3. Receipts for payment made on account of work, when executed by a firm, must also 

be signed by all the partners, except where contractors are described in their tender as 
a firm, in which case the receipts must be signed in the name of the firm by one of the 
partners, or by some other person having due authority to give effectual receipts for 
the firm. 

 
4. Any person who submits a tender shall fill up the Schedule of Quantities, stating at 

what rate he is willing to undertake each item of the work.  Tenders, which propose 
any alteration in the work specified in the said form of invitation to tender, or in the 
time allowed for carrying out the work, or which contain any other conditions of any 
sort, including conditional rebates, will be summarily rejected. No single tender shall 
include more than one work, but contractors who wish to tender for Oneor more 
works shall submit separate tender for each. Tender shall have the name and number 
of the works which they refer, written on the envelopes. 

 
4A Tenders, which propose any alteration in the work specified in the said form of 

invitation to tender, or in the time allowed for carrying out the work, or which contain 
any other conditions of any sort including conditional rebates, will be summarily 
rejected.  No single tender shall include more than one work, but contractors who 
wish to tender for Oneor more works shall submit separate tender for each.  Tender 
shall have the name and number of the works to which they refer, written on the 
envelopes. 

 
4B       In case the lowest tendered amount (estimated cost+ amount worked on the basis of 

percentage above/below) of One or more contractors is same, such lowest contractors 
will be asked to submit sealed revised offer in the form of letter mentioning 
percentage above/below on estimated cost of tender including all sub sections/sub 
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heads as the case may be, but the revised percentage quoted above/below on tendered 
cost or on each sub section/sub head should not be higher than the percentage quoted 
at the time of submission of tender.  The lowest tender shall be decided on the basis of 
revised offers. 

  

 In case any such contractor refuses to submit revised offer, then it shall be treated as 
withdrawal of his tender before acceptance and 50% of earnest money shall be 
forfeited. 

 

 If the revised tendered amount of Onemore contractors received in revised offer is 
again found to be equal, the lowest tender, among such contractors, shall be decided 
by draw of lots in the presence of SE of the circle, EE(s) in-charge of major & minor 
components(s) (also DDH in case Horticulture work is also included in the tender), 
EE(P) or EE(HQ) of the circle & the lowest contractors those have quoted equal 
amount of their tenders. 

 

 In case all the lowest contractors those have quoted same tendered amount, refuse to 
submit revised offers, then tenders are to be recalled after forfeiting 50% of EMD of 
each contractor. 

  
 Contractor(s) whose earnest money is forfeited because of non submission of revised 

offer, shall not be allowed to participate in the re-tendering process of the work. 
 
5. The officer inviting tender or his duly authorized representatives will open tenders 

and will enter the amounts of the several tenders in a comparative statement in a 
suitable form.  In the event of a tender being accepted, a receipt for the earnest money 
shall be thereupon be given to the contractor who shall thereupon for the purpose of 
identification of copies of the specifications and other documents mentioned in Rule-1 
In the event of a tender being rejected, the earnest money shall thereupon be returned 
to the contractor remitting the same, without any interest. 

 
6. The officer inviting tenders shall have the right of rejecting all or any of the tenders 

and will not be bound to accept the lowest or any other tender. 
 
7.        The receipt of an accountant or clerk for any money paid by the contractor will not be 

considered as any acknowledgement or payment to the officer inviting tender and the   
contractor shall be responsible for seeing that he procures a receipt signed by the   
officer inviting tender or a duly authorized Cashier. 

 
8. The memorandum of work tendered for and the schedule of materials to be supplied 

by the department and their issue-rates, shall be filled and completed in the office of 
the officer inviting tender before the tender form is uploaded. If a form is uploaded on 
website without having been so filled in and incomplete, he shall request the officer to 
have this done before he completes his tender.  

 
9. The tenderers shall sign a declaration under the officials Secret Act 1923, for 

maintaining secrecy of the tender documents, drawings or other records connected 
with the work given to them. The unsuccessful tenderer(s) shall return all the 
drawings given to them.    
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10. In the case of Item Rate Tenders only rates quoted shall be considered.  Any tender 
containing percentage below/ above the rates quoted is liable to be rejected.  Rates 
quoted by the contractor in item rate tender in figures and words shall be accurately 
filled in so that there is no discrepancy in the rates written in figures and words.  
However, if a discrepancy is found, the rates which correspond with the amount 
worked out by the contractor shall unless otherwise proved be taken as correct.  If the 
amount of an item is not worked out by the contractor or it does not correspond with 
the rates written either in figures or in words, then the rates quoted by the contractor 
in words shall be taken as correct.  Where the rates quoted by the contractor in figures 
and in words tally but the amount is not worked out correctly, the rates quoted by the 
contractor will unless otherwise proved be taken as correct and not the amount.  In 
event no rate has been quoted for any item(s), leaving space both in figure(s), word(s), 
and amount blank, it will be presumed that the contractor has included the cost of 
this/these item(s) in other items and rate for such item(s) will be considered as zero 
and work will be required to be executed accordingly. 

 
11. In the case of any tender where unit rate of any item/ items appear unrealistic, such 

tender will be considered as unbalanced and in case the tenderer is unable to provide 
satisfactory explanation, such a tender is liable to be disqualified and rejected. 

 
12. All rates shall be filled in tender form.  The amount for each item should be worked 

out and requisite totals given.  Special care should be taken to write the rates in 
figures as well as in words and the amount in figures only, in such a way that 
interpolation is not possible.  The total amount should be written both in figures and 
in words.  In case of figures, the word ‘Rs.’ should be written before the figure of 
rupees and word ‘P’ after the decimal figures, e.g. ‘Rs.2.15 P’ and in case of words, 
the word, ‘Rupees’ should precede and the word ‘Paise’ should be written at the end.  
Unless the rate is in whole rupees and followed by the word ‘only’ it should 
invariably be up to Onedecimal places.  While quoting the rate in schedule of 
quantities, the word ‘only’ should be written closely following the amount and it 
should not be written in the next line. 

 
13(i)  The contractor whose tender is accepted will be required to furnish performance 

guarantee of 5% (five percent) of the tendered amount within the period specified 
scheduled F. This guarantee shall be in the form of cash (in case guarantee amount is 
less than Rs 10,000/-) or deposit at call received of any scheduled bank/Banker’s 
cheque of any scheduled bank/ Demand Draft of any scheduled bank/pay order of any 
scheduled any bank (in case guarantee amount than Rs 1,00,000/-) or  Govt. securities 
fixed deposit receipts or guarantee bonds of any scheduled bank or the state Bank of 
India in accordance with the prescribed form. 

 
(ii)  The contractor whose tender is accepted, will also be required to furnish by way of 

security Deposit for the fulfillment of his contract, an amount equal to 5% of the   
tendered value of work. The security deposit will be collected by deductions from the 
running bills of the contractor at the rates mentioned above and the earnest money 
deposited at the time of the tenders , will be treated as part of the security deposit . 
The  security deposit will also accepted in cash or in the shape of government 
securities.   Fixed deposit receipt of a Scheduled bank or State Bank of India will also 
be accepted  for this purpose provided conformity advice is enclosed.    
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14. On acceptance of the tender, the name of the accredited representative(s) of the 

contractor who would be responsible for taking instructions from the Engineer-in-
Charge shall be communicated in writing to the Engineer-in-Charge. 

 
15. Sales-Tax / VAT (Except Service Tax) Purchase Tax, Turnover Tax or any other tax 

on material in respect of this contract shall be payable by the Contractor and DDA 
will not entertain any claim whatsoever in respect of the same. However, in respect of 
service tax, same shall be paid by the contractor to the concerned department on 
demand and it will be reimbursed to him by the Engineer-in-Charge after satisfying 
that it has been actually and genuinely paid by the contractor.  

 
16. The contractor shall give a list of both gazetted and non-gazetted DDA employees 

related to him. 
 
17. The tender for the work shall not be witnessed by a contractor or contractors who 

himself/ themselves have/ have tendered or who may has/ have tendered for the same 
work.  Failure to observe this condition would render, tenders of the contractors 
tendering, as well as witnessing the tender, liable to summary rejection. 

 
18. The tender for composite work includes ,in addition to building work, all other works 

such as sanitary and water supply installations, electrical work ,horticulture work, 
roads and paths etc. The tenderer apart from being a registered contractor (B&R) of 
appropriate class, must associate himself with agencies of appropriate class which are 
eligible to tender for sanitary and water supply drainage, electrical and horticulture 
works in the composite tender.   

 
19. The contractor shall submit  list of works which are in hand (progress) in the 

following form:- 
Name of Work 

 
 
 
 
1 

Name and 
particulars of 

Division 
where work is 

being 
executed 

2 

Value of work 
 
 
 
 
3 

Position of 
Work in 
progress 

 
 
4 

Remarks 
 
 
 
 
5 

     

 
20. The contractor shall comply with the provisions of the Apprentices Act 1961, and the 

rules and orders issued there under from time to time.  If he fails to do so, his failure 
will be a breach of the contract and the DDA may in his discretion, without prejudice 
to any other right or remedy available in law, cancel the contract.  The contractor shall 
also be liable for any pecuniary liability arising on account of any violation by him of 
the provisions of the said Act. 
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CONDITIONS OF CONTRACT 

 
Definitions 

1. The Contract means the documents forming the tender and acceptance thereof and 
the formal agreement executed between the competent authority on behalf of the 
DDA and the Contractor, together with the documents referred to therein including 
these conditions, the specifications, designs, drawings and instructions issued from 
time to time by the Engineer-in-Charge and all these documents taken together, shall 
be deemed to form one contract and shall be complementary to one another. 

2. In the contract, the following expressions shall, unless the context otherwise requires, 
have the meanings, hereby respectively assigned to them: 

i) The expression works or work shall, unless there be something either in the subject 
or context repugnant to such construction, be construed and taken to mean the works 
by or by virtue of the contract contracted to be executed whether temporary or 
permanent, and whether original, altered, substituted or additional. 

ii) The Site shall mean the land/ or other places on, into or through which work is to be 
executed under the contract or any adjacent land, path or street through which work, is 
to be executed under the contract or any adjacent land, path or street which may be 
allotted or used for the purpose of carrying out the contract. 

iii) The Contractor shall mean the individual, firm or company, whether incorporated or 
not, undertaking the works and shall include the legal personal representative of such 
individual or the persons composing such firm or company, or the successors of such 
firm or company and the permitted assigns of such individual, firm or company. 

iv) Deleted. 

v) The Engineer-in-Charge means the Divisional Officer who shall supervise and be in 
charge of the work and who shall sign the contract on behalf of DDA as mentioned in 
Schedule ‘F’ hereunder. 

vi) Deleted. 

vii) Deleted. 

viii) Accepting Authority shall mean the authority mentioned in Schedule ‘F’. 

ix) Excepted Risk are risks due to riots (other than those on account of contractor’s 
employees), war (whether declared or not) invasion, act of foreign enemies, 
hostilities, civil war, rebellion revolution, insurrection, military or usurped power, any 
acts of Government, damages from aircraft, acts of God, such as earthquake, 
lightening and unprecedented floods, and other causes over which the contractor has 
no control and accepted as such by the Accepting Authority or causes solely due to 
use or occupation by Government of the part of the works in respect of which a 
certificate of completion has been issued or a cause solely due to Government’s faulty 
design of works. 

x) Market Rate shall be the rate as decided by the Engineer-in-Charge on the basis of 
the cost of materials and labour at the site where the work is to be executed plus the 
percentage mentioned in Schedule ‘F’ to cover, all overheads and profits. 
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xi) Schedule(s) referred to in these conditions shall mean the relevant schedule(s) 
annexed to the tender papers or the standard Schedule of Rates of the government 
mentioned in Schedule ‘F’ hereunder, with the amendments thereto issued up to the 
date of receipt of the tender. 

xii) Department means DDA/Delhi Development Authority   

xiii) Deleted. 

xiv) Tendered value means the value of the entire work as stipulated in the letter of 
award. 

xv) Date of commencement of work: The date of commencement of work shall be the 
date of start as specified in schedule ‘F’ or the first date of handing over of the site, 
which ever is later, in accordance with phasing if any, as indicated in the tender 
document.     

3. Scope and Performance  
Where the context so requires, words imparting the singular only also include the 
plural and vice versa.  Any reference to masculine gender shall whenever required 
include feminine gender and vice versa. 

4. Headings and Marginal notes to these General Conditions of Contract shall not be 
deemed to form part thereof or be taken into consideration in the interpretation or 
construction thereof or of the contract. 

5. The contractor shall be furnished, free of cost one certified copy of the contract 
documents except standard specifications, Schedule of Rates and such other printed 
and published documents, together with all drawings as may be forming part of the 
tender papers.  None of these documents shall be used for any purpose other than that 
of this contract. 

6. Works to be carried out  
The work to be carried out under the Contract shall, except as otherwise provided in 
these conditions, include all labour, materials, tools, plants, equipment and transport 
which may be required in preparation of and for and in the full and entire execution 
and completion of the works.  The descriptions given in the Schedule of quantities 
(Schedule-A) shall, unless otherwise stated, be held to include wastage on materials, 
carriage and cartage, carrying and return of empties, hoisting, setting, fitting and 
fixing in position and all other labours necessary in and for the full and entire 
execution and completion of the work as aforesaid in accordance with good practice 
and recognized principles. 

7. Sufficiency of Tender 
The Contractor shall be deemed to have satisfied himself before tendering as to the 
correctness and sufficiency of his tender for the works and of the rates and prices 
quoted in the Schedule of Quantities, which rates and prices shall, except as otherwise 
provided, cover all his obligations under the Contract and all matters and things 
necessary for the proper completion and maintenance of the works. 

8. Discrepancies and Adjustment of Errors 
 The several documents forming the Contract are to be taken as mutually explanatory 

of one another, detailed drawings being followed in preference to small scale drawing 
and figured dimensions in preference to scale and special conditions in preference to 
General Conditions. 
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8.1.1 In the case of discrepancy between the Schedule of Quantities, Specifications, and/or 
the Drawings, the following order of preference shall be observed: 

i) Description of schedule of quantities. 

ii) Particular specification and Special Condition, if any. 

iii) Drawings. 

iv) CPWD Specifications. 

v) Indian Standard Specifications  of B.I.S 

8.2 If there are varying or conflicting provisions made in any one document forming part 
of the contract, the Accepting Authority shall be the deciding authority with regard to 
the intention of the document and his decision shall be final and binding on the 
contractor. 

8.3 Any error in description, quantity or rate in Schedule of Quantities or any omission 
there from shall not vitiate the Contract or release the Contractor from the execution 
of the whole or any part of the works comprised therein according to drawings and 
specifications or from any of his obligations under the contract. 

9.0 Signing of Contract 
The successful tenderer/ contractor, on acceptance of his tender by the Accepting 
Authority, shall, within 15 days from the stipulated date of start of the work sign the 
contract consisting of: 
 

i) The letter inviting tender, all the documents including drawings, if any, forming the 
tender as issued at the time of invitation of tender and acceptance thereof together 
with any correspondence leading thereto. 

 
ii) Standard tender document as mentioned in Schedule ‘F’ consisting of: 
 
a) Various Standard clauses with corrections up to the date stipulated in Schedule ‘F’ 

along with annexure thereto. 
b) Safety Code 
c) Model Rules for the protection of health, sanitary arrangements for workers employed 

by DDA or its contractors. 
d) Contractors labour regulations. 
e) List of Acts and omissions for which fines can be imposed. 

 
iii) No payment for work done will be made unless contract is signed by the contractor. 
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CLAUSES OF CONTRACT 
 

CLAUSE 1 
Performance Guarantee 
i) The Contractor shall submit an irrevocable Performance Guarantee of 5% (Five 

percent) of the tendered amount in addition to other deposits mentioned elsewhere in 
the contract for his proper performance of the contract agreement, (not withstanding 
and/or without prejudice to any other provisions in the contract) within period 
specified in Schedule ‘F’ from the date of issue of letter of acceptance.  This period 
can be further extended by the Engineer-in-Charge up to a maximum period as 
specified in schedule ‘F’ on written request of the contractor stating the reasons for 
delay in procuring the performance Guarantee to the satisfaction of the Engineer-in-
Charge.  This guarantee shall be in the form of cash (in case guarantee amount is less 
than Rs10,000/-) or Deposit at call receipt of any scheduled bank or banker cheque of 
any scheduled bank/ Demand Draft of any scheduled bank/Pay order of any scheduled 
bank(in case guarantee amount is less than Rs. 1,00,000/-) or   Government Securities 
or Fixed Deposit Receipts or Guarantee Bonds of any Scheduled Bank or the State 
Bank of India in accordance with the form annexed hereto.  In case a fixed deposit 
receipt of any Bank is furnished by the contractor to the DDA as part of the 
performance guarantee and the Bank is unable to make payment against the said fixed 
deposit receipt, the loss caused thereby shall fall on the contractor and the contractor 
shall forthwith on demand furnish additional security to the DDA to make good the 
deficit. 

 
 ii) The Performance Guarantee shall be initially valid up to the stipulated date of 

completion plus 60 days beyond that.  In case the time for completion of work gets 
enlarged, the contractor shall get the validity of Performance Guarantee extended to 
cover such enlarged time for completion of work.  After recording of the completion 
certificate for the work by the competent authority, the performance guarantee shall 
be returned to the contractor, without any interest. 

 
iii) The Engineer-in-Charge shall not make a claim under the performance guarantee 

except for amounts to which the DDA is entitled under the contract (not withstanding 
and/or without prejudice to any other provisions in the contract agreement) in the 
event of: 

 
a) Failure by the contractor to extend the validity of the Performance Guarantee as 

described herein above, in which event the Engineer-in-Charge may claim the full 
amount of the Performance Guarantee. 

 
b) Failure by the contractor to pay DDA any amount due, either as agreed by the 

contractor or determined under any of the Clauses/ Conditions of the agreement, 
within 30 days of the service of notice to this effect by Engineer-in-Charge. 

 
iv) In the event of the contract being determined or rescinded under provision of any of 

the Clause/ Condition of the agreement, the performance guarantee shall stand 
forfeited in full and shall be absolutely at the disposal of the DDA 
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CLAUSE 1A 
Recovery of Security Deposit 
The person/persons whose tender(s) may be accepted (hereinafter called the contractor) shall 
permit DDA at the time of making any payment to him for work done under the contract to 
deduct a sum at the rate of 5% of the gross amount of each running bill till the sum along 
with the sum already deposited as earnest money, will amount to security deposit of 5% of 
the tendered value of the work. Earnest money shall be adjusted first in the security deposit 
and further recovery of security deposit shall commence only when the update amount of 
security deposit starts exceeding the earnest money. Such deductions will be made and held 
by DDA by way of Security Deposit unless he/they has/have deposited the amount of 
Security at the rate mentioned above in the form cash or in the form of Government 
Securities or fixed deposit receipts. In case a fixed deposit receipt of any Bank is furnished by 
the contractor to the DDA as part of the security deposit and the Bank is unable to make 
payment against the said fixed deposit receipt, the loss caused thereby shall fall on the 
contractor and the contractor shall forthwith on demand furnish additional security to the 
DDA to make good the deficit. 

All compensations or the other sums of money payable by the contractor under the terms of 
this contract may be deducted from, or paid by the sale of a sufficient part of his security 
deposit or from the interest arising there from, or from any sums which may be due to or may 
become due to the contractor by DDA on any account whatsoever and in the event of his 
Security Deposit being reduced by reason of any such deductions or sale as aforesaid, the 
contractor shall within 10 days make good in cash or fixed deposit receipt tendered by the 
State Bank of India or by Scheduled Banks or Government Securities (if deposited for more 
than 12 months) endorsed in favour of the DDA, any sum or sums which may have been 
deducted from, or raised by sale of his security deposit or any part thereof.  The security 
deposit shall be collected from the running bills of the contractor at the rates mentioned 
above and the Earnest money deposited at the time of tender will be treated as part of the 
Security Deposit. 

The security deposit as deducted above can be released against bank guarantee issued by a 
scheduled bank, on its accumulations to a minimum of Rs.5 lakh subject to the condition that 
amount of such bank guarantee, except last one, shall not be less than Rs. 5 lakh. Provided 
further that the validity of bank guarantee including the one given against the earnest money 
shall be in conformity with provisions contained in clause 17 which shall be extended from 
time to time depending upon extension of contract granted under provisions of Clause 2 and 
Clause 5.  

Note-1: Government papers tendered as security will be taken at 5% (five percent) below its 
market price or at its face value, whichever is less. The market price of Government 
paper would be ascertained by the Divisional Officer at the time of collection of 
interest and the amount of interest to the extent of deficiency in value of the 
Government paper will be withheld if necessary. 

Note-2: Government Securities will include all forms of Securities mentioned in rule No.274 
of the G.F. Rules except fidelity bond.  This will be subject to the observance of the 
condition mentioned under the rule against each form of security. 

Note-3: Note 1 & 2 above shall be applicable for both clause 1 and 1A. 
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CLAUSE 2 
Compensation for Delay 
If the contractor fails to maintain the required progress in terms of clause 5 or to complete the 
work and clear the site on or before the contract or extended date of completion, he shall, 
without prejudice to any other right or remedy available under the law to the DDA on account 
of such breach, pay as agreed compensation the amount calculated at the rates stipulated 
below as the Authority specified in Schedule F (whose decision in writing shall be final & 
binding) may decide on the amount of tendered value of the work for every completed 
day/month (as applicable) that the progress remains below that specified in Clause 5 or that 
the work remains incomplete. 

This will also apply to items or group of items for which a separate period of completion has 
been specified. 

i) Compensation  @ 1.5% per month of delay to be  
  for delay of work computed on per day basis 

Provided always that the total amount of compensation for delay to be paid under this 
Condition shall not exceed 10% of the Tendered Value of work or of the Tendered Value of 
the item or group of items of work for which a separate period of completion is originally 
given.  

The amount of compensation may be adjusted or set-off against any sum payable to the 
Contractor under this or any other contract with the DDA.  In case, the contractor 13 does not 
achieve a particular milestone mentioned in schedule F, or the re-scheduled milestone(s) in 
terms of Clause 5.4, the amount shown against that milestone shall be withheld, to be 
adjusted against the compensation levied at the final grant of Extension of Time.  With 
holding of amount on failure to achieve a milestone, shall be automatic without any notice to 
the contractor.  However, if the contractor catches up with the progress of work on the 
subsequent milestone(s), the withheld amount shall be released.  In case the contractor fails to 
make up for the delay in subsequent milestone(s), amount mentioned against each milestone 
missed subsequently also shall be withheld.  However, no interest, whatsoever, shall be 
payable on such withheld amount. 

 
CLAUSE 2A 
Incentive for early completion 
In case, the contractor completes the work ahead of scheduled completion time, a bonus @ 
1% (one percent) of the tendered value per month computed on per day basis, shall be 
payable to the contractor, subject to a maximum limit of 5% (five percent) of the tendered 
value.  The amount of bonus, if payable, shall be paid along with final bill after completion of 
work.  Provided always that provision of the Clause 2A shall be applicable only when so 
provided in ‘Schedule F’.   

 
CLAUSE 3 
When Contract can be Determined 
Subject to other provisions contained in this clause, the Engineer-in-Charge may, without 
prejudice to his any other rights or remedy against the contractor in respect of any delay, 
inferior workmanship, any claims for damages and/or any other provisions of this contract or 
otherwise, and whether the date of completion has or has not elapsed, by notice in writing 
absolutely determine the contract in any of the following cases: 
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i) If the contractor having been given by the Engineer-in-charge a notice in writing to 
rectify, reconstruct or replace any defective work or that the work is being performed 
in an inefficient or otherwise improper or un-workman like manner shall omit to 
comply with the requirement of such notice for a period of seven days thereafter. 

ii) If the contractor has, without reasonable cause, suspended the progress of the work or 
has failed to proceed with the work with due diligence so that in the opinion of the 
Engineer-in-charge (which shall be final and binding) he will be unable to secure 
completion of the work by the date for completion and continues to do so after a 
notice in writing of seven days from the Engineer-in-Charge. 

iii) If the contractor fails to complete the work within the stipulated date or items of work 
with individual date of completion, if any stipulated, on or before such date(s) of 
completion and does not complete them within the period specified in a notice given 
in writing in that behalf by the Engineer-in-charge. 

iv) If the contractor persistently neglects to carry out his obligations under the contract 
and/or commits default in complying with any of the terms and conditions of the 
contract and does not remedy it or take effective steps to remedy it within 7 days after 
a notice in writing is given to him behalf by the Engineer-in-Charge. 

v) If the contractor shall offer or give or agree to give to any person in DDA service or to 
any other person on his behalf any gift or consideration of any kind as an inducement 
or reward for doing or forbearing to do or for having done or forborne to do any act in 
relation to the obtaining or execution of this or any other contract for DDA. 

vi) If the contractor shall enter into a contract with DDA in connection with which 
commission has been paid or agreed to be paid by him or to his knowledge, unless the 
particulars of any such commission and the terms of payment thereof have been 
previously disclosed in writing to the Engineer-in-charge. 

vii) If the contractor shall obtain a contract with DDA as a result of wrong tendering or 
other non-bonafide methods of competitive tendering. 

viii) If the contractor being an individual, or if a firm, any partner thereof shall at any time 
be adjudged insolvent or have a receiving order or order for administration of his 
estate made adjust him or shall take any proceedings for liquidation or composition 
(other than a voluntary liquidation for the purpose of amalgamation  or reconstruction 
) under any Insolvency Act for the time being in force or make any conveyance or 
assignment of  his  effects or composition or arrangement for the benefit of his 
creditors or purport so to do, or if any application be made under any Insolvency Act 
for the time being in force for the sequestration of his estate or if a trust deed be 
executed by him for benefit of his creditors. 

ix) If the contractor being a company shall pass a resolution or the court shall make an 
order that the company shall be wound up or if a receiver or a manager on behalf of a 
creditor shall be appointed or if circumstances shall arise which entitle the court or the 
creditor to appoint a receiver or a manager or which entitle the court to make a 
winding up order. 

x) If the contractor shall suffer an execution being levied on his goods and allow it to be 
continued for a period of 21 days. 

xi) If the contractor assigns, transfers, sublets (engagement of labour on a piece-work 
basis or of labour with materials not to be incorporated in the work, shall not be 
deemed to be subletting) or otherwise parts with or attempts to assign, transfer, sublet 
or otherwise parts with the entire works or any portion thereof without the prior 
written approval of the Engineer-in-charge. 
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When the contractor has made himself liable under any of the case aforesaid, the 
engineer in charge on behalf of DDA shall have powers: 
 
(a) To determine the contract as aforesaid (of which termination notice in writing to 

the contractor under the hand of the Engineer-in-Charge shall be conclusive 
evidence).  Upon such determination, the Earnest Money Deposit, security 
Deposit already recovered and Performance Guarantee under the contract shall be 
liable to be forfeited and shall be absolutely at the disposal of the DDA. 
 

(b) After giving notice to the contractor to measure up the work of the contractor and 
to take such whole, or the balance or part thereof, as shall be un-executed out of 
his hands and to give it to another contractor to complete the work.  The 
contractor, whose contract is determine as above, shall not be allowed to 
participate in the tendering process for the balance work. 
 

In the event of above courses being adopted by the Engineer-in-Charge, the contractor 
shall have no claim to compensation for any loss sustained by him by reasons of his 
having purchases or procured any materials or entered into any engagements or made any 
advances on account or with a view to the execution of the work or the performance of 
the contract.  And in case action is taken under any of the provision aforesaid, the 
contractor shall   not be entitled to recover or be paid any sum for any work thereof or 
actually performed under this contract unless and until the Engineer-in-Charge has 
certified in writing the performance of such work and the value payable in respect thereof 
and he shall only be entitled to be paid the value so certified 

 
CLAUSE 3A 
 
In case, the work cannot be started due to reasons not within the control of the contractor 
within 1/8th

CLAUSE 4 

 of the stipulated time for completion of work, either party may close the contract. 
In such eventuality, the Earnest Money Deposit and the Performance Guarantee of the 
contractor shall be refunded, but no payment on account of interest, loss of profit or damages 
etc. shall be payable at all.   

 
Contractor liable to pay Compensation even if action not taken under Clause 3 
In any case in which any of the powers conferred upon the Engineer-in-Charge by Clause-3 
thereof, shall have become exercisable and the same are not exercised, the non-exercise 
thereof shall not constitute a waiver of any of the conditions hereof and such powers shall 
notwithstanding be exercisable in the event of any future case of default by the contractor and 
the liability of the contractor for compensation shall remain unaffected.  In the event of the 
Engineer-in-Charge putting in force all or any of the powers vested in him under the 
preceding clause he may, if he so desires after giving a notice in writing to the contractor, 
take possession of (or at the sole discretion of the Engineer-in-Charge which shall be final 
and binding on the contractor) use as on hire (the amount of the hire money being also in the 
final determination of the Engineer-in-Charge) all or any tools, plant, materials and stores, in 
or upon the works, or the site thereof belonging to the contractor, or procured by the 
contractor and intended to be used for the execution of the work/or any part thereof, paying 
or allowing for the same in account at the contract rates, or, in the case of these not being 
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applicable, at current market rates to be certified by the Engineer-in-Charge, whose certificate 
thereof shall be final, and binding on the contractor, clerk of the works, foreman or other 
authorized agent to remove such tools, plant, materials, or stores from the premises (within a 
time to be specified in such notice) in the event of the contractor failing to comply with any 
such requisition, the Engineer-in-Charge may remove them at the contractor’s expense or sell 
them by auction or private sale on account of the contractor and his risk in all respects and the 
certificate of the Engineer-in-Charge as to the expenses of any such removal and the amount 
of the proceeds and expenses of any such sale shall be final and conclusive against the 
contractor. 

 
CLAUSE 5 
Time and Extension for Delay 
The time allowed for execution of the Works as specified in the Schedule ‘F’ or the extended 
time in accordance with these conditions shall be the essence of the Contract.  The execution 
of the works shall commence from such time period as mentioned in letter of acceptance or 
from the date of handing over of the site whichever is later.  If the Contractor commits default 
in commencing the execution of the work as aforesaid, DDA shall without prejudice to any 
other right or remedy available in law, be at liberty to forfeit the earnest money & 
performance guarantee absolutely.  
5.1 As soon as possible after the Contract is concluded the Contractor shall submit a Time 

and Progress Chart for each milestone and get it approved by the Engineer-in-Charge.  
The Chart shall be prepared in direct relation to the time stated in the Contract 
documents for completion of items of the works.  It shall indicate the forecast of the 
dates of commencement and completion of various trades of sections of the work and 
may be amended as necessary by agreement between the Engineer-in-Charge and the 
Contractor within the limitations of time imposed in the Contract documents, and 
further to ensure good progress during the execution of the work, the contractor shall 
in all cases in which the time allowed for any work, exceeds Four Months (save for 
special jobs for which a separate program has been agreed upon) complete the work 
as per milestones given in Schedule ‘F’.   

5.2 If the work(s) be delayed by: 

i) force Measure, or 

ii) abnormally bad weather, or 

iii) serious loss or damage by fire, or 

iv) civil commotion, local commotion of workmen, strike or lockout, affecting 
any of  the trades employed on the work, or 

v) delay on the part of other contractors or tradesmen engaged by Engineer-in-
Charge in executing work not forming part of the Contract, or 

vi) non-availability of stores, which are the responsibility of DDA to supply or 

vii) non-availability or break down of tools and Plant to be supplied or 
supplied   by DDA or 

viii) any other cause which, in the absolute discretion of the authority mentioned  in  
Schedule ‘F’ is beyond the Contractor’s control. 
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Then upon the happening of any such event causing delay, the Contractor shall immediately 
give notice thereof in writing to the Authority as indicated in Schedule ‘F’ but shall 
nevertheless use constantly his best endeavors to prevent or make good the delay and shall do 
all that may be reasonably required to the satisfaction of the Engineer-in-Charge to proceed 
with the works. 

5.3 Request for rescheduling of Milestones and extension of time, to be eligible for 
consideration, shall be made by the Contractor in writing within fourteen days of the 
happening of the event causing delay on the prescribed form to the Authority as 
mentioned in schedule ‘F’.  The Contractor may also, if practicable, indicate in such a 
request the period for which extension is desired. 

5.4  In any such case the authority as indicated in Schedule ‘F’ may give a fair and 
reasonable extension of time and reschedule the milestones for completion of work.  
Such extension shall be communicated to the Contractor by the authority as indicated 
in schedule ‘F’ in writing, within 3 months of the date of receipt of such request.  Non 
application by the contractor for extension of time shall not be a bar for giving a fair 
and reasonable extension by the authority as indicated in schedule ‘F’ and this shall be 
binding on the contractor. 

 
CLAUSE 6  
 
Measurements of Work Done 
Engineer-in-Charge shall, except as otherwise provided, ascertain and determine by 
measurement the value in accordance with the contract of work done.  

All measurements of all items having financial value shall be entered in Measurement book 
and/or level field book so that a complete record is obtained of all works performed under the 
contract. 

All measurements and levels shall be taken jointly by Engineer-in-charge or his authorized 
representative and by the contractor or his authorized representative from time to time, during 
the progress of the work and such measurements shall be signed and dated by Engineer-in-
charge and the contractor or their representatives in token of their acceptance. If the 
contractor objects to any of the measurement recorded, a note shall be made to that effect 
with reason and signed by both the parties. 

 

If for any reason the contractor or his authorized representative is not available and the work 
of recording measurement is suspended by the Engineer-in-charge or his representative, the 
Engineer-in-charge and the department shall not entertain any claim from contractor for any 
loss or damage on his account. If the contractor or his authorized representative does not 
remain present at the time of such measurements after the contractor or his authorized 
representative have been given a notice in writing three (3) days in advance or fails to 
countersign or to record objection within a week from the date of the measurement, then such 
measurements recorded in his absence by the Engineer-in-charge or his representative shall 
be deemed to be accepted by the contractor. 

The contractor shall without extra charge, provide all assistance with every appliance, labour 
and other things necessary for measurements and recording levels. 
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Except where any general or detailed description of the work expressly shows to the contrary, 
measurements shall be taken in accordance with the procedure set forth in the specifications 
notwithstanding any provision in the relevant standard Method of measurement or any 
general or local custom. In the case of items which are not covered by specifications, 
measurements shall be taken in accordance with the relevant standard method of 
measurement issued by the Bureau of Indian Standards and if for any item no such standard is 
available, the a mutually agreed method shall be followed. 

The contractor shall give, not less than seven days’ notice to the Engineer-in-charge or his 
authorized representative in charge of work, before covering up or otherwise placing beyond 
the reach of measurement any work in order that the same may be measured and correct 
dimension thereof  be taken before the same is covered up or placed beyond the reach of 
measurement and shall not cover up and place beyond the reach of measurement  any work 
without consent in writing of the Engineer-in-charge or his authorized representative in 
charge of work who shall within the aforesaid period of seven days inspect the work , and if 
any work shall be covered up or placed beyond the reach of measurements without such 
notice having been given or the Engineer-in-charge’s consent being obtained in writing, the 
same shall be uncovered at the contractors expense, or in default thereof no payment or 
allowance shall be made for such work or the materials with which the same was executed. 

Engineer-in-charge or his authorized representative may cause either themselves or through 
another officer of the department to check the measurement recorded jointly or otherwise as 
aforesaid and all provisions stipulated herein above shall be applicable to such checking of 
measurement or levels. 

It is also a term of this contract that recording of measurements of any item of work in the 
measurement book and/ or its payment in the interim on account or final bill shall not be 
considered as conclusive evidence as to the sufficiency of any work or material to which it 
relates nor shall it relieve the contractor from liabilities from any over measurement or 
defects noticed till completion of the defects liability period.      

 
CLAUSE 6 A 
 
Computerized Measurement Book 
Engineer-in-Charge shall, except as otherwise provided, ascertain and determine by 
measurement the value of work done in accordance with the contract.  

All measurements of all the items having financial value shall be entered by the contractor 
and compiled in the shape of the computerized Measurement Book having pages of A-4 size 
as per format of the department so that a complete record is obtained of all the items of works 
performed under the contract. 

All such measurements and levels recorded by the contractor or his authorized representative 
from time to time, during the progress of the work, shall be got checked by the contractor 
from the Engineer-in-charge or his authorized representative as per interval or program fixed 
in consultation with Engineering- Charge or his authorized representative. After the necessary 
corrections made by the Engineer-in-Charge, the measurement sheets shall be returned to the 
contractor for incorporating the corrections and resubmission to Engineer-in charge for the 
dated signature by the Engineer-in-charge and the Contractor or their representative in token 
of their acceptance.  
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Whenever bill is due for payment, the contractor would initially submit draft computerized 
measurement sheets and these measurements would be got checked / test checked from the 
Engineer-in-Charge and / or his authorized representative. The contractor will, thereafter, 
incorporate such changes as may be done during these checks / test checks in his draft 
computerized measurements, and submit to the department a computerized measurement 
book, duly bound, and with its pages machine numbered. The Engineer-in-Charge and / or his 
authorized representative would thereafter check this MB, and record the necessary 
certificates for their checks / test checks.  

The final, fair, computerized measurement book given by the contractor, duly bound, with its 
pages machine numbered, should be 100% correct, and no cutting or over-writing in the 
measurements would thereafter be allowed. If at all any error is noticed, the contractor shall 
have to submit a fresh computerized MB with its pages duly machine numbered and bound, 
after getting the earlier MB cancelled by the department. Thereafter, the MB shall be taken in 
the Divisional Office records, and allotted a number as per the Register of Computerized 
MBs. This should be done before the corresponding bill is submitted to the Division Office 
for payment. The contractor shall submit Onespare copies of such computerized MB’s for the 
purpose of reference and record by the various officers of the department.  

The contractor shall also submit to the department separately his computerized Abstract of 
Cost and the bill based on these measurements, duly bound, and its pages machine numbered 
along with Onespare copies of bill. Thereafter, this bill will be processed by the Division 
Office and allotted a number as per the computerized record in the same way as done for the 
measurement book meant for measurements.  

The contractor shall without any extra charge, provide all assistance with every appliances, 
labour and other things necessary for checking of measurement / levels by the Engineer-in-
Charge or his representative.  

Except where any general or detailed description of the work expressly shows to the contrary, 
measurements shall be taken in accordance with the procedure set forth in the specifications 
notwithstanding any provision in the relevant Standard Method of measurement or any 
general or local custom. In the case of items which are not covered by specifications, 
measurements shall be taken in accordance with the relevant standard method of 
measurement issued by the Bureau of Indian standards and if for any item no such standard is 
available then a mutually agreed method shall be followed. 

The contractor shall give not less than seven days notice to the Engineer-in- Charge or his 
authorized representative in charge of the work before covering up or otherwise placing 
beyond the reach of checking and / or test checking the measurement of any work in order 
that the same may be checked and / or test checked and correct dimensions thereof be taken 
before the same is covered up or  placed beyond the reach of checking and / or test checking 
measurement and shall not cover up and place beyond the reach of measurement any work 
without consent in writing of the Engineer-in-charge or his authorized representative in 
charge of the work who shall within the aforesaid period of seven days inspect the work, and 
if any work shall be covered up or placed beyond the reach of checking and / or test checking 
measurement without such notice having been given or the Engineer-in-charge consent being 
obtained in writing, the same shall be uncovered at the contractor’s expense, or in default 
thereof no payment or allowance shall be made for such work or the materials with which the 
same was executed.  
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`Engineer-in-charge or his authorized representative may cause either themselves or through 
another officer of the department to check the measurements recorded by contractor and all 
provisions stipulated herein above shall be applicable to such checking of measurement or 
levels. 

It is also a term of this contract that checking and / or test checking the measurements of any 
item of the work in the measurement book and/or its payment in the interim, on account of 
final bill shall not be considered as conclusive evidence as to the sufficiency of any work or 
material to which it relates nor shall it relieve the contractor from liabilities from any over 
measurements or defects noticed till completion of the defects liability period. 

 
 
CLAUSE 7 
 
Payment on Intermediate Certificate to be regarded as Advances 
No payment shall be made for work, estimated to cost Rs Twenty thousand or less till after 
the whole of the work shall have been completed and certificate of completion given. For 
works estimated to cost over Rs. Twenty thousand, the interim or running account bills shall 
be submitted by the contractor for the work executed on the basis of such recorded 
measurements on the format of the Department in triplicate on or before the date of every 
month fixed for the same by Engineer-in-Charge. The contractor shall not be entitled to be 
paid any such interim payment if the gross work done together with net payments/adjustment 
of advances for the material collected, if any, since the last payment is less than the amount 
specified in schedule ‘F’, in which case the interim bill shall be prepared on the appointment 
date of the month after the requisite progress is achieved. Engineer-in-Charge shall arrange to 
have the bill verified by taking or causing to be taken, where necessary, the requisite 
measurements of the work. In the event of the failure of the contractor to submit the bills, 
Engineer-in-Charge shall prepare or cause to be prepared such bills in which event no claims 
whatsoever due to delays on payment including that of interest shall be payable to the 
contractor. Payment on account of amount admissible shall be made by the Engineer-in-
Charge certifying the sum to which the contractor is considered entitled by way of interim 
payment at such rates as decided by the Engineer-in-charge. The amount admissible shall be 
paid by 10th

 All such interim payments shall be regarded as payment by way of advances against final 
payment only and shall not preclude the requiring of bad, unsound and imperfect or unskilled 
work to be rejected, removed, taken away and reconstructed or re-erected.  Any certificate 
given by the Engineer-in-Charge relating to the work done or materials delivered forming 
part of such payment, may be modified or corrected by any subsequent such certificate(s) or 
by the final certificate and shall not by itself be conclusive evidence that any work or 
materials to which it relates is/are in are accordance with the contract and specifications.  Any 
such interim payment, or any part thereof shall not in any respect conclude, determine or 
affect in any way powers of the Engineer-in-Charge under the contract or any of such 
payments be treated as final settlement and adjustment of accounts or in any way vary or 
affect the contract. 

 working day after the day of presentation of bill by the Contractor to Engineer-
in-Charge or his Assistant Engineer together with the account of the material issued by the 
department, or dismantled materials, if any. In case of works outside the headquarters of 
Engineer-in-charge, the period of 10 working days will be extended to fifteen working days. 



Delhi Development Authority 

A…………………………… 
C…………………………… 
D…………………………… 
OW………………………… JE(T)                                               AE(P)                                                                                                                                  

  

37 

Pending consideration of extension of date of completion, interim payments shall continue to 
be made as herein provided without prejudice to the right of the department to take action 
under the terms of this contract for delay in the completion of work, if the extension of date 
of completion is not granted by the competent authority. 

The Engineer-in-Charge in his sole discretion on the basis of a certificate from to the effect 
that the work has been completed up to the level in question make interim advance payments 
without detailed measurements for work done (other than foundation, items to be covered 
under finishing items) up to lintel level (including sunshade etc) and slab level, for each floor 
working out at 75% of the assessed value.  The advance payments so allowed shall be 
adjusted in the subsequent interim bill by taking detailed measurements thereof. 

Payments in Composite Contracts:  
In case of composite tenders, running payment for the major component shall be made by EE 
of major discipline to the main contractor.  Running payment for minor components shall be 
made by the Engineer-in-Charge of the discipline of minor component directly to the main 
contractor.  
In case main contractor fails to make the payment to the contractor associated by him within 
15 days of receipt of each running account payment, then on the written complaint of 
contractor associated for such minor component, Engineer in charge of minor component 
shall serve the show cause to the main contractor and if reply of main contractor either not 
received or found unsatisfactory, he may make the payment directly to the contractor 
associated for minor component as per the terms and conditions of the agreement drawn 
between main contractor and associate contractor fixed by him.  Such payment made to the 
associate contractor shall be recovered by Engineer-in-charge of major or minor component 
the case may be.   

 
CLAUSE 8 
Completion Certificate and Completion Plans 
Within ten days of the completion of the work, the contractor shall give notice of such 
completion to the Engineer-in-Charge and within thirty days of the receipt of such notice the 
Engineer-in-Charge shall inspect the work and if there is no defect in the work, shall furnish 
the contractor with a final certificate of completion, otherwise a provisional certificate of 
physical completion indicating defects (a) to be rectified by the contractor and/or (b) for 
which payment will be made at reduced rates, shall be issued.  But no final certificate of 
completion shall be issued, nor shall the work be considered to be complete until the 
contractor shall have removed from the premises on which the work shall be executed all 
scaffolding, surplus materials, rubbish and all huts and sanitary arrangements required for 
his/their work people on the site in connection with the execution of the works as shall have 
been erected or constructed by the contractor(s) and cleaned off the dirt from all wood work, 
door, windows, walls, floor or other parts of the building, in, upon, or about which the work 
is to be executed or of which he may have had possession for the purpose of the execution 
thereof, and not until the work shall have been measured by the Engineer-in-Charge.  If the 
contractor shall fail to comply with the requirements of this Clause as to removal of 
scaffolding, surplus materials and rubbish and all huts and sanitary arrangements as aforesaid 
and cleaning off dirt on or before the date fixed for the completion of work, the Engineer-in-
Charge may at the expense of the contractor remove such scaffolding, surplus materials and 
rubbish etc., and dispose of the same as he thinks fit and clean off such dirt as aforesaid, and 
the contractor shall have no claim in respect of scaffolding or surplus materials as aforesaid 
except for any sum actually realized by the sale thereof. 
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CLAUSE 8A 
Contractor to keep Site Clean 
When the annual repairs and maintenance of works are carried out, the splashes and 
droppings from white washing, color washing, painting etc., on walls, floor, windows, etc. 
shall be removed and the surface cleaned simultaneously with the completion of these items 
of work in the individual rooms, quarters or premises etc. where the work is done without 
waiting for the actual completion of all the other items of work in the contract.  In case the 
contractor fails to comply with the requirements of this clause, the Engineer-in-Charge shall 
have the right to get this work done at the cost of the contractor wither departmentally or 
through any other agency.  Before taking such action, the Engineer-in-Charge shall give ten 
days notice in writing to the contractor. 

 
CLAUSE 8B 
Completion Plans to be submitted by the Contractor 
The contractor shall submit completion plans as required vide General specifications for 
Electrical work (Part-I internal) 2005 and (Part-II External) 1994 as applicable within thirty 
days of the completion of work. 

In case, the contractor fails to submit the completion plan as aforesaid, he shall be liable to 
pay a sum equivalent to 2.5% of the value of work subject to a ceiling of Rs. 15,000 (Rs 
Fifteen thousand only) as may be fixed by the Superintending Engineer concerned and in this 
respect the decision of Engineer-in-Charge shall be final and binding on the contractor.  

CLAUSE 9 
Payment of Final Bill 
The final bill shall be submitted by the contractor in the same manner as specified in interim 
bills within three months of physical completion of the work or within Four Months of the 
date of the final certificate of completion furnished by the Engineer-in-Charge whichever is 
earlier.  No further claims shall be made by the contractor after submission of the final bill 
and these shall be deemed to have been waived and extinguished.  Payments of those items of 
the bill in respect of which there is no dispute and of items in dispute, for quantities and rates 
as approved by Engineer-in-Charge, will, as far as possible be made within the period 
specified herein under, the period being reckoned from the date of receipt of the bill by the 
Engineer-in-Charge or his authorized Assistant Engineer, complete with account of materials 
issued by the department and dismantled materials. 

(i)  If the Tendered Value of work is up to Rs. 15 lakhs               :           3 months 

(ii) If the Tendered Value of work exceeds Rs. 15 lakhs               :           6 months 

 
CLAUSE 9A 
Payment of Contractor’s Bills to Banks 
Payments due to the contractor may, if so desired by him, be made to his bank, registered 
financial, co-operative or thrift societies or recognized financial institutions instead of direct 
to him provided that the contractor furnishes to the Engineer-in-Charge (1) an authorization 
in the form of a legally valid document such as a power of attorney conferring authority on 
the bank; registered financial, co-operative or thrift societies or recognized financial 
institutions to receive payments and (2) his own acceptance of the correctness of the amount 
made out as being due to him by DDA or his signature on the bill or other claim preferred 
against DDA before settlement by the Engineer-in-Charge of the account or claim by 
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payment to the bank, registered financial, co-operative or thrift societies or recognized 
financial institutions.  While the receipt given by such banks; registered financial, co-
operative or thrift societies or recognized financial institutions shall constitute a full and 
sufficient discharge for the payment, the contractor shall whenever possible present his bills 
duly receipted and discharged through his bank, registered financial, co-operative or thrift 
societies or recognized financial institutions. 

Nothing herein contained shall operate to create in favour of the bank; registered financial, 
co-operative or thrift societies or recognized financial institutions any rights or equities vis-à-
vis the DDA. 

 
    
 
CLAUSE 10 
Materials to be provided by the Contractor 
The contractor shall, at his own expense, provide all materials, required for the works other 
than those which are stipulated to be supplied by the DDA. 

The contractor shall, at his own expense and without delay; supply to the Engineer-in-Charge 
samples of materials to be used on the work and shall get these approved in advance.  All 
such materials to be provided by the Contractor shall be in conformity with the specifications 
laid down or referred to in the contract.  The contractor shall, if requested by the Engineer-in-
Charge furnish proof, to the satisfaction of the Engineer-in-Charge that the materials so 
comply.  The Engineer-in-Charge shall within thirty days of supply of samples or within such 
further period as he may require intimate to the Contractor in writing whether samples are 
approved by him or not.  If samples are not approved, the Contractor shall forthwith arrange 
to supply to the Engineer-in-Charge for his approval fresh samples complying with the 
specifications laid down in the contract.  When materials are required to be tested in 
accordance with specifications, approval of the Engineer-in-Charge shall be issued after the 
test results are received. 

The Contractor shall at his risk and cost submit the samples of materials to be tested or 
analyzed and shall not make use of or incorporate in the work any materials represented by 
the samples until the required tests or analysis have been made and materials finally accepted 
by the Engineer-in-Charge.  The Contractor shall not be eligible for any claim or 
compensation either arising out of any delay in the work or due to any corrective measures 
required to be taken on account of and as a result of testing of materials. 

`The contractor shall, at his risk and cost, make all arrangements and shall provide all 
facilities as the Engineer-in-Charge may require for collecting, and preparing the required 
number of samples for such tests at such time and to such place or places as may be directed 
by the Engineer-in-Charge and bear all charges and cost of testing unless specifically 
provided for otherwise elsewhere in the contract or specifications.  The Engineer-in-Charge 
or his authorized representative shall at all times have access to the works and to all 
workshops and places where work is being prepared or from where materials, manufactured 
articles or machinery are being obtained for the works and the contractor shall afford every 
facility and every assistance in obtaining the right to such access. 

The Engineer-in-Charge shall have full powers to require the removal from the premises of 
all materials which in his opinion are not in accordance with the specifications and in case of 
default, the Engineer-in-Charge shall be at liberty to employ at the expense of the contractor, 
other persons to remove the same without being answerable or accountable for any loss or 
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damage that may happen or arise to such materials.  The Engineer-in-Charge shall also have 
full powers to require other proper materials to be substituted thereof and in case of default, 
the Engineer-in-Charge may cause the same to be supplied and all costs which may attend 
such removal and substitution shall be borne by the Contractor. 

The contractor shall, at his own expense, provide a material testing lab at the site for 
conducting routine field tests. The lab shall be equipped at least with the testing equipment as 
specified in schedule F.  

CLAUSE 10C 
Payment on account of increase in prices/wages due to statutory order(s) 
If after submission of the tender, the price of any material incorporated in the work 
(excluding the materials covered under Clause 10CA and  not being a material supplied from 
the Engineer-in-Charge’s stores in accordance with Clause 10 thereof) and / or wages of 
labour increases as a direct result of the coming into force of any fresh law, or statutory rule 
or order (but not due to any changes in sales tax/VAT) beyond the prices/wages prevailing at 
the time of the last stipulated date of receipt of tenders including extensions, if any, for the 
work during contract period including the justified period extended under the provisions of 
clause 5 of the contract without any action under Clause 2, then the amount of the contract 
shall accordingly be varied and provided further that any such increase shall  be limited to the 
price/wages prevailing at the time of stipulated date of completion or as prevailing for the 
period under consideration, whichever is less. 

If after submission of the tender, the price of any material incorporated in the works 
(excluding the materials covered under Clause 10CA and  not being a material supplied fro m 
the Engineer-in-Charge’s stores in accordance with Clause 10 thereof) and / or wages of 
labour as prevailing at the time of last stipulated date of receipt of tender including 
extensions, if any, is decreased as a direct result of the coming into force of any fresh law or 
statutory rules or order (but not due to any charges in sales tax/vat, Government shall in 
respect of materials incorporated in the works (excluding the materials covered under Clause 
10CA and  not being material supplied from the Engineer-in-Charge’s stores in accordance 
with Clause 10 hereof) and / or labour engaged on the execution of the work after the date of 
coming into force of such law or statutory rule or order be entitled to deduct from the dues of 
the contractor, such amount as shall be equivalent to the difference between the prices of the 
material and / or wages as prevailing at the time of the last stipulated date for receipt of 
tenders including extensions if any for the work and the prices of material and / or wages of 
labour on the coming into force of such law, statutory rule or order.  This will be applicable 
for the contract period including the justified period extended under the provisions of clause 5 
of the contract without any action under clause 2. 

Engineer-in-Charge may call books of account and other relevant documents from the 
contractor to satisfy himself about reasonability of increase in prices of materials and wages. 

The contractor shall, within a reasonable time of his becoming aware of any alteration in the 
price of any such materials and/or wages of labour, give notice thereof to the Engineer-in-
Charge stating that the same is given pursuant to this condition together with all information 
relating thereto which he maybe in position to supply. 

For this purpose, the labour component of the work executed any during period under 
consideration shall be the percentage as specified in Schedule F, of the value of work done 
during that period & the increase/decrease in labour shall be considered on the minimum 
daily wages in respect of any unskilled adult male majdoor, fixed under any law/statutory 
rule or order.   
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CLAUSE 10CA 
Payment due to variation in prices of materials after receipt of tender. 
If after submission of the tender, the prices of materials specified in Schedule ‘F’ 
increase/decreases beyond the price(s) prevailing at that time of the last stipulated date for 
receipt of tenders (including extensions, if any) for the work, then the amount of the contract 
shall accordingly be varied and provided further that any such variations shall be effected for 
stipulated period of contract including the justified period extended under the provisions of 
Clause 5 of the contract without any action under Clause 2. 

However for work done/ during the justified period extended as above, it will be limited to 
indices prevailing at the time of stipulated date of completion or as prevailing for the period 
under consideration, whichever is less.  

The increase/decrease in prices of cement, steel reinforcement and structural steel shall be 
determined by the Price Indices issued by the Director General (Works), CPWD.  For other 
items provided in the Schedule F, this shall be determined by the All India Wholesale Price 
Indices of materials as published by Economic Advisor To Govt. of India, Ministry of 
Commerce and Industry  and base price for cement, steel reinforcement and structural steel as 
issued under the authority of Director General (Works) CPWD applicable for Delhi as issued 
under the authority of zonal Chief engineer, DDA and base price of other materials issued by 
concerned zonal engineer as indicated in Schedule F as valid on the last stipulated date of 
receipt of tender, including extension if any and for the period   under consideration.  In case, 
price index of a particular material is not issued by Ministry of Commerce and Industry, then 
the price index of nearest similar material as indicated in Schedule F shall be followed. 

The amount of the contract shall accordingly be varied for all such materials and will be 
worked out as per the formula given below for individual material. 

V  =  PxQx CI-Clo 

                        Clo 

Where, 

V : Variation in material cost i.e. increase or decrease in the amount in rupees to be paid or 
recovered. 

P : Base Price of material as issued under the authority of DG(W),CPWD or concerned Zonal 
Chief Engineer as indicated in Schedule F valid at the time of  the last stipulated date of 
receipts of tender including extensions, if any. 

Q : Quantity of material brought at site for bonafide use in the works since previous bill. 

Clo : Price Index for cement, steel reinforcement bars and structural steel as issued by the 
DG(W), CPWD as valid on the last stipulated date of receipt of tenders including extensions, 
if any.  For other items, if any, provided in Schedule F, All India Wholesale Price Index for 
the material as published by the Economic Advisor to Government of India, ministry Industry 
and Commerce as valid on the last stipulated date of receipt of tenders including extensions, 
if any. 

Cl : Price Index for cement, steel reinforcement bars and structural steel as issued under the 
authority of DG(W), CPWD for period under consideration.  For other items, if any, provided 
in Schedule F, All India Wholesale Price Index for the material for period under 
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consideration as published by Economic Advisor to Government of India, Ministry of 
Industry and Commerce 

NOTE: 

(i)In respect of the justified period extended under the provisions of clause 5of the contract 
without any action under clause 2, the index prevailing lat the time of stipulated date of 
completion or the prevailing index of the period under consideration, whichever is less, shall 
be considered.  

Provided always that provisions of the preceding clause 10C shall not be applicable in respect 
of Materials covered in this Clause. 

(ii)If during progress of work or lat the time of completion of work, it  is noticed that any 
material brought at site is in excess of requirement then amount of escalation if paid earlier 
on such excess quantity of material shall be recovered on the basis of cost indices as applied 
lat the time of payment of escalation or as prevailing at the time of effecting recovery, 
whichever is higher. 

 

CLAUSE 10CC    DELETED 
 
 

CLAUSE 10D 
Dismantled Material a DDA Property 
The contractor shall treat all materials obtained during dismantling of a structure, excavation 
of the site for a work, etc. as DDA property and such materials shall be disposed off to the 
best advantage of DDA according to the instructions in writing issued by the Engineer-in-
Charge. 

 
CLAUSE 11 
Work to be Executed in Accordance with Specifications, Drawings, Orders etc.  
The contractor shall execute the whole and every part of the work in the most substantial and 
workmanlike manner both as regards materials and otherwise in every respect in strict 
accordance with the specifications.  The contractor shall also conform exactly, fully and 
faithfully to the design, drawings and instructions in writing in respect of the work signed by 
the Engineer-in-Charge and the contractor shall be furnished free of charge one copy of the 
contract documents together with specifications, designs, drawings and instructions as are not 
included in the standard specifications of Central Public Works Department specified in 
Schedule ‘F’ or in any Bureau of Indian Standard or any other, published standard or code or, 
Schedule of Rates or any other printed publication referred to elsewhere in the contract. 

The contractor shall comply with the provisions of the contract and with the care and 
diligence execute and maintain the works and provide all labour and materials, tools and 
plants including for measurements and supervision of all works, structural plans and other 
things of temporary or permanent nature required for such execution and maintenance in so 
far as the necessity for providing these, is specified or is reasonably inferred from the 
contract.  The Contractor shall take full responsibility for adequacy, suitability and safety of 
all the works and methods of construction. 
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CLAUSE 12 
Deviations / Variations Extent and Pricing 
The Engineer-in-Charge shall have power (i) to make alteration in, omissions from, additions 
to, or substitutions for the original specifications, drawings, designs and instructions that may 
appear to him to be necessary or advisable during the progress of the work, and (ii) to omit a 
part of the works in case of non-availability of a portion of the site or for any other reasons 
and the contractor shall be bound to carry out the works in accordance with any instructions 
given to him in writing signed by the Engineer-in-Charge and such alterations, omissions, 
additions or substitutions shall form part of the contract as if originally provided therein and 
any altered, additional or substituted work which the contractor may be directed to do in the 
manner specified above as part of the works, shall be carried out by the contractor on the 
same conditions in all respects including price on which he agreed to do the main work 
except as hereafter provided. 

12.1 The time for completion of the works shall, in the event of any deviations resulting in 
additional cost over the tendered value sum being ordered be extended, if requested 
by the contractor, as follows: 

i) In the proportion which the additional cost of the altered, additional or substituted 
work, bears to the original tendered value plus 

ii) 25% of the time calculated in (i) above or such further additional time as may be 
considered reasonable by the Engineer-in-Charge. 

12.2 Deviation, Extra Items and Pricing 
 In the case of extra item(s) (items that are completely new and are in addition to the 

items contained in the contract), the contractor may within fifteen days of receipt of 
order or occurrence of the item(s) supported by proper analysis, for the work and the 
Engineer-in-Charge shall within Four Months of the receipt of the claims supported 
by analysis, after giving consideration to the analysis of the rates submitted by the 
contractor, determine the rates on the basis of the market rates and the contractor shall 
be paid in accordance with the rates so determined. 

In the case of substituted items (items that are taken up with partial substitution or in 
lieu of items of work in the contract), the rate for the agreement item (to be 
substituted) and substituted item shall also be determined in the manner as mentioned 
in the following Para. 
Deviation, Substituted Items, Pricing 
a) If the market rate for the substituted item so determined is more than the market 

rate of the agreement item (to be substituted) the rate payable to the contractor for 
the substituted item shall be the rate for the agreement item (to be substituted) so 
increased to the extent of the difference between the market rates of substituted 
item and the agreement item (to be substituted). 

b) If the market rate for the substituted item so determined is less than the market 
rate of the agreement item (to be substituted) the rate payable to the contractor for 
the substituted item shall be the rate for the agreement item (to be substituted) so 
decreased to the extent of the difference between the market rates of substituted 
item and the agreement item (to be substituted). 

Deviation, Deviated Quantities, Pricing  
In the case of contract items, substituted items, contract cum substituted items, which 
exceed the limits laid down in schedule F, the contractor may within fifteen days of 
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receipt of order or occurrence of the excess, claim revision of the rates, supported by 
proper analysis, for the work in excess of the above mentioned limits, provided that if 
the rates so claimed are in excess of the rates specified in the schedule of quantities 
the Engineer-in-Charge shall within Four Months of receipt of the claims supported 
by analysis, after giving consideration to the analysis of the rates submitted by the 
contractor, determine the rates on the basis of the market rates and the contractor shall 
be paid in accordance with the rates so determined. 

 

12.3 The provisions of the preceding paragraph shall also apply to the decrease in the rates 
of items for the work in excess of the limits laid down in Schedule F, and the 
Engineer-in-Charge shall after giving notice to the contractor within Four Months of 
occurrence of the excess and after taking into consideration and reply received from 
him within fifteen days of the receipt of the notice, revise the rates for the work in 
question within Four Months of the expiry of the said period of fifteen days having 
regard to the market rates. 

 

12.4 The contractor shall send to the Engineer-in-Charge once every three months an up to 
date account giving complete details of all claims for additional payments to which 
the contractor may consider himself entitled and of all additional work ordered by the 
Engineer-in-Charge which he has executed during the preceding quarter failing which 
the contractor shall be deemed to have waived his right.  However, the Engineer in 
Charge may authorize consideration of such claims on merits. 

 

12.5 For the purpose of operation of Schedule F, the following works shall be treated as 
works relating to foundation unless and otherwise defined in the contract: 

i) For buildings: All works up to 1.2 meters above ground  level or up to floor 1 
level which is lower. 

ii) For abutments, piers and well staining: All works up to 1.2m above the bed 
level. 

iii) For retaining walls, wing walls, compound walls, chimneys, over head 
reservoirs/tanks and other elevated structures: All works up to 1.2 meters 
above the ground level. 

iv) For reservoirs/tanks (other than overhead reservoirs/tanks): All works up to 
1.2metres above the ground level. 

v) For basement: All works up to 1.2m above ground level or up to floor 1 level 
which is lower. 

vi) For Roads, all items of excavation and filling including treatment of sub base. 

vii) For water supply lines, sewer lines, underground storm water drains and 
similar works all items of work below ground level except items of pipe work 
and masonry work. 

viii) For open storm water drains, all items of work except lining of drains. 
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12.6    Any operation incidental to or necessarily has to be in contemplation of tenderer 
while filling tender, or necessary for proper execution of the item included in the 
Schedule of quantities or in the schedule of rates mentioned above, whether or not, 
specifically indicated in the description of the item and the relevant specifications, 
shall be deemed to be included in the rates quoted by the tenderer or the rate given in 
the said schedule of rates, as the case may be.  Nothing extra shall be admissible for 
such operations. 

 
CLAUSE 13 
Foreclosure of Contract due to Abandonment or Reduction in Scope of work 
If at any time after acceptance of the tender, DDA shall decide to abandon or reduce the 
scope of the works for any reason whatsoever and hence not require the whole or any part of 
the works to be carried out, the Engineer-in-Charge shall give notice in writing to that effect 
to the Contractor and the contractor shall act accordingly in the matter.  The contractor shall 
have no claim to any payment of compensation or otherwise whatsoever, on account of any 
profit or advantage which he might have derived from the execution of the works in full but 
which he did not derive in consequence of the foreclosure of the whole or part of the works. 

The contractor shall be paid at contract rates full amount for works executed at site and, in 
addition, a reasonable amount as certified by the Engineer-in-Charge for the items hereunder 
mentioned which could not be utilized on the work to the full extent in view of the 
foreclosure: 

i) Any expenditure incurred on preliminary site work, e.g. temporary access roads, 
temporary labour huts, staff quarters and site office; storage accommodation and 
water storage tanks. 

ii) DDA shall have to option to take over contractor’s materials or any part thereof either 
brought to site or of which the contractor is legally bound to accept delivery from 
suppliers (for incorporation in or incidental to the work) provided, however, DDA 
shall be bound to take over the materials or such portions thereof as the contractor 
does not desire to retain.  For materials taken over or to be taken over by DDA, cost 
of such materials as detailed by Engineer-in-Charge shall be paid.  The cost shall, 
however, take into account purchase price, cost of transportation and deterioration or 
damage which may have been caused to materials whilst in the custody of the 
contractor. 

iii) If any materials supplied by DDA are rendered surplus, the same except normal 
wastage shall be returned by the contractor to DDA at rates not exceeding those at 
which these were originally issued less allowance for any deterioration or damage 
which may have been caused whilst the materials were in the custody of the 
contractor.  In addition, cost of transporting such materials from site to DDA stores, if 
so required by DDA, shall be paid. 

iv) Reasonable compensation for transfer of T & P from site to contractor’s permanent 
stores or to his other works, whichever is less.  If T & P are not transported to either 
of the said places, no cost of transportation shall be payable. 

v) Reasonable compensation for repatriation of contractor’s site staff and imported 
labour to the extent necessary. 
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The contractor shall, if required by the Engineer-in-Charge furnish to him books of account, 
wage books time sheets and other relevant documents and evidence as may be necessary to 
enable him to certify the reasonable amount payable under this condition. 

The reasonable amount of items on (i), (iv) and (v) above shall not be in excess of 2% of the 
cost of the work remaining incomplete on the date of closure, i.e. total stipulated cost of the 
work as per accepted tender less the cost of work actually executed under the contract and 
less the cost of contractor’s materials at site taken over by the DDA as per item (ii) above.  
Provided always that against any payments due to the contractor on this account or otherwise, 
the Engineer-in-Charge shall be entitled to recover or be credited with any outstanding 
balances due from the contractor for advance paid in respect of any tool, plants and materials 
and any other sums which at the date of termination were recoverable by the DDA from the 
contractor under the terms of the contract. 

 
CLAUSE 14 
 
Carrying out part work at risk & cost of contractor 
If Contractor: 

(i)At any time makes default during currency of work or does not execute any part of the 
work with due diligence and continues to do so even after a notice in writing of 7 days in this 
respect from the Engineer-in-Charge : or 

(ii)Commits default in complying with any of the terms and conditions of the contract and 
does not remedy it or takes effective steps to remedy it within 7 days even after a notice in 
writing is given in that behalf  by the Engineer-in-Charge; or 

(iii)Fails to complete the work(s) or items of work with individual dates of completion, on or 
before the date(s) so determined, and does not complete them within the period specific in the 
notice given in writing in that behalf by Engineer- in-Charge. 

The Engineer-in-Charge without invoking action under Clause 3 may, without prejudice to 
any other right or remedy against the contractor which have either accrued or accrue 
thereafter to Government, by a notice in writing to take the part work / part incomplete work 
of any item(s) out of his hands and shall have powers to: 

 

(a) Take possession of the site and any materials, constructional plant, implements, stores    
      etc., thereon; and/or 

(b) Carry out the part work / part incomplete work of any item(s) by any means at the risk 
      and cost of the contractor. 

 

The Engineer-in-Charge shall determine the amount, if any, is recoverable from the 
contractor for completion of the part work/part incomplete work of any item(s) taken out of 
his hands and execute at the risk and cost of the contractor, the liability of contractor on 
account of loss or damage suffered by Government because of action under this clause shall 
not exceed 10% of the tendered value of the work. 
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In determining the amount, credit shall be given to the contractor with the value of work done 
in all respect in the same manner and at the same rate as if it had been carried out by the 
original contractor under the terms of his contract, the value of contractor’s materials taken 
over and incorporated in the work and use of plant and machinery belonging to the 
contractor.  The certificate of the Engineer-in-Charge as to the value of work done shall be 
final and conclusive against the contractor provided always that action under this clause shall 
only be taken after giving notice in writing to the contractor.  Provided also that if the 
expenses incurred by the department are less than the amount payable to the contractor at his 
agreement rates, the difference shall not be payable to the contractor. 

Any excess expenditure incurred or to be incurred by Government in completing the part 
work/part incomplete work of any item(s) or the excess loss of damages suffered or may be 
suffered by Government as aforesaid after allowing such credit shall without prejudice to any 
other right or remedy available to Government in law or  as per agreement be recovered from 
any money due to the contractor on any account, and if such money is insufficient, the 
contractor shall be called upon in writing and shall be liable to pay the same within 30 days. 

If the contractor fails to pay the required sum within the aforesaid period of 30 days, the 
Engineer-in-Charge shall have the right to sell any or all the contractors’ unused materials 
constructional plant, implements, temporary building at site etc. and adjust the proceeds of 
sale thereof towards the dues recoverable from the contractor under the contract and if 
thereafter there remains any balance outstanding, it shall be recovered in accordance with the 
provisions of the contract. 

In the event of above course being adopted by the Engineer-in-Charge, the contractor shall 
have no claim to compensation for any loss sustained by him by reason of his having 
purchased or procured any materials or entered into any  engagements or made any advance 
on any account or with a view to the execution of  work or the performance of the contract. 

 
CLAUSE 15 
Suspension of Work 
i) The contractor shall, on receipt of the order in writing of the Engineer-in-Charge, 

(whose decision shall be final and binding on the contractor) suspend the progress of 
the works or any part thereof for such time and in such manner as the Engineer-in-
Charge may consider necessary so as not to cause any damage or injury to the work 
already done or endanger the safety thereof for any of the following reasons: 

a) on account of any default on the part of the contractor or;  

b) for proper execution of the works or part thereof for reasons other than the 
default of the contractor; or 

c) for safety of the works or part thereof. 

The contractor shall, during such suspension, properly protect and secure the works to 
the extent necessary and carry out the instructions given in that behalf by the 
Engineer-in-Charge. 

ii) If the suspension is ordered for reasons (b) and (c) in sub-Para (i) above: 

a) the contractor shall be entitled to an extension of time equal to the period of 
every such suspension PLUS 25%, for completion of the item or group of 
items of work for which a separate period of completion is specified in the 
contract and of which the suspended work forms a part, and; 
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b) If the total period of all such suspensions in respect of an item or group of 
items or work for which a separate period of completion is specified in the 
contract exceeds thirty days, the contractor shall, in addition, be entitled to 
such compensation as the Engineer-in-Charge may consider reasonable in 
respect of salaries and/or wages paid by the contractor to his employees and 
labour at site, remaining idle during the period of suspension, adding thereto 
2% to cover indirect expenses of the contractor, provided the contractor 
submits his claim supported by details to the Engineer-in-Charge within fifteen 
days of the expiry of the period of 30 days. 

iii) If the works or part thereof is suspended on the orders of the Engineer-in-Charge for 
more than three months at a time, except when suspension is ordered for reason (a) in 
sub-Para (i) above, the contractor may after receipt of such order serve a written 
notice on the Engineer-in-Charge requiring permission within fifteen days from 
receipt by the Engineer-in-Charge of the said notice, to proceed with the work or part 
thereof in regard to which progress has been suspended and if such permission is not 
granted within that time, the contractor, if he intends to treat the suspension, where it 
affects only a part of the works as an omission of such part by DDA or where it 
affects whole of the works, as an abandonment of the works by DDA, shall within ten 
days of expiry of such period of 15 days given notice in writing of his intention to the 
Engineer-in-Charge.  In the event of the contractor treating the suspension as an 
abandonment of the contract by DDA, he shall have no claim to payment of any 
compensation on account of any profit or advantage which he might have derived 
from the execution of the work in full but which he could not derive in consequence 
of the abandonment.  He shall, however, be entitled to such compensation, as the 
Engineer-in-Charge may consider reasonable, in respect of salaries and/or wages paid 
by him to his employees and labour at site, remaining idle in consequence adding to 
the total thereof 2% to cover indirect expenses of the contractor provided the 
contractor submits his claim supported by details to the Engineer-in-Charge within 30 
days of the expiry of the period of 3 months. 

Provided, further, that the contractor shall not be entitled to claim any compensation 
from DDA for the loss suffered by him on account of delay by DDA in the supply of 
materials in schedule ‘B’ where such delay is covered by difficulties relating to the 
supply of wagons, force Measure including non-allotment of such materials by 
controlling authorities, acts of God, acts of enemies of the state/country or any 
reasonable cause beyond the control of the DDA. 

 
CLAUSE 16 
Action in case Work not done as per Specifications 
All works under or in course of execution or executed in pursuance of the contract shall at all 
times be open and accessible to the inspection and supervision of the Engineer-in-Charge, his 
authorized subordinates in charge of the work and all the superior officers, Officers from 
Quality Assurance Cell of  DDA or any organization engaged by the DDA for Quality 
assurance  and of the Chief Technical Examiner’s Office, and the contractor shall, at all 
times, during the usual working hours and at all other times at which reasonable notice of the 
visit of such officers has been given to the contractor, either himself be present to receive 
orders and instructions or have a responsible agent duly accredited in writing, present for that 
purpose.  Orders given to the Contractor’s agent shall be considered to have the same force as 
if they had been given to the contractor himself. 



Delhi Development Authority 

A…………………………… 
C…………………………… 
D…………………………… 
OW………………………… JE(T)                                               AE(P)                                                                                                                                  

  

49 

If it shall appear to the Engineer-in-Charge or his authorized subordinates in-charge of the 
work or to the Chief Engineer in charge of Quality Assurance or his subordinate officers or 
the officers of organization engaged by the department for Quality Assurance or to Chief 
Technical Examiner or his subordinate officers, that any work has been executed with 
unsound, imperfect, or unskillful workmanship, or with materials or articles provided by him 
for the execution of the work which are unsound or of a quality inferior to that contracted or 
otherwise not in accordance with the contract the contractor shall, on demand in writing 
which shall be made within twelve months (Four Months in case of work costing Rs 10 lakhs 
and below except road work) of the completion of the work from the Engineer-in-Charge 
specifying the work, materials or articles complained of notwithstanding that the same may 
have been passed, certified and paid for forthwith rectify, or remove and reconstruct the work 
so specified  

In whole or in part, as the case may require or as the case may be, remove the materials or 
articles so specified and provide other proper and suitable materials or articles at his own 
charge and cost.  In the event of the failing to do so within a period specified by the Engineer-
in-Charge in his demand aforesaid, then the contractor shall be liable to pay compensation at 
the same rate as under clause 2 of the contract (for non-completion of the work in time) for 
this default. 

In such case the Engineer-in-Charge may not accept the item of work at the rates applicable 
under the contract but may accept such items at reduced rates as the  authority specified in 
Schedule F  may consider reasonable during the preparation of on account bills or final bill if 
the item is so acceptable without detriment to the safety and utility of the item and the 
structure or he may reject the work outright without any payment and/or get it and other 
connected and incidental items rectified, or removed and re-executed at the risk and cost of 
the contractor.  Decision of the Engineer-in-Charge to be conveyed in writing in respect of 
the same will be final and binding on the contractor. 

 
CLAUSE 17 
 
Contractor Liable for Damages, defects during maintenance period 
If the contractor or his working people or servants shall break, deface, injure or destroy any 
part of building in which they may be working, or any building, road, road kerb, fence, 
enclosure, water pipe, cables, drains, electric or telephone post or wires, trees, grass or 
grassland, or cultivated ground contiguous to the premises on which the work or any part is 
being executed, or if any damage shall happen to the work while in progress, from any cause 
whatever or if any defect, shrinkage or other faults appear in the work within twelve months 
(Four Months in the case of work costing Rs. Ten lakhs and below accept road work) after a 
certificate final or otherwise of its completion shall have been given by the Engineer-in-
Charge as aforesaid arising out of defect or improper materials or workmanship the 
contractor shall upon receipt of a notice in writing on that behalf make the same good at his 
own expense or in default the Engineer-in-Charge cause the same to be made good by other 
workmen and deduct the expense from any sums that may be due or at any time thereafter 
may become due to the contractor, or from his security deposit or the proceeds of sale thereof 
or of a sufficient portion thereof.  The security deposit of the contractor shall not be refunded 
before the expiry of twelve months ( Four Months in the case of works costing 10 lakhs and 
below except road work) after the issue of the certificate final or otherwise, of completion of 
work, or till the final bill has been prepared and passed whichever is later.  Provided that in 
the case of road work if in the opinion of the Engineer-in-Charge, half of the security deposit 
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is sufficient, to meet all liabilities of the contractor under this contract, half of the security 
deposit will be refundable after Four Months and the remaining half after twelve months of 
the issue of the said certificate of completion or till the final bill has been prepared and 
passed whichever is later. 

In case of Maintenance and Operation works of E&M services, the security deposit deducted 
from contractors shall be refunded within Four Months from the date of final payment or 
within Four Months from the date of completion of the maintenance contract whichever is 
earlier. 

 
CLAUSE 18 
Contractor to Supply Tools & Plants etc. 
The contractor shall provide at his own cost all materials (except such special materials, if 
any, as may in accordance with the contract be supplied from the Engineer-in-Charge’s 
stores), machinery, tools and plants as specified in schedule F. In addition to this, appliances, 
implements, other plants, ladders, cordage, tackle, scaffolding and temporary works required 
for the proper execution of the work, whether original, altered or substituted and whether 
included in the specifications or other documents forming part of the contract or referred to in 
these conditions or not, or which may be necessary for the purpose of satisfying or complying 
with the requirements of the Engineer-in-Charge as to any matter as to which under these 
conditions he is entitled to be satisfied or which he is entitled to require together with carriage 
there for to and from the work.  The contractor shall also supply without charge the requisite 
number of persons with the means and materials, necessary for the purpose of setting out 
works, and counting, weighing and assisting the measurement for examination at any time 
and from time to time of the work or materials.  Failing his so doing the same may be 
provided by the Engineer-in-Charge at the expense of the contractor and the expenses may be 
deducted, from any money due to the contractor, under this contract or otherwise and/or from 
his security deposit or the proceeds of sale thereof, or a sufficient portions thereof. 

 
CLAUSE 18A 
Recovery of Compensation paid to Workmen 
In every case in which by virtue of the provisions sub-section (1) of Section 12, of the 
Workmen’s Compensation Act, 1923, DDA is obliged to pay compensation to a workman 
employed by the contractor, in execution of the works, DDA will recover from the contractor, 
the amount of the compensation so paid; and, without prejudice to the rights of the DDA 
under sub-section (2) of Section 12, of the said Act, DDA shall be at liberty to recover such 
amount or any part thereof by deducting it from the security deposit or from any sum due by 
DDA to the contractor whether under this contract or otherwise.  DDA shall not be bound to 
contest any claim made against it under sub-section (1) Section 12, of the said Act, except on 
the written request of the contractor and upon his giving to DDA full security for all costs for 
which DDA might become liable in consequence of contesting such claim. 

 
CLAUSE 18B 
Ensuring Payment and Amenities to Workers if Contractor fails 
In every case in which by virtue of the provisions of the Contract Labour (Regulation and 
Abolition) Act, 1970, and of the Contract Labour (Regulation and Abolition) Central Rules, 
1971, DDA is obliged to pay any amounts of wages to a workman employed by the 
contractor in execution of the works, or to incur any expenditure in providing welfare and 
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health amenities required to be provided under the above said Act and the rules under Clause 
19H or under the Contractor’s Labour Regulations, or under the Rules framed by Govt. from 
time to time for the protection of health and sanitary arrangements for workers employed by 
DDA & its  Contractors. DDA will recover from the contractor, the amount of wages so paid 
or the amount of expenditure so incurred; and without prejudice to the rights of the DDA 
under sub-section (2) of Section 20, and sub-section (4) of Section 21, of the Contract Labour 
(Regulation and Abolition) Act, 1970, DDA shall be at liberty to recover such amount or any 
part thereof by deducting it from the security deposit or from any sum due by DDA to the 
contractor whether under this contract or otherwise DDA shall not be bound to contest any 
claim made against it under sub-section (1) of Section 20, sub-section (4) of Section 21, of 
the said Act, except on the written request of the contractor and upon his giving to the DDA 
full security for all costs for which DDA might become liable in contesting such claim. 

CLAUSE 19  
 Labour Laws to be complied by the Contractor 
The contractor shall obtain a valid license under the Contract Labour (R&A) Act 1970, and 
the Contract Labour (Regulation and Abolition) Central Rules 1971, before the 
commencement of the work, and continue to have a valid license until the completion of the 
work.  The contractor shall also abide by the provisions of the Child Labour (Prohibition and 
Regulation) Act, 1986. 
The contractor shall also comply with the provisions of the building and other Construction 
Workers (Regulation of Employment & Conditions of Service) Act, 1996 and the building 
and other Construction Workers Welfare Cess Act, 1996. 
Any failure to fulfill these requirements shall attract the penal provisions of this contract 
arising out of the resultant non-execution of the work. 
 
CLAUSE 19 (SPECIAL CONDITION) 
The contractor shall ensure the registration of all the eligible workers (inclusive of those of 
sub-contractors and petty contractors) with Delhi Building & other Construction Workers 
Welfare Board. 
CLAUSE 19A        
No labour below the age of fourteen years shall be employed on the work. 
 
CLAUSE 19B 
 Payment of Wages 
i) The contractor shall pay to labour employed by him either directly or through sub-

contractors, wages not less than fair wages as defined in the Contractor’s Labour 
Regulations or as per the provisions of the Contract Labour (Regulation and 
Abolition) Act 1970 and the contract Labour (Regulation and Abolition) Central 
Rules, 1971, wherever applicable. 

ii) The contractor shall, notwithstanding the provisions of any contract to the contrary, 
cause to be paid fair wage to labour indirectly engaged on the work, including any 
labour engaged by his sub-contractors in connection with the said work, as if the 
labour had been immediately employed by him. 

iii) In respect of all labour directly or indirectly employed in the works for performance 
of the contractor’s part of this contract, the contractor shall comply with or cause to be 
complied with the Central Public Works Department contractor’s Labour Regulations 
made by Government from time to time in regard to payment of wages, wage period, 
deductions from wages recovery of wages not paid and deductions un-authorizedly 
made, maintenance of wage books or wage slips, publication of scale of wages and 
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other terms of employment, inspection and submission of periodical returns and all 
other matters of the like nature or as per the provisions of the Contract Labour 
(Regulation and Abolition) Act 1970, and the Contract Labour (Regulation and 
Abolition) Central Rules, 1971, wherever applicable. 

iv)  (a) The Engineer-in-Charge concerned shall have the right to deduct from the moneys 
due to the contractor any sum required or estimated to be required for making good 
the loss suffered by a worker or workers by reason of non-fulfillment of the 
conditions of the contract for the benefit of the workers, non-payment of wages or of 
deductions made from his or their wages which are not justified by their terms of the 
contract or non-observance of the Regulations. 

             
    (b)  Under the provision of Minimum Wages (Central) Rules 1950, the contractor is bound 

to allow to the labours directly or indirectly employed in the works one day rest for 6 
days continuous work and pay wages at the same rate as for duty.  In the event of 
default, the Engineer-in-Charge shall have the right to deduct the sum or sums not 
paid on account of wages for weekly holidays to any labours and pay the same to the 
persons entitled thereto from any money due to the contractor by the Engineer-in-
Charge concerned. 

 
            In the case of Union Territory of Delhi, however, as the all inclusive minimum daily 

wages fixed under Notification of the Delhi Administration 
No.F.12(162)MWO/DAB/43884-91, dated 31.12.1979 as amended from time to time 
are inclusive of wages for the weekly day of rest, the question of extra payment for 
weekly holiday would not arise. 

v) The contractor shall comply with the provisions of the Payment of Wages Act, 1936, 
Minimum Wages Act, 1948, Employees Liability Act, 1938, Workmen’s 
Compensation Act, 1923, Industrial Disputes Act, 1947, Maternity Benefits the 
modifications thereof or any other laws relating thereto and the rules made there 
under from time to time. 

vi) The contractor shall indemnify and keep indemnified DDA against payments to be 
made under and for the observance of the laws aforesaid and the Contractor’s Labour 
Regulations without prejudice to his right to claim indemnify from his sub-
contractors. 

vii) The laws aforesaid shall be deemed to be a part of this contract and any breach thereof 
shall be deemed to be a breach of this contract. 

viii) Whatever is the minimum wage for the time being, or if the wage payable is higher 
than such wage, such wage shall be paid by the contractor to the workmen directly 
without the intervention of Jamadar and that Jamadar shall not be entitled to deduct or 
recover any amount from the minimum wage payable to the workmen as and by way 
of commission or otherwise. 

ix) The contractor shall ensure that no amount by way of commission or otherwise is 
deducted or recovered by the Jamadar from the wage of workmen. 

 
CLAUSE 19C 
In respect of all labour directly or indirectly employed in the work for the performance of the 
contractor’s part of this contract, the contractor shall at his own expense arrange for the safety 
provisions as per Safety Code framed from time to time and shall at his own expense provide 
for all facilities in connection therewith.  In case the contractor fails to make arrangement and 
provide necessary facilities as aforesaid, he shall be liable to pay a penalty of Rs.200/- for 
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each default and in addition the Engineer-in-Charge shall be at liberty to make arrangement 
and provide facilities as aforesaid and recover the costs incurred in that behalf from the 
contractor. 

 
CLAUSE 19D  
The contractor shall submit by the 4th and 19th

1) the number of labours employed by him on the work. 

 of every month, to the Engineer-in-Charge a 
true statement showing in respect of the second half of the preceding month and the first half 
of the current month respectively : 

2) their working hours 

3) the wages paid to them 

4) the accidents that occurred during the said fortnight showing the circumstances under 
which they happened and the extent of damage and injury caused by them, and 

5) the number of female workers who have been allowed maternity benefit according to 
Clause 19F and the amount paid to them. 

 Failing which the contractor shall be liable to pay to DDA, a sum not exceeding Rs.200/- for 
each default or materially incorrect statement.  The decision of the Engineer in charge shall 
be final in deducting from any bill due to the contractor the amount levied as fine and be 
binding on the contractor. 

 
CLAUSE 19E 
In respect of all labour directly or indirectly employed in the works for the performance of 
the contractor’s part of this contract, the contractor shall comply with or cause to be complied 
with all the rules framed by Govt. from time to time for the protection of health and sanitary 
arrangements for workers employed by the DDA and its contractors. 

 
CLAUSE 19F 
Leave and pay during leave shall be regulated as follows: 

1. Leave: 

i) in the case of delivery – maternity leave not exceeding 8 weeks, 4 weeks up to 
and including the day of delivery and 4 weeks following that day, 

ii) in the case of miscarriage – up to 3 weeks from the date of miscarriage. 

2. Pay: 

i) in the case of delivery – leave pay during maternity leave will be at the rate of 
the women’s average daily earnings, calculated on total wages earned on the 
days when full time work was done during a period of three months 
immediately preceding the date on which she gives notice that she expects to 
be confined or at the rate of Rupee one only a day whichever is greater. 

ii) In the case of miscarriage – leave pay at the rate of average daily earning 
calculated on the total wages earned on the days when full time work was 
done during a period of three months immediately preceding the date of such 
miscarriage. 
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3. Conditions for the grant of Maternity Leave: 
 No maternity leave benefit shall be admissible to a woman unless she has been 

employed for a total period of not less than Four Months immediately preceding the 
date on which she proceeds on leave. 

4. The contractor shall maintain a register of Maternity (Benefit) in the Prescribed Form 
as shown in appendix-I and II, and the same shall be kept at the place of work. 

 
CLAUSE 19G 
In the event of the contractor(s) committing a default or breach of any of the provisions of 
the, Contractor’s Labour Regulations and Model Rules for the protection of health and 
sanitary arrangements for the workers as amended from time to time or furnishing any 
information or submitting or filing and statement under the provisions of the above 
Regulations and Rules which is materially incorrect, he/they shall, without prejudice to any 
other liability, pay to the DDA a sum not exceeding Rs.200/- for every default, breach or 
furnishing, making, submitting, filing such materially incorrect statements and in the event of 
the contractor(s) defaulting continuously in this respect, the penalty may be enhanced to 
Rs.200/- per day for each day of default subject to a maximum of 5 percent of the estimated 
cost of the work put to tender.  The decision of the Engineer-in-Charge shall be final and 
binding on the parties. 

Should it appear to the Engineer-in-Charge that the contractor(s) is/are not properly observing 
and complying with the provisions of the  Contractor’s Labour Regulations and Model Rules 
and the provisions of the Contract Labour (Regulation and Abolition) Act 1970, and the 
Contract Labour (R&A) Central Rules 1971, for the protection of health and sanitary 
arrangements for work people employed by the contractor(s) (hereinafter referred as “the said 
Rules”) the Engineer-in-Charge shall have power to give notice in writing to the contractor(s) 
requiring that the said Rules be complied with and the amenities prescribed therein be 
provided to the work people within a reasonable time to be specified in the notice.  If the 
contractor(s) shall fail within the period specified in the notice to comply with and/observe 
the said Rules and to provide the amenities to the work people as aforesaid, the Engineer-in-
Charge shall have the power to provide the amenities hereinbefore mentioned at the cost of 
the contractor(s).  The contractor(s) shall erect, make and maintain at his/their own expense 
and to approved standards all necessary huts and sanitary arrangements required for his/their 
work people on the site in connection with the execution of the works, and if the same shall 
not have been erected or constructed, according to approved standards, the Engineer-in-
Charge shall have power to give notice in writing to the contractor(s) requiring that the said 
huts and sanitary arrangements be remodeled and/or reconstructed according to approved 
standards, and if the contractor(s) shall fail to remodel or reconstruct such huts and sanitary 
arrangements according to approved standards within the period specified in the notice, the 
Engineer-in-Charge shall have the power to remodel or reconstruct such huts and sanitary 
arrangements according to approved standards at the cost of the contractor(s). 

 
CLAUSE 19H 
The contractor(s) shall at his/their own cost provide his/their labour with a sufficient number 
of huts (hereinafter referred to as the camp) of the following specifications on a suitable plot 
of land to be approved by the Engineer-in-Charge. 
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i)       (a) The minimum height of each hut at the eaves level shall be 2.10m (7 ft) and the 
floor area to be provided with be at the rate of 2.7 sq.m (30 sq.ft.) for each 
member of the worker’s family staying with the labourer. 

(b) The contractor(s) shall in addition construct suitable cooking places having a 
minimum area of 1.80m x 1.50m (6’x5’) adjacent to the hut for each family. 

(c) The contractor(s) shall also construct temporary latrines and urinals for the use of 
the labours each on the scale of not less than four per each one hundred of the 
total strength, separate latrines and urinals being provided for women. 

(d) The contractor(s) shall construct sufficient number of bathing and washing 
places, one unit for every 25 persons residing in the camp.  These bathing and 
washing places shall be suitably screened. 

ii)      (a) All the huts shall have walls of sun-dried or burnt-bricks laid in mud mortar or 
other suitable local materials as may be approved by the Engineer-in-Charge.  In 
case of sum-dried bricks, the walls should be plastered with mud gobri on both 
sides.  The floor may be kutcha but plastered with mud gobri and shall be at least 
15 cm (6”) above the surrounding ground.  The roofs shall be laid with thatch or 
any other materials as may be approved by the Engineer-in-Charge and the 
contractor shall ensure that throughout the period of their occupation the roofs 
remain water-tight. 

(b) The contractor(s) shall provide each hut with proper ventilation. 

(c) All doors, windows, and ventilators shall be provided with suitable leaves for 
security purposes. 

(d) There shall be kept an open space of at least 7.2m (8 yards) between the rows of 
huts which may be reduced to 6m (20 ft.) according to the availability of site with 
the approval of the Engineer-in-Charge.  Back to back construction will be 
allowed. 

iii) Water supply –The contractor(s) shall provide adequate supply of water for the use of 
labourers.  The provisions shall not be less than Onegallons of pure and wholesome 
water per head per day for drinking purposes and three gallons of clean water per head 
per day for bathing and washing purposes. Where piped water supply is available, 
supply shall be at stand posts and where the supply is from wells or river, tanks which 
may be of metal or masonry, shall be provided.  The contractor(s) shall also at his/their 
own cost make arrangements for laying pipe lines for water supply to his/their labour 
camp from the existing mains wherever available, and shall pay all fees and charges 
therefore. 

iv) The site selected for the camp shall be high ground, removed from jungle. 

(v) Disposal of Excreta- The contractor(s) shall make necessary arrangements for the 
 disposal of excreta from the latrines by trenching or incineration which shall be 

according to the requirements laid down by the Local Health Authorities.  If trenching 
or incineration is not allowed, the contractor(s) shall make arrangements for the 
removal of the excreta through the Municipal Committee/ authority and inform it about 
the number of labourers employed so that arrangements may be made by such 
Committee/authority for the removal of the excreta.  All charges on this account shall 
be borne by the contractor and paid direct by him to the Municipality/ authority.  The 
contractor shall provide one sweeper for every eight seats in  case of dry system. 
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(vi)    Drainage- The contractor(s) shall provide efficient arrangements for draining away      
sludge water so as to keep the camp neat and tidy. 

(vii) The contractor(s) shall make necessary arrangements for keeping the camp area 

sufficiently lighted to avoid accidents to the workers. 

(viii) Sanitation-The contractor(s) shall make arrangements for conservancy and sanitation 
in the labour camps according to the rules of the Local Public Health and Medical 
Authorities. 

 
CLAUSE 19 I 
The Engineer-in-Charge may require the contractor to dismiss or remove from the site of the 
work any person or persons in the contractors’ employ the work who may be incompetent or  
misconduct himself and the contractor shall forthwith comply with such requirements. In 
respect of maintenance / repair of renovation works etc. where the labour have an easy access 
to the individual houses, the contractor shall issue identity cards to the labourers, whether 
temporary or permanent and he shall be responsible for any untoward action on the part of 
such labour.  AE/JE will display a list of contractors working in the colony / blocks on the 
notice board in the colony and also at the service center, to apprise the residents about the  
same.  
CLAUSE 19J 
It shall be the responsibility of the contractor to see that the building under construction is not 
occupied by and body un-authorized during construction, and is handed over to the Engineer-
in-Charge with vacant possession of complete building.  If such building though completed is 
occupied illegally, then the Engineer-in-Charge shall have the option to refuse to accept the 
said building/buildings in that position.  Any delay in acceptance on this account will be 
treated as the delay in completion and for such delay a levy up to 5% of tendered value of 
work may be imposed by the SE whose decision shall be final both with regard to the 
justification and quantum and be binding on the contractor. 

However, the Superintending Engineer, through a notice, may require the contractor to 
remove the illegal occupation any time on or before construction and delivery. 

 
CLAUSE 19K 
Employment of skilled/semi skill worker 
The contractor shall, at all stages of work, deploy skilled/semiskilled tradesmen who are 
qualified and possess certificate in particular trade from CPWD Training Institute/Industrial 
Training Institute/National Institute of construction Management and Research 
(NICMAR)/National Academy of Construction, CIDC or any similar reputed and recognized 
Institute mangled/ certified by State/Central Government.  The number of such qualified 
tradesmen shall not be less than 20% of total skilled/semi skilled workers required in each 
trade at any stage of work. The contractor shall submit number of man days required in 
respect of each trade, its scheduling and the list of qualified tradesmen along with requisite 
certificate from recognized Institute to Engineer in charge for approval.  Notwithstanding 
such approval, if the tradesmen are found to have inadequate skill to execute the work of 
respective trade, the contractor shall substitute such tradesmen within Onedays of written 
notice from Engineer-in-Charge.  Failures on the part of contractor to obtain approval of 
Engineer-in-Charge or failure to deploy qualified tradesmen will attract a compensation to be 
paid by contractor at the rate of Rs.100 per such tradesman per day.  Decision of Engineer in 
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Charge as to whether particular tradesman possesses requisite skill and amount of 
compensation in case of default shall be final and binding. 
Provided always, that the provisions of this clause shall not be applicable for works with 
estimated cost put to tender being less than Rs.5 crores. 

 

CLAUSE 20 
Minimum Wages Act to be complied with 
The contractor shall comply with all the provisions of the Minimum Wages Act, 1948, and 
Contract Labour (Regulation and Abolition) Act, 1970, amended from time to time and rules 
framed there under and other labour laws affecting contract labour that may be brought into 
force from time to time. 

 
CLAUSE 21 
Work not to be sublet.  Action in case of insolvency 
The contractor shall not assign or sublet without the written approval of the Engineer-in-
Charge.  And if the contractor shall assign or sublet this contract, or attempt to do so, or 
become insolvent or commence any insolvency proceedings or make any composition with 
his creditors or attempt to do so, or if any bribe, gratuity, gift, loan, perquisite, reward or 
advantage pecuniary or otherwise, shall either directly or indirectly, be given, promised or 
offered by the contractor, or any of his servants or agent to any public office or person in the 
employ of Govt. in any way relating to his office or employment, or if any such officer or 
person shall become in any way directly or indirectly interested in the contract, the Engineer-
in-Charge on behalf of the DDA shall have power to adopt the course specified in Clause 3 
hereof in the interest of DDA and in the event of such course being adopted, the 
consequences specified in the said Clause 3 shall ensue. 

 
CLAUSE 22 
 
All sums payable by way of compensation under any of these conditions shall be considered 
as reasonable compensation to be applied to the use of DDA without reference to the actual 
loss or damage sustained and whether or not any damage shall have been sustained. 

 
CLAUSE 23 
 
Changes in firm’s Constitution to be intimated 
Where the contractor is a partnership firm, the previous approval in writing of the Engineer-
in-Charge shall be obtained before any change is made in the constitution of the firm.  Where 
the contractor is an individual or a Hindu undivided family business concern such approval as 
aforesaid shall likewise be obtained before the contractor enters into any partnership 
agreement where under the partnership firm would have the right to carry out the works 
hereby undertaken by the contractor.  If previous approval as aforesaid is not obtained, the 
contract shall be deemed to have been assigned in contravention of Clause 21 hereof and the 
same action may be taken, and the same consequences shall ensue as provided in the said 
Clause 21. 
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CLAUSE 24 
All works to be executed under the contract shall be executed under the direction and subject 
to the approval in all respects of the Engineer-in-Charge who shall be entitled to direct at 
what point or points and in what manner they are to be commenced, and from time to time 
carried on. 

 
CLAUSE 25 
Settlement of Disputes & Arbitration 
(A) Except where otherwise provided in the contract, all questions and disputes relating to 

the meaning of the specifications, design, drawings and instructions herein before 
mentioned and as to the quality of workmanship or materials used on the work or as to 
any other question, claim, right, matter or thing whatsoever in any way arising out of 
or relating to the contract, designs, drawings, specifications, estimates, instructions, 
orders or these conditions or otherwise concerning the works or the execution or 
failure to execute the same whether arising during the progress of the work or after 
the cancellation, termination, completion or abandonment thereof shall be dealt with 
as mentioned hereinafter. 

I) If the contractor considers any work demanded of him to be outside the requirements 
of the contract, or disputes any drawings, record or decision given in writing by the 
Engineer-in-Charge on any matter in connection with or arising out of the contract or 
carrying out of the work, to be unacceptable, he shall promptly within 15 days request 
the Superintending Engineer in writing for written instruction or decision. Thereupon 
the Superintending engineer shall give his written instructions or decision within a 
period of Four Months from the receipt of the contractor’s letter. 

If the Superintending Engineer fails to give his instructions or decision in writing 
within the aforesaid period or if the contractor is dissatisfied with the instructions or 
decision of the Superintending Engineer, the contractor may, within 15 days of the 
receipt of Superintending Engineer’s decision appeal to the Chief Engineer who shall 
afford an opportunity to the contractor to be heard, if the latter so desires, and to offer 
evidence in support of his appeal. The chief Engineer shall give his decision within 30 
days of receipt of the Contractor’s Appeal.  If the contractor is dissatisfied with this 
decision, the contractor shall within a period of 30 days from receipt of the decision, 
give notice to the Engineer Member for appointment of Arbitrator, failing which, the 
said decision shall be final, binding and conclusive and not referable to adjudication 
by the Arbitrator. 

ii) Except where the decision has become final, binding and conclusive in terms of Sub 
Para (i) above disputes or difference shall be referred for adjudication through 
arbitration by a Sole Arbitrator who shall be a technical person having the knowledge 
and experience of the trade, appointed by the Engineer Member, DDA.  It will be no 
objection to any such appointment that the arbitrator so appointed is a DDA employee 
that he had to deal with the matter to which the contract relates and that in the course 
of his duties as DDA employee, he has expressed his views in all or any of the matter 
in dispute of difference.  If the arbitrator so appointed is unable or unwilling to act or 
resigns his appointment or vacates his office due to any reason whatsoever, another 
sole arbitrator shall be appointed in the manner aforesaid.  Such person shall be 
entitled to proceed with the reference from the stage at which it was left by his 
predecessor. 
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It is a term of this contract that the party invoking arbitration shall give a list of 
disputes with amounts claimed in respect of each such dispute along with the notice 
for appointment of arbitrator and giving reference to the rejection by the Chief 
Engineer of the appeal.  

It is also a term of this contract that no person other than a person appointed by the 
Engineer Member, DDA, as aforesaid, should act as arbitrator and, if, for any reason 
that is not possible; the matter shall not be referred to arbitration at all. It is also a 
term of this contract that if the contractor does not make any demand for appointment 
of arbitrator in respect of any claims in writing as aforesaid within 120 days of 
receiving the intimation from the Engineer-in-Charge that the final bill is ready for the 
payment, the claim of the contractor shall be deemed to have been waived and 
absolutely barred and the DDA shall be discharged and released of all liabilities under 
the contract in respect of these claims. 

 

The arbitration shall be conducted in accordance with the provisions of the Arbitration 
and Conciliation Act, 1996 (26 of 1996) or any statutory modifications or re-
enactment thereof and the rules made there under and for the time being in force shall 
apply to the arbitration proceeding under this clause. 

 

It is also a term of this contract that the arbitrator shall adjudicate on only such 
disputes as are referred to him by the appointing authority and give separate award 
against each dispute and claim referred to him and, in all cases, where the total 
amount of the claims by any party exceeds Rs.1, 00,000/-, the arbitrator shall give 
reasons for the award. 

 

It is also a term of the contract that if any fees are payable to the arbitrator, these shall 
be paid equally by both the parties. 

 

It is also a term of the contract that the arbitrator shall be deemed to have entered on 
the reference on the date he issues the notice to both the parties calling them to submit 
their statement of claims and counter statement of claims.  The venue of the 
arbitration shall be such place as may be fixed by the arbitrator in his sole discretion.  
The fees, if any, of the arbitrator, shall, if required, to be paid before the award is 
made and published, be paid half and half by each of the parties.  The cost of the 
reference and of the award (including the fees, if any, of the arbitrator) shall be in the 
discretion of the arbitrator who may direct to any by whom and in what manner, such 
costs or any part thereof shall be paid and fix or settle the amount of costs to be so 
paid. 

(B)     The Decision of the Superintending Engineer regarding the quantum of reduction as 
well as justification thereof in respect of rates for sub standard work which may be 
decided to be accepted will be final and could not be open to Arbitration. 
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CLAUSE 26  
 Contractor to indemnify Govt. against Patent Rights 
The contractor shall fully indemnify and keep indemnified the DDA against and action, claim 
or proceeding relating to infringement or use of any patent or design or any alleged patent or 
design rights and shall pay any royalties which may be payable in respect of any article or 
part thereof included in the contract.  In the event of any claims made under or action brought 
against DDA in respect of any such matters as aforesaid, the contractor shall be immediately 
notified thereof and the contractor shall be at liberty, at his own expense, to settle any dispute 
or to conduct any litigation that may arise there from, provided that the contractor shall not be 
liable to indemnify the DDA if the infringement of the patent or design or any alleged patent 
or design right is the direct result of an order passed by the Engineer-in-Charge in this behalf. 

 
CLAUSE 27    DELETED 
 
CLAUSE 28      
 Action where no Specifications are specified 
In the case of any class of work for which there is no such specifications as referred to in 
Clause 11, such work shall be carried out in accordance with the Bureau of Indian Standards 
Specifications.  In case there are no such specifications in Bureau of Indian Standards, the 
work shall be carried out as per manufacturer’s specifications, if not available then as per 
District Specifications.  In case there are no such specifications as required above, the work 
shall be carried out in all respects in accordance with the instructions and requirements of the 
Engineer-in-Charge. 

 
CLAUSE 29   
With-holding and lien in respect of sums due from contractor 
1. Whenever any claim or claims for payment of a sum of money arises out of or under 

the contract or against the contractor, the Engineer-in-Charge or the DDA shall be 
entitled to withhold and also have a lien to retain such sum or sums in whole or in part 
from the security, if any deposited by the contractor and for the purpose aforesaid, the 
Engineer-in-Charge or the DDA shall be entitled to withhold the security deposit, if 
any, furnished as the case may be and also have a lien over the same pending 
finalization or adjudication of any such claim.  In the event of the security being 
insufficient to cover the claimed amount or amounts or if no security has been taken 
from the contractor, the Engineer-in-Charge or the DDA shall be entitled to withhold 
and have a lien to retain to the extent of such claimed amount or amounts referred to 
above, from any sum or sums found payable or which may at any time thereafter 
become payable to the contractor under the same contract or any other contract with 
the Engineer-in-charge of the government or any contracting person through the 
Engineer-in-charge pending finalization of adjudication of any such claim. 

It is an agreed term of the contract that the sum of money or moneys so withheld or 
retained under the lien referred to above by the Engineer-in-Charge or DDA will be 
kept withheld or retained as such by the Engineer-in-Charge or DDA till the claim 
arising out of or under the contract is determined by the arbitrator (if the contract is 
governed by the arbitration clause) by the competent court, as the case may be and 
that the contractor will have no claim for interest or damages whatsoever on any 
account in respect of such withholding or retention under the lien referred to above 
and duly notified as such to the contractor.  For the purpose of this clause, where the 
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contractor is a partnership firm or a limited company, the Engineer-in-Charge or the 
DDA shall be entitled to withhold and also have a lien to retain towards such claimed 
amount or amounts in whole or in part from any sum found payable to any partner/ 
limited company as the case may be, whether in his individual capacity or otherwise. 

2. DDA shall have the right to cause an audit and technical examination of the works 
and the final bills of the contractor including all supporting vouchers, abstract, etc., to 
be made after payment of the final bill and if as a result of such audit and technical 
examination any sum is found to have been overpaid in respect of any work done by 
the contractor under the contract or any work claimed to have been done by him under 
the contract and found not to have been executed, the contractor shall be liable to 
refund the amount of over payment and it shall be lawful for DDA to recover the 
same from him in the manner prescribed in sub clause (i) of this clause or in any other 
manner legally permissible; and it it is found that the contractor was paid less than 
what was due to him under the contract in respect of any work executed by him under 
it, the amount of such under payment shall be duly paid by DDA to the contractor, 
with any interest thereon whatsoever. 

 Provided that the DDA shall not be entitled to recover any sum overpaid, nor the 
contractor shall be entitled to payment or any sum paid short where such payment has 
been agreed upon between the Superintending Engineer or Executive Engineer on the 
one hand and the contractor on the other under any term of the contract permitting 
payment for work after assessment by the Superintending Engineer or Executive 
Engineer. 

 
CLAUSE 29A 
Lien in respect of claims in other Contracts 
Any sum of money due and payable to the contractor (including the security deposit 
returnable to him) under the contract may be withheld or retained by way of lien by the 
Engineer-in-Charge or the DDA any other contracting person or persons through Engineer-
in-Charge against any claim of the Engineer-in-Charge or DDA or such other person or 
persons in respect of payment of a sum of money arising out of or under any other contract 
made by the contractor with the Engineer-in-Charge or the DDA or with such other person or 
persons. 

It is an agreed term of the contract that the sum of money so withheld or retained under this 
clause by the Engineer-in-Charge or the DDA will be kept withheld or retained as such by the 
Engineer-in-Charge or the DDA or till his claim arising out of the same contract or any other 
contract is either mutually settled or determined by the arbitration clause or by the competent 
court, as the case may be and that the contractor shall have no claim for interest or damages 
whatsoever on this account or on any other ground in respect of any sum of money withheld 
or retained under this clause and duly notified as such to the contractor. 

 
CLAUSE 30-   DELETED  

CLAUSE 31 
Unfiltered water supply 
The contractor(s) shall make his/their own arrangements for water required for the work and 
nothing extra will be paid for the same.  This will be subject to the following conditions: 
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560 That the water used by the contractor(s) shall be fit for construction purposes to the 
satisfaction of the Engineer-in-Charge. 

ii) The Engineer-in-Charge shall make alternative arrangements for supply of water at 
the risk and cost of contractor(s) if the arrangements made by the contractor(s) for 
procurement of water are in the opinion of the Engineer-in-Charge, unsatisfactory. 

 
CLAUSE 31A DELETED  
 
CLAUSE 32   DELETED  
 
 
CLAUSE 33   DELETED  
 
CLAUSE 34   DELETED  
 
 
CLAUSE 35 
 
Condition relating to use of asphalting materials 
(i) The Contractor undertakes to make arrangements for the supervision of the works by 

the firms supplying the tar or bitumen used.  

(ii)  The Contractor shall collect the total quantity of tar or bitumen required for the work 
as per standard formula before the process of painting is started and shall hypothecate 
it to the Engineer-in-Charge. If any bitumen or tar remains unused on completion of 
the work on account of lesser use of material in actual execution for reason other than 
authorized changes of specification and abandonment of portion of work, a 
corresponding deduction equivalent to the cost of unused materials as determined by 
the Engineer-in-Charge shall be made and material returned to the Contractors. 
Although the material are hypothecated to D.D.A. the Contractors under takes the 
responsibility for their proper watch, safe custody and protection against all risk. The 
material shall not be removed from site of work without the consent of the Engineer-
in-Charge in writing. 

(iii) The Contractor shall be responsible for rectifying defects noticed within a year from 
the date of completion of the work. The Security Deposit relating to an asphalting 
work shall be refunded after the expiry of this period.   

 
CLAUSE 36 
Employment of Technical Staff and employees 
(i) Contractors Superintendence, Supervision, Technical Staff & Employees 

The contractor shall provide all necessary superintendence during execution of the 
work and all along thereafter as may be necessary for proper fulfilling of the 
obligations under the contract. 

The contractor shall immediately after receiving letter of acceptance of the tender and 
before commencement of the work, intimate in writing to the Engineer-in-Charge the 
name(s), qualifications, experience, age, address(s) and other particulars along with 
certificates, of the principal technical representative to be in charge of the work  and 
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other technical representative(s) who will be supervising the work. Minimum 
requirement of such technical representative(s) and their qualifications and experience 
shall not be lower than specified in Schedule ‘F’.  The Engineer-in-Charge shall 
within 3 days of receipt of such communication intimate in writing his approval or 
otherwise of such a representative(s) to the contractor.  Any such approval may at any 
time be withdrawn and in case of such withdrawal, the contractor shall appoint 
another such representative(s) according to the provisions of this clause.  Decision of 
the tender accepting authority shall be final and binding on the contractor in this 
respect.  Such a principal technical representative and other technical representative(s) 
shall be appointed by the contractor soon after receipt of the approval from Engineer-
in-Charge and shall be available at site before start of work. 

All the provisions applicable to the principal technical representative under the Clause 
will also be applicable to other technical representative(s) The principal technical 
representative and other technical representative(s) shall be present at the site of work 
for supervision at all times when any construction activity is in progress and also 
present himself/themselves, as required, to the Engineer-in-Charge and/or his 
designated representative, to take instructions.  Instructions given to the principal 
technical representative or other technical representative(s) shall be deemed to have 
the same force as if these have been given to the contractor.  The principal technical 
representative and other technical representative(s) shall be actually available at site 
fully during all stages of execution of work, during recording/checking/ test checking 
of measurements of works and whenever so required by the Engineer-in-Charge and 
shall also note down instructions conveyed by the Engineer-in-Charge or his 
designated representative(s) in the site order book and shall affix his/their signature in 
token of noting down the instructions and in token of acceptance of 
measurements/checked measurement/ test checked measurements.  The 
representative(s) shall not look after any other work.  Substitutes, duly approved by 
Engineer-in-Charge of the work in similar manner as aforesaid shall be provided in 
event of absence of any of the representative(s) by more than Onedays. 
 
If the Engineer-in-Charge, whose decision in this respect is final and binding on the 
contractor, is convinced that no such technical representative(s) is/are effectively 
appointed or is/are effectively attending or fulfilling the provision of this clause, a 
recovery (non-refundable) shall be effected from the contractor as specified in 
Schedule ‘F’ and the decision of the Engineer-in-Charge as recorded in the site order 
book and measurement recorded checked/test checked in Measurement Books shall be 
final and binding on the contractor.  Further if the contractor fails to appoint suitable 
technical Principal technical representative and/or other technical representative(s) 
and if such appointed persons are not effectively present or are absent by more than 
Onedays without duly approved substitute or do not discharge their responsibilities 
satisfactorily, the Engineer-in-Charge shall have full powers to suspend the execution 
of the work until such date as suitable other technical representative(s) is/are 
appointed and the contractor shall be held responsible for the delay so caused to the 
work.  The contractor shall submit a certificate of employment of the technical 
representative(s) along with every on account bill/final bill and shall produce 
evidence if at any time so required by the Engineer-in-Charge. 
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(ii) The contractor shall provide and employ on the site only such technical assistants as 
are skilled and experienced in their respective fields and such foremen and 
supervisory staff as are competent to give proper supervision to the work. 
The contractor shall provide and employ skilled, semiskilled and unskilled labour as 
is necessary for proper and timely execution of the work. 

The Engineer-in-Charge shall be at liberty to object to and require the contractor to 
remove from the works any person who in his opinion misconducts himself, or is 
incompetent or negligent in the performance of his duties or whose employment is 
otherwise considered by the Engineer-in-Charge to be undesirable.  Such person shall 
not be employed again at works site without the written permission of the Engineer-
in-Charge and the persons so removed shall be replaced as soon as possible by 
competent substitutes. 

 
CLAUSE 37 
Levy/Taxes payable by Contractor 
(i) Sales-Tax / VAT (except Service Tax), Building and other Construction Workers 

Welfare Cess or any other tax  or Cess in respect of this contract shall be payable by 
the contractor and DDA shall not entertain any claim whatsoever in this respect.  
However, in respect of service tax, same shall be paid by the contractor to the 
concerned department on demand and it will be reimbursed to him by the Engineer-
in-Charge after satisfying that it has been actually and genuinely paid by the 
contractor.  

ii) The contractor shall deposit royalty and obtain necessary permit for supply of the red 
bajri, stone, kankar, etc. from local authorities. 

iii) If pursuant to or under any law, notification or order any royalty, cess or the like 
becomes payable by the Government of India and does not any time become payable 
by the contractor to the  State Government, Local authorities in respect of any 
material used by the contractor in the works then in such a case, it shall be lawful to 
the  DDA and it will have the right and be entitled to recover the amount paid in the 
circumstances as aforesaid from dues of the contractor. 

CLAUSE 38 
Conditions for reimbursement of levy/taxes if levied after receipt of tenders 
(i) All tendered rates shall be inclusive of all taxes and levies (except Service Tax) 

payable under respective statutes.  However, if any further Tax or Levy or Cess is 
imposed by Statues, after the last stipulated date for the receipt of tender including 
extensions if any and the Contractor thereupon necessarily and properly pays such 
taxes/ levies/Cess, the contractor shall be reimbursed the amount so paid, provided 
such payments, if any, is not, in the opinion of the Superintending Engineer (whose 
decision shall be final and binding on the contractor) attributable to delay in execution 
of work within the control of the contractor.  

ii) The contractor shall keep necessary books of accounts and other documents for the 
purpose of this condition as may be necessary and shall allow inspection of the same 
by a duly authorized representative of the DDA and/or the Engineer-in-Charge and 
shall also furnish such other information/ document as the Engineer-in-Charge may 
require from time to time. 
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(iii) The contractor shall, within a period of 30 days of the imposition of any such further 
tax or levy or Cess, give a written notice  thereof to the Engineer-in-Charge that the 
same is given pursuant to this condition, together with all necessary information 
relating thereto. 

CLAUSE 39 
Termination of Contract on death of contractor 
Without prejudice to any of the rights or remedies under this contract if the contractor dies, 
the Divisional Officer on behalf of the DDA shall have the option of terminating the contract 
without compensation to the contractor. 

CLAUSE 40 
If Near relative working in DDA then the contractor not allowed to tender 
The contractor shall not be permitted to tender for works in the DDA circle (Division in case 
of Contractors of Horticulture/Nursery Categories) responsible for award and execution of 
contracts in which his near relative is posted as Divisional Accountant or as an office any 
capacity between the grades of superintending Engineer and Junior Engineer(both inclusive). 
He shall also intimate the names of persons who are working with him in any capacity or are 
subsequently employed by him and who are near relatives to any Gazetted Officer in the 
DDA or in the Ministry of Urban Development.  Any breach of this condition by the 
contractor would render him liable to be removed from the approved list of contractors of this 
Department.  If however the contractor is registered in any other department, he shall be 
debarred from tendering in DDA for any breach of this condition. 

Note :  By the term “Near relatives” is meant wife, husband, parents and grand parents, 
children and grand children, brothers and sisters, uncles, aunts and cousins and their 
corresponding in-laws. 

CLAUSE 41 
No Gazetted Engineer to work as Contractor within one year of retirement 
No engineer of gazetted rank or other gazetted officer employed in engineering or 
administrative duties in an engineering department of the DDA shall work as a contractor or 
employee of a contractor for a period of one year after his retirement from Government 
service without the previous permission of DDA in writing.  This contract is liable to be 
cancelled if either the contractor or any of his employees is found at any time to be such a 
person who had not obtained the permission of DDA as aforesaid, before submission of the 
tender or engagement in the contractor’s service, as the case may be. 

 
CLAUSE 42   DELETED  
 
 
 
CLAUSE 43 
Compensation during warlike situations 
The work (whether fully constructed or not) and all materials, machines, tools and plants, 
scaffolding, temporary buildings and other things connected therewith shall be at the risk of 
the contractor until the work has been delivered to the Engineer-in-Charge and a certificate 
from him to that effect obtained.  In the event of the work or any materials properly brought 
to the site for incorporation in the work being damaged or destroyed in consequence of 
hostilities or warlike operation, the contractor shall when ordered (in writing) by the 
Engineer-in-Charge to remove any debris from the site, collect and properly stack or remove 
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in store all serviceable materials salvaged from the damaged work and shall be paid at the 
contract rates in accordance with the provision of this agreement for the work of clearing the 
site of debris, stacking or removal of serviceable material and for reconstruction of all works 
ordered by the Engineer-in-Charge, such payments being in addition to compensation up to 
the value of the work originally executed before being damaged or destroyed and not paid 
for.  In case of works damaged or destroyed but not already measured and paid for, the 
compensation shall be assessed by the Divisional officer up to Rs.5,000/- and by the 
Superintending Engineer  concerned for a higher amount.  The contractor shall be paid for the 
damages/ destruction suffered and for the restoring the material at the rate based on analysis 
of rates tendered for in accordance with the provision of the contract.  The certificate of the 
Engineer-in-Charge regarding the quality and quantity of materials and the purpose for which 
they were collected shall be final and binding on all parties to this contract. 

Provided always that no compensation shall be payable for any loss in consequence of 
hostilities or warlike operations (a) unless the contractor had taken all such precautions 
against air raid as are deemed necessary by the A.R.P. Officers or the Engineer-in-Charge (b) 
for any material etc. not on the site of the work or for any tools, plant, machinery, 
scaffolding, temporary building and other things not intended for the work. 

In the event of the contractor having to carry out the reconstruction as aforesaid, he shall be 
allowed such extension of time for its completion as is considered reasonable by the 
Divisional Officer. 

CLAUSE 44 
Apprentices Act provisions to be complied with 
The contractor shall comply with the provisions of the Apprentices Act, 1961 and the rules 
and orders issued there under from time to time.  If he fails to do so, his failure will be a 
breach of the contract and the Superintending Engineer may, in his discretion, cancel the 
contract.  The contractor shall also be liable for any pecuniary liability arising on account of 
any violation by him of the provisions of the said Act. 

CLAUSE 45 
Release of Security deposit after labour clearance 
Security Deposit of the work shall not be refunded till the contractor produces a clearance 
certificate from the Labour Officer.  As soon as the work is virtually complete the contractor 
shall apply for the clearance certificate to the Labour Officer under intimation to the 
Engineer-in-Charge.  The Engineer-in-Charge, on receipt of the said communication, shall 
write to the Labour Officer to intimate if any complaint is pending against the contractor in 
respect of the work.  If no complaint is pending, on record till after 3 months after completion 
of the work and/or no communication is received from the Labour Officer to this effect till 
Four Months after the date of completion, it will be deemed to have received the clearance 
certificate and the Security Deposit will be released if otherwise due. 
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SAFETY CODE 

1. Suitable scaffolds should be provided for workmen for all works that cannot safely be 
done from the ground, or from solid construction except such short period work as 
can be done safely from ladders.  When a ladder is used, an extra mazdoor shall be 
engaged for holding the ladder and if the ladder is used for carrying materials as well 
suitable footholds and hand-hold shall be provided on the ladder and the ladder shall 
be given an inclination not steeper than ¼ to 1 (1.4 horizontal and 1 vertical). 

2. Scaffolding of staging more than 3.6m (12ft.) above the ground or floor, swung or 
suspended from an overhead support or erected with stationary support shall have a 
guard rail properly attached or bolted, braced and otherwise secured at least 90 cm. 
(3ft.) high above the floor or platform of such scaffolding or staging and extending 
along the entire length of the outside and ends there of with only such opening as may 
be necessary for the delivery of materials.  Such scaffolding or staging shall be so 
fastened as to prevent it from swaying from the building or structure. 

3. Working platforms, gangways and stairways should be so constructed that they should 
not sag unduly or unequally, and if the height of the platform or the gangway or the 
stairway is more than 3.6m (12ft.) above ground level or floor level, they should be 
closely boarded, should have adequate width and should be suitably fastened as 
described in (2) above. 

4. Every opening in the floor of a building or in a working platform shall be provided 
with suitable means to prevent the fall of person or materials by providing suitable 
fencing or railing whose minimum height shall be 90 cm (3ft.). 

5. Safe means of access shall be provided to all working platforms and other working 
places.  Every ladder shall be securely fixed.  No portable single ladder shall be over 
9m. (30ft.) in length while the width between side rails in rung ladder shall in no case 
be less than 29 cm. (11½”) for ladder up to and including 3m. (10ft.) in length.  For 
longer ladder, this width should be increased at least ¼” for each additional 30cm. (1 
foot) of length.  Uniform step spacing of not more than 30 cm shall be kept.  
Adequate precautions shall be taken to prevent danger from electrical equipment.  No 
materials on any of the sites or work shall be so stacked or placed as to cause danger 
or inconvenience to any person or the public.  The contractor shall provide all 
necessary fencing and lights to protect the public from accident and shall be bound to 
bear the expenses of defense of every suit, action or other proceedings at law that may 
be brought by any person for injury sustained owing to neglect of the above 
precautions and to pay any damages and cost which may be awarded in any such suit, 
action or proceedings to any such person or which may, with the consent of the 
contractor, be paid to compensate any claim by any such person. 

6. Excavation and Trenching – All trenches 1.2m. (4ft.) or more in depth, shall at all 
times be supplied with at least one ladder for each 30m. (100ft.) in length or fraction 
thereof Ladder shall extend from bottom of the trench to at least 90 cm. (3ft.) above 
the surface of the ground.  The side of the trenches which are 1.5m. (5ft.) or more in 
depth shall be stepped back to give suitable slope or securely held by timber bracing, 
so as to avoid the danger of sides collapsing.  The excavated materials shall not be 
placed within 1.5m. (5ft.) of the edges of the trench or half of the depth of the trench 
whichever is more.  Cutting shall be done from top to bottom.  Under no 
circumstances undermining or undercutting shall be done. 
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7. Demolition – Before any demolition work is commenced and also during the progress 
of the work. 

i) All roads and open areas adjacent to the work site shall either be closed or suitably 
protected. 

ii) No electric cable or apparatus which is liable to be a source of danger or a cable or 
apparatus used by the operator shall remain electrically charged. 

iii) All practical steps shall be taken to prevent danger to persons employed from risk of 
fire or explosion or flooding.  No floor, roof or other part of the building shall be so 
overloaded with debris or materials as to render it unsafe. 

8. All necessary personal safety equipment as considered adequate by the Engineer-in-
Charge should be kept available for the use of the person employed on the site and 
maintained in a condition suitable for immediate use, and the contractor should take 
adequate steps to ensure proper use of equipment by those concerned: - The following 
safety equipment shall invariably be provided. 

i) Workers employed on mixing asphaltic materials, cement and lime mortars shall be 
provided with protective footwear and protective goggles. 

ii) Those engaged in white washing and mixing or stacking of cement bags or any 
material which is injurious to the eyes shall be provided with protective goggles. 

iii) Those engaged in welding works shall be provided with welder’s protective eye-
shields. 

iv) Stone breaker shall be provided with protective goggles and protective clothing and 
seated at sufficiently safe intervals. 

v) When workers are employed in sewers and manholes, which are in active use, the 
contractors shall ensure that the manhole covers are opened and ventilated at-least for 
an hour before the workers are allowed to get into the manholes, and the manholes so 
opened shall be cordoned off with suitable railing and provided with warning signals 
or boards to prevent accident to the public.  In addition, the contractor shall ensure 
that the following safety measure are adhered to : 

a) Entry for workers into the line shall not be allowed except under supervision of the JE 
or any other higher office. 

b) At least 5 to 6 manholes upstream and downstream should be kept open for at least 2 
to 3 hours before any man is allowed to enter into the manhole for working inside. 

c) Before entry presence of Toxic gases should be tested by inserting wet lead acetate 
paper which changes colour in the presence of such gases and gives indication of their 
presence. 

d) Presence of Oxygen should be verified by lowering a detector lamp into the manhole.  
In case, no Oxygen is found inside the sewer line, workers should be sent only with 
Oxygen kit. 

e) Safety belt with rope should be provided to the workers.  While working inside the 
manholes such rope should be handled by Onemen standing outside to enable him to 
be pulled out during emergency. 
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f) The area should be barricaded or cordoned of by suitable means to avoid mishaps of 
any kind.  Power warning signs should be displayed for the safety of the public 
whenever cleaning works are undertaken during night or day. 

g) No smoking or open flames shall be allowed near the blocked manhole being cleaned. 

h) The malba obtained on account of cleaning of blocked manholes and sewer lines 
should be immediately removed to avoid accidents on account of slippery nature of 
the malba. 

i) Workers should not be allowed to work inside the manhole continuously.  He should 
be given rest intermittently.  The Engineer-in-Charge may decide the time up to which 
a worker may be allowed to work continuously inside the manhole. 

j) Gas masks with Oxygen Cylinder should be kept at site for use in emergency. 

k) Air-blowers should be used for flow of fresh air through the manholes.  Whenever 
called for portable air blowers are recommended for ventilating the manholes.  The 
Motors for these shall be vapor proof and of totally enclosed type.  Non sparking gas 
engines also could be used but they should be placed at least 2 meters away from the 
opening and on the leeward side protected from wind so that they will not be a source 
of friction on any inflammable gas that might be present. 

l) The workers engaged for cleaning the manholes/sewers should be properly trained 
before allowing to work in the manhole. 

m) The workers shall be provided with Gumboots or non sparking shoes bump helmets 
and gloves non sparking tools safety lights and gas masks and portable air blowers 
(when necessary).  They must be supplied with barrier cream for anointing the limbs 
before working inside the sewer lines. 

n) Workmen descending a manhole shall try each ladder stop or rung carefully before 
putting his full weight on it to guard against insecure fastening due to corrosion of the 
rung fixed to manhole well. 

o) It a man has received a physical injury, he should be brought out of the sewer 
immediately and adequate medical aid should be provided to him. 

p) The extents to which these precautions are to be taken depend on individual situation 
but the decision of the Engineer-in-Charge regarding the steps to be taken in this 
regard is an individual case will be final. 

vi) The Contractor shall not employ men and women below the age of 18 years on the 
work of painting with products containing lead in any form.  Wherever men above the 
age of 18 are employed on the work of lead painting, the following precaution should 
be taken : 

a) No paint containing lead or lead products shall be used except in the form of paste or 
ready made paint. 

b) Suitable face masks should be supplied for use by the workers when paint is applied 
in the form of spray or a surface having lead paint is dry rubbed and scraped. 

c) Overalls shall be supplied by the contractors to the workmen and adequate facilities 
shall be provided to enable the working painters to wash during and on the cessation 
of work. 
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9. An additional clause (viii) (i) of Safety Code (iv) the Contractor shall not employ 
women and men below the age of 18 on the work of painting with product contained 
lead in any form.  Wherever men above the age of 18 are employed on the work of 
lead painting, the following principles must be observed for such use: 

i) White lead, sulphate of lead or product containing these pigment, shall not be used in 
painting operation except in the form of pastes or paint ready for use. 

ii) Measures shall be taken, wherever required in order to prevent danger arising from the 
application of paint in the form of spray. 

iii) Measures shall be taken, wherever practicable, to prevent danger arising out of from 
dust caused by dry rubbing down and scraping. 

iv) Adequate facilities shall be provided to enable working painters to wash during and 
on cessation of work. 

v) Overall shall be worn by working painters during the whole of working period. 

vi) Suitable arrangement shall be made to prevent clothing put off during working hours 
being spoiled by painting materials. 

vii) Cases of lead poisoning and suspected lead poisoning shall be notified and shall be 
subsequently verified by medical man appointed by competent authority of DDA 

viii) DDA may require, when necessary medical examination of workers. 

ix) Instructions with regard to special hygienic precautions to be taken in the painting 
trade shall be distributed to working painters. 

10. When the work is done near any place where there is risk of drowning, all necessary 
equipments should be provided and kept ready for use and all necessary steps taken 
for prompt rescue of any person in danger and adequate provision, should be made for 
prompt first aid treatment of all injuries likely to be obtained during the course of the 
work. 

11. Use of hoisting machines and tackle including their attachments, anchorage and 
supports shall conform to the following standards or conditions: 

i)  a) These shall be of good mechanical construction, sound materials and adequate 
strength and free from patent defects and shall be kept repaired and in good working 
order. 

    b) Every rope used in hoisting or lowering materials or as a means of suspension shall be 
of durable quality and adequate strength, and free from patent defects. 

ii) Every crane driver or hoisting appliance operator shall be properly qualified and no 
person under the age of 21 years should be in charge of any hoisting machine 
including any scaffolding which or give signals to operator. 

iii) In case of every hoisting machine and of every chain ring hook, shackle swivel and 
pulley block used in hoisting or as means of suspension, the safe working load shall 
be ascertained by adequate means.  Every hoisting machine and all gear referred to 
above shall be plainly marked with the safe working load.  In case of a hoisting 
machine having a variable safe working load and the condition under which it is 
applicable shall be clearly indicated.  No part of any machine or any gear referred to 
above in this paragraph shall be loaded beyond the safe working load except for the 
purpose of testing. 
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iv) In case of departmental machines, the safe working load shall be notified by the 
Electrical Engineer-in-Charge.  As regards contractor’s machines the contractors shall 
notify the safe working load of the machine to the Engineer-in-Charge whenever he 
brings any machinery to site of work and get it verified by the Electrical Engineer 
concerned 

12. Motors, gearing transmission, electric wiring and other dangerous parts of hoisting 
appliances should be provided with efficient safeguards.  Hoisting appliances should 
be provided with such means as will reduce to the minimum the risk of accidental 
descent of the load.  Adequate precautions should be taken to reduce to the minimum 
the risk of any part of a suspended load becoming accidentally displaced.  When 
workers are employed on electrical installations which are already energized, 
insulating mats, wearing apparel, such as gloves, sleeves and boots as may be 
necessary should be provided.  The worker should not wear any rings, watches and 
carry keys or other materials which are good conductors of electricity. 

13.  All scaffolds, ladders and other safety devices mentioned or described herein shall be 
maintained in safe condition and no scaffold, ladder or equipment shall be altered or 
removed while it is in use.  Adequate washing facilities should be provided at or near 
places of work. 

14. These safety provisions should be brought to the notice of all concerned by display on 
a notice board at a prominent place at work spot.  The person responsible for 
compliance of the safety code shall be named therein by the contractor. 

 

15. To ensure effective enforcement of the rules and regulations relating to safety 
precautions the arrangements made by the contractor shall be open to inspection by 
the Labour Officer or Engineer-in-Charge of the department or their representatives. 

16. Notwithstanding the above clauses from 1 to 15 there is nothing in these to exempt 
the contractor from the operations of any other Act or Rule in force in the Republic of 
India. 
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MODEL RULES FOR THE PROTECTION OF HEALTH AND 
SANITARY ARRANGEMENTS FOR WORKERS EMPLOYED BY 

DDA OR ITS CONTRACTORS 

 
1. APPLICATION 
 These rules shall apply to all buildings and construction works in charge of DDA in 

which twenty or more workers are ordinarily employed or are proposed to be 
employed in any day during the period during which the contract work is in progress. 

2. DEFINITION 
 Work place means a place where twenty or more workers are ordinarily employed in 

connection with construction work on any day during the period during which the 
contract work is in progress. 

3. FIRST-AID FACILITIES 
i) At every work place there shall be provided and maintained, so as to be easily 

accessible during working hours, first-aid boxes at the rate of not less than one box for 
150 contract labour or part thereof ordinarily employed. 

ii) The first-aid box shall be distinctly marked with a red cross on white back ground and 
shall contain the following equipment: 

a) For work places in which the number of contract labour employed does not exceed 50 
Each first-aid box shall contain the following equipments: 

1. 6 small sterilized dressings. 
2. 3 medium size sterilized dressings. 
3. 3 large size sterilized dressings. 
4. 3 large sterilized burn dressings. 
5. 1 (30 ml.) bottle containing a Onepercent alcoholic solution of iodine.   
6. 1 (30ml.) bottle containing salvolatile having the dose and mode of administration 

indicated on the label. 
7. 1 snakebite lancet. 
8. 1 (30 gms.) bottle of potassium permanganate crystals. 
9. 1 pair scissors. 
10. 1 copy of the first-aid leaflet issued by the Director General, Factory Advice Service 

and Labour Institutes, Government of India. 
11. 1 bottle containing 100 tablets (each of 5 gms.) of aspirin. 
12. Ointment for burns. 
13. A bottle of suitable surgical antiseptic solution. 
b) For work places in which the number of contract labour exceed 50 

Each first-aid box shall contain the following equipments: 
1. 12 small sterilized dressings. 
2. 6 small size sterilized dressings. 
3. 6 large size sterilized dressings. 
4. 6 large size sterilized burn dressings. 
5. 6 (15 gms.) packets sterilized cotton wool. 
6. 1 (60 ml.) bottle containing a Onepercent alcoholic solution iodine. 
7. 1 (60 ml.) bottle containing Sal volatile having the does and mode of administration 

indicated on the label. 
8. 1 roll of adhesive plaster. 
9. 1 snake bite lancet. 
10. 1 (30 gms.) bottle of potassium permanganate crystals. 
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11. 1 pair scissors. 
12. 1 copy of the first-aid leaflet issued by the Director General Factory Advice Service 

and Labour Institutes/ Government of India. 
13. A bottle containing 100 tablets (each of 5 gms.) of aspirin. 
14. Ointment for burns. 
15. A bottle of suitable surgical antiseptic solution. 

iii) Adequate arrangements shall be made for immediate recoupment of the equipment 
when necessary. 

iv) Nothing except the prescribed contents shall be kept in the First-aid box. 

v) The first-aid box shall be kept in charge of a responsible person who shall always be 
readily available during the working hours of the work place. 

vi) A person in charge of the First-aid box shall be a person trained in First-aid treatment, 
in the work places where the number of contract labour employed is 150 or more. 

vii) In work places where the number of contract labour employed is 500 or more and 
hospital facilities are not available within easy distance from the works.  First-aid 
posts shall be established and run by a trained compo under.  The compo under shall 
be on duty and shall be available at all hours when the workers are at work. 

viii) Where work places are situated in places which are not towns or cities, a suitable 
motor transport shall be kept readily available to carry injured person or person 
suddenly taken ill to the nearest hospital. 

4. DRINKING WATER 
i) In every work place, there shall be provided and maintained at suitable places, easily 

accessible to labour, a sufficient supply of cold water fit for drinking. 

ii) Where drinking water is obtained from an intermittent public water supply, each work 
place shall be provided with storage where such drinking water shall be stored. 

iii) Every water supply or storage shall be at a distance of not less than 50 feet from any 
latrine drain or other source of pollution.  Where water has to be drawn from an 
existing well which is within such proximity of latrine, drain or any other source of 
pollution, the well shall be properly chlorinated before water is drawn form it for 
drinking.  All such wells shall be entirely closed in and be provided with a trap door 
which shall be dust and waterproof. 

iv) A reliable pump shall be fitted to each covered well, the trap door shall be kept locked 
and opened only for cleaning or inspection which shall be done at least once a month. 

5. WASHING FACILITIES 
i) In every work place adequate and suitable facilities for washing shall be provided and 

maintained for the use of contract labour employed therein. 

ii) Separate and adequate cleaning facilities shall be provided for the use of male and 
female workers. 

iii) Such facilities shall be conveniently accessible and shall be kept in clean and hygienic 
condition. 

6. LATRINES AND URINALS 
i) Latrines shall be provided in every work place on the following scale namely : 

a) Where female are employed there shall be at least one latrine for every 25 females. 
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b) Where males are employed, there shall be at least one latrine for every 25 males. 

Provided that where the number of males or females exceeds 100, it shall be sufficient 
if there is one latrine for 25 males or females as the case may be up to the first 100, 
and one for every 50 thereafter.  

ii) Every latrine shall be under cover and so partitioned off as to secure privacy, and shall 
have a proper door and fastenings. 

iii) Construction of latrines: The inside walls shall be constructed of masonry or some 
suitable heat-resisting nonabsorbent materials and shall be cement washed inside and 
outside at least once a year, Latrines shall not be of a standard lower than borehole 
system. 

iv)   a) Where workers of both sexes are employed, there shall be displayed outside each 
block of latrine and urinal, a notice in the language understood by the majority of the 
workers “For Men only” or “For Women Only” as the case may be. 

 b) The notice shall also bear the figure of a man or of a woman, as the case may be.  

v) There shall be at least one urinal for male workers up to 50 and one for female 
workers up to fifty employed at a time, provided that where the number of male or 
female workmen, as the case may be exceeds 500, it shall be sufficient if there is one 
urinal for every 50 males or females up to the first 500 and one for every 100 or part 
thereafter.  

vi)    a) The latrines and urinals shall be adequately lighted and shall be maintained in 

 a clean and sanitary condition at all times. 

        b) Latrines and urinals other than those connected with a flush sewage system 

shall comply with the requirements of the Public Health Authorities. 

vii) Water shall be provided by means of tap or otherwise so as to be conveniently 
accessible in or near the latrines and urinals. 

viii) Disposal of excreta: Unless otherwise arranged for by the local sanitary authority, 
arrangements for proper disposal of excreta by incineration at the work place shall be 
made by means of a suitable incinerator.  Alternately excreta may be disposed of by 
putting a layer of night soil at the bottom of a pucca tank prepared for the purpose and 
covering it with a 15 cm. Layer of waste or refuse and then covering it with a layer of 
earth for a fortnight (when it will turn to manure) 

ix) The contractor shall at his own expense, carry out all instructions issued to him by the 
Engineer-in-Charge to effect proper disposal of night soil and other conservancy work 
in respect of the contractor’s workmen or employees on the site.  The contractor shall 
be responsible for payment of any charges which may be levied by Municipal or 
Cantonment Authority for execution of such on his behalf. 

7. PROVISION OF SHELTER DURING REST 
 At every place there shall be provided, free of cost, four suitable sheds, Onefor meals 

and the other Onefor rest separately for the use of men and women labour.  The height 
of each shelter shall not be less than 3 meters (10 ft.) from the floor level to the lowest 
part of the roof.  These shall be kept clean and the space provided shall be on the basis 
of 0.6 sqm (6 sft.) per head. 
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            Provided that the Engineer-in-Charge may permit subject to his satisfaction, a portion 
of the building under construction or other alternative accommodation to be used for 
the purpose. 

8. CRECHES 
i) At every work place, at which 20 or more women worker are ordinarily employed, 

there shall be provided Onerooms of reasonable dimensions for the use of their 
children under the age of six years.  One room shall be used as a play room for the 
children and the other as their bedroom.  The rooms shall be constructed with 
specifications as per clause 19H (ii) a, b & c. 

ii) The rooms shall be provided with suitable and sufficient openings for light and 
ventilation.  There shall be adequate provision of sweepers to keep the places clean. 

iii) The contractor shall supply adequate number of toys and games in the play room and 
sufficient number of cots and beddings in the bed room. 

iv) The contractor shall provide one Ayah to look after the children in the crèche when 
the number of women workers does not exceed 50 and Onewhen the number of 
women workers exceeds 50. 

v) The use of the rooms earmarked as crèches shall be restricted to children, their 
attendants and mothers of the children. 

9. CANTEENS 
i) In every work place where the work regarding the employment of contract labour is 

likely to continue for Four Months and where in contract labour numbering one 
hundred or more is ordinarily employed, an adequate canteen shall be provided by the 
contractor for the use of such contract labour. 

ii) The canteen shall be maintained by the contractor in an efficient manner. 

iii) The canteen shall consist of at least a dining hall, kitchen, store room, pantry and 
washing places separately for workers and utensils. 

iv) The canteen shall be sufficiently lighted at all times when any person has access to it. 

v) The floor shall be made of smooth and impervious materials and inside walls shall be 
lime-washed or colour washed at least once in each year. 

Provided that the inside walls of the kitchen shall be line-washed every four months. 

vi) The premises of the canteen shall be maintained in a clean and sanitary condition. 

vii) Waste water shall be carried away in suitable covered drains and shall not be allowed 
to accumulate so as to cause a nuisance. 

viii) Suitable arrangements shall be made for the collection and disposal of garbage. 

ix) The dining hall shall accommodate at a time 30 percent of the contract labour working 
at a time. 

x) The floor area of the dining hall, excluding the area occupied by the service counter 
and any furniture except tables and chairs shall not be less than one square meter (10 
sft.) per diner to be accommodated as prescribed in sub-Rule 9. 

Xi a) A portion of the dining hall and service counter shall be partitioned off and reserved 
for women workers in proportion to their number. 
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b) Washing places for women shall be separate and screened to secure privacy. 

xii) Sufficient tables stools, chair or benches shall be available for the number of diners to 
be accommodated as prescribed in sub-Rule 9. 

xiii) a(1)  There shall be provided and maintained sufficient utensils crockery,  
furniture and any other equipments necessary for the efficient running of the 
canteen. 

          A(2)  The furniture utensils and other equipment shall be maintained in a clean   
and hygienic condition. 

 B(1)  Suitable clean clothes for the employees serving in the canteen shall be 
provided and maintained.             

          B(2) A service counter, if provided, shall have top of smooth and impervious 
material.            

   B(3) Suitable facilities including an adequate supply of hot water shall be provided  
for the cleaning of utensils and equipments. 

xiv) The food stuffs and other items to be served in the canteen shall be in conformity with 
the normal habits of the contract labour. 

xv) The charges for food stuffs, beverages and any other items served in the canteen shall 
be based on ‘No profit, No losses and shall be conspicuously displayed in the canteen. 

xvi) In arriving at the price of foodstuffs, and other article served in the canteen, the 
following items shall not be taken into consideration as expenditure namely: 

a) The rent of land and building 

b) The depreciation and maintenance charges for the building and equipments provided 
for the canteen. 

c) The cost of purchase, repairs and replacement of equipments including furniture, 
crockery, cutlery and utensils. 

d) The water charges and other charges incurred for lighting and ventilation. 

e) The interest and amounts spent on the provision and maintenance of equipments 
provided for the canteen. 

xvii) The accounts pertaining to the canteen shall be audited once every 12 months by 
registered accountants and auditors. 

10. ANTI-MALARIAL PRECAUTIONS 
The contractor shall at his own expense, conform to all anti-malarial instructions 
given to him by the Engineer-in-Charge including the filling up of any borrow pits 
which may have been dug by him. 

11. The above rules shall be incorporated in the contracts and in notices inviting tenders 
and shall from an integral part of the contracts. 

12. AMENDMENTS 
Government may, from time to time, add to or amend these rules and issue directions 
– it may consider necessary for the purpose of removing any difficulty which may 
arise in the administration thereof. 
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CONTRACTOR’S LABOUR REGULATIONS 
 

1. SHORT TITLE 
 These regulations may be called the Contractors Labour Regulations. 

2. DEFINITIONS 
i) Workman means any person employed by DDA or its contractor directly or 

indirectly through a sub-contractor with or without the knowledge of the DDA 
to do any skilled, semiskilled or unskilled manual, supervisory, technical or 
clerical work for hire or reward, whether the terms of employment are 
expressed or implied but does not include any person : 

a) Who is employed mainly in a managerial or administrative capacity: or 

b) Who, being employed in a supervisory capacity draws wages exceeding five 
hundred rupees per mensem or exercises either by the nature of the duties 
attached to the office or by reason of powers vested in him, functions mainly 
of managerial nature : or. 

c) Who is an out worker, that is to say, person to whom any article or materials 
are given out by or on behalf of the principal employers to be made up 
cleaned, washed, altered, ornamental finished, repaired adopted or otherwise 
processed for sale for the purpose of the trade or business of the principal 
employers and the process is to be carried out either in the home of the out 
worker or in some other premises, not being premises under the control and 
management of the principal employer. 

i) No person below the age of 14 years shall be employed to act as a workman. 

ii) Fair Wages means wages whether for time or piecework fixed and notified 
under the provisions of the Minimum Wages Act from time to time.  

iii) Contractors shall include every person who undertakes to produce a given 
result other than a mere supply of goods or articles of manufacture through 
contract labour or who supplies contract labour for any work and includes a 
sub-contractor. 

iv) Wages shall have the same meaning as defined in the Payment of Wages Act. 

3. i) Normally working hours of an adult employee should not exceed 9 hours a 

day.  The working day shall be so arranged that inclusive of interval for rest, if 
any, it shall not spread over more than 12 hours on any day. 

ii) When an adult worker is made to work for more than 9 hours on any day or 
for more than 48 hours in any weed, he shall be paid over time for the extra 
hours put in by him at double the ordinary rate of wages. 

iii)        a) Every worker shall be given a weekly holiday normally on a Sunday, 
in accordance with the provisions of the Minimum Wages (Central) 
Rules 1960 as amended from time to time irrespective of whether such 
worker is governed by the Minimum Wages Act or not.  

b) Where the minimum wages prescribed by the Government under the 
Minimum Wages Act are not inclusive of the Wages for the weekly 
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day of rest, the worker shall be entitled to rest day wages at the rate 
applicable to the next preceding day, provided he has worked under the 
same contractor for a continuous period of not less than 6 days. 

c) Where a contractor is permitted by the Engineer-in-Charge to allow a 
worker to work on a normal weekly holiday, he shall grant a 
substituted holiday to him for the whole day on one of the five days 
immediately before or after the normal weekly holiday and pay wages 
to such worker for the work performed on the normal weekly holiday 
at overtime rate. 

4. DISPLAY OF NOTICE REGARDING WAGES ETC. 
 The contractor shall before he commences his work on contract, display and correctly 

maintain and continue to display and correctly maintain in a clear and legible 
condition in conspicuous places on the work, notices in English and in the local 
Indian languages spoken by the majority of the workers giving the minimum rates of 
wages fixed under Minimum Wages Act, the actual wages being paid, the hours of 
work for which such wage are earned, wages periods, dates of payments of wages and 
other relevant information as per Appendix ‘III’. 

5. PAYMENT OF WAGES 
i) The contractor shall fix wage periods in respect of which wages shall be 

payable. 

ii) No wage period shall exceed Four Months. 

iii) The wages of every person employed as contract labour in an establishment or 
by a contractor where less than one thousand such persons are employed shall 
be paid before the expiry of seventh day and in other cases before the expiry 
of tenth day after the last day of the wage period in respect of which the wages 
are payable. 

iv) Where the employment of any worker is terminated by or on behalf of the 
contractor the wages earned by him shall be paid before the expiry of the 
second working day from the date on which his employment is terminated. 

v) All payment of wages shall be made on a working day at the work premises 
and during the working time and on a date notified in advance and in case the 
work is completed before the expiry of the wage period, final payment shall be 
made within 48 hours of the last working day. 

vi) Wages due to every worker shall be paid to him direct or to other person 
authorized by him in this behalf. 

vii) All wages shall be paid in current coin or currency or in both. 

viii) Wages shall be paid without any deductions of any kind except those specified 
by the Central Government by general or special order in this behalf or 
permissible under the Payment of Wages Act 1956. 

ix) A notice showing the wages period and the place and time of disbursement of 
wages shall be displayed at the place of work and a copy sent by the contractor 
to the Engineer-in-Charge under acknowledgement. 

x) It shall be the duty of the contractor to ensure the disbursement of wages in the 
presence of the Junior Engineer or any other authorized representative of the 
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Engineer-in-Charge who will be required to be present at the place and time of 
disbursement of wages by the contractor to workmen. 

xi) The contractor shall obtain from the Junior Engineer or any other authorized 
representative of the Engineer-in-Charge as the case may be a certificate under 
his signature at the end of the entries in the “Register of Wages” or the “wage-
cum-Muster Roll” as the case may be in the following form : 

“Certified that the amount shown in column No. --------------------- has been 
paid to the workman concerned in my presence on -------------- at ----------  

6. FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES 
i) The wages of a worker shall be paid to him without any deduction of any kind 

except the following  

a) Fines 

b) Deductions for absence from duty i.e. from the place or the places 
where by the terms of his employment he is required to work.  The 
amount of deduction shall be in proportion to the period for which he 
was absent. 

c) Deduction for damage to or loss of goods expressly entrusted to the 
employed person for custody, or for loss of money or any other 
deduction which he is required to account, where such damage or loss 
is directly attributable to his neglect or default. 

d) Deduction for recovery of advances or for adjustment of overpayment 
of wages, advances granted shall be entered in a register. 

e) Any other deduction which the Central Government may from time to 
time allow. 

ii) No fines should be imposed on any worker save in respect of such acts and 
omissions on his part as have been approved of by the Chief Labour 
Commissioner.  

 Note: An approved list of Acts and Omissions for which fines can be imposed is 
             enclosed at Appendix-I. 

iii) No fine shall be imposed on a worker and no deduction for damage or loss 
shall be made from his wages until the worker has been given an opportunity 
of showing cause against such fines or deductions. 

iv) The total amount of fine which may be imposed in any one wage period on a 
worker shall not exceed an amount equal to three paise in a rupee of the total 
wages, payable to him in respect of that wage period. 

v) No fine imposed on any worker shall be recovered from him by installment, or 
after the expiry of sixty days from the date on which it was imposed. 

vi) Every fine shall be deemed to have been imposed on the day of the act or 
omission in respect of which it was imposed. 

7. LABOUR RECORDS 
i) The contractor shall maintain a Register of persons employed on work on 

contract in Form XIII of the CL (R&A) Central Rules 1971 (Appendix IV). 
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ii) The contractor shall maintain a Muster Roll register in respect of all 
workmen employed by him on the work under Contract in Form XVI of the 
CL (R&A) Rules 1971 (Appendix V). 

iii) The contractor shall maintain a Wage Register in respect of all workmen 
employed by him on the work under contract in Form XVII of the CL (R&A) 
Rules 1971 (Appendix VI). 

iv) Register of accident  
The contractor shall maintain a register of accidents in such form as may be 
convenient at the work place but the same shall include the following 
particulars: 

a) Full particulars of the labourers who met with accident 
b) Rate of Wages 
c) Sex 
d) Age 
e) Nature of accident and cause of accident 
f) Time and date of accident 
g) Date and time when admitted in Hospital 
h) Date of discharge from the Hospital 
i) Period of treatment and result of treatment 
j) Percentage of loss of earning capacity and disability as assessed by 

Medical Officer 
k) Claim required to be paid under Workmen’s Compensation Act 
l) Date of payment of compensation 
m) Amount paid with details of the person to whom the same was paid 
n) Authority by whom the compensation was assessed 
o) Remarks. 

v) The contractor shall maintain a Register of Fines in the Form XII of the CL 
(R&A) rules 1971 (Appendix-XI). 

The contractor shall display in a good condition and in a conspicuous place of 
work the approved list of acts and omissions for which fines can be imposed 
(Appendix-X). 

vi)The contractor shall maintain a Register of deductions for damage or loss 
in Form XX of the CL (F&A) rules 1971 (Appendix-XII). 

vii)The contractor shall maintain a Register of Advances in Form XXIII of 
the CL (R&A) Rules 1971 (Appendix-XIII). 

viii)The contractor shall maintain a Register of Overtime in Form XXIII of 
the CL (R&A) rules 1971 (Appendix-XIV). 

8. ATTENDANCE CARD-CUM-WAGE SLIP 
i) The contractor shall issue an Attendance card-cum-wage slip to each 

workman employed by him in the specimen form at (Appendix-VII). 

ii) The card shall be valid for each wage period. 

iii) The contractor shall mark the attendance of each workman on the card twice 
each day, once at the commencement of the day and again after the rest 
interval, before he actually starts work. 
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iv) The card shall remain in possession of the worker during the wage period 
under reference. 

v) The contractor shall complete the wage slip portion on the reverse of the card 
at least a day prior to the disbursement of wages in respect of the wage period 
under reference. 

vi) The contractor shall obtain the signature or thumb impression of the worker on 
the wage slip at the time of disbursement of wages and retain the card with 
himself. 

9. EMPLOYMENT CARD 
 The contractor shall issue an Employment Card in Form XIV of the CL (R&A) 

Central Rules 1971 to each worker within three days of the employment of the worker 
(Appendix-VIII). 

10. SERVICE CERTIFICATE 
 On termination of employment for any reason whatsoever the contractor shall issue to 

the workman whose services have been terminated, a Service certificate in Form XV 
of the CL (R&A) Central Rules 1971 (Appendix-IX).  

11. PRESERVATION OF LABOUR RECORDS EMPLOYMENT CARD 
 All records required to be maintained under Regulations Nos. 6&7 shall be preserved 

in original for a period of three years from the date of last entries made in them and 
shall be made available for inspection by the Engineer-in-Charge or Labour Officer or 
any other officers authorized by the Ministry of Urban Development in this behalf. 

12. POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR  
            ENQUIRY 
 The labour Officer or any person authorized by Central Government on their behalf 

shall have power to make enquires with a view to ascertaining and enforcing due and 
proper observance of Fair Wage Clauses and the Provisions of these Regulations.  He 
shall investigate into any complaint regarding the default made by the contractor or 
sub-contractor in regard to such provision. 

13. REPORT OF LABOUR OFFICER 
 The Labour Officer or other persons authorized as aforesaid shall submit a report of 

result of his investigation or enquiry to the Executive Engineer concerned indicating 
the extent, if any, to which the default has been committed with a note that necessary 
deductions from the contractor’s bill be made and the wages and other dues be paid to 
the labourers concerned.  In case an appeal is made by the contractor under Clause 13 
of these regulations, actual payment to labourers will be made by the Executive 
Engineer after the Superintending Engineer has given his decision on such appeal. 

i) The Executive Engineer shall arrange payments to the labour concerned within 
Four Months from the receipt of the report form the Labour Officer or the 
Superintending Engineer as the case may be. 

14. APPEAL AGAINST THE DECISION OF LABOUR OFFICER 
 Any person aggrieved by the decision and recommendations of the Labour Officer or 

other person so authorized may appeal against such decision to the Superintending 
Engineer concerned within 30 days from the date of decision, forwarding 
simultaneously a copy of this appeal to the Executive Engineer concerned but subject 
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to such appeal, the decision of the officer shall be final and binding upon the 
contractor. 

15. PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER 
i) A workman shall be entitled to be represented in any investigation or enquiry 

under these regulations by : 

a)         An officer of a registered trade union of which he is a member. 

b)         An officer of a federation of trade unions to which the trade union referred to 
in clause (a) is affiliated. 

c)         Where the employer is not a member of any registered trade upon, by an 
officer of a registered trade union, connected with the industry in which the 
worker is employed or by any other workman employed in the industry in 
which the worker is employed. 

             ii)An employer shall be entitled to be represented in any investigation or enquiry 
under these regulations by : 

a)         An officer of an association of employers of which he is a member. 

b)         An officer of a federation of associations of employers to which association 
referred to in clause (a) is affiliated. 

c)         Where the employers is not a member of any association of employers, by an 
officer of association of employer connected with the industry in which 
the employer is engaged or by any other employer, engaged in the industry in 
which the employer is engaged. 

         iii) No party shall be entitled to be represented by a legal practitioner in any 
investigation or enquiry under these regulations. 

  16. INSPECTION OF BOOKS AND SLIPS 
 The contractor shall allow inspection of all the prescribed labour records to any of this 

workers or to his agent at a convenient time and place after due notice is received or 
to the Labour Officer or any other person, authorized by the Central Government on 
his behalf. 

  17. SUBMISSION OF RETURNS 
 The contractor shall submit periodical returns as may be specified from time to time. 

18. AMENDMENTS 
 The Central Government may from time to time add to or amend the regulations and 

on any question as to the application/ Interpretation or effect of those regulations the 
decision of the Superintending Engineer concerned shall be final. 
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Appendix ‘I’ 
PERFORMA OF REGISTERS 

REGISTER OF MATERNITY BENEFITS (Clause 19 F) 
 
Name and address of the contractor -----------------------------------------------------------------  
 
Name and location of the work ----------------------------------------------------------------------  
 

Name of the 
employee 

Father’s/ 
husband’s 

name 

Nature of 
employment 

Period of actual 
employment 

Date on which 
notice of 

confinement 
given 

1 2 3 4 5 

 
 
 

    

 
 

Date on which maternity leave commenced and ended 

Date of 
Delivery/ 

Miscarriage  

In case of delivery In case of miscarriage 

Commenced Ended Commenced Ended 

6 7 8 9 10 

 
 
 
 
 

    

 
 

Leave pay paid to the employee 

In case of delivery In case of miscarriage 
Remarks Rate of leave 

pay Amount paid Rate of leave pay Amount paid 

11 12 13 14 15 
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Appendix ‘II’ 
 

SPECIMEN FORM OF THE REGISTER, REGARDING MATERNITY 
BENEFIT ADMISSIBLE TO THE CONTRACTOR’S LABOUR 

 
Name and address of the contractor ----------------------------------------------------------------- 
 
Name and location of the work ----------------------------------------------------------------------  
 
1. Name of the woman and her husband’s name 
 
2. Designation 
 
3. Date of appointment 
 
4. Date with months and years in which she is employed 
 
5. Date of discharge/ dismissal, if any 
 
6. Date of production of certificates in respect of pregnancy 
 
7. Date on which the woman informs about the expected delivery 
 
8. Date of delivery/ miscarriage/ death 
 
9. Date of production of certificate in respect of delivery/ miscarriage 
 
10. Date with the amount of maternity/ death benefit paid in advance of expected delivery 
 
11. Date with amount of subsequent payment of maternity benefit 
 
12. Name of the person nominated by the woman to receive the payment of the maternity 

benefit after her death 
 
13. If the woman dies, the date of her death, the name of the person to whom maternity 

benefit amount was paid, the month thereof and the date of payment 
 
14. Signature of the contractor authenticating entries in the register 
  
15. Remarks column for the use of Inspecting Officer 



Delhi Development Authority 

A…………………………… 
C…………………………… 
D…………………………… 
OW………………………… JE(T)                                               AE(P)                                                                                                                                  

  

85 

Appendix ‘III’ 
LABOUR BOARD 

 
Name and work ----------------------------------------------------------------------------------------  

 

Name of Contractor -----------------------------------------------------------------------------------  

 

Address of Contractor ---------------------------------------------------------------------------------  

 

Name and address of Division -----------------------------------------------------------------------  

 

Name of Labour Officer -----------------------------------------------------------------------------  

 

Address of Labour Officer -------------------------------------------------------------------------- 

 

Name of Labour Enforcement Officer --------------------------------------------------------------  

 

Address of Labour Enforcement Officer -----------------------------------------------------------  

 

S.No. Category Minimum wage 
fixed 

Actual wage 
paid 

Number 
present Remarks 

 
 
 
 
 

     

 
Weekly holiday ----------------------------------------------------------------------------------------  

Wage period -------------------------------------------------------------------------------------------- 

Date of payment of wages ---------------------------------------------------------------------------- 

Working hours -----------------------------------------------------------------------------------------  

Rest interval -------------------------------------------------------------------------------------------- 
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Appendix ‘IV’ 
Form-XIII (See rule 75) 

REGISTER OF WORKMEN EMPLOYED BY CONTRACTOR 
 
Name and address of contractor --------------------------------------------------------------------------------------------------------------------------------------- 
 
Name and address of establishment under which contract is carried on ----------------------------------------------------------------------------------------- 
 
Nature and location of work -------------------------------------------------------------------------------------------------------------------------------------------- 
 
Name and address of Principal Employer ---------------------------------------------------------------------------------------------------------------------------- 
 

S.No. 
Name and 
surname of 
workman 

Age 
and 
Sex 

Father’s/ 
Husband’s 

name 

Nature of 
employment/ 
designation 

Permanent 
home 

address of 
the 

workman 
(Village 

and Tehsil, 
Taluk and 
Districts) 

Local 
address 

Date of 
commencement 
of employment 

Signature 
or thumb 

impression 
of the 

workman 

Date of 
termination 

of 
employment 

Reasons for 
terminations Remarks 

1 2 3 4 5 6 7 8 9 10 11 12 
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Appendix ‘V’ 
MUSTER ROLL 

 
Name and address of contractor --------------------------------------------------------------------------------------------------------------------------------------- 
 
Name and address of establishment under which contract is carried on ----------------------------------------------------------------------------------------- 
 
Nature and location of work -------------------------------------------------------------------------------------------------------------------------------------------- 
 
Name and address of Principal Employer ---------------------------------------------------------------------------- For the Month of fortnight --------------- 
 
 

S.No. Name of 
Workman Sex 

Father’s/ 
Husband’s 

name 
Dates Remarks 

1 2 3 4 5 6 

    1 2 3 4 5  
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Appendix ‘VI’ 
 

Form-XVII 
REGISTER OF WAGES 

 
Name and address of contractor --------------------------------------------------------------------------------------------------------------------------------------- 
 
Name and address of establishment under which contract is carried on ----------------------------------------------------------------------------------------- 
 
Nature and location of work -------------------------------------------------------------------------------------------------------------------------------------------- 
 
Name and address of Principal Employer ----------------------------------------------------- Wages Period:  Monthly/ Fortnightly 
 

       Amount of wages earned     
Sl. 
No. 

Name of 
Workman 

Serial No. 
in the 

register of 
workman 

Designation/ 
nature of work 

done 

No. of 
days 

worke
d 

Units 
of 

work 
done 

Daily 
rate of 
wages/ 
piece 
rate 

Basic 
wages 

Dearness 
allowances 

Overtime Other 
cash 

payments 
(Indicate 
nature) 

Total Deductions 
if any, 

(indicate 
nature) 

Net 
amount 

paid 

Signature 
or thumb 

impression 
of the 

workman 

Initial of 
contractor 

or his 
representati

ve 

1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 
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Appendix ‘VII’ 
Wage Card No. ----------------                                                                                                               (Obverse) 

WAGE CARD 
 
Name and address of contractor ------------------------------------------------------------------------------- Date of Issue ------------------------------- 

Name and location of work --------------------------------------------------------------------------------------- Designation --------------------------------- 

Name of workman -------------------------------------------------------------------------------------------------- Month / Fortnight -------------------------- 

Rate of Wages ------------------------------------------------------------------------------------------------------- 

 

 1 2 3 4 5 6 7 8 9 1
0 

1
1 

1
2 

1
3 

1
4 

1
5 

1
6 

1
7 

1
8 

1
9 

2
0 

2
1 

2
2 

2
3 

2
4 

2
5 

2
6 

2
7 

2
8 

2
9 

3
0 

3
1  

Morning                                Rate 

Evening                                Amou
nt 

Initial                                 

 
Received from  --------------------------------------------------------- the sum of Rs. ----------------------------------------------- on account of my 
wages 
 
The Wage Card is valid for Four Months from the date of issue        Signature 
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Appendix ‘VII’ 
(Reverse) 

 
Form-XIX [See rule 78(2) b] 

WAGES SLIP 
 

 
 
Name and address of contractor -------------------------------------------------------------------------- 

 

Name and Father’s/ Husband’s name of workman ---------------------------------------------------- 

 

Nature and location of work ------------------------------------------------------------------------------ 

 

For the Week/ Fortnight/ Month ending ---------------------------------------------------------------- 

 

1. No. of days worked ------------------------------------------------------------------------------- 

 

2. No. of units worked in case of piece rate workers -------------------------------------------- 

 

3. Rate of daily wages/ piece rate ------------------------------------------------------------------ 

 

4. Amount of overtime wages ---------------------------------------------------------------------- 

 

5. Gross wages payable ----------------------------------------------------------------------------- 

 

6. Deduction, if any ---------------------------------------------------------------------------------- 

 

7. Net amount of wages paid ----------------------------------------------------------------------- 

 
 
 
 
 

Initials of the Contractor or his representative 
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Appendix ‘VIII’ 
Form-XIV [See rule 76] 

EMPLOYMENT CARD 
 
Name and address of contractor -------------------------------------------------------------------------- 

 

Name and address of establishment in/under which contract is carried on ------------------------ 

 

Name of work and location of work --------------------------------------------------------------------- 

 

Name and address of Principal Employer -------------------------------------------------------------- 

 

1. Name of the workman ---------------------------------------------------------------------------- 

 

2. S.No. in the register of workman employed -------------------------------------------------- 

 

3. Name of employment/ designation ------------------------------------------------------------- 

 

4. Wage rate (with particulars of unit in case of piece work ) --------------------------------- 

 

5. Wage period --------------------------------------------------------------------------------------- 

 

6. Tenure of employment --------------------------------------------------------------------------- 

 

7. Remarks--------------------------------------------------------------------------------------------- 

 
 
 
 
 

Signature of Contractor
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Appendix ‘IX’ 
Form-XV (See rule 77) 

SERVICE CERTIFICATE 
 
Name and address of contractor --------------------------------------------------------------------------------------------------------------------------------------- 
 
Name and location of work --------------------------------------------------------------------------------------------------------------------------------------------- 
 
Name ad address of workman ------------------------------------------------------------------------------------------------------------------------------------------ 
 
Age or date of birth ------------------------------------------------------------------------------------------------------------------------------------------------------ 
 
Identification marks ----------------------------------------------------------------------------------------------------------------------------------------------------- 
 
Father’s/Husband’s name ----------------------------------------------------------------------------------------------------------------------------------------------- 
 
Name and address of establishment in under which contract is carried on -------------------------------------------------------------------------------------- 
 
Name and address of Principal Employer ---------------------------------------------------------------------------------------------------------------------------- 
 

S.No. 
Total Period for which employed 

Nature of Work Done 
Rae of wages (with 

particulars of unit in case 
of piece work) 

Remarks 
From To 

1 2 3 4 5 6 

      

 
 

Signature 
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Appendix ‘X’ 
 

LIST OF ACTS AND OMISSIONS FOR WHICH FINES CAN BE IMPOSED 
 
In accordance with rule 7 (v) of the Contractor’s Labour Regulations to be displayed prominently at the site of work both in English and local 
Language. 
 
1. Willful insubordination or disobediences, whether along or in combination with other. 
2. Theft fraud or dishonesty in connection with the contractors beside a business or property of DDA. 
3. Taking or giving bribes or any illegal gratifications. 
4. Habitual late attendance. 
5. Drunkenness lighting, riotous or disorderly or indifferent behavior. 
6. Habitual negligence. 
7. Smoking near or around the area where combustible or other materials are locked. 
8. Habitual indiscipline. 
9. Causing damage to work in the progress or to property of the DDA or of the contractor. 
10. Sleeping on duty. 
11. Malingering or slowing down work. 
12. Giving of false information regarding name, age father’s name, etc. 
13. Habitual loss of wage cards supplied by the employers. 
14. Unauthorized use of employer’s property of manufacturing or making of unauthorized particles at the work place. 
15. Bad workmanship in construction and maintenance by skilled workers which is not approved by the Department and for which the 

contractors are compelled to undertake rectifications. 
16. Making false complaints and/or misleading statements. 
17. Engaging on trade within the premises of the establishments. 
18. Any unauthorized divulgence of business affairs of the employees. 
19. Collection or canvassing for the collection of any money within the premises of an establishment unless authorized by the employer. 
20. Holding meeting inside the premises without previous sanction of the employers. 
21. Threatening or intimidating any workman or employer during the working hours within the premises. 
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Appendix ‘XI’ 
Form-XII [See rule 78(2)(d)] 
REGISTER OF FINES 

 
Name and address of contractor --------------------------------------------------------------------------------------------------------------------------------------- 
 
Name and address of establishment in under which contract is carried on -------------------------------------------------------------------------------------- 
 
Nature and location of work -------------------------------------------------------------------------------------------------------------------------------------------- 
 
Name and address of Principal Employer----------------------------------------------------------------------------------------------------------------------------- 
 
 

S. 
No. 

Name of 
Workman 

Father’s/ 
Husband’

s name 

Designation
/ nature of 

employment 

Act/ 
Omission 
for which 

fine 
imposed 

Date of 
Offence 

Whether 
workman 
showed 
cause 

against 
fine 

Name of 
person in 

whose 
presence 

employee’s 
explanation 
was heard 

Wage 
period 

and 
wages 

payable 

Amount 
of fine 

imposed 

Date of 
which 
fine 

realized 

Remarks 

1 2 3 4 5 6 7 8 9 10 11 12 
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Appendix ‘XII’ 
Form-XX [See rule 78(2) d] 

REGISTER OF DEDUCTION FOR DAMAGE OR LOSS 
 
Name and address of contractor --------------------------------------------------------------------------------------------------------------------------------------- 
 
Name and address of establishment in under which contract is carried on -------------------------------------------------------------------------------------- 
 
Nature and location of work -------------------------------------------------------------------------------------------------------------------------------------------- 
 
Name and address of Principal Employer----------------------------------------------------------------------------------------------------------------------------- 
 

S.No Name of 
Workman 

Father’s/ 
Husband’s 

name 

Designation/ 
nature of 

employment 

Particulars 
of damage 

or loss 

Date of 
damage 
or loss 

Whether 
workman 
showed 
cause 

against 
deduction 

Name of 
person in 

whose 
presence 

employee’s 
explanation 
was heard 

Amount 
of 

deduction 
imposed 

No. of 
installments 

Date of recovery 

Remarks 
First 

installment 
Last 

installment 

1 2 3 4 5 6 7 8 9 10 11 12 13 
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Appendix ‘XIII’ 
Form-XXII [See rule 78(2)d] 

REGISTER OF ADVANCES 
 
Name and address of contractor --------------------------------------------------------------------------------------------------------------------------------------- 
 
Name and address of establishment in under which contract is carried on -------------------------------------------------------------------------------------- 
 
Nature and location of work -------------------------------------------------------------------------------------------------------------------------------------------- 
 
Name and address of Principal Employer----------------------------------------------------------------------------------------------------------------------------- 
 

S.No Name of 
Workman 

Father’s/ 
Husband’s 

name 

Designation
/ nature of 

employment 

Wage 
period and 

wages 
payable 

Date and 
amount of 
advance 

given 

Purpose(s) 
for which 
advance 

made 

Number of 
installments 

by which 
advance to 
be repaid 

Date of 
amount of 

each 
installment 

repaid 

Date on 
which last 
installment 
was repaid 

Remarks 

1 2 3 4 5 6 7 8 9 10 11 
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Appendix ‘XIV’ 
Form-XXIII [See rule 78(2) e] 

REGISTER OF OVERTIME 
 
Name and address of contractor --------------------------------------------------------------------------------------------------------------------------------------- 
 
Name and address of establishment in under which contract is carried on -------------------------------------------------------------------------------------- 
 
Nature and location of work -------------------------------------------------------------------------------------------------------------------------------------------- 
 
Name and address of Principal Employer----------------------------------------------------------------------------------------------------------------------------- 
 

S.No
. 

Name of 
Workman 

Father’s/ 
Husband’s 

name 
Sex 

Designation
/ nature of 

employment 

Date on 
which 

Overtime 
worked 

Total 
overtime 

worked or 
production 
in case of 

piece rated 

Normal 
rate of 
wages 

Overtim
e rate of 
wages 

Overtim
e 

earnings 

Rate on 
which 

overtime 
wages 
paid 

Remarks 

1 2 3 4 5 6 7 8 9 10 11 12 
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APPENDIX XV 
NOTICE FOR APPOINTMENT OF ARBITRATOR 

                                                                        (Refer Clause 25) 
To 
 The Chief Engineer/EM 
 ……………………… 
Dear Sir,  
 In terms of Clause 25 of the agreement, particulars of which are given below, I/we hereby give notice to you to appoint and arbitrator for settlement of dispute 
mentioned below: 

a. Name of applicant 
b. Whether applicant is individual/Prop.Firm/O\Parternship Firm/Ltd. Co. 
c. Full address of applicant. 
d. Name of the work and contract number in which arbitration sough 
e. Name of the Division which entered into contract 
f. Contract amount in the work 
g. Date of Contract 
h. Date of initiation of work 
i. Stipulated date of completion of work 
j. Actual date of completion of work (if completed) 
k. total number of claims made 
l. Total amount claimed 
m. Date of intimation of final bill (if work is completed) 
n. Date of payment of final bill (if work is completed) 
o. Amount of final bill (if work is completed) 
p. Date of request made to SE for decision 
q. Date of receipt of SE’s decision. 
r. Date of appeal to you 
s. Date of receipt of your decision. Specimen signature of the applicant 

(only the person/authority who signed 
the contract should sign) 

I/We certify that the information given above is true to the best of my/our knowledge.  I/We enclose following documents.1.Statement of claims with amount of claims 
1. 

                                                                                                                                                                                     Yours faithfully, 
 

 (Signature) 
Copy in duplicate to: 
1.The executive Engineer 

…………..Division                
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SKETCH OF CEMENT GODOWN 
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                    SCHEDULE – A   
 

SCHEDULE OF QUANTITIES  
 

Item 
No. 

Sub-heads and Item of Work Quantity 
or No. 

Rate Per Amount Total 

       

       

       

  

 

Schedule of quantities attached at page 
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SCHEDULE-B 

SCHEDULE OF MATERIALS TO BE ISSUED TO THE CONTRACTOR 
 

S.No Description of item Quantity Rates in figures words at 
which the material will 

be 
charged to the contactor 

Place 
of 

issue 

1 2 3 4 5 
  

 
 
 
 
 
 

BLANK 

 
  

 

 

SCHEDULE-C 

  TOOLS AND PLANTS TO BE HIRED TO THE CONTRACTOR 
 

S.No Description Hire charges per day Place of issue 
  1           2               3          4 
  

 
 
 
 
 

BLANK 
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SCHEDULE – D 
 
 

Extra schedule for specific requirements/ document for the work, if any* 
 

 
 
 
 

 
  
 

BLANK 
 

 
 
 
 
 
 
 

SCHEDULE – E 
 

        REFERENCE TO GENERAL CONDITIONS OF CONTRACT 
 

 Name of work  :- M/O Parks , Plantation 
trucks & other equipment for Horticulture 
Wing.S.H. : Providing and fixing  R.C.C. 

benches at Distt. Park, Sandesh Vihar,    

Pitampura 
 
 
Estimated cost of work:  
 
(i) Earnest money:  
 
(ii)Performance Guarantee: 
 

 
 
 
 
 

  
 
 
Rs. 255916/- 
 
Rs. 85118/- 
 
5% of tendered value 
 
5% of tendered value  
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(iii)Security Deposit:     
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SCHEDULE-F 
 

General Rules & Directions and Conditions of Contract : 
 
 
Officer inviting tender: 
 
Definition :  

 
 Executive Engineer 

2(v)      Engineer-in-Charge 
 
2(viii) Accepting Authority  
 
2(x) Percentage on cost of materials and labour to 

cover all overheads and profits 
 
 
 
2(xi)     Standard Schedule of Rates 
 
 
 
2(xii) Department  
 
9(ii) Contract Form 

  Executive Engineer 
                       
CE/SE/EE 
 

15% 
 
 
 
 
Delhi schedule of rates- 2007 with 
upto date Correction slips issued up to 
last date of issue of tender. 
 
Delhi Development Authority/DDA 
 
Item/%age rate contract form. 

Clause 1 
(i)  Time allowed for submission of Performance 

Guarantee from the date of issue of letter of 
acceptance, in days 

(ii) Maximum allowable  extension  
            beyond the period  provided in  
            (i) above in days 

 
15 days 
 
 
7 days 

Clause 2 
Authority for levy compensation under clause 2                 

 
SE 
 

 
Clause 2A 
Whether Clause 2A shall be applicable.(Yes/No)  

 
 
No 

Clause 5 
Number of days after the date of issue 
of letter of intent for reckoning date 
of start       
 
Table of Mile Stone(s) 

 
 

560 days 
 
 
See table attached 
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Time allowed for execution of work.  
Authority to decide: 
(i) Extension of time 
(ii) Rescheduling of milestones 
 

* 
 
*   
* 

Clause 6, 6A,   
Clause Applicable   - (6 or 6A) 

6 

Clause 7 
Gross work to be done together with net payment/  
adjustment of advances for material collected, if any, 
since the last such payment for being eligible to 
interim payment 

 
* 
 
 
 

Clause 10A 
List of testing equipment to be provided by the contractor at site lab:- 
1 SIEVE    2 WEIGHING BALANCE   3 SILT TESTING CYLINDER 
4 CUBE MOULD    5 OR OTHER EQUIPMENT AS REQUIRED   
 

 
Clause 10B (ii) 
Whether clause 10B (ii) shall be applicable.(Yes/No) 

 
No  

Clause 10C 
Component of labour expressed as percent of value of work= 25%  
Clause 10CA                           
Materials covered       Nearest Materials(other than cement,         Base Price of all the  
under this clause         reinforced bars and structural steel)            Materials covered under 
                                   for which All India Wholesale Price           clause 10 CA 
                                   Index to be followed 
1…………                 1………………………                              1………………… 
2………...                  2……………………...                               2………………… 
3………...                  3………………………                              3…………………. 
4………..                   4………………………                              4………………….. 
 
Clause 11 
Specifications to be followed 
for execution of work 

CPWD specifications-2009 with up to 
date correction slips issued till last 
date of issue of tender and Particular 
Specifications attached (if any).  

Clause 12 
Deviation limit beyond which clauses 
12.2 & 12.3 shall apply for building work 
Deviation limit beyond which clauses  
12.2 & 12.3 shall apply for foundation work 

    
20% 
 
100% 

Clause 16 
Competent Authority for  deciding reduced rates 

 
SE 
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Clause 18 
List of mandatory machinery tools & plants to be deployed by the contractor at site:- 
1…………………………..    2……………………..   3………………………….. 
4…………………………..    5……………………..   6………………………….. 
Clause 36 (i)    
Requirement of Technical Representative(s) and 
recovery Rate. 

 
See table attached 
 

Clause 42 
(i)  Schedule / statement for  determining 
 theoretical quantity  of cement & bitumen      
            on the basis  of  Delhi schedule of rates    

560 printed by CPWD.  
(ii) Variations permissible on  
             theoretical quantities  
(ii)a. Cement  
 For works with estimated cost put to tender   

not more than Rs. 5 lakh.   
 For works with estimated cost put to tender 

more than Rs. 5 lakh.  
(ii)b. Bitumen for all works 
(ii)c. Steel  Reinforcement and  structural steel    
             Sections for  each  diameter, section and 
 category 
(ii)d. All other materials 
 
Recovery Rates for quantities beyond permissible 
Variation 
 
 
 

 
 
 
 
 
 
 
 
3% plus/minus 
 
2% plus/minus 
 
2.5% plus only & nil on minus side 
2% plus / minus  
 
 
Nil 
 
See table attached   
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TABLE OF MILESTONE(S) 
 

S.No. Financial Progress Time 

Allowed 

(From Date 

of Start) 

Amount to be withheld in 

case of non achievement of 

Milestone 

1. 

 

 

1/8th ¼ (of the whole work)  th In the event of not achieving 

the necessary progress as 

assessed from the running 

payment, 1% of the Tendered 

Value of work will be 

withheld for failure of each 

Milestone. 

 (of the 

whole work) 

            

2. 

 

 

3/8th ½ (of the 

whole work) 

 (of the whole work) 

3. 

 

 

¾th ¾ (of the whole work) th (of the 

whole work) 

4. 

 

 

     Full 

 

 

 

 

 

Full 
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Requirement of Technical staff for work in compliance of clause 36 (i) 
  
Sl. 
No. 

Cost of 
work  
(Rs. In 
lakhs) 

Requirement of Technical staff Minimum 
Experience 
(Years) 

Designation 
 

Qualification Number 

1 
 
 
 

More 
than 
1000 

i. Project manager  
with degree 

1 
 

10 
 

Principal Technical 
Representative 

 
ii. Graduate Engineer 

 
1 

 
5 

Technical 
Representative 

    Graduate Engineer  
              or  
      Diploma Engineer 

2  
 
2 

Nil 
 
5 

Technical 
Representative 

2 
 
 
 
 

500 
to 

1000 

i. Graduate Engineer  
 

1 
 

5 
 

Principal Technical 
Representative 

ii. Graduate Engineer  
              or     
     Diploma Engineer 

2  
 
2  

Nil  
 
5 

Technical 
Representative 

3 
 
 
 
 

200 
to 

500 

i. Graduate Engineer  
 

1 
  

5 
 

Principal Technical 
Representative 

 Graduate Engineer  
              or  
     Diploma Engineer 

1   
 
1  

Nil 
 
5 

Technical 
Representative 

4 
 
 

50 
to 

200 

     Graduate Engineer 1  5 Principal Technical 
Representative 

5 
 
 

10 
to 
50 

     Graduate Engineer  
              or   
     Diploma Engineer 

1  
 
1 

Nil 
 
5 

Principal Technical 
Representative 

Note :  
1. Assistant Engineer retired from Government services that are holding Diploma 

will be treated at par with Graduate Engineer 
2. Rate of recovery in case of non compliance of Clause 36 (i) shall be made at     
            the following rates. 
S.No. Qualification Experience (years) Rate of recovery 

1. Project Manager with Degree 10 Rs. 20,000/- pm 

2. Graduate Engineer 5 Rs. 15,000/- pm 

3. Graduate Engineer Nil Rs.  10,000/-pm 

   4. Diploma Engineer                  5 Rs.  10,000/-pm 
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             Recovery Rates for quantities beyond permissible Variation 
 

 
DELETED 
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FORM OF PERFORMANCE GUARANTEE-BANK GUARANTEE BOND 
 

1. In consideration of the Delhi Development Authority(hereinafter called “The 
Government”) having offered to accept the terms and conditions of the proposed 
agreement between _______________________ and __________________ 
(hereinafter called “the said contractor(s)” for the work of 
______________________________ (hereinafter called “The said agreement”) 
having agreed to production of a irrevocable Bank Guarantee for 
Rs.______________ (Rupees ___________________________ only) as a 
security/guarantee from the contractor(s) for compliance of his obligations in 
accordance with the terms and conditions in the said agreement. 

 We _________________________________ (indicate the name of the bank) 
(hereinafter referred to as “the Bank) hereby undertake to pay to the 
Government an amount not exceeding Rs.___________ (Rupees 
____________________ only) on demand by the Government. 

2. We _____________________________ (indicate the name of the bank) do 
hereby undertake to pay the amounts due  and payable under this Guarantee 
without any demure, merely on a demand from the Government stating that the 
amount claimed is required to meet the recoveries due or likely to be due from 
the said contractor(s).  Any such demand made on the Bank shall be conclusive 
as regards the amount due and payable by the bank under this Guarantee.  
However, our liability under this guarantee shall be restricted to an amount not 
exceeding Rs.__________ (Rupees ___________________ only). 

3. We______________________________ (indicate the name of the bank) the 
said bank further undertake to pay to the Government any money so demanded 
notwithstanding any dispute or disputes raised by the contractor(s) in any suit or 
proceeding pending before any court or Tribunal relating thereto, our liability 
under this present being absolute and unequivocal.   

 The payment so made by us under this bond shall be a valid discharge of our 
liability for payment there under and the contractor(s) shall have no claim 
against us for making such payment. 

4. We _________________________________ (indicate the name of the bank) 
further agree that the guarantee herein contained shall remain in full force and 
effect during the period that would be taken for the performance of the said 
agreement and that it shall continue to be enforceable till all the dues of the 
government under or by virtue of the said agreement have been fully paid and its 
claims satisfied or discharged or till Engineer-in-charge on behalf of the 
Government certified that the terms and condition of the said agreement have 
been fully and properly carried out by the said contractor (s) and accordingly 
discharges this guarantee. 
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5. We __________________________________ (indicate the name of the bank) 
further agree with the Government that the government shall have the fullest 
liberty without our consent and without effecting in any manner our obligations 
hereunder to vary any of the terms and conditions of the said agreement or to 
extend time of performance by the said contractor(s) form time to time or to 
postpone for any time or from time to time any of the powers exercisable by the 
Government against the said contractor(s) and to for bear or enforce any of the 
terms and conditions relating to the said agreement and we shall not be relieved 
from our liability by reason of any such variation, or extension being granted to 
the said contractor(s) or for any forbearance, act of omission on the part of the 
Government or any indulgence by the Government to the said contractor(s) or 
by any such matter of thing whatsoever which under the law relating to sureties 
would, but for this provision, have effect of so relieving us. 

 
6. This guarantee will not be discharged due to the change in the constitution of the 

Bank or the contractor(s). 
 
7. We _____________________________________ (indicate the name of the 

bank) lastly undertake not to revoke this guarantee except with the previous 
consent of the Government in writing. 

 
8. This guarantee shall be valid up to ____________________ unless extended on 

demand by Government.  Not withstanding anything mentioned above, our 
liability against this guarantee is restricted to Rs.___________________ 
(Rupees ___________________ only) and unless a claim in writing is lodged 
with us within Four Months of the date of expiry or the extended date of expiry 
of this guarantee all our liabilities under this guarantee shall stand discharged. 

 
 
 
Dated ___________ the day of __________ for _______________________________ . 
(Indicate the name of Bank) 
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BANK GUARANTEE FORM OF EARNEST MONEY 
 

WHEREAS, contractor ……………………. (Name of the contractor) (hereinafter called “the 
contractor”) has submitted his tender dated …………………… (date) for the construction of 
…………………………… (name of work) (hereinafter called “the Tender”). 
 
KNOW ALL PEOPLE by these presents that we …………………….. (name of bank) having 
our registered office at ……………………………………………….. (hereinafter called “the 
Bank”) are bound unto  …………………………………………………… (Name and division 
of Executive Engineer) (hereinafter called “the Engineer-in-Charge”) in the sum of Rs. 
…………………………… (Rs. In words ……………………………) for which payment well  
and truly to be made to the said Engineer-in-charge the Bank binds itself, his successors and 
assigns by these presents.  
 

SEALED with the Common Seal of the said bank this  …………. Day of …………20….. 
 

THE CONDITIONS of this obligation are:  
 

(1) If after tender opening the Contractor withdraws, his tender during the period of validity of 
tender (including extended validity of tender) specified in the form of Tender.  

(2) If the contractor having been notified of the acceptance of his tender by the Engineer-in-
Charge :  
 

(a) fails to refuses to execute the Form of Agreement in accordance with the instructions to 
contractor, if required; OR 

(b) fails or refuses to furnish the Performance Guarantee, in accordance with the provisions of 
tender document and instructions to contractor, OR  

(c) fails or refuses to start the work, in accordance with the provisions of the contract and 
instructions to contractor, OR 

(d) fails or refuses to submit fresh Bank Guarantee of an equal amount of this Bank Guarantee, 
against Security Deposit after award of contract.  

 

We undertake to pay to the Engineer-in-Charge up the above amount upon receipt of his first 
written demand, without the Engineer-in-Charge having to substantiates his demand, provided 
that in his demand the Engineer-in-Charge will note that the amount claimed by him is due to 
him owing to the occurrence of one or any of the above conditions, specifying the occurred 
condition or conditions.  
 

This Guarantee will remain in force up to and including the date* ………………… after the 
deadline for submission of tender as such deadline is stated in the instructions to contractor or as 
it may be extended by the Engineer-in-Charge, notice of which extension(s) to the Bank is 
hereby waived.  Any demand in respect of this Guarantee should reach the Bank not later than 
the above date.  
 
Date ………………..     Signature to the Bank  
 

Witness ……………………     SEAL 
(Signature, Name and Address) 
 
* Date to be worked out on the basis of validity period of 6 months from last date of receipt of    
tender.  
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FORM OF SUPPLMENTARY AGREEMENT 
        
 
 

DELETED 
 
 
 

ANNEXURE TO CLAUSE 34(X) SHOWING QUANTITIES OF MATERIALS 
FOR AREAS OF SURFACING TO BE CONSIDERED FOR WORKING OUT 

MINIMUM PERIOD FOR WHICH HIRE CHARGES OF ROAD ROLLER 
ARE TO BE RECOVERED. 

 
 
 

Sl.
No 

Material of Surfacing Quantity or 
Areas 

1 Consolidation of earth Sub grade 1860 sq.m 

2 Consolidation  of stone soling 15cm to 22.5cm thick 170 cu.m 

3 Consolidation of brick soling 10cm to 20cm thick 230 cu.m 

4 Consolidation of wearing coat of stone ballast 7.5 cm to11.5 cm thick 30 cu.m 

5 Consolidation of wearing coat of brick ballast 10cm.thick 60 cu.m 

6 Spreading and consolidation of red bajri 6 mm. 1860 sq.m 

7 Painting one coat using stone aggregate 12.5 mm nominal size : 

(a)@ 1.65 cum per 100 sqm. And paving bitumen A-90 or  S-90 @  2.25 Kg. per 

sqm.or                                         

(b) @ 1.5 cum per 100 sqm .and bitumen emulsion or road tar @ 2.25 Kg per 

sqm. 

930 sq.m 

 

8 Painting Onecoats using : 

(a)For first coat stone aggregate 12.5 mm nominal size. 

 (i)  @ 1.50 cum per 100 sqm.  With paving bitumen A-90 or S-90 @   2.00 

Kg./sqm.or    

 (ii) @ 1.35 cum per 100 sqm with bitumen emulsion @ 2.00Kg./sqm. Or  

(iii)@ 1.25 cum per 100 sqm with road tar @ 2.25Kg./sqm 

 

600 sq.m 
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(b)For 2nd

(i) 1.00 kg of paving bitumen A-90 or S-90 or bitumen emulsion per sqm. Or 

 coat, stone aggregate 10 mm nominal size 0.9 cum. per 100 sqm with 

(ii) 1.25 kg of road tar per sqm. 

600sq.m 

 

 

9 Repainting with stone aggregate 10 mm nominal size 0.9 cum. per -100 sqm. 

With 

(a)1.00 kg of paving bitumen A-90 or S-90 bitumen emulsion per sqm.  Or                                   

(b) 1.25 kg of bitumen emulsion per sqm. 

 

1670 sq.m 

10 2 cm. premix carpet surfacing using 2.4 cum. of stone aggregate 11.2 mm 

nominal size per 100 sqm and binder including tack  coat, the binder being hot cut 

back bitumen or bitumen emulsion  in specified quantities. 

 

930 sq.m 

11 2.5 cm thick premix carpet surfacing using 3.00 cum of stone aggregate 11.2 mm 

nominal size per 100 sqm and binder including tack coat, the binder being hot cut 

back bitumen or bitumen emulsion in specified quantities. 

 

930 sq.m 

12 4 cm thick bitumen concrete surfacing using stone aggregate 3.8 cum. (60% 

20mm nominal size and 40% 12.5 mm nominal size) per 100 sqm and coarse sand 

1.90 cum. per  100 sqm and hot cutback bitumen over a tack coat of hot cut back 

bitumen. 

460 sq.m 

13 5 cm thick bitumen concrete surfacing using stone aggregate 4.8 cum (60% 25mm 

nominal size and 40%, 20mm nominal size) per 100sqm and coarse sand 2.40 

cum per 100 sqm and hot cut back bitumen over a tack coat of hot cut back 

bitumen. 

    370 sq.m 
 

14 6 cm thick bitumen concrete surfacing using stone aggregate 5.8 cum.(60%, 

40mm nominal size and  40%, 25mm nominal size) per 100 sqm and coarse sand 

2.9 cum per 100 sqm and hot cut back bitumen over a tack coat of hot cut back 

bitumen. 

280 sq.m 

15 7.5 cm thick. Bitumen concrete surfacing using stone aggregate 7.3 cum (60%, 

50mm nominal size and 40%, 40mm nominal size) per 100 sqm and coarse sand 

@ 3.65 Cum per100 sqm and hot cut back bitumen over a tack  coat of hot cut 

230 sq.m 
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back bitumen.  

 

16 2.5 cm bitumastic sheet using stone aggregate 1.65 cum (60%, 13.2mm nominal 

size and 40%, 11.2mm nominal size) per 100 sqm. And coarse sand 2.5cum.per 

100 sqm. And hot cut  bitumen over a tack coat of hot cut back bitumen. 

 

750 sq.m 

17 4 cm bitumastic sheet using stone aggregate 2.6 cum (60%, 13.2mm nominal size 

and 40% 11.2mm nominal size) per 100 sqm and coarse sand 2.5cum.per 100 

sqm. And hot cut back bitumen over a tack coat of hot  bitumen. 

560 sq.m 

18 Laying full grouted surface using stone aggregate 40mm nominal size 6.10 cum 

per 100 sqm. With binder, binding with 20mm to 13.2 nominal size stone grit 

1.83 cum per 100 sqm. And seal coat of binder and stone grit 11.2 mm nominal 

size 1.07 cum. per 100 sqm., the binder being hot bitumen or tar as specified. 

 

460sq.m 

19 Laying full grouted surface using stone aggregate 50mm nominal size 9.14 cum, 

per 100 sqm grouting  with binder with stone grit 22.4mm nominal size 1.83 cum 

per 100 sqm., seal coat of binder with 13.2mm and stone grit 11.2mm nominal 

size 1.07 cum per 100 sqm, the binder being hot bitumen or tar. 

 

370sq.m 

20 4cm thick premix macadam surfacing using stone aggregate 25mm nominal size 

4.57 cum per 100 sqm and hot bitumen binding with stone aggregate 13.2 mm 

nominal size 1.52 cum per 100 sqm. And seal coat of hot bitumen and stone 

aggregate 11.2 mm nominal size 1.07 cum per 100sqm. 

 

560sq.m 

21 5cm thick premix macadam surfacing with stone aggregate 25mm nominal size 

6.10 cum per 100 sqm. And hot bitumen binding with stone aggregate 13.2 

nominal size 1.52 cum per 100 sqm and seal coat of hot bitumen and stone 

aggregate 11.2 mm nominal size 1.07 cum/100 sqm. 

460sq.m 
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SCHEDULE OF QUANTITY 

N.I.T.NO.             /EE/ND-5 /DDA/2012-13 
SCHEDULE OF QUANTITIES 

 
      Name of work  :- M/O Parks , Plantation trucks & other equipment for Horticulture Wing. 
S.H. : Providing and fixing  R.C.C. benches at Distt. Park, Sandesh Vihar,  Pitampura 

 
 

S. 
No. 

Description of item 
Qty. Unit Rate Amount 

1. Providing and placing precast reinforced cement 

concrete bench ( chair type) with back rest 

manufactured by using M-30 grade of concrete. 

The bench consists of 2 Nos. L- shape base 

support in grey / cement colour of thickness 

100mm, back height – 1000mm and front height – 

450mm. Base width 620mm and 5 Nos. reinforced 

cement concrete planks in any colour  of size 1500 

X 100 X 50 mm & 1 No. of reinforced cement 

30 Nos. Each   
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concrete plank of size 1500 X 200 X 50mm. All 

parts are jointed together with galvanized nuts and 

bolts of suitable size reinforcement as per drawing 

attached. All bolts are sealed after assembly. 

Seating length of the bench – 1500mm seating 

height of bench 450mm. Total height of bench – 

1000 mm ( KK or equivalent product). 

TOTAL  
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