

OFFICE OF THE EXECUTIVE ENGINEER
NORTHERN DIVISION No. 12
DDA OFFICE COMPLEX: NARELA: DELHI

No.F.56(28)A/Cs/ND-12/DDA/2011-2012/187

DATED 3.4.2012

CORRIGENDUM No.4

Subject:- CONSTRUCTION OF 24,660 LIG & 4855 EWS HOUSES BY USING PREFAB TECHNOLOGY (HAVING STRUCTURAL RCC MEMBERS i.e. COLUMNS, BEAMS & SLABS ALL PRECAST OR WALLS AND SLABS ALL PRECAST) IN NARELA & ROHINI, DELHI(A Turn Key Project).

Subhead i) :- NIT No.25/EE/ND-12/DDA/ 2011-2012.

C/o 11566 LIG & 2276 EWS houses i/c internal development & electrification at Sector G-7 & G-8 Narela, Sector -34 & 35 Rohini(Group-I).

ii) :- NIT No.26/EE/ND-12/DDA/ 2011-2012.


C/o 13094 LIG & 2579 EWS houses i/c internal development & electrification at Sector G-2 & G-6, and G-3 & G-4 Narela, Gr.II.

Due to administrative reasons the last date and time of submission of tenders, period of submission of EMD, E- tenders processing fees and other documents are hereby extended as under :-

1. The last date of sale of tender :- 24.2.2012
Documents shall remain unchanged i.e.
2. The last date of submission of tender :- Upto 3.30 P.M. on 24.4.2012.
3. Period during which EMD, cost of tender document, E – tender processing fees and other document shall be submitted :- Upto 25.4.2012.
4. Time and date of opening of tender :- 28.4.2012 at 3:30 P.M.

The date and time of 2nd and final pre-bid meeting has been decided to be Postponed to 20.4.2012 instead of 9.4.2012 at 11 A.M. on 5th floor Conference Hall ,DDA, Vikas Minar, New Delhi.

Other terms and conditions of the NIT shall remain unchange.


EXECUTIVE ENGINEER
ND-12/DDA

Copy to :-

1. CE/NZ for kind information as directed. ✓ 8/3/12
2. SE(P)-III/NZ/DDA for kind information.
3. SE/CC-8 /DDA for kind information.
4. I.T.I. Ltd. New Krishna Park Najafgarh Road, Vikas Puri, Near West Metro Station, New Delhi with the request for incorporating this Corrigendum on the Website.


EXECUTIVE ENGINEER
ND-12/DDA .