
DELHI DEVELOPMENT AUTHORITY 
OFFICE OF EXECUTIVE ENGINEER 

WESTERN DIVISION – 13 
LAKKAR MANDI, KIRTI NAGAR 

NEW DELHI – 110015 
 

NOTICE INVITING QUOTATION No. 01/EE/WD-13/DDA/18-19  
 
 

The Executive Engineer, Western Division – 13, Lakkar Mandi, Kirti Nagar, New Delhi - 

110015 invites  sealed item rate quotations from the panel of Architect approved under 

category-A, on behalf of Chairman DDA, for the following work: 

S. No. Name of work Period of Completion Earnest Money 

1 To provide Consultancy for 

updating old detailed project 

reports already got prepared 

from private consultant for   

in-situ rehabilitation of slum 

and JJ cluster in various 

location of Delhi. 

15 Days Rs. 10,000/- 

 

Sealed Item rate Quotations will be received in the office of The Executive Engineer, 

Western Division – 13, Lakkar Mandi, Kirti Nagar, New Delhi - 110015 up to 3.00 P.M. 30-

05-2019 along with   Earnest Money Deposit (refundable to the unsuccessful bidders) of 

aforesaid amount in favour of Sr. A.O./CAU(DWK)/DDA in the form of a Demand Draft or 

FDR of a Schedule Bank Guaranteed by Reserve Bank of India. 

 

The rate can be quoted on financial bid format attached with this letter and may be 

submitted to office of The Executive Engineer, Western Division – 13, Lakkar Mandi, Kirti 

Nagar, New Delhi - 110015 up to 3.00 P.M. on 30.05.2019. The auction shall be opened on 

the same day at 3:30 PM.  

 

The copy of old project reports along with terms of reference, scope of updation of Old 

DPR is available for inspection  in the office of  The Executive Engineer, Western Division 

– 13, Lakkar Mandi, Kirti Nagar, New Delhi - 110015 during office hours on all working 

days up to 29.05.2019 at 3:00 PM. 

 

 

EE/WD-13/DDA 



Architect Buereau, 
13, Olo fPlame Marg, 
Vasant Vihar, New Delhi. 
 
Voyants Solution Pvt. Ltd. 
C-001-B, First Floor, 
Super Market-I 
DLF-Phase-IV 
Gurgon. 
 
Bose Brothers 
Architect, Engineers, City Planner 
D-21, Connaught Place, New Delhi 
 
Behl, Joshi & Associates 
B-9, Hauz Khas Enclave, New Delhi 
 
Kapoor & Associates 
AD-125, Ring Road, Shalimar Bagh 
 
A.K. & Associates 
2/143, Vipul Khand 
Gomati Nagar, Lucknow 
 
M/s Consulting & Engg. Services 
57, Nehru Place, 5th Floor, 
Te.-41392300 
 
Development Consultant 
209-C, Masjid Moth, 
Opposite R-Block, South Ext. Part-II 
 
M/s S. Ghosh Architect Pvt. Ltd. 
R-4, Hauz Khas, New Delhi 
 
M/s Kothari & Associates 
6, Siri Fort Road, New Delhi 
 
M/s Architect-Engineers-Design 
B-1/37, Ground Floor, Hauz Khas, New Delhi. 
 
M/s Mein HardtSingapurPvt. Ltd. 
A-8, Sector-16, Noida. 
 
Swabi Architect, 
E-205, Greater Kailash Part-II, New Delhi 
 
Akbar Design Consultancy Pvt. Ltd. 
Sector-A, L.S.C. 
VasantKunj 
 



Mehta & Associates 
C-74, AnandVihar 
VikasMargExtn, Delhi 
 
Concept Planner International 
C-159, Greater Kailash Part-I, 
New Delhi 
 
M/s Deepak Mehta & Associates 
IInd Floor, Plot no. 16 
Abhishek Plaza 
LSC, MayurVihar, Phase-II 
 
M/s MunishVerma& Associates 
B-21, Sakti Nagar Extn. New Delhi. 
 
Raj Rewal Associates 
S-7, Triveni 
DDA Commercial Complex, 
ShekhSarai, New Delhi. 
 
M/s Suresh Goel& Associates 
S-83, Panchshila Park, New Delhi-110017. 
 
M/s GianP.Mathur& Associates 
C-55, East of Kailash, New Delhi-110065. 
 
M/s RITES 
Rites Bhawan No. 1, Sector 29, 
Gurgaon-122001. 
 
M/s Adlakha Associates Pvt. Ltd. 
F-70, 1st Floor, Bhagat Singh Market, 
Near Gole Market, New Delhi. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 



SECTION-1 
 
 

BRIEF PARTICULARS OF THE WORK 
 
 
 

  Salient details of the work for which Financial Proposals are invited are as 

under:- 

1.0 Brief History  

1.1  DDA is engaged in development of National Capital Delhi with state of the art 

infrastructure and housing facilities. As a part of its efforts to re-habilitate/re-

development of the slum clusters to create conducive living environment for its 

occupants & neigh boring area and regain & utilize full or part of the land in a 

gainful manner. 

1.2    Delhi Development Authority need consultancy for updating of old detailed project 

report already got prepared from private consultant on the basis of  modified 

control norms of MPD-2021, DDA invites the financial bids for updating of old  

DPR got prepared from Pvt Consultant for in-situ rehabilitation of Jhuggi/ Slum 

cluster at various locations of Delhi. 

 

2.0 Scope of Work for updation of detailed project report 

 

To update old detailed project reports already got prepared from private 

consultant for   in-situ rehabilitation of slum and JJ cluster in various location of 

Delhi. 

To provide consultancy in updating of old DPR(s) of in-situ rehabilitations of 

slum and JJ cluster in various locations of Delhi. The scope of updating of Old DPR's is 

to work out the revised detailed area statement which shall be in accordance with 

the present number of  existing eligible Jhuggies for residential & remunerative 

components in conformity with updated control norms of MPD-2021 including latest 

amendments, if any, besides working out financial viability of the project based on 

current market rate/value of land, cost of construction,  saleable value of 

remunerative component etc by giving  due weightage to the fact that alternative 

transit accommodation to the slum dwellers will be provided by the developer of the 

project at his own cost for a period w.e.f. taking over of the site till the rehabilitation 

of the evictee in accordance with revised DDA policy on rehabilitation of slum/JJ 

clusters. 

The copy of old detailed project report & current total station survey of site 

is available for inspection during office hours on all working days in the office of 



The Executive Engineer, Western Division – 13, Lakkar Mandi, Kirti Nagar, New 

Delhi - 110015. However for survey report of Jhuggi cluster and extent of 

encroachment consultant shall visit DUSIB website or visit their office for details.  

 

SECTION-II 

 

Terms of Reference 

Name of work:- To provide Consultancy for updating  old detailed project reports 

already got prepared from private consultant  for   in-situ rehabilitation of slum and JJ 

cluster in various location of  Delhi. 

 

 

General terms & condition for consultancy work 

1.0 DEFINITIONS:- 

For the purpose of agreement, the following works and expressions shall have 

the meaning hereby assigned to them except where the context otherwise 

requires. 

i) ‘Employer’ means the Vice Chairman, DDA, which expression shall unless 

excluded by or repugnant to the context include Employer’s representative. 

ii) “Employer’s representative” means the concerned Zonal Chief Engineer, DDA, 

New Delhi of relevant package or any other person authorized by him/her, 

who would be in charge of the work and would sign the agreement on behalf of 

Chairman, DDA. 

iii) ‘Approved’ means approved by Employer’s representative in writing including 

subsequent confirmation or previous approval and Approval means approved 

by Employer’s representative in writing. 

iv) “Engineer-in-charge” means the Concerned Executive Engineer, DDA, in charge 

of relevant package and who .shall sign the contract on behalf of DDA. 

v) “Consultant” means the person, firm and /or company who has the requisite 

experience of such works based on standard norms/specifications and would 

quote for tender/quotation for the subject work. 

 



2.0 AUTHENTICITY OF DATA & FACTS:- 

2.1 The consultant, shall not conceal any factual data or submit false, misleading 

data report, decision and filed studies. The Employer may recover damages 

and consultant fee already paid for such work if misconduct is detected at any 

stage. 

 

3.0 DUTIES OF THE “EMPLOYER’S REPRESENTATIVE/ENGINEER-IN-CHARGE: 

3.1 GENERAL SITE DATA – The Engineer-in-charge shall provide the site plan. In 

case the consultant requires an authority letter from the “Engineer-in-charge” 

for any State of Local authority for collection of data or documents (s), the 

same shall be provide on request. 

3.2 ACCESS TO SITE - The Engineer-in-charge shall allow access to the site and 

allow all kinds of surveys and access to site and other official at all times 

subject to any restrictions laid down by the local authorities. 

3.3 NODAL OFFICER - The Engineer-in-charge shall be the nodal officer to interact 

with the consultant to facilitate this work. 

 

4.0 CONDITIONS 

4.1 The consultant shall undertake all required visits to site (s) Offices of 

“Employer’s representative”/Engineer-in-charge office of state/local 

authorities at his own cost. 

4.2 The consultant shall be required to quote a lump sum fee (Agreement Value)at 

the designated place in the subsequent Para.  GST as applicable shall be 

deemed to be included in the “Agreement Value” as quoted by the consultant. 

Nothing extra whatsoever shall be payable on this account. 

4.3 The date of start of the work in this agreement shall be reckoned from the 10th 

day after the date of written orders to commence the work. 

4.4 The consultant, on acceptance of his financial offer by the employer, shall, 

within seven days of the stipulated date of start of work, sign the agreement. 

4.5 The report and any other documents envisaged under this agreement shall be 

supplied by the consultant as indicated below: 

i)   One original and three hard copies of deliverables. 

ii)   One soft copy – on a CD, of all the documents except test reports and other 

documents received by the consultant from state/local authorities. 



iii) If there is any revision in any report and other documents for any reason, 

equal number of same shall be supplied by the consultant without extra 

charge. All these reports & documents shall become the property of the 

Employer and he will have the right to use the same anywhere else without 

any payment or royalty to the consultant.  

4.6 Preparation of updated report must be based on modified DDA policy of 

rehabilitation of slum/ jhuggis dwellers, control norms of MPD-2021, local 

byelaws/ IS Codes and statutory requirements of local authorities guidelines 

& parameters. 

4.7 No. TA/DA or any other expenses shall be paid for attending meeting, making 

presentation collection of data or for any liaison work. 

4.8 The time of completion shall be 15 days. 

4.9 The scope does not include any approvals sanctioning of building or layout 

plans or approvals from MCD, DJB, DFS, DUAC and Electricity Dept. etc. 

However, the consultants should be familiar with norms of these authorities. 

4.10 The consultant will be required to work in close coordination with Engineer 

Wing, Architecture Wing, Planning Wing, Land Management and Land 

Disposal Wing of DDA. 

4.11 The consultant will be required to make presentations before DDA& approval 

thereof. 

4.12 The time allowed includes time taken by DDA for approval of deliverables. 

However, in case approval by competent office takes time more than 7 days 

after submission of report which is otherwise complete, the extra time take 

beyond 7 days will be excluded for. 

 

5.0 TIME FRAME      

5.1 The flow or activities and the maximum time frame for the work shall be as 

follow. 

S. 

No. 

Activity Time allowed  

(From date of start) 

1 Updated detailed project report  

including its Approval from 

DDA for all  jhuggi clusters 

15 Days 

 



6.0 MODE of PAYMENT  

The agreed payment shall be released at following stages: 

S. 

No. 

Successful completion of stage Percentage of 

Agreement Value 

A Submission& Approval of all updated 

detailed project report 

100%  

(Hundred percent) 

   

 

Income tax along with surcharge and other taxes etc. as applicable, will be 

deducted from the bills 

 

 

7.0 PERFORMANCE GUARANTEES BOND. 

i) The contractor shall submit an irrevocable Performance Guarantee of 5% 

(five percent) of the Agreement value (tendered amount) in addition to 

other deposits mentioned elsewhere in the contract for his proper 

performance of the contract agreement (no withstanding and/or without 

prejudice to any other provision in the contract within 07 days of issue of 

letter of intent. This Guarantee shall be in the form of Demand draft or FDR 

of schedule Bank Guaranteed by reserve Bank Of India. This Bank Guarantee 

shall be drawn in favour of Sr. AO/CAU /EZ/DDA. 

ii) A letter of intent shall be issued in the first instance informing the successful 

consultant of the decision of the competent authority to accept his financial 

offer and the award letter shall be issued only after the performance 

guarantee in any of the prescribed from is received. In case of failure by the 

consultant to furnish the performance guarantee within the specified period, 

D.D.A. shall without prejudice to any other right or remedy available in law, 

be at liberty to forfeit the Earnest Money absolutely. 

iii) The performance guarantee shall be initially valid up to the stipulated date 

of completion plus 90 days beyond that. In case the time for completion of 

works gets enlarged, the contractor shall get the validity of performance 

guarantee extended to cover such enlarged time for completion of work. 

After recording of the completion certificate for the work by the competent 



authority, the performance guarantee shall be refunded to the contractor, 

without any interest. 

iv) The Engineer-in-charge shall not make a claim under the performance 

guarantee except for amount to which the DDA is entitled under the 

contractor (not withstanding and/or without prejudice to any other 

provision in the contract agreement) in the event of:-   

a) Failure by the consultant to extend the validity of performance 

guarantee except for amount to which the DDA is entitled under the 

contract (not withstanding and/or without prejudice to any other 

provision in the contract agreement in the event of:- 

b) Failure by the consultant to pay DDA any amount due, either as 

agreed by the consultant or determined under any of the 

clauses/conditions of the agreement, within 30 days of the service of 

the notice to this effect by Engineer-in-charge. 

v) In the event of the contract being determined or rescinded under provisions 

of any of the clause/condition of agreement, the performance guarantee 

shall stand forfeited in full and shall be absolutely at the disposal of the DDA. 

(Specimen of performance guarantee bond given as per Form F). 

 

8.0 DELAY IN CARRYING OUT THE CONSULTANCY WORK 

The time allowed for carrying out the work, as specified, shall be strictly 

observed by the consultant and shall be deemed to be the essence of contact. 

The work shall, throughout the stipulated period of agreement, be processed 

with all diligence and in the event of failure of the consultant to complete the 

work within time scheduled as specified above or subsequently notified to 

him, the consultant shall pay as compensation amount equal to one percent 

or such smaller amount as the Employer may decide on the “Agreement 

Value” for every day that the work remains unfinished after the specified 

date subject to a maximum of 5% of the “Agreement Value” 

 

10.   ABANDONMENT OF WORK 

That If the consultant abandons the work for any reason what-so-ever or 

becomes incapacitated from action as consultant as aforesaid, the Employer 

may make full use of all or any of the work done and submitted by the 



consultant and that the consultant shall be liable to refund and excess fees 

paid to him up to that date plus to pay such damages as may be assessed by 

the Employer. In case said excess fees paid are not refunded by the 

consultant, such due amount to Employer shall be a debt on the consultant 

and shall be liable to be recovered by the Employer. 

That, if the Employer abandons the work any reason whatsoever, the 

consultant shall be paid for the services carried out any duly approved by 

the Employer in writing. The payment will be determined on the basis of 

break of up the Agreement Value.  

 

11.0 TERMINATION 

The employer without any prejudice to its against the consultant in respect 

of any delay or otherwise or to any claims or damage in respect of any 

breaches of the agreement and without prejudice of any right or remedies 

under any of the provisions of this agreement, may terminate the agreement 

by giving seven day notice in writing to the consultant and in the event of 

such termination, the consultant shall be liable to refund the excess payment, 

if any, made to him over and above what is due in terms of this agreement on 

the date of termination and the Employer may make full use of all or any of 

the reports and other documents prepared an submitted by the consultant. 

In case said excess fees paid are not refunded by the consultant and no 

amount or inadequate amount is available with Employer, such due amount 

of Employer shall be a debt on the consultant and shall be liable to be 

recovered by the Employer. 

 

12.0 GUARANTEE:     

12.1 The consultant shall re-work/re-prepare at his cost any portion of the work 

which due to his failure to use reasonable degrees of skill gets rejected 

and/or is not accepted by the “Engineer-in-charge”. 

12.2 The employer may make good any losses by recovery from the dues of the 

consultant in case of failure to comply with the terms and conditions of this 

agreement. In case no amount or inadequate amount is available with 



Employer, such due amount to Employer shall be a debt on the consultant 

and shall be liable to be recovered by the Employer. 

 

13.0 DETERMINATION OR RECISSION OF AGREEMENT 

13.1 The Employer without any prejudice to his rights against the consultant in 

respect of any delay by seven day notice in writing may determine or rescind 

the agreement in any of the following cases:- 

i)   If the consultant being a company shall pass a resolution or the 

court shall make an order that the company shall be windup, If a 

receiver or a manager on behalf of the creditor shall be appointed or 

if circumstance shall arise which entitles the court or creditor to 

appoint a receiver or a manager which entitles the court to make up 

a winding order. 

  

13.2 PAYMENT UPON DETERMINATION OR RECISSION OF AGREEMENT 

In the event of determination or recession in the contract, the employer shall 

issue a certificate for the value of the work done less payment paid up to the 

date of issue of certificate. If the total amount due to employer exceeds any 

payment due to the consultant, the difference shall be recovered by the 

employer from the available security deposit and performance guarantee, 

which shall stand forfeited absolutely, and if it is not adequate, any amount 

due to employer shall be a debt on the consultant and shall be liable to 

recovered by the employer. 

GENERAL 

(a) The scrutiny of the documents (submitted by the consultant) by the 

Employer’s Representatives” or his authorized representative, if any, does 

not absolve the consultant of their responsibility under agreement. The 

consultant shall remain solely responsible for soundness of the work done 

by him or by the associates/specialists engaged, if any, by him. 

(b) The fees paid as provide herein shall be in full discharge of functions to be 

performed by the consultant and no claim whatsoever shall be against the 

Employer in respect of any proprietary rights or copy rights on the part of 



any other party. The consultant shall indemnify and keep indemnified the 

Employer against any such claims and again all costs and expenses paid by 

the Employer in defending himself against such claim. 

 

 

14.0 AGREEMENT VALUE. 

I/We certify that I /we have read all the scope of work and all the terms 

and conditions mentioned above and I/ we agree to each of them 

      I/We hereby quote a sum of Rs…......................................................... Schedule 

and term and conditions. ………………………………………………………… 

                                                                       Consultant’s Signature ad Address).  

 

  

 

 

  



FINANCIAL BID FORMAT 
NAME OF WORK:  To provide Consultancy for updating old detailed project reports already got prepared from 
private consultant for   in-situ rehabilitation of slum and JJ cluster in various location of Delhi. 
 

 

S.No. Description of Item Quantity Rate Amount 

1 To provide consultancy in updating of 
old DPR(s) of in-situ rehabilitations of 
slum and JJ cluster in various locations 
of Delhi. The scope of updating of Old 
DPR's is to work out the revised 
detailed area statement which shall be 
in accordance with the present number 
of  existing eligible Jhuggies for 
residential & remunerative components 
in conformity with updated control 
norms of MPD-2021 including latest 
amendments, if any, besides working 
out financial viability of the project 
based on current market rate/value of 
land, cost of construction,  saleable 
value of remunerative component etc 
by giving  due weight age to the fact 
that alternative transit accommodation 
to the slum dwellers will be provided 
by the developer of the project at his 
own cost for a period w.e.f. taking over 
of the site till the rehabilitation of the 
evictee in accordance with revised DDA 
policy on rehabilitation of slum/JJ 
clusters. 
 

1 Old DPR 
 

Unit per 
DPR 
 

 

 
 

 

 


