



# DELHI DEVELOPMENT AUTHORITY

## PRESS TENDER NOTICE NO.12/FO/EZ/2008-09

Sealed item rate tenders are re-invited on behalf of DDA for the work at SL. N0.1 from the specialized agencies (which is also open for the non-registered agencies) & eligible contractors of DDA & CPWD and those of appropriate list of Civil Wing of P&T, MES, and Railways who have executed two works of similar nature with minimum value of each work not less than **Rs.60.00 lacs** during the last four years ending **31.08.2008** and with yearly turnover for at least two years not less than Rs.1 Crore. The condition of similar nature of works is not applicable to DDA contractors. The tender will be issued only after verification of aforesaid documents by the ED-2/ED-5 respectively. The tenders for the remaining works (Sl.No.2 to 12) are invited/re-invited from the approved and eligible contractors of DDA upto **3.00 p.m.**

The tenders documents can be obtained on any working day from CAU [East Zone]/Sale Counter, Vikas Minar, New Delhi between **11.00 a.m. to 3.00 p.m.** on payment of cost of tender [Non refundable]. Earnest Money should be deposited in prescribed manner along with tender. All these tenders shall be opened on the days indicated against each at **3.30 p.m.** at Vikas Minar, Ground Floor, New Delhi on the dates indicated against each work. The tenders documents can be obtained on any working day from CAU [East Zone]/Sale Counter, Vikas Minar, New Delhi between **11.00 a.m. to 3.00 p.m.** on payment of cost of tender [Non refundable]. Earnest Money should be deposited in prescribed manner along with tender.

Sl. No.	NIT No.	Name & address of the Division	Name of work	Estt.Cost Earnest money Cost of Tender (in Rs.)	Last date of sale Date of Opening Time allowed
1.	14/EE/ ED-2/ DDA/ 08-09(Re- invited) [Short term]	Ex Engineer, ED-2 / DDA/ Opp. Pkt.I, Dilshad Garden, Delhi.	D/O 60 Hect. of land at Bakkarwala; (Loknaya Puram). <b>SH:</b> C/O Command Tank & Pump House in Loknaya Puram.	<u>3,14,00,765/-</u> <u>6,23,015/-</u> <u>1500/-</u>	<u>20.09.08</u> <u>23.09.08</u> <u>18 Months</u>
2.	04/EE/ SED-1/ DDA/ 08-09	Ex Engineer, SED-1, DDA, Sarita Vihar, Delhi.	C/O 1432 LIG houses in Pkt. 12 at Jasola. <b>SH:</b> Strengthening and premixing of access road upto newly constructed 140 LIG houses from Pocket-2 to Pocket-12 and 17-50 M R/W road in back of LIG houses.	<u>10,45,447/-</u> <u>20,909/-</u> <u>500/-</u>	<u>26.09.08</u> <u>30.09.08</u> <u>120 Days</u>
3.	03/EE/ ED-12/ DDA/08- 09 (Re- invited)	Ex Engineer,ED- 12, DDA, Opp. Taj Enclave, Geeta Colony, Delhi.	D/O land for IFC at Gazipur, Pkt. C. <b>SH:</b> P/F Missing manhole cover, cover with frame & raising of manholes.	<u>5,02,252/-</u> <u>10,045/-</u> <u>500/-</u>	<u>22.09.08</u> <u>26.09.08</u> <u>1 Month</u>
4.	11/EE/ SED-4/ DDA/08- 09 (Re- invited)	Ex Engineer, SED-4, DDA, Sarita Vihar, Delhi.	M/O Various Scheme under Nazul A/c-II (E.Z). <b>SH:</b> M/O temp. transit accommodation at Madanpur Khadar Scavenging of roads & cleaning of drains at M.P. Khadar, Ph.I	<u>10,09,755/-</u> <u>20,195/-</u> <u>500/-</u>	<u>26.09.08</u> <u>30.09.08</u> <u>9 Months</u>
5.	11/EE/ ED-2/ DDA/ 08-09	Ex Engineer, ED-2/DDA/opp. Pkt.I, Dilshad Garden, Delhi.	Protection of DDA vacant land in Trans Yamuna Area <b>SH:</b> Construction of stone masonry boundary wall at Shastri Park Vacant land in front of Buland Masjid.	<u>14,25,973/-</u> <u>28,519/-</u> <u>500/-</u>	<u>26.09.08</u> <u>30.09.08</u> <u>2 Months</u>
6.	49/EE/ ED-14/ DDA/ 07-08(Re- invited)	Ex Engineer, ED-14, DDA, Seed Bed Park, Shakarpur, Delhi.	M/O Various Schemes under Nazul A/C. II (EZ). <b>SH:</b> C/O RCC drain pipe at Mayur Place, Mayur Vihar Phase-I.	<u>4,90,768/-</u> <u>9,815/-</u> <u>500/-</u>	<u>22.09.08</u> <u>26.09.08</u> <u>1 Month</u>
7.	11/EE/ ED-14/ DDA/ 08-09	Ex Engineer, ED-14, DDA, Seed Bed Park, Shakarpur, Delhi.	M/O Various Schemes under Nazul A/C.II(EZ). <b>SH:</b> Renovation of Toilet & Park at Mayur Vihar, near Pocket-I Phase-I.	<u>3,08,422/-</u> <u>6,168/-</u> <u>500/-</u>	<u>22.09.08</u> <u>26.09.08</u> <u>2 Months</u>
8.	15/EE/ ED-14/ DDA/ 08-09	Ex Engineer, ED-14, DDA, Seed Bed Park, Shakarpur, Delhi.	Protection of DDA land in Trans Yamuna Area. <b>SH:</b> Raising of Boundary wall of park behind Pkt.-III, Mayur Vihar Phase-I.	<u>11,37,943/-</u> <u>22,759/-</u> <u>500/-</u>	<u>26.09.08</u> <u>30.09.08</u> <u>3 Months</u>
9.	14/EE/ ED-5/ DDA/ 08-09	Ex Engineer, ED-5/DDA/ opp. Pkt.I Dilshad Garden Delhi.	M/O Various Schemes under Nazul A/C. II (EZ). <b>SH:</b> Repair and raising of B/Wall & C/O foot path in the park behind Balaji Max Hospital in I.P. Extn.	<u>5,20,647/-</u> <u>10,413/-</u> <u>500/-</u>	<u>26.09.08</u> <u>30.09.08</u> <u>2 Months</u>
10.	15/EE/ ED-5/ DDA/ 08-09	Ex Engineer, ED-5/DDA/ opp. Pkt.I Dilshad Garden Delhi.	M/O Various Schemes under Nazul A/C. II (EZ). <b>SH:</b> Scavenging and day to day cleaning of roads & C.C. path at Zone E-13 extended portion at I.P. Extn.	<u>2,26,171/-</u> <u>5,303/-</u> <u>500/-</u>	<u>26.09.08</u> <u>30.09.08</u> <u>6 Months</u>
11.	12/EE/ ED-5/ DDA/08- 09 (Re- invited)	Ex Engineer, ED-5/DDA/ opp. Pkt.I, Dilshad Garden Delhi.	M/O Various Schemes under Nazul A/C. II (EZ). <b>SH:</b> Repair and dense bituminous concrete Road along Gaushalla in A.T.C. Gazipur.	<u>12,61,086/-</u> <u>25,222/-</u> <u>500/-</u>	<u>26.09.08</u> <u>30.09.08</u> <u>1 Month</u>
12.	39/EE/ ED-14/ DDA/ 07-08(Re- invited)	Ex Engineer, ED-14, DDA, Seed Bed Park, Shakarpur, Delhi.	M/o Various Schemes under Nazul A/C.II(EZ). <b>SH:</b> Repair of Boundary wall & C/O Bajri Path of parks at Mayur Vihar Phase-I opp. Shashi Garden.	<u>2,49,357/-</u> <u>4,987/-</u> <u>500/-</u>	<u>22.09.08</u> <u>26.09.08</u> <u>2 Months</u>

"Visit DDA's website - [dda.org.in](http://dda.org.in)"