



# DELHI DEVELOPMENT AUTHORITY

## PRESS TENDER NOTICE NO.11/FO/CE/SEZ/DDA/08-09

Sealed item rate tenders are invited for the following works on behalf of DDA from the approved contractors & eligible contractors of DDA upto **3.00 P.M.** which shall be opened on the same day at **3.30 P.M.** at Vikas Sadan, DDA Office, INA, New Delhi on the indicated dates.

The enlistment of the contractor should be valid on the last date of sale of tenders.

In case only the last date of sale of tender is extended, the enlistment of contractors should be valid on the original date of sale of tenders.

In case both the last date of receipt of applications and sale of tenders are extended, the enlistment of the contractor should be valid on either of the two date i.e. original date of sale of tender or on the extended date of sale of tender.

Tender document can be obtained on payment of cost of tender (non-refundable) as well as amount of Earnest Money mentioned against each work in the appropriate form as given in PWD.6 attached with the tender documents and on production of valid enlistment certificate from the CAU/SEZ/DDA and Centralized Tender Office at Vikas Sadan. The intending tenderers may see the tender documents in the aforesaid offices of DDA before giving application for the same.

Sl. No	NIT No.	Name & address of the Division	Name of work	Estt. Cost Earnest money Cost of Tender (in Rs.)	Last date of sale Date of Opening Time allowed
1.	No.09/EE/SED-8/DDA/08-09	EE/SED-8/DDA Near Pkt. A-14, Kalka Ji, New Delhi	D/o land for Aastha Kunj in Distt. Green at Kalka Ji. SH: Spreading of dumped earth supplied by DMRC at Aastha Kunj	6,96,000.00 13,920.00 500/-	12.09.08 16.09.08 1 Month
2.	No.10/EE/SED-8/DDA/08-09	-do-	-do- SH: Providing Biological treatment of raw Sewage for small tank of size 21m x 7m x 1.5m in Shambhu Dayal Park ( <b>Specialised work</b> )	3,74,490.00 7,490.00 500/-	12.09.08 16.09.08 1 Year
3.	No.11/EE/SED-8/DDA/08-09	-do-	-do- SH: Desilting, cleaning of tanks and submersible pump in Shambhu Dayal Park.	2,65,788.00 5,316.00 500/-	12.09.08 16.09.08 12 Months
4.	No.58/EE/SED-11/DDA/08-09	EE/SED-11 Vikas Sadan, New Delhi	M/o completed scheme finishing & furnishing i/c T.C etc. complete at Vikas Sadan. SH: Repair/Replacement of wooden door of corridor at Vikas Sadan.	4,99,360.00 9,987.00 500/-	12.09.08 16.09.08 2 Months
5.	No.59/EE/SED-11/DDA/08-09	-do-	M/o scheme under Nazul Account-II (SEZ) SH: P/F of gate, repair of boundary wall, leveling of ground & filling of available earth in vacant land near kabristan of Institutional area Tughlakabad.	4,56,275.00 9,126.00 500/-	12.09.08 16.09.08 1 Month
6.	No.60/EE/SED-11/DDA/08-09	-do-	-do- SH: Carriage & leveling of available earth in Kabristan at Institutional area Tughlakabad.	4,62,445.00 9,249.00 500/-	12.09.08 16.09.08 2 Months
7.	No.61/EE/SED-11/DDA/08-09	-do-	M/o Various colonies under SEZ SH: General repairs of Office of CE(SEZ) office at A.G.V. complex.	3,74,530.00 7,491.00 500/-	12.09.08 16.09.08 2 Months
8.	No.23/EE/SWD-5/DDA/08-09	EE/SWD-5 Sarita Vihar, DDA	Development of Master Plan Green Area at Maa Anand Mai Marg. SH: Construction of Cycle Track.	12,93,204.00 25,864.00 500/-	16.09.08 19.09.08 4 Months
9.	No.24/EE/SWD-5/DDA/08-09	-do-	D/o Tughlakabad recreational complex. SH: C/o Raw sewer collecting chamber and pump house for treated sewerage.	6,96,670.00 13,933.00 500/-	12.09.08 16.09.08 45 days
10.	No.25/EE/SWD-5/DDA/08-09	-do-	Dev. of park Siri fort Ph.I 'N' Block Panchsheel Park (Rishalwala) SH: C/o Rain Shelters.	6,47,721.00 12,954.00 500/-	12.09.08 16.09.08 60 days
11.	No.12/EE/SED-8/DDA/08-09	EE/SED-8/DDA Near Pkt. A-14, Kalka Ji, New Delhi	M/o Scheme under N.A.-II (SEZ) SH: Improvement of triangular portion for making signalized intersection at Link road for traffic coming from Hazrat Nizamuddin Railway Station towards Mathura Road.	8,75,026.00 17,501.00 500/-	09.09.08 12.09.08 2 Months
12.	No.4/EE/SED-5/DDA/08-09	EE/SED-5/ Sarita Vihar, DDA.	D/o Satpula Lake complex near Chirag Delhi SH: C/o Walkway and pathway.	21,52,582.00 43,052.00 500/-	16.09.08 19.09.08 4 Months
13.	No.5/EE/SED-5/DDA/08-09	-do-	Protection/ Acquisition of DDA land in SEZ. SH: C/o Boundary wall with flyash cement bricks in various sites yet to be identified in north of M.B. Road for a period of six months.	13,75,580.00 27,512.00 500/-	16.09.08 19.09.08 6 Months

**CONDITION:-** In r/o work at S.No.2 tender shall be issued from the divisional office i.e. SED-8 to the specialized agencies who have satisfactorily completed at least three works of similar nature during the last five years costing not less than 50% of the estimated cost put to tender.

**"Visit DDA's website - dda.org.in"**