



DELHI DEVELOPMENT AUTHORITY

Press Tender Notice No.6/FO/Hort./South/08-09

Sealed item rate tenders are invited/re-invited for the following works from the authorized/approved and eligible contractors of DDA/MES/CPWD/P&T and Railways upto **03.00 p.m.** which will be opened on the same day at **03.30 p.m.** at Vikas Minar, Ground Floor, New Delhi on indicated dates. Tender documents can be had on payment of cost of Tender (Non-Refundable) mentioned against each work and on production of Registration of Sales Tax Department, from CAU/Dwarka/SWZ and Centralised Tender Office at Vikas Minar, DDA-New Delhi. The Earnest Money should be deposited alongwith the Tender in the appropriate form as given in PWD-6.

Sl.	NIT No. Name & Address of Division	Name of work	Estt.Cost Earnest Money Cost of Tender (in Rs.)	Last Date of Sale Date of Opening Time Allowed
1.	5/08-09/ Hort./ Dwk. DD(Hort.) Dwk, Sec.5, Central Nursery, Dwk.	D/o Land at Dwk. (224.90 Hact. Land) D/o Main Green Land in between 440 HIG Flats 30 Mtr. Road Sec.19-A, Ph.II, SH: D/o Lawn, S/S/S of Good Earth, CDM, & P/F Victorian Benches.	8,44,006/- 16,880/- 500/-	11.09.08 15.09.08 2 Months Deve- lopment 4 Months Mainte- nance
2.	-do-	C/o 8 Lanning Road K.M. 8.2 to 16.2 N.H.I. in the State of Delhi (Contract Package No.N.S-3/DL) SH:M/o Compensatory Plantation at Sect.16-C DWK. Ph.II for 12 Months.	24,34,303/- 48,686/- 500/-	15.09.08 18.09.08 12 Months
3.	-do-	M/o Completed Schemes DWK Ph.II M/o 1776 Single Room Tenement Pkt.II, Sect.16-B, DWK Ph.II SH:M/o Park and Plantation for 12 Months.	3,96,613/- 7,932/- 500/-	08.09.08 11.09.08 12 Months
4.	-do-	D/o Land at Dwarka Ph.II,M/o Park and R.S.P. in J.J. Holding Pkt.2 and 3, Sect.16-A, DWK. SH: M/o Lawn & Plants for 12 Months.	7,37,571/- 14,751/- 500/-	11.09.08 15.09.08 12 Months
5.	-do-	D/o Land at DWK. Ph.II, M/o Sewage Pumping Station No.4 Sect.16-D, DWK Ph.II SH:M/o Park and Plants for 12 Months	4,36,593/- 8,732/- 500/-	08.09.08 11.09.08 12 Months
6.	-do-	M/o Various Colonies under N/A-II, DWK. SH:S/S of CDM, J.Sand, Red Bajari, Earth & Preparation of Bed, Painting, S/o Zipsum. NOC R.H. Pipe at Sect.9, DWK. Near Azad Hind Appartment Park No.4 Ph.I	7,07,596/- 14,152/- 500/-	11.09.08 15.09.08 12 Months
7.	-do-	C/o Approach Road from Dwk. Dwar to NH-8 Through Delhi Cantt. i/c Flyover SH: M/o Plants of approach road Central Verge Rotary etc. S/S of Good Earth, CDM, Jamuna Sand, Earth and removal of Malba, Painting, S/o NOC, Pesticide Wormy Compost, Watering in Plants at Central Verge.	29,33,937/- 58,679/- 500/-	15.09.08 18 .09.08 12 Months
8.	-do- (Tender Re- invited)	D/o 92.12 Hact. Land at DWK. (P.P.K.) S.W. of Delhi SH: Road Side Plantation and M/o Plants, Water for Plants at isolated Pkt.-6, Nasirpur.	3,96,195/- 7,924/- 500/-	08.09.08 11 .09.08 12 Months
9.	-do- (Tender Re- invited)	M/o Various Colonies under N/A-II, DWK. SH:S/S/S of Good Earth, CDM, J.Sand, Neem Oil Cakes, PVC Pipe, P/F of Concrete Reinforced Bench, Tree-Guards at Sect.1, Dwarka.	3,10,095/- 6,202/- 500/-	08.09.08 11.09.08 20 Days
10.	-do- (Tender Re- invited)	D/o Main Land and C/o 60 Mtr. and 45 Mtr. Road at DWK. Ph.II SH:D/o 45 Mtr. Road Side Plantation between Bindapur and Nasirpur Palam Drain D/o Work in additional acquired land in Dwarka Ph.II.	5,96,368/- 11,927/- 500/-	11.09.08 15.09.08 1 Month Deve- lopment 1 Month Maintenance
11.	1(1to2) 08-09/ Hort.8 DD(Hort.) -8, DDA B-2B, Janak- puri,N.D.	D/o 60 Hact. Land (200 acres) at Bakkarwala (Lok Nayak Puram) Najafgarh Road side (30 m wide) to Bakkarwala SH: Digging of holes, P/F of RCC Tree Guard, S/o Cowdung manure, Neem Oil Cake Pesticide.	9,82,872/- 19,657/- 500/-	11.09.08 15.09.08 70 Days
12.	-do-	D/o 60 Hact. of land at Bakkarwala (Lok Nayak Puram) SH: Removal of Malba, ploughing of existing ground, Preparation of shrubbery, S/S/S Good Earth, CDM, fine dressing Grassing, digging of holes, P/F of RCC Tree Guard Benches, S/o Plants, Neem Oil cake and Pesticides.	5,33,154/- 10,663/- 500/-	11.09.08 15.09.08 60 Days

"visit DDA's website 'dda.org.in'"