


DELHI DEVELOPMENT AUTHORITY
OFFICE OF THE EXECUTIVE ENGINEER
SOUTH WESTERN DIVISION NO.7

No. F67(NIT) EE/SWD-7/A/DDA/2008-09/1739
NOTICE INVITING QUOTATION


Dt. 21/8/08

Sealed item rate quotation are invited for the following work on behalf of D.D.A from the contractors on 01.9.2008 upto 3.00P.M which will be opened on the same day at 3.30P.M in the office of the undersigned i.e. office of the Executive Engineer South Western Division No.7, DDA, Dwarka, Sector-5, New Delhi in the presence of contractors/authorised representatives.

<u>S.No.</u>	<u>Name of work.</u>	<u>Estimated cost.</u>	<u>Time allowed.</u>
1.	D/O land at Dwarka Ph.II. SH:Painting of kerb stone, marking of road & desilting of drain in front of segment of Delhi 'Judicial Academy' Sector-14, along Road No.205.	Rs.1,95,230/-	10(Ten) days.


Executive Engineer,
S.W.D-7, D.D.A.

- Copy to:
1. SE/CC-2/DDA for kind information.
 2. AAO/SWD-7/DDA.
 3. AE-III/SWD-7/DDA.
 4. Notice Board.
 5. Director(System) for website of DDA, Vikas Sadan, New Delhi, ddatender @ dda.org.in.


Executive Engineer,
S.W.D-7, D.D.A.

Copy to:-

1. The Chief Engineer (DWK) /DDA.
2. The S.E. CC-2/DDA.
3. Joint Director(Hort.),Dwarka, DDA
4. All Executive Engineers,DDA.
5. A.O.(Works)-II. DDA.
6. A.O.(CAU)/DWK,DDA.
7. F.O.to CE(DW),DDA
8. Notice Board/SWD-7/DDA
9. All AE's/AE(P)/AAO/H.C./SWD-7/DDA/
10. Security Officer,Vikas Minar, DDA, New Delhi.
11. Tender Clerk, Sale Counter vikas Minar, DDA, New Delhi.
12. Tender Clerk, CAU/DWK,DDA.
13. Copy of concerned file.
14. DDA Builders Association(Regd)Delhi,79,West Avenue Punjabi Bagh,Delhi-26.
15. DDA Contractor's Association (Regd.), E-18, Vikas Kutir, New Delhi.
16. The CPWD contractor's Association 'Y' Shape Bldg. New Delhi.
17. Indian contrs.Builders Association@G 207,Main Bazar, Laxmi Nagar,New Delhi.
18. Delhi Contractor's & Builders Association (Regd.) H.No.5503, Ch.Prem Raj Bhawan, New Chandrawal, Ch.Bhim Singh Road, Delhi.
19. The Trans Yamuna DDA Contractor's Association (Regd.)11-12, Vir Sawarkar Market(Budh Bazar) Gandhi Nagar, Delhi.
20. DC&WA(R) 1584,Gali Arya Samaj Sita Ram Bazar, Delhi-6.
21. The Delhi Contractors Welfare Association (Regd.) 2618, Gali Dharamshala Wali (Way from Kasturi Devi Wali Gali) Kalimasjid Turk man Gate, Delhi.
22. CPWD/PWD/SC/ST Contr. Welfare Association@ 1/23,Kiran Garden, Uttam Nagar, New Delhi-58
23. All Delhi DDA & MCD contractors Welfare Association(Regd.) 253,Partap Khand,Vishwakarma Nagar Delhi-110095.
24. Delhi Govt. Contracators Welfare Association(Regd.) 1/9,Trivani Apartament Near Police Station Vivek Vihar, Delhi..
25. Director(System) for website of DDA Vikas Sadan:
New Delhi ddatender @ dda.org.in.
26. The contractor's welfare Association(Regd)DDA, Vikas Kutir,New Delhi.
27. The Indraprasth contractor Welfare Association(Regd) E-35, A. G. T. S.
Enclave, Delhi-95.

Executive Engineer,
S.W.D-7, D.D.A.

DETAILS OF CONTRACTORS CONCLUDED DURING THE MONTH OF June-2008.

SWD-9/DDA.

S.No.	Item nature of work.	Mode of tender enquiry.	Dt. of Publication.	Type of bidding (Single Two Bid System)	Last dt. of receipt of tender.	No. of tenders received.	No. of names of parties Not qualified after technical evaluation.	Whether contract awarded to lowest tenderer/evaluated.	Contract No. & date	Name of contract.
1.	2.	3.	4.	5.	6.	7.	8.	9.	10.	11.
1.	Painting of kerb stone.	By call of tenders.	19.4.08 28.4.2008	Tender	1.5.08 12.5.2008	6 Nos. 3 Nos.	Nil	Yes	Agmt. No. 16 dt. 7.6.08	M.O M.P. Road No. 202, DWK Ph. I for the year 2008-08. SH: Painting of kerb stones & Road marking along road No. 201 DWK.
2.	C/O Shelter in park.	-do-	-do-	-do-	-do-	-do-	Nil	Yes	Agmt. No. 17 dt. 11.6.08	D/O 3.91 Hact. of land for park in Isolated Pkt. 21A Nasirpur SH: C/O shelter in park No. 1.
3.	Boring of Tubewell	-do-	28.4.2008	-do-	1.5.08	10 Nos	Nil	Yes	Agmt. No. 18 dt. 16.6.08	M/O Completed scheme under Nazul A/C-II. SH: Re-Boring of Tubewell INo. for in Sect. 22 DWK).
4.	Premixing of Road.	-do-	28.3.08	-do-	17.4.08	4 Nos.	Nil	Yes	Agmt. No. 19 dt. 23.6.08	M/O various colonies under Nazul A/C-II. SH: premixing of service lanes along Road No. 201 from DWK flyover to Sect. 3, 4, 12 & 13 Crossing.

Name of contractor	Value of contract	Scheduled dt. of completion of Suppliers contract.	Actual dt. of start of work	Actual dt. of completion	Reasons for delay if any.	Remarks.
12.	13.	14.	15.	16.	17.	18.
M/S S.K. Associates	E.C. Rs. 9,66,333/- T.C. Rs. 6,47,699/-	14.8.08	15.6.08	14.8.08		
M/S K.C. Construction.	E.C. Rs. 4,46,209/- T.C. Rs. 3,52,753	18.8.08	19.6.08	Work in progress.	Non Availability of cement in DDA store.	
M/S Shri Datta Kripa Enterprises.	E.C. Rs. 3,62,749/- Rs. 2,50,200/-	3.8.08	20.6.08	3.8.08		
M/S Malik Constructions.	E.C. Rs. 22,94,919/- T.C. Rs. 43,80,590/-	2.7.2008 2.10.2008	3.7.08	-	Continue Raining.	

Executive Engineer,
S.W. D-7, D.D.A.