




ADDITIONAL TERMS AND CONDITIONS

General Works

1. GENERAL1.1 The contractor must get acquainted with the proposed site for the work and studyspecifications, conditions and drawings carefully. The work shall be executed inclose coordination with the progress of building work.1.2 The work, as indicated in the schedule of work with specification attached herewithincluding any modification/addition/alteration ordered subsequently, shall becarried out as per the specification indicated below and in the following order ofpreference.i) Indian Electricity rules 2005 amended up to date.ii) Technical specifications attached.iii) Relevant BIS standards as modified up to date.iv) General specifications for Electrical works Part I & II.
1.3 In case of any conflict - the schedule of work, additional terms and conditions,standard specification & clauses of agreement shall prevail in the preceding order1.4 All equipments shall be delivered with (i) manufacturer’s test certificate, (ii)manufacturer’s technical catalogues, and instruction (O&M) manuals.1.5 Scaffolding & any other T & P required for execution of work shall be arranged bythe tenderers.1.6 For item/equipment requiring initial inspection at manufacturer’s works, thecontractor will intimate the date of testing of equipments at the manufacturer’sworks before dispatch. The successful tenderer shall give sufficient advance noticeregarding the dates proposed or such tests to the department’s representatives tofacilitate his presence during testing. The Engineer-in-Charge at his discretion maywitness such testing. Equipments will be inspected at the Manufacturer/AuthorizedDealers premises, before dispatch to the site by the contractor. The department alsoreserves the right to inspect the fabrication job at factory and the successfultenderer has to make the arrangements for the same.



2. SCOPE OF WORKThe following shall be deemed to be included within the scope of work for whichnothing shall be paid extra.i)  Cutting of pukka portion for laying of DWC pipe.
ii) Responsibility to ensure safety of materials against pilferage and damage tillthe installation are handed over to the department.

3. SUBMISSION AND OPENING OF TENDER3.1 Pre-Bid ConferenceIt is proposed to hold a pre-bid conference with the prospectivetenderer to enable them to seek clarification in the technical specification & in tender documentthat they may consider necessary for submission of tenders . All clarification sought for will befinalized during the per-bid conference and confirmatory minutes for the pre-bid conference will becirculated among all tenderers who have been issued the tender documents. The date and time ofpre-be conference will be informed to the tenderers at the time of issue of the tenders. It is up to theprospective tenderer to take part in the pre-bid conference. Non attendance of pre bid conferencedoes not debar the prospective tenderer from participating and submission of tender.3.2 The tenderer are advised not to deviate from the technical specifications / item,commercial terms and conditions of NIT like terms of payment, guarantee, inspection,arbitration clause, escalation etc.
4. INSPECTION BEFORE DISPATCHAll routine tests shall be conducted before dispatch of equipments. No. equipment shall bedispatched from the manufacture‘s premises without such tests being conducted and testresult recorded. These test certificates shall be given along with the supply of equipments.The Engineer-in-Charge shall, if he so desires inspect and witness the pre-delivery tests. Forthis purpose, the contractor shall give 15 days’ advance information. Agency shall arrangefor inspection by the department. Department shall bear expenses for inspection as far astraveling and boarding/lodging is concerned. However, waiver if any for inspection shall beat the discretion of the department without any cost implication but TYPE TEST Certificateshall have to be submitted for equipments.



Prior to dispatch, all equipment shall be adequately protect for the whole period of transit,storage and erection against corrosion and incidental damaged etc. from the effect ofvermin, sun light, rain, heat and humid climate.
5. INSURANCEThe contractor shall include storage cum erection including third party insurance right fromthe storage to commissioning of various equipment. All insurance which the contractor isrequired to inter into under the contract shall be effect with any authorized generalinsurance company and the contractor shall produce the policies of insurance.
6.    REMEDY OF FAILURE TO INSUREIf the contractor fails to effect the keep in force the insurance referred to in the preceding sub-clause, the department may effect and keep in force any such insurance and pay such premiumas may be necessary for that purpose  and from time to time deduct the amount, so paid by thedepartment, from any money due or which may become due to successful tenderer or recoverthe same as debit from the successful tenderer bill.
7. SUPPLY OF MATERIALSupply of material shall be phased in such a manner that erection work is not hampered forwant of material.

i) All tools and tackles required for unloading of equipment and erection at site shallbe the responsibility of sub-contractor.
ii) The acceptable makes of various equipments/components/ accessories have beenindicated. The alternative makes are not acceptable. Other than these the materialsto be used in the site of works shall be ISI marked, where material bearing ISImarked, are not available, material conforming to ISI shall be used with priorapproval of the Engineer In-charge.
iii) Suitable and open storage accommodation shall be provided by the department freeof cost to the agency. However, temporary structure if any required by thecontractor for safe and lockable storage of material shall be allowed at his own cost.



iv) The department will not be liable for any damage, losses and compensation payableat law in respect of or in consequence of any accident or injury to any person.Schedule of procurement of material/equipment shall be submitted by successfultenderer within 15 days from the date of award of work. Procurement of materialshall be as per the approval of Engineer- in-charge.
8. QUALITY OF MATERIAL AND WORKMANSHIPAll parts of the equipment shall be of such design, size and material so as to functionsatisfactorily under all rated conditions of operation. All components of the equipments shall haveadequate factor of safety. The work of fabrication and assembly shall conform to sound engineeringpractice and on the basis of “Fail Safe Design”. The mechanical parts subject to wear and tear shallbe easily replaceable type. The construction of the equipments shall be such as to facilitate easyoperation, inspection, maintenance and repairs. All connections and contacts shall be designed tominimize risk of accidental short circuits caused by animals, birds and vermin etc. All identicalitems and their component parts should be completely, interchangeable including spare parts.
9. INSPECTION AND TESTING AT SITEi) The installation shall be subject to necessary inspection during every stage of erection,by the Engineer In-charge or his authorized representative. The successful tenderershall provide all facilities and assistance for the purpose.ii) The completed installation shall be inspected and tested by the Engineer-in-charge inthe manner as will be laid down by him, in consultation with the contractor.iii) All instruments and facilities necessary for the tests shall be provided by the contractor.
10. COMPLETENESS OF TENDERAll fittings, equipments, accessories, hardware, foundation bolts, terminal lugs for electricconnections, cable glands and items which are necessary for efficient assembly, shall deemed tohave been included in the scope of work. The installation shall be completed in all details evenwhere such details have not been mentioned in these specifications.
11. GUARANTEEAll equipments shall be guaranteed for a period of 12 months from the date of acceptance andtaking over of the installation by the Department against un-satisfactory performance and/orbreakdown due



to defective design, material, manufacture, workmanship or installation. The equipment orcomponent or any part thereof so found defective during the guarantee period shall be repaired orreplaced free of cost to the satisfaction of the Engineer in-charge. In case it is felt by the departmentthat undue delay is being caused by the contractor in doing this, the same will be got done by thedepartment at the risk and cost of the contractor. The decision of Engineer-in-charge in this regardshall be final.
12. PAYMENT TERMS:The Following percentage of contract rate shall be payable against the stages of work shownherein. Deduction/release of security deposit shall be as per standard relevant clause.

S. No. Stage of Work Pole, Fitting,Feeder Pillar,Cable All otheritems
1. After initial inspection (wherever specified)and delivery at site in good condition on prorata basis. 85% 75%
2. After completion of installation in all respect. 10% 20%3. After testing commissioning trial run andhanding over 5% 5%

13. COMPLETION PLAN & DATA:i) The contractor shall give three copies of completion plans & data as per details belowwithin one month after actual date of completion failing which as amount @ 2.5% oftendered cost subject to maximum of Rs.15,000/- shall be deducted from any amountdue to the contractor.ii) The contractor shall submit completion certificate as per Appendix –E of the GeneralSpecification for Electrical Works Part-1 (Internal) within one month after actual date ofcompletion failing which an amount @ 1% of tendered cost subject to maximum ofRs.10,000/- shall be deducted from any amount due to the contractor.
14. Security / Safety of installation shall be the responsibility of agency.




