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N I T 
 

NIT  No. :   02/EE/RPD-2/DDA/2013-14 
 
Name of Work:   M/O  Completed Schemes under Nazul A/C-II, Rohini. 

S.H.:    Construction of Steps for Chhat Puja Ghat around the pond in jheel wala  

   park near Jaipur Golden Hospital, Sector-3, Rohini. 
 

Estimated Cost:        Rs. 30,07,871/- 
 
Earnest Money: Rs. 60,157/- 
 

Time Allowed: Three  Months  
 

This NIT contains 108 pages serially numbered from 1 to 108. 

The NIT amounting to Rs. 30,07,871/- (Rupees Thirty lacs seven thousand eight hundred 

seventy one only ) is hereby approved.  

 
 
 

 
                    
Assistant Engineer (P)       Executive Engineer (P)         Suptdg. Engineer  

Civil Circle-6, DDA          Civil Circle-6, DDA           Civil Circle-6, DDA 
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INFORMATION AND INSTRUCTIONS FOR CONTRACTORS FOR                                     
e- TENDERING FORMING PART OF NIT AND TO BE POSTED ON WEBSITE 

 

1. In case of e-tendering the entire NIT along with all necessary documents is 
to be uploaded which can be viewed by the intending bidder free of cost. 
Therefore, the existing form of Press Notice has been modified since it is no 

more to be published in news papers and named as information and 
instructions for Contractors which will form part of NIT and to be uploaded 
on ITI website. 

2. Draft information and instructions for Contractors for e-tendering inviting 
open tenders is enclosed as Annexure - I. 
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  e TENDER PRESS NOTICE 

Online item rate tenders are invited through e-tendering mode for the following work by 
Executive Engineer RPD-2 on behalf of Delhi Development Authority up to 3.00 P.M. on 
…………..* from the approved eligible contractors of DDA and the same shall be opened on 
the same day at 3.30 P.M.  

Name of Work:  M/O  Completed Schemes under Nazul A/C-II, Rohini. 

S.H.:    Construction of Steps for Chhat Puja Ghat around the pond in  

   jheel wala park near Jaipur Golden Hospital, Sector-3, Rohini.  

 
Estimated Cost:      Rs. 30,07,871/- 

Cost of tender            Rs.500+5%  DVAT 
Processing Fee            Rs.  1,690/-  
Earnest Money:       Rs. 60,157/-  

Time Allowed: Three  Months  
Last date of down-                17.06.13 
loading of tender 
documents  
 
For eligibility criteria mode of payment of tender cost, processing fee & Earnest money and 
other details of the tender visit the website www.tenderwizard.com/dda or www.dda.org.in . 

For any assistance on e-tendering please contact M/S ITI Limited on 011-22488721, 
9350893669, 8010367038 & 9312064776. 

 

 
Not to be published below this line  
 
 
      EXECUTIVE ENGINEER  
                                                                                        RPD 2, DDA  
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  Annexure-I 

 
INFORMATION AND INSTRUCTIONS FOR CONTRACTORS FOR e-TENDERING 

FORMING PART OF NIT AND TO BE POSTED ON WEBSITE  

(Applicable for inviting open tenders) 
 

 

The Executive Engineer, Rohini Project Division -2 on behalf of Delhi Development 
Authority invites online Item rate tenders for the following works from approved and eligible 
contractors of DDA. 
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Up to 

3.00 PM 

on  

17.06.13 

 

 

Up to 3.30 PM on  

18.06.13 

 

 

At 3.30 

PM on 

21.06.13 

The tender document consisting of plans, specifications, the schedule of quantities of 

various types of items to be executed and the set of terms and conditions of the contract to 

be complied with and other necessary documents can be seen from website 

www.tenderwizard.com/DDA or www.dda.org.in free of cost. 

The enlistment of the contractors should be valid on the last date of submission of 
tenders. 

In case only the last date of submission of tender is extended, the enlistment of 

contractor should be valid on the original date of submission of tenders. In case both the 

last date of receipt of applications and sale of tenders are extended the enlistment of the 

contractors should be valid on either on the two dates i.e. original date of sale of tenders or 

on the extended date of sale of tenders.  

Those contractors not registered on the website mentioned above, are required to get 

registered beforehand. The intending bidder must have valid class-ll digital signature to 

submit the bid. 

Earnest Money and cost of tender shall be deposited through RTGS/NEFT in the account of 
Sr. Accounts Officer (CAU)  Rohini Zone  having account no.1347200011 with Central Bank 
of India, DDA Complex, Madhuban Chowk, Sector 14, Rohini, Delhi - 110085 (IFSC Code 
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CBIN0283348).  The unique transaction reference of RTGS/NEFT shall have to be uploaded 

by the tenderer in the e-tendering system by the prescribed date.    The Executive 
Engineer/RPD-2 will get tender cost/earnest money verified from CAU (Rohini) based on the 
unique transaction reference number against each RTGS/NEFT payment before the tenders 

are opened. 
 
A part of earnest money is acceptable in the form of bank guarantee also.  Earnest Money 

up to Rs.20.00 lacs will have to be deposited through RTGS/NEFT mode.  If the amount of 
E.M. is more than Rs.20.00 lacs then the amount of E.M. beyond Rs.20.00 lacs can be 
deposited in the form of Bank Guarantee also.  Such Bank Guarantee is to be scanned and 
uploaded to the e-tendering website within the period of tender submission. 

 
Earnest money and cost of tender have to be deposited through separate transactions 
  
Interested contractor who wish to participate in the tender has also to make following 
payment. 

 

 (i)  Cost of Tender Document – Rs.500/- + 5% DVAT  drawn in favour of Accounts Officer 

(CAU) Rohini  Zone. 

  

(ii) e-Tender Processing Fee – Rs 1690/- drawn in favour of "ITI Limited” payable at Delhi. 

 

The unique transaction reference of RTGS/NEFT against EMD, Cost of Tender document 
and Bank Guarantee shall be placed in single sealed envelope superscripted as Earnest 
Money, Cost of Tender Documents” with name of work and due date of opening of the bid 
mentioned thereon and will submit to EE/RPD-2 by Up to 3.30 Pm on 18.06.13 

Copy of Enlistment Order and certificate of work experience as required shall be scanned 

and uploaded to the e-tendering website within the period of tender submission and 

certified copy of each shall be deposited in a separate envelop marked as, "Other 

Documents". 

Both the envelopes shall be placed in another envelope with due mention of Name of work, 

date & time of opening of tenders and to be submitted in the office of Executive Engineer 

during the period mentioned above.   

Online tender documents submitted by intending bidders shall be opened only of those 

bidders, whose Earnest Money Deposit, Cost of Tender Document and e-Tender Processing 

Fee and other documents placed in the envelope are found in order. 
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List of Documents to be scanned and uploaded within the period of tender submission: 

 

1. Unique transaction reference of RTGS/NEFT against EMD, Cost of Tender Document, 

Bank Guarantee, and E-tender Processing Fee. 

 

2. Enlistment Order of the Contractor. 

 

3. Certificate of Registration for Sales Tax / VAT and Service Tax and 

acknowledgement of up to date filed return if required. 

 

4. Certificate of Work Experience in respect of similar work. 
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NOTICE INVITING TENDER 

                                            (E – TENDERING MODE) 
 
Online Item rate tenders for the following works are invited on behalf of the DDA from approved and 
eligible contractors of DDA. 

 

Name of Work:  M/O  Completed Schemes under Nazul A/C-II, Rohini. 

S.H.:    Construction of Steps for Chhat Puja Ghat around the pond in  

   jheel wala park near Jaipur Golden Hospital, Sector-3, Rohini. 
 
The enlistment of the contractors should be valid on the last date of submission of tenders. In case 
the last date of submission of tender is extended, the enlistment of contractor should be valid on the 
original date of submission of tenders.   

1. The work is estimated to cost Rs.30,07,871/-. This estimate, however, is given merely as 
rough guide.  
 

2. Agreement shall be drawn with successful tenderer on prescribed form attached. Tenderer 
shall quote his rates as per various terms and conditions of the said form which will form part 
of the agreement. 

 
3. The time allowed for carrying out the work will be three months  from the date of  start as 

defined in Schedule F or from the first date of handling over the site, whichever is later, in 
accordance with the phasing, if any, indicated in the tender documents.  

 
4. The site for the work is available.  

 

5. The tender document consisting of plans, specifications, the schedule of quantities of various 
types of items to be executed and the set of terms and conditions of the contract to be 
complied with and other necessary documents except standard general conditions of contract 
form can be seen from website www.tenderwizard.com/DDA or www.dda.org.in.  
 

6. Earnest Money and cost of tender shall be deposited through RTGS/NEFT in the account of 
Sr. Accounts Officer (CAU)  Rohini Zone  having account no.1347200011 with Central Bank of 
India, DDA Complex, Madhuban Chowk, Sector 14, Rohini, Delhi - 110085 (IFSC Code 
CBIN0283348).  The unique transaction reference of RTGS/NEFT shall have to be uploaded 
by the tenderer in the e-tendering system by the prescribed date.    The Executive 
Engineer/RPD-2 will get tender cost/earnest money verified from CAU (Rohini) based on the 
unique transaction reference number against each RTGS/NEFT payment before the tenders 
are opened. 
 
A part of earnest money is acceptable in the form of bank guarantee also.  Earnest Money up 
to Rs.20.00 lacs will have to be deposited through RTGS/NEFT mode.  If the amount of E.M. 
is more than Rs.20.00 lacs then the amount of E.M. beyond Rs.20.00 lacs can be deposited in 
the form of Bank Guarantee also.  Such Bank Guarantee is to be scanned and uploaded to 
the e-tendering website within the period of tender submission. 
 

Earnest money and cost of tender have to be deposited through separate transactions 
  

Interested contractor who wish to participate in the tender has also to make following 
payment. 

 

(i) Cost of Tender Document : Rs.500/-+ 5% VAT drawn in favour of 
A.O.(C.A.U.) Rohini  Zone). 

(ii) e-Tender Processing Fee – Rs. 1,690/-drawn in favour of M/s ITI Limited 
payable at Delhi.  

 

The unique transaction reference of RTGS/NEFT against EMD, Cost of Tender document and 
Bank Guarantee shall be placed in single sealed envelope superscripted as Earnest Money, 
Cost of Tender Documents” with name of work and due date of opening of the bid mentioned 
thereon and will submit to EE/RPD-2 by Up to 3.30 Pm on 18.06.13 

 
Copy of Enlistment Order and certificate of work experience and other documents as 
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specified in the press notice shall be scanned and uploaded to the e-tendering 
website within the period of tender submission and certified copy of each shall be 
deposited in a separate envelop marked as "Other Documents".  
 
Both the envelopes shall be placed in another envelope with due mention of Name of 
work, date & time of opening of tenders and to be submitted in the office of Executive 
Engineer during the period mentioned above.  
 
Online tender documents submitted by intending bidders shall be opened only of 
those bidders, whose Earnest Money Deposit, Cost of Tender Document and e-Tender 
Processing Fee and other documents placed in the envelope are found in order.  
 
The bid submitted shall be opened at 03:30 pm on 21.06.13. 
 

7 The contractor, whose tender is accepted, will be required to furnish performance 
guarantee of 5 % (Five percent) of the tendered amount within the period specified in 
Schedule F. This guarantee shall be in the form of cash (in case guarantee amount is 
less than Rs 10,000/-) or Deposit at call receipt of any scheduled bank/Banker’s 
cheque of any scheduled bank/Demand draft of any scheduled bank/Pay order of any 
scheduled bank (in case guarantee amount is less than Rs. 1, 00,000) or Government 
securities or fixed Deposit Receipts or Guarantee Bonds of any Scheduled bank or the 
State Bank of India in accordance with the prescribed form. 

8 Intending Tenderers are advised to inspect and examine the site and its surroundings and 
satisfy themselves before submitting their tenders as to the nature of the ground and sub-soil 
(so far as is practicable), the form and nature of the site, the means of access to the site, the 
accommodation they may require and in general shall themselves obtain all necessary 
information as to risks, contingencies and other circumstances which may influence or affect 
their tender.  A tenderer shall be deemed to have full knowledge of the site whether he inspects 
it or not and no extra charges consequent on any misunderstanding or otherwise shall be 
allowed.  The tenderer shall be responsible for arranging and maintaining at his own cost all 
materials, tools & plants, water, electricity, access, facilities for workers and all other services 
required for executing the work unless otherwise specifically provided for in the contract 
document.  Submission of a tender by tenderer implies that he has read this notice and all 
other contract documents and has made himself aware of the scope and specifications of the 
work to be done and of conditions and rates at which stores, tools and plant etc will be issued 
to him by the government and local conditions and other factors having a bearing on the 
execution of the work.   

9 The competent authority on behalf of DDA does not bind itself to accept the lowest or 
any other tender and reserves to itself the authority to reject any or all the tenders 
received without assigning any reason. All tenders in which any of the prescribed 
condition is not fulfilled or any condition including that of conditional rebate is put 
forth by the tenderer shall be summarily rejected. 

10    Canvassing whether directly or indirectly, in connection with tenders is strictly 
prohibited and the tenders submitted by the contractors who resort to canvassing will 
be liable for rejection.  

11     The competent authority on behalf of DDA reserves to himself the right of accepting 
the whole or any part of the tender and the tenderer shall be bound to perform the 
same at the rate quoted. 

12     The contractor shall not be permitted to tender for works in the DDA Circle (Division  
in case of contractors of Horticulture/Nursery category) responsible for award and 
execution of contracts in which his near relative is posted as Divisional Accountant or 
as an officer in any capacity between the grades of Superintending Engineer and 
Junior Engineer (both inclusive).  He shall also intimate the names of persons who 
are working with him in any capacity or are subsequently employed by him and who 
are near relatives of any Gazetted officer in DDA or in the Ministry of Urban 
development. Any breach of this condition by the contractor would render him liable 
to be removed from approved list of contractors of this department 

13     No Engineer of gazetted rank or other Gazetted officer employed in engineering or 
Administrative duties in an Engineering department of the Government of India is 
allowed to work as a contractor for a period of one year after his retirement from the 
Government service, without the previous permission of the Government of India in 
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writing. This contract is liable to be cancelled if either the contractor or any of his 
employees is found anytime to be such a person who had not obtained the permission 
of the DDA as aforesaid before submission of the tender or engagement in the 
contractor’s service. 

14. (i) The tender for the work shall remain open for acceptance for a period of ninety (90) 
days from the date of opening of tenders. If any tenderer withdraws his tender before 
the said period or issue of letter of acceptance, whichever is earlier, or makes any 
modifications in the terms and conditions of tender which are not acceptable to the 
department, then the DDA shall, without prejudice to any other right or remedy, be at 
liberty to forfeit 50% of the said earnest money as aforesaid. Further the tenderer 
shall not be allowed to participate in the re tendering process of the work. 

            (ii)  If the contractor withdraw his offer immediately after award of work, the earnest 
money deposited by the contractor shall be forfeited absolutely and disciplinary action 
as deemed fit shall be taken by the department against the contractor. 

            (iii) If the contractor withdraw his offer after award of work and taking over possession 
of site, it is deemed that the contractor has entered into agreement and action to 
penalize the contractor, for not completing the work within the stipulated period 
under clause 2 & 3 will be taken against the contractor.  For taking action clause 2 & 
3, the only documentary proof required will be the document showing signatures of 
the contractor or his authorized representative for taking over the possession of the 
sites,  It is further clarified that action under clause 2 & 3 of the agreement is 
attracted even though the contractor fails to sign the agreement on Rs. 50/- non 
judicial stamp paper but do not start work from the 10th day after date on which the 
order to commence the work is issued to the contractor.  The date of the start of the 
work will be considered as date of taking over the possession of site or the 10th day 
after the date on which the order to commence the work is issued to the contractor, 
whichever is earlier.      

15 This ‘Notice Inviting Tender’ shall form part of the contract document. The successful   
tenderer/contractor on acceptance of his tender by the Accepting Authority, shall, 
within 15 days from the stipulated date of start of the work, sign the contract 
consisting of :- 

(a) The Notice inviting tender, all the documents including additional conditions, 
specifications and drawings, if any, forming the tender as issued at the time 
of invitation of tender and acceptance thereof together with any 
correspondence leading thereto. 

(b) Standard NIT Form 7/8 or other Standard DDA Form as mentioned. 

16        Deleted  

17. In case any discrepancy is noticed between the document as uploaded at the time of 
submission of the bid online and hard copies as submitted physically in the office of 
Executive Engineer, then the bid submitted shall be come invalid and the 
Government shall, without prejudice to any other right or remedy, be at liberty to 
forfeit 50% of the said earnest money as aforesaid.  Further the tenderer shall not be 
allowed to participate in the re-tendering process of the work.  

 
18 (a) LABOUR CESS  Cess under the provisions of building and other construction 

workers (RE&CS) Act 1996 and the building and other construction workers welfare 
cess act 1996 @ 1% of the cost of construction/project shall be deducted at source 
from the bill paid to the contractor. DDA shall not bear any liability on account of 
Cess being deducted and reimbursed to GNCTD in pursuance of building and other 
construction workers Welfare Cess Act 1996 read with Delhi Building & other 
Construction Workers (RE& CS) Rules 2002.                    
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ITEM RATE TENDER AND CONTRACT FORM   
 

    Tender for the work of : M/O  Completed Schemes under Nazul A/C-II, Rohini. 

 S.H.:    Construction of Steps for Chhat Puja Ghat around the pond in 

    jheel wala park near Jaipur Golden Hospital, Sector-3, Rohini. 
 

i) To be submitted through e-Tendering up to 3.00 pm on 17.06.13 to Executive 
Engineer, Rohini Project Division 2 -                      

ii) To be opened through e-Tendering at 3.30 pm on 21.06.13 by the Executive 
Engineer, Rohini Project Division-2. 

 
T E N D E R  

I/ We have read and examined the notice inviting tender, schedule, A, B, C, D, E & 

F.  Specifications applicable, Drawings & Designs, General Rules and Directions, 
Conditions of Contract, clauses of contract, special condition, Schedule of Rate & 
other documents and Rules referred to in the conditions of contract and all other 
contents in the tender document for the work. 

  
I/We hereby tender for the execution of the work specified for the DDA within the 
time specified in Schedule ‘F’, viz., schedule of quantities and in accordance in all 

respects with the specifications, designs, drawings and instructions in writing 
referred to in Rule-1 of General Rules and Directions and in Clause 11 of the clauses 
of contract and with such materials as are provided for, by, and in respects in 

accordance with, such conditions so far as applicable. 
 

We agree to keep the tender open for ninety (90) days from the due date of its 
opening / Ninety days from the date of opening of financial bid (strike out as the 
case may be) and not to make any modifications in its terms & conditions. 

 
A sum of Rs.60,157/- deposited in the account of Sr. A.O. (CAU) Rohini is hereby 

forwarded in the form of UTR of RTGS/NEFT/Bank Guarantee beyond Rs.20.00 lacs 
issued by a schedule bank as earnest money. If I/we, fail to furnish the prescribed 
performance guarantee within prescribed period, I/We agree that the said DDA or 
his successors in office shall without prejudice to any other right or remedy, be at 

liberty to forfeit the said earnest money absolutely.  Further, if I/we fail to 
commence work as specified, I/we agree that DDA or its successors in office shall 
without prejudice to any other right or remedy available in law, be at liberty to forfeit 

the said earnest money and the performance guarantee absolutely, otherwise they 
said earnest money shall be retained by him towards security deposit to execute all 
the works referred to in the tender documents upon the terms and conditions 

contained or referred to therein and to carry out such deviations as may be ordered, 
up to maximum of the percentage mentioned in Schedule ‘F’ and those in excess of 
that limit at the rates to be determined in accordance with the provision contained 
in Clause 12.2 and 12.3 of the tender form. 
 
Further, I/We agree that in case of forfeiture of earnest money or both Earnest 
Money & Performance Guarantee as aforesaid, I/We shall be debarred for 

participation in the re tendering process of the work. 
            

            I/we undertake and confirm that eligible similar work(s) has/have got executed 

 through another contractor on back to back basis.  Further that, if such a violation 
 comes to the notice of the Department, then I/we shall be debarred for tendering in 
 DDA in future for ever.  Also, if such a violation comes to the notice of the 
 Department before the date of start of work the Engineer-in-charge shall be free to 

 forfeit the entire amount of earnest money deposit /performance guarantee.” 
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I/we hereby declare that I/we shall treat the tender documents drawings and other 

records connected with the work as secret/ confidential documents and shall not 
communicate information derived there from to any person other than a person to 
whom I/we am/are authorized to communicate the same or use the information in 

any manner prejudicial to the safety of the State. 
 
Signature of witness                                                    Signature of contactor 
Name:                                                                          Name: 

Address:                                                                     Address: 
         
Occupation: 
 

A C C E P T A N C E 
The above tender (as modified by you as provided in the letters mentioned 

hereunder) is accepted by me for and on behalf of the DDA for a sum of 

Rs.__________*______________ (Rupees ___________*____________________ 

_________________________________________________________________)  

The letters referred to below shall form part of this contract Agreement: 
 

i) 

ii) 

iii) 

                                                               For & on behalf of Delhi Development Authority           

                                                              Signature __________________________ 

              Designation:    Executive Engineer 
                                                                    Division_____*______  
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GENERAL RULES AND DIRECTIONS 

 
1. All work proposed for execution by contract will be notified in a form of invitation to 

tender pasted in public places & signed by the officer inviting tender or by 

publication in News paper as the case may be. 
 

This form will state the work to be carried out, as well as the date for submitting and 

opening tenders and the time allowed for carrying out the work, also the amount of 
earnest money to be deposited along with tender, the Performance Guarantee to be 
deposited by the successful agency / contractor and the amount of security deposit 
to be deducted from bills.  Copies of the specifications, designs and drawings and 

any other documents required in connection with the work signed for the purpose of 
identification by the officer inviting tender shall also be open for inspection by the 
contractor at the office of officer inviting tender during office hours. 

 
2. In the event of the tender being submitted by a firm, it must be signed separately by 

each partner thereof or in the event of the absence of any partner, it must be signed 
on his behalf by a person holding a power of attorney authorizing him to do so, such 

power of attorney to be produced with the tender, and it must disclose that the firm 
is duly registered under the Indian Partnership Act, 1952. 

 

3. Receipts for payment made on account of work, when executed by a firm, must also 
be signed by all the partners, except where contractors are described in their tender 
as a firm, in which case the receipts must be signed in the name of the firm by one 

of the partners, or by some other person having due authority to give effectual 
receipts for the firm. 

 
4. Any person who submits a tender shall fill up the Schedule of Quantities, stating at 

what rate he is willing to undertake each item of the work.  Tenders, which propose 
any alteration in the work specified in the said form of invitation to tender, or in the 
time allowed for carrying out the work, or which contain any other conditions of any 
sort, including conditional rebates, will be summarily rejected. No single tender shall 
include more than one work, but contractors who wish to tender for two or more 
works shall submit separate tender for each. Tender shall have the name and 
number of the works which they refer, written on the envelopes. 

 
5. The officer inviting tender or his duly authorized representatives will open tenders 

and will enter the amounts of the several tenders in a comparative statement in a 

suitable form.  In the event of a tender being accepted, a receipt for the earnest 
money shall be thereupon be given to the contractor who shall thereupon for the 
purpose of identification of copies of the specifications and other documents 

mentioned in Rule-1 In the event of a tender being rejected, the earnest money shall 
thereupon be returned to the contractor remitting the same, without any interest. 

 
6. The officer inviting tenders shall have the right of rejecting all or any of the tenders 

and will not be bound to accept the lowest or any other tender. 
 
7.        The receipt of an accountant or clerk for any money paid by the contractor will not 

be considered as any acknowledgement or payment to the officer inviting tender and 
the   contractor shall be responsible for seeing that he procures a receipt signed by 
the   officer inviting tender or a duly authorized Cashier. 

 

8. The memorandum of work tendered for and the schedule of materials to be supplied 
by the department and their issue-rates, shall be filled and completed in the office of 
the officer inviting tender before the tender form is uploaded. If a form is uploaded 

on website without having been so filled in and incomplete, he shall request the 
officer to have this done before he completes his tender.  
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9. The tenderers shall sign a declaration under the officials Secret Act 1923, for 

maintaining secrecy of the tender documents, drawings or other records connected 
with the work given to them. The unsuccessful tenderer(s) shall return all the 
drawings given to them.    

 
10. In the case of Item Rate Tenders only rates quoted shall be considered.  Any tender 

containing percentage below/ above the rates quoted is liable to be rejected.  Rates 

quoted by the contractor in item rate tender in figures and words shall be accurately 
filled in so that there is no discrepancy in the rates written in figures and words.  
However, if a discrepancy is found, the rates which correspond with the amount 
worked out by the contractor shall unless otherwise proved be taken as correct.  If 

the amount of an item is not worked out by the contractor or it does not correspond 
with the rates written either in figures or in words, then the rates quoted by the 
contractor in words shall be taken as correct.  Where the rates quoted by the 
contractor in figures and in words tally but the amount is not worked out correctly, 
the rates quoted by the contractor will unless otherwise proved be taken as correct 
and not the amount.  In event no rate has been quoted for any item(s), leaving space 
both in figure(s), word(s), and amount blank, it will be presumed that the contractor 

has included the cost of this/these item(s) in other items and rate for such item(s) 
will be considered as zero and work will be required to be executed accordingly. 

  

11. In the case of any tender where unit rate of any item/ items appear unrealistic, such 
tender will be considered as unbalanced and in case the tenderer is unable to 
provide satisfactory explanation, such a tender is liable to be disqualified and 

rejected. 
 
12. All rates shall be filled in tender form.  The amount for each item should be worked 

out and requisite totals given.  Special care should be taken to write the rates in 

figures as well as in words and the amount in figures only, in such a way that 
interpolation is not possible.  The total amount should be written both in figures and 
in words.  In case of figures, the word ‘Rs.’ should be written before the figure of 
rupees and word ‘P’ after the decimal figures, e.g. ‘Rs.2.15 P’ and in case of words, 
the word, ‘Rupees’ should precede and the word ‘Paise’ should be written at the end.  
Unless the rate is in whole rupees and followed by the word ‘only’ it should 
invariably be up to two decimal places.  While quoting the rate in schedule of 

quantities, the word ‘only’ should be written closely following the amount and it 
should not be written in the next line. 

 

13(i)  The contractor whose tender is accepted will be required to furnish performance 
guarantee of 5% (five percent) of the tendered amount within the period specified 
scheduled F. This guarantee shall be in the form of cash (in case guarantee amount 

is less than Rs 10,000/-) or deposit at call received of any scheduled bank/Banker’s 
cheque of any scheduled bank/ Demand Draft of any scheduled bank/pay order of 
any scheduled any bank (in case guarantee amount than Rs 1,00,000/-) or  Govt. 
securities fixed deposit receipts or guarantee bonds of any scheduled bank or the 

state Bank of India in accordance with the prescribed form. 
 
(ii)  The contractor whose tender is accepted, will also be required to furnish by way of 

security Deposit for the fulfillment of his contract, an amount equal to 5% of the   
tendered value of work. The security deposit will be collected by deductions from the 
running bills of the contractor at the rates mentioned above and the earnest money  
deposited at the time of the tenders , will be treated as part of the security deposit . 

The  security deposit will also accepted in cash or in the shape of government 
securities.   Fixed deposit receipt of a Scheduled bank or State Bank of India will 
also be accepted  for this purpose provided conformity advice is enclosed.    
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14. On acceptance of the tender, the name of the accredited representative(s) of the 

contractor who would be responsible for taking instructions from the Engineer-in-
Charge shall be communicated in writing to the Engineer-in-Charge. 

 

15. Sales-Tax / VAT (Except Service Tax) Purchase Tax, Turnover Tax or any other tax 
on material in respect of this contract shall be payable by the Contractor and DDA 
will not entertain any claim whatsoever in respect of the same. However, in respect 

of service tax, same shall be paid by the contractor to the concerned department on 
demand and it will be reimbursed to him by the Engineer-in-Charge after satisfying 
that it has been actually and genuinely paid by the contractor.  

 

16. The contractor shall give a list of both gazetted and non-gazetted DDA employees 
related to him. 

 
17. The tender for the work shall not be witnessed by a contractor or contractors who 

himself/ themselves have/ have tendered or who may has/ have tendered for the 
same work.  Failure to observe this condition would render, tenders of the 
contractors tendering, as well as witnessing the tender, liable to summary rejection. 

 
18. The tender for composite work includes ,in addition to building work, all other works 

such as sanitary and water supply installations, electrical work ,horticulture work, 

roads and paths etc. The tenderer apart from being a registered contractor (B&R) of 
appropriate class, must associate himself with agencies of appropriate class which 
are eligible to tender for sanitary and water supply drainage, electrical and 

horticulture works in the composite tender.   
 
19. The contractor shall submit  list of works which are in hand (progress) in the 

following form:- 

Name of Work 

 
 
 
 
1 

Name and 

particulars of 
Division 

where work is 
being 

executed 
2 

Value of work 

 
 
 
 
3 

Position of Work 

in progress 
 
 
4 

Remarks 

 
 
 
 
5 

     

 
20. The contractor shall comply with the provisions of the Apprentices Act 1961, and the 

rules and orders issued there under from time to time.  If he fails to do so, his 

failure will be a breach of the contract and the DDA may in his discretion, without 
prejudice to any other right or remedy available in law, cancel the contract.  The 
contractor shall also be liable for any pecuniary liability arising on account of any 

violation by him of the provisions of the said Act. 
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CONDITIONS OF CONTRACT 

 
Definitions 

1. The Contract means the documents forming the tender and acceptance thereof and 

the formal agreement executed between the competent authority on behalf of the 
DDA and the Contractor, together with the documents referred to therein including 
these conditions, the specifications, designs, drawings and instructions issued from 

time to time by the Engineer-in-Charge and all these documents taken together, 
shall be deemed to form one contract and shall be complementary to one another. 

2. In the contract, the following expressions shall, unless the context otherwise 

requires, have the meanings, hereby respectively assigned to them: 

i) The expression works or work shall, unless there be something either in the subject 
or context repugnant to such construction, be construed and taken to mean the 
works by or by virtue of the contract contracted to be executed whether temporary or 
permanent, and whether original, altered, substituted or additional. 

ii) The Site shall mean the land/ or other places on, into or through which work is to 
be executed under the contract or any adjacent land, path or street through which 

work, is to be executed under the contract or any adjacent land, path or street which 
may be allotted or used for the purpose of carrying out the contract. 

iii) The Contractor shall mean the individual, firm or company, whether incorporated 
or not, undertaking the works and shall include the legal personal representative of 
such individual or the persons composing such firm or company, or the successors 
of such firm or company and the permitted assigns of such individual, firm or 

company. 

iv) Deleted. 

v) The Engineer-in-Charge means the Divisional Officer who shall supervise and be in 

charge of the work and who shall sign the contract on behalf of DDA as mentioned 
in Schedule ‘F’ hereunder. 

vi) Deleted. 

vii) Deleted. 

viii) Accepting Authority shall mean the authority mentioned in Schedule ‘F’. 

ix) Excepted Risk are risks due to riots (other than those on account of contractor’s 

employees), war (whether declared or not) invasion, act of foreign enemies, 
hostilities, civil war, rebellion revolution, insurrection, military or usurped power, 
any acts of Government, damages from aircraft, acts of God, such as earthquake, 

lightening and unprecedented floods, and other causes over which the contractor 
has no control and accepted as such by the Accepting Authority or causes solely due 
to use or occupation by Government of the part of the works in respect of which a 
certificate of completion has been issued or a cause solely due to Government’s 

faulty design of works. 

x) Market Rate shall be the rate as decided by the Engineer-in-Charge on the basis of 
the cost of materials and labour at the site where the work is to be executed plus the 
percentage mentioned in Schedule ‘F’ to cover, all overheads and profits. 

xi) Schedule(s) referred to in these conditions shall mean the relevant schedule(s) 
annexed to the tender papers or the standard Schedule of Rates of the government 

mentioned in Schedule ‘F’ hereunder, with the amendments thereto issued up to the 
date of receipt of the tender. 

xii) Department means DDA/Delhi Development Authority   

xiii) Deleted. 
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xiv) Tendered value means the value of the entire work as stipulated in the letter of 

award. 

xv) Date of commencement of work: The date of commencement of work shall be the 
date of start as specified in schedule ‘F’ or the first date of handing over of the site, 

which ever is later, in accordance with phasing if any, as indicated in the tender 
document.     

3. Scope and Performance  

Where the context so requires, words imparting the singular only also include the 
plural and vice versa.  Any reference to masculine gender shall whenever required 
include feminine gender and vice versa. 

4. Headings and Marginal notes to these General Conditions of Contract shall not be 
deemed to form part thereof or be taken into consideration in the interpretation or 
construction thereof or of the contract. 

5. The contractor shall be furnished, free of cost one certified copy of the contract 
documents except standard specifications, Schedule of Rates and such other printed 
and published documents, together with all drawings as may be forming part of the 
tender papers.  None of these documents shall be used for any purpose other than 

that of this contract. 

6. Works to be carried out  
The work to be carried out under the Contract shall, except as otherwise provided in 
these conditions, include all labour, materials, tools, plants, equipment and 
transport which may be required in preparation of and for and in the full and entire 
execution and completion of the works.  The descriptions given in the Schedule of 

quantities (Schedule-A) shall, unless otherwise stated, be held to include wastage on 
materials, carriage and cartage, carrying and return of empties, hoisting, setting, 
fitting and fixing in position and all other labours necessary in and for the full and 
entire execution and completion of the work as aforesaid in accordance with good 

practice and recognized principles. 

7. Sufficiency of Tender 
The Contractor shall be deemed to have satisfied himself before tendering as to the 

correctness and sufficiency of his tender for the works and of the rates and prices 
quoted in the Schedule of Quantities, which rates and prices shall, except as 
otherwise provided, cover all his obligations under the Contract and all matters and 

things necessary for the proper completion and maintenance of the works. 

8. Discrepancies and Adjustment of Errors 
 The several documents forming the Contract are to be taken as mutually 

explanatory of one another, detailed drawings being followed in preference to small 
scale drawing and figured dimensions in preference to scale and special conditions 
in preference to General Conditions. 

8.1 In the case of discrepancy between the Schedule of Quantities, Specifications, and/or 
the Drawings, the following order of preference shall be observed: 

i) Description of schedule of quantities. 

ii) Particular specification and Special Condition, if any. 

iii) Drawings. 

iv) CPWD Specifications. 

v) Indian Standard Specifications  of B.I.S 

8.2 If there are varying or conflicting provisions made in any one document forming part 
of the contract, the Accepting Authority shall be the deciding authority with regard 

to the intention of the document and his decision shall be final and binding on the 
contractor. 



Delhi Development Authority 

                                                                                                                                  

  

22

8.3 Any error in description, quantity or rate in Schedule of Quantities or any omission 

there from shall not vitiate the Contract or release the Contractor from the execution 
of the whole or any part of the works comprised therein according to drawings and 
specifications or from any of his obligations under the contract. 

9. Signing of Contract 
The successful tenderer/ contractor, on acceptance of his tender by the Accepting 
Authority, shall, within 15 days from the stipulated date of start of the work sign the 

contract consisting of: 
 

i) The letter inviting tender, all the documents including drawings, if any, forming the 

tender as issued at the time of invitation of tender and acceptance thereof together 
with any correspondence leading thereto. 
 

ii)        Standard tender document as mentioned in Schedule ‘F’ consisting of: 
a) Various Standard clauses with corrections up to the date stipulated in Schedule ‘F’ 

along with annexure thereto. 
b) Safety Code 

c) Model Rules for the protection of health, sanitary arrangements for workers 
employed by DDA or its contractors. 

d) Contractors labour regulations. 
e) List of Acts and omissions for which fines can be imposed. 

 
iii) No payment for work done will be made unless contract is signed by the contractor. 
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CLAUSES OF CONTRACT 
 

CLAUSE 1 
Performance Guarantee 

i) The Contractor shall submit an irrevocable Performance Guarantee of 5% 
(Five percent) of the tendered amount in addition to other deposits 
mentioned elsewhere in the contract for his proper performance of the 
contract agreement, (not withstanding and/or without prejudice to any other 
provisions in the contract) within period specified in Schedule ‘F’ from the 
date of issue of letter of acceptance.  This period can be further extended by 
the Engineer-in-Charge up to a maximum period as specified in schedule ‘F’ 
on written request of the contractor stating the reasons for delay in 
procuring the performance Guarantee to the satisfaction of the Engineer-in-
Charge.  This guarantee shall be in the form of cash (in case guarantee 
amount is less than Rs10,000/-) or Deposit at call receipt of any scheduled 
bank or banker cheque of any scheduled bank/ Demand Draft of any 
scheduled bank/Pay order of any scheduled bank(in case guarantee amount 
is less than Rs. 1,00,000/-) or   Government Securities or Fixed Deposit 
Receipts or Guarantee Bonds of any Scheduled Bank or the State Bank of 
India in accordance with the form annexed hereto.  In case a fixed deposit 
receipt of any Bank is furnished by the contractor to the DDA as part of the 
performance guarantee and the Bank is unable to make payment against the 
said fixed deposit receipt, the loss caused thereby shall fall on the contractor 
and the contractor shall forthwith on demand furnish additional security to 
the DDA to make good the deficit. 

 
 ii) The Performance Guarantee shall be initially valid up to the stipulated date 

of completion plus 60 days beyond that.  In case the time for completion of 
work gets enlarged, the contractor shall get the validity of Performance 
Guarantee extended to cover such enlarged time for completion of work.  
After recording of the completion certificate for the work by the competent 
authority, the performance guarantee shall be returned to the contractor, 
without any interest. 

 
iii) The Engineer-in-Charge shall not make a claim under the performance 

guarantee except for amounts to which the DDA is entitled under the 
contract (not withstanding and/or without prejudice to any other provisions 
in the contract agreement) in the event of: 

 
a) Failure by the contractor to extend the validity of the Performance Guarantee 

as described herein above, in which event the Engineer-in-Charge may claim 
the full amount of the Performance Guarantee. 

 
b) Failure by the contractor to pay DDA any amount due, either as agreed by 

the contractor or determined under any of the Clauses/ Conditions of the 
agreement, within 30 days of the service of notice to this effect by Engineer-
in-Charge. 

 
iv) In the event of the contract being determined or rescinded under provision of 

any of the Clause/ Condition of the agreement, the performance guarantee 
shall stand forfeited in full and shall be absolutely at the disposal of the DDA 
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CLAUSE 1A 
Recovery of Security Deposit 
The person/persons whose tender(s) may be accepted (hereinafter called the 
contractor) shall permit DDA at the time of making any payment to him for work 
done under the contract to deduct a sum at the rate of 5% of the gross amount of 
each running bill till the sum along with the sum already deposited as earnest 
money, will amount to security deposit of 5% of the tendered value of the work. 
Earnest money shall be adjusted first in the security deposit and further recovery 
of security deposit shall commence only when the update amount of security 
deposit starts exceeding the earnest money. Such deductions will be made and held 
by DDA by way of Security Deposit unless he/they has/have deposited the amount 
of Security at the rate mentioned above in the form cash or in the form of 
Government Securities or fixed deposit receipts. In case a fixed deposit receipt of 
any Bank is furnished by the contractor to the DDA as part of the security deposit 
and the Bank is unable to make payment against the said fixed deposit receipt, the 
loss caused thereby shall fall on the contractor and the contractor shall forthwith 
on demand furnish additional security to the DDA to make good the deficit. 

All compensations or the other sums of money payable by the contractor under the 
terms of this contract may be deducted from, or paid by the sale of a sufficient part 
of his security deposit or from the interest arising there from, or from any sums 
which may be due to or may become due to the contractor by DDA on any account 
whatsoever and in the event of his Security Deposit being reduced by reason of any 
such deductions or sale as aforesaid, the contractor shall within 10 days make 
good in cash or fixed deposit receipt tendered by the State Bank of India or by 
Scheduled Banks or Government Securities (if deposited for more than 12 months) 
endorsed in favour of the DDA, any sum or sums which may have been deducted 
from, or raised by sale of his security deposit or any part thereof.  The security 
deposit shall be collected from the running bills of the contractor at the rates 
mentioned above and the Earnest money deposited at the time of tender will be 
treated as part of the Security Deposit. 

The security deposit as deducted above can be released against bank guarantee 
issued by a scheduled bank, on its accumulations to a minimum of Rs.5 lakh 
subject to the condition that amount of such bank guarantee, except last one, shall 
not be less than Rs. 5 lakh. Provided further that the validity of bank guarantee 
including the one given against the earnest money shall be in conformity with 
provisions contained in clause 17 which shall be extended from time to time 
depending upon extension of contract granted under provisions of Clause 2 and 
Clause 5.  

Note-1: Government papers tendered as security will be taken at 5% (five percent) 
below its market price or at its face value, whichever is less. The market 
price of Government paper would be ascertained by the Divisional Officer at 
the time of collection of interest and the amount of interest to the extent of 
deficiency in value of the Government paper will be withheld if necessary. 

Note-2: Government Securities will include all forms of Securities mentioned in 
rule No.274 of the G.F. Rules except fidelity bond.  This will be subject to the 
observance of the condition mentioned under the rule against each form of 
security. 

Note-3: Note 1 & 2 above shall be applicable for both clause 1 and 1A. 
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CLAUSE 2 
Compensation for Delay 
If the contractor fails to maintain the required progress in terms of clause 5 or to 
complete the work and clear the site on or before the contract or extended date of 
completion, he shall, without prejudice to any other right or remedy available under 
the law to the DDA on account of such breach, pay as agreed compensation the 
amount calculated at the rates stipulated below as the Authority specified in 
Schedule F (whose decision in writing shall be final & binding) may decide on the 
amount of tendered value of the work for every completed day/month (as 
applicable) that the progress remains below that specified in Clause 5 or that the 
work remains incomplete. 

This will also apply to items or group of items for which a separate period of 
completion has been specified. 

i) Compensation  @ 1.5% per month of delay to be  
  for delay of work computed on per day basis 

Provided always that the total amount of compensation for delay to be paid under 
this Condition shall not exceed 10% of the Tendered Value of work or of the 
Tendered Value of the item or group of items of work for which a separate period of 
completion is originally given.  

The amount of compensation may be adjusted or set-off against any sum payable 
to the Contractor under this or any other contract with the DDA.  In case, the 
contractor 13 does not achieve a particular milestone mentioned in schedule F, or 
the re-scheduled milestone(s) in terms of Clause 5.4, the amount shown against 
that milestone shall be withheld, to be adjusted against the compensation levied at 
the final grant of Extension of Time.  With holding of amount on failure to achieve a 
milestone, shall be automatic without any notice to the contractor.  However, if the 
contractor catches up with the progress of work on the subsequent milestone(s), 
the withheld amount shall be released.  In case the contractor fails to make up for 
the delay in subsequent milestone(s), amount mentioned against each milestone 
missed subsequently also shall be withheld.  However, no interest, whatsoever, 
shall be payable on such withheld amount. 

 
CLAUSE 2A            DELETED  
 
CLAUSE 3 
When Contract can be Determined 
Subject to other provisions contained in this clause, the Engineer-in-Charge may, 
without prejudice to his any other rights or remedy against the contractor in 
respect of any delay, inferior workmanship, any claims for damages and/or any 
other provisions of this contract or otherwise, and whether the date of completion 
has or has not elapsed, by notice in writing absolutely determine the contract in 
any of the following cases: 

i) If the contractor having been given by the Engineer-in-charge a notice in 
writing to rectify, reconstruct or replace any defective work or that the work 
is being performed in an inefficient or otherwise improper or un-workman 
like manner shall omit to comply with the requirement of such notice for a 
period of seven days thereafter. 

ii) If the contractor has, without reasonable cause, suspended the progress of 
the work or has failed to proceed with the work with due diligence so that in 
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the opinion of the Engineer-in-charge (which shall be final and binding) he 
will be unable to secure completion of the work by the date for completion 
and continues to do so after a notice in writing of seven days from the 
Engineer-in-Charge. 

iii) If the contractor fails to complete the work within the stipulated date or 
items of work with individual date of completion, if any stipulated, on or 
before such date(s) of completion and does not complete them within the 
period specified in a notice given in writing in that behalf by the Engineer-in-
charge. 

iv) If the contractor persistently neglects to carry out his obligations under the contract 
and/or commits default in complying with any of the terms and conditions of the 

contract and does not remedy it or take effective steps to remedy it within 7 days 
after a notice in writing is given to him behalf by the Engineer-in-Charge. 

v) If the contractor shall offer or give or agree to give to any person in DDA service or to 
any other person on his behalf any gift or consideration of any kind as an 
inducement or reward for doing or forbearing to do or for having done or forborne to 
do any act in relation to the obtaining or execution of this or any other contract for 
DDA. 

vi) If the contractor shall enter into a contract with DDA in connection with which 
commission has been paid or agreed to be paid by him or to his knowledge, unless 
the particulars of any such commission and the terms of payment thereof have been 

previously disclosed in writing to the Engineer-in-charge. 
vii) If the contractor shall obtain a contract with DDA as a result of wrong tendering or 

other non-bonafide methods of competitive tendering. 
viii) If the contractor being an individual, or if a firm, any partner thereof shall at any 

time be adjudged insolvent or have a receiving order or order for administration of 
his estate made adjust him or shall take any proceedings for liquidation or 
composition (other than a voluntary liquidation for the purpose of amalgamation  or 

reconstruction ) under any Insolvency Act for the time being in force or make any 
conveyance or assignment of  his  effects or composition or arrangement for the 
benefit of his creditors or purport so to do, or if any application be made under any 
Insolvency Act for the time being in force for the sequestration of his estate or if a 

trust deed be executed by him for benefit of his creditors. 
ix) If the contractor being a company shall pass a resolution or the court shall make an 

order that the company shall be wound up or if a receiver or a manager on behalf of 

a creditor shall be appointed or if circumstances shall arise which entitle the court 
or the creditor to appoint a receiver or a manager or which entitle the court to make 
a winding up order. 

x) If the contractor shall suffer an execution being levied on his goods and allow it to be 
continued for a period of 21 days. 

xi) If the contractor assigns, transfers, sublets (engagement of labour on a piece-work 
basis or of labour with materials not to be incorporated in the work, shall not be 
deemed to be subletting) or otherwise parts with or attempts to assign, transfer, 
sublet or otherwise parts with the entire works or any portion thereof without the 
prior written approval of the Engineer-in-charge. 

When the contractor has made himself liable under any of the case aforesaid, the 
engineer in charge on behalf of DDA shall have powers: 
(a) To determine the contract as aforesaid (of which termination notice in writing to 

the contractor under the hand of the Engineer-in-Charge shall be conclusive 

evidence).  Upon such determination, the Earnest Money Deposit, security 
Deposit already recovered and Performance Guarantee under the contract shall 
be liable to be forfeited and shall be absolutely at the disposal of the DDA. 

(b) After giving notice to the contractor to measure up the work of the contractor 
and to take such whole, or the balance or part thereof, as shall be un-executed 
out of his hands and to give it to another contractor to complete the work.  The 

contractor, whose contract is determine as above, shall not be allowed to 
participate in the tendering process for the balance work. 
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In the event of above courses being adopted by the Engineer-in-Charge, the contractor 

shall have no claim to compensation for any loss sustained by him by reasons of his 
having purchases or procured any materials or entered into any engagements or made 
any advances on account or with a view to the execution of the work or the performance 

of the contract.  And in case action is taken under any of the provision aforesaid, the 
contractor shall   not be entitled to recover or be paid any sum for any work thereof or 
actually performed under this contract unless and until the Engineer-in-Charge has 

certified in writing the performance of such work and the value payable in respect 
thereof and he shall only be entitled to be paid the value so certified 

CLAUSE 3A 

In case, the work cannot be started due to reasons not within the control of the contractor 
within 1/8th of the stipulated time for completion of work, either party may close the 
contract. In such eventuality, the Earnest Money Deposit and the Performance Guarantee of 
the contractor shall be refunded, but no payment on account of interest, loss of profit or 
damages etc. shall be payable at all.   

CLAUSE 4 
Contractor liable to pay Compensation even if action not taken under Clause 3 

In any case in which any of the powers conferred upon the Engineer-in-Charge by Clause-3 
thereof, shall have become exercisable and the same are not exercised, the non-exercise 
thereof shall not constitute a waiver of any of the conditions hereof and such powers shall 
notwithstanding be exercisable in the event of any future case of default by the contractor 
and the liability of the contractor for compensation shall remain unaffected.  In the event of 
the Engineer-in-Charge putting in force all or any of the powers vested in him under the 
preceding clause he may, if he so desires after giving a notice in writing to the contractor, 

take possession of (or at the sole discretion of the Engineer-in-Charge which shall be final 
and binding on the contractor) use as on hire (the amount of the hire money being also in 
the final determination of the Engineer-in-Charge) all or any tools, plant, materials and 

stores, in or upon the works, or the site thereof belonging to the contractor, or procured by 
the contractor and intended to be used for the execution of the work/or any part thereof, 
paying or allowing for the same in account at the contract rates, or, in the case of these not 
being applicable, at current market rates to be certified by the Engineer-in-Charge, whose 
certificate thereof shall be final, and binding on the contractor, clerk of the works, foreman 
or other authorized agent to remove such tools, plant, materials, or stores from the 
premises (within a time to be specified in such notice) in the event of the contractor failing 

to comply with any such requisition, the Engineer-in-Charge may remove them at the 
contractor’s expense or sell them by auction or private sale on account of the contractor 
and his risk in all respects and the certificate of the Engineer-in-Charge as to the expenses 

of any such removal and the amount of the proceeds and expenses of any such sale shall be 
final and conclusive against the contractor. 

CLAUSE 5 
Time and Extension for Delay 

The time allowed for execution of the Works as specified in the Schedule ‘F’ or the extended 
time in accordance with these conditions shall be the essence of the Contract.  The 
execution of the works shall commence from such time period as mentioned in letter of 

acceptance or from the date of handing over of the site whichever is later.  If the Contractor 
commits default in commencing the execution of the work as aforesaid, DDA shall without 
prejudice to any other right or remedy available in law, be at liberty to forfeit the earnest 
money & performance guarantee absolutely.  

5.1 As soon as possible after the Contract is concluded the Contractor shall submit a 
Time and Progress Chart for each milestone and get it approved by the Engineer-in-

Charge.  The Chart shall be prepared in direct relation to the time stated in the 
Contract documents for completion of items of the works.  It shall indicate the 
forecast of the dates of commencement and completion of various trades of sections 
of the work and may be amended as necessary by agreement between the Engineer-

in-Charge and the Contractor within the limitations of time imposed in the Contract 
documents, and further to ensure good progress during the execution of the work, 



Delhi Development Authority 

                                                                                                                                  

  

28

the contractor shall in all cases in which the time allowed for any work, exceeds one 

month (save for special jobs for which a separate program has been agreed upon) 
complete the work as per milestones given in Schedule ‘F’.   

5.2 If the work(s) be delayed by: 

i) force majeure , or 

ii) abnormally bad weather, or 

iii) serious loss or damage by fire, or 

iv) civil commotion, local commotion of workmen, strike or lockout, affecting any 
of  the trades employed on the work, or 

v) delay on the part of other contractors or tradesmen engaged by Engineer-in-
Charge in executing work not forming part of the Contract, or 

vi) Deleted  

vii)  Deleted or 

viii) any other cause which, in the absolute discretion of the authority 
mentioned  in  Schedule ‘F’ is beyond the Contractor’s control. 

then upon the happening of any such event causing delay, the Contractor shall immediately 
give notice thereof in writing to the Authority as indicated in Schedule 'F' but shall 
nevertheless use constantly his best endeavors to prevent or make good the delay and shall 

do all that may be reasonably required to the satisfaction of the Engineer-in-Charge to 
proceed with the works. 

5.3 Request for rescheduling of Milestones and extension of time, to be eligible for 

consideration, shall be made by the Contractor in writing within fourteen days of the 
happening of the event causing delay on the prescribed form to the Authority as 
mentioned in schedule 'F'.  The Contractor may also, if practicable, indicate in such 
a request the period for which extension is desired. 

5.4  In any such case the authority as indicated in Schedule ‘F’ may give a fair and 
reasonable extension of time and reschedule the milestones for completion of work.  
Such extension shall be communicated to the Contractor by the authority as 

indicated in schedule ‘F’ in writing, within 3 months of the date of receipt of such 
request.  Non application by the contractor for extension of time shall not be a bar 
for giving a fair and reasonable extension by the authority as indicated in schedule 
'F' and this shall be binding on the contractor. 

 
CLAUSE 6  

Measurements of Work Done 
Engineer-in-Charge shall, except as otherwise provided, ascertain and determine by 
measurement the value in accordance with the contract of work done.  

All measurements of all items having financial value shall be entered in Measurement book 
and/or level field book so that a complete record is obtained of all works performed under 
the contract. 

All measurements and levels shall be taken jointly by Engineer-in-charge or his authorized 

representative and by the contractor or his authorized representative from time to time, 
during the progress of the work and such measurements shall be signed and dated by 
Engineer-in-charge and the contractor or their representatives in token of their acceptance. 

If the contractor objects to any of the measurement recorded, a note shall be made to that 
effect with reason and signed by both the parties. 

If for any reason the contractor or his authorized representative is not available and the 
work of recording measurement is suspended by the Engineer-in-charge or his 
representative, the Engineer-in-charge and the department shall not entertain any claim 
from contractor for any loss or damage on his account. If the contractor or his authorized 
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representative does not remain present at the time of such measurements after the 

contractor or his authorized representative have been given a notice in writing three (3) 
days in advance or fails to countersign or to record objection within a week from the date of 
the measurement, then such measurements recorded in his absence by the Engineer-in-

charge or his representative shall be deemed to be accepted by the contractor. 

The contractor shall without extra charge, provide all assistance with every appliance, 
labour and other things necessary for measurements and recording levels. 

Except where any general or detailed description of the work expressly shows to the 
contrary, measurements shall be taken in accordance with the procedure set forth in the 
specifications notwithstanding any provision in the relevant standard Method of 

measurement or any general or local custom. In the case of items which are not covered by 
specifications, measurements shall be taken in accordance with the relevant standard 
method of measurement issued by the Bureau of Indian Standards and if for any item no 
such standard is available, the a mutually agreed method shall be followed. 

The contractor shall give, not less than seven days’ notice to the Engineer-in-charge or his 
authorized representative in charge of work, before covering up or otherwise placing beyond 
the reach of measurement any work in order that the same may be measured and correct 

dimension thereof  be taken before the same is covered up or placed beyond the reach of 
measurement and shall not cover up and place beyond the reach of measurement  any work 
without consent in writing of the Engineer-in-charge or his authorized representative in 
charge of work who shall within the aforesaid period of seven days inspect the work , and if 
any work shall be covered up or placed beyond the reach of measurements without such 
notice having been given or the Engineer-in-charge’s consent being obtained in writing, the 
same shall be uncovered at the contractors expense, or in default thereof no payment or 

allowance shall be made for such work or the materials with which the same was executed. 

Engineer-in-charge or his authorized representative may cause either themselves or 
through another officer of the department to check the measurement recorded jointly or 

otherwise as aforesaid and all provisions stipulated herein above shall be applicable to such 
checking of measurement or levels. 

It is also a term of this contract that recording of measurements of any item of work in the 

measurement book and/ or its payment in the interim on account or final bill shall not be 
considered as conclusive evidence as to the sufficiency of any work or material to which it 
relates nor shall it relieve the contractor from liabilities from any over measurement or 

defects noticed till completion of the defects liability period.      

CLAUSE 6 A 
Computerized Measurement Book 
Engineer-in-Charge shall, except as otherwise provided, ascertain and determine by 
measurement the value of work done in accordance with the contract.  

All measurements of all the items having financial value shall be entered by the contractor 

and compiled in the shape of the computerized Measurement Book having pages of A-4 size 
as per format of the department so that a complete record is obtained of all the items of 
works performed under the contract. 

All such measurements and levels recorded by the contractor or his authorized 
representative from time to time, during the progress of the work, shall be got checked by 
the contractor from the Engineer-in-charge or his authorized representative as per interval 
or program fixed in consultation with Engineering- Charge or his authorized representative. 

After the necessary corrections made by the Engineer-in-Charge, the measurement sheets 
shall be returned to the contractor for incorporating the corrections and resubmission to 
Engineer-in charge for the dated signature by the Engineer-in-charge and the Contractor or 

their representative in token of their acceptance.  

Whenever bill is due for payment, the contractor would initially submit draft computerized 
measurement sheets and these measurements would be got checked / test checked from 
the Engineer-in-Charge and / or his authorized representative. The contractor will, 
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thereafter, incorporate such changes as may be done during these checks / test checks in 

his draft computerized measurements, and submit to the department a computerized 
measurement book, duly bound, and with its pages machine numbered. The Engineer-in-
Charge and / or his authorized representative would thereafter check this MB, and record 

the necessary certificates for their checks / test checks.  

The final, fair, computerized measurement book given by the contractor, duly bound, with 
its pages machine numbered, should be 100% correct, and no cutting or over-writing in the 

measurements would thereafter be allowed. If at all any error is noticed, the contractor 
shall have to submit a fresh computerized MB with its pages duly machine numbered and 
bound, after getting the earlier MB cancelled by the department. Thereafter, the MB shall be 

taken in the Divisional Office records, and allotted a number as per the Register of 
Computerized MBs. This should be done before the corresponding bill is submitted to the 
Division Office for payment. The contractor shall submit two spare copies of such 
computerized MB’s for the purpose of reference and record by the various officers of the 
department.  

The contractor shall also submit to the department separately his computerized Abstract of 
Cost and the bill based on these measurements, duly bound, and its pages machine 

numbered along with two spare copies of bill. Thereafter, this bill will be processed by the 
Division Office and allotted a number as per the computerized record in the same way as 
done for the measurement book meant for measurements.  

The contractor shall without any extra charge, provide all assistance with every appliances, 
labour and other things necessary for checking of measurement / levels by the Engineer-in-
Charge or his representative.  

Except where any general or detailed description of the work expressly shows to the 
contrary, measurements shall be taken in accordance with the procedure set forth in the 
specifications notwithstanding any provision in the relevant Standard Method of 
measurement or any general or local custom. In the case of items which are not covered by 

specifications, measurements shall be taken in accordance with the relevant standard 
method of measurement issued by the Bureau of Indian standards and if for any item no 
such standard is available then a mutually agreed method shall be followed. 

The contractor shall give not less than seven days notice to the Engineer-in- Charge or his 
authorized representative in charge of the work before covering up or otherwise placing 
beyond the reach of checking and / or test checking the measurement of any work in order 

that the same may be checked and / or test checked and correct dimensions thereof be 
taken before the same is covered up or  placed beyond the reach of checking and / or test 
checking measurement and shall not cover up and place beyond the reach of measurement 
any work without consent in writing of the Engineer-in-charge or his authorized 
representative in charge of the work who shall within the aforesaid period of seven days 
inspect the work, and if any work shall be covered up or placed beyond the reach of 
checking and / or test checking measurement without such notice having been given or the 

Engineer-in-charge consent being obtained in writing, the same shall be uncovered at the 
contractor’s expense, or in default thereof no payment or allowance shall be made for such 
work or the materials with which the same was executed.  

`Engineer-in-charge or his authorized representative may cause either themselves or 
through another officer of the department to check the measurements recorded by 
contractor and all provisions stipulated herein above shall be applicable to such checking of 
measurement or levels. 

It is also a term of this contract that checking and / or test checking the measurements of 
any item of the work in the measurement book and/or its payment in the interim, on 
account of final bill shall not be considered as conclusive evidence as to the sufficiency of 

any work or material to which it relates nor shall it relieve the contractor from liabilities 
from any over measurements or defects noticed till completion of the defects liability period. 
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CLAUSE 7 
Payment on Intermediate Certificate to be regarded as Advances 
No payment shall be made for work, estimated to cost Rs Twenty thousand or less till after 

the whole of the work shall have been completed and certificate of completion given. For 
works estimated to cost over Rs. Twenty thousand, the interim or running account bills 
shall be submitted by the contractor for the work executed on the basis of such recorded 

measurements on the format of the Department in triplicate on or before the date of every 
month fixed for the same by Engineer-in-Charge. The contractor shall not be entitled to be 
paid any such interim payment if the gross work done together with net 
payments/adjustment of advances for the material collected, if any, since the last payment 

is less than the amount specified in schedule ‘F’, in which case the interim bill shall be 
prepared on the appointment date of the month after the requisite progress is achieved. 
Engineer-in-Charge shall arrange to have the bill verified by taking or causing to be taken, 
where necessary, the requisite measurements of the work. In the event of the failure of the 
contractor to submit the bills, Engineer-in-Charge shall prepare or cause to be prepared 
such bills in which event no claims whatsoever due to delays on payment including that of 
interest shall be payable to the contractor. Payment on account of amount admissible shall 

be made by the Engineer-in-Charge certifying the sum to which the contractor is considered 
entitled by way of interim payment at such rates as decided by the Engineer-in-charge. The 
amount admissible shall be paid by 10th working day after the day of presentation of bill by 

the Contractor to Engineer-in-Charge or his Assistant Engineer together with the account of 
the material issued by the department, or dismantled materials, if any. In case of works 
outside the headquarters of Engineer-in-charge, the period of 10 working days will be 

extended to fifteen working days. 

 All such interim payments shall be regarded as payment by way of advances against final 
payment only and shall not preclude the requiring of bad, unsound and imperfect or 

unskilled work to be rejected, removed, taken away and reconstructed or re-erected.  Any 
certificate given by the Engineer-in-Charge relating to the work done or materials delivered 
forming part of such payment, may be modified or corrected by any subsequent such 
certificate(s) or by the final certificate and shall not by itself be conclusive evidence that any 
work or materials to which it relates is/are in are accordance with the contract and 
specifications.  Any such interim payment, or any part thereof shall not in any respect 
conclude, determine or affect in any way powers of the Engineer-in-Charge under the 

contract or any of such payments be treated as final settlement and adjustment of accounts 
or in any way vary or affect the contract. 

Pending consideration of extension of date of completion, interim payments shall continue 

to be made as herein provided without prejudice to the right of the department to take 
action under the terms of this contract for delay in the completion of work, if the extension 
of date of completion is not granted by the competent authority. 

The Engineer-in-Charge in his sole discretion on the basis of a certificate from to the effect 

that the work has been completed up to the level in question make interim advance 
payments without detailed measurements for work done (other than foundation, items to be 
covered under finishing items) up to lintel level (including sunshade etc) and slab level, for 

each floor working out at 75% of the assessed value.  The advance payments so allowed 
shall be adjusted in the subsequent interim bill by taking detailed measurements thereof. 

CLAUSE 8 
Completion Certificate and Completion Plans 
Within ten days of the completion of the work, the contractor shall give notice of such 
completion to the Engineer-in-Charge and within thirty days of the receipt of such notice 

the Engineer-in-Charge shall inspect the work and if there is no defect in the work, shall 
furnish the contractor with a final certificate of completion, otherwise a provisional 
certificate of physical completion indicating defects (a) to be rectified by the contractor 
and/or (b) for which payment will be made at reduced rates, shall be issued.  But no final 

certificate of completion shall be issued, nor shall the work be considered to be complete 
until the contractor shall have removed from the premises on which the work shall be 
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executed all scaffolding, surplus materials, rubbish and all huts and sanitary arrangements 

required for his/their work people on the site in connection with the execution of the works 
as shall have been erected or constructed by the contractor(s) and cleaned off the dirt from 
all wood work, door, windows, walls, floor or other parts of the building, in, upon, or about 

which the work is to be executed or of which he may have had possession for the purpose of 
the execution thereof, and not until the work shall have been measured by the Engineer-in-
Charge.  If the contractor shall fail to comply with the requirements of this Clause as to 

removal of scaffolding, surplus materials and rubbish and all huts and sanitary 
arrangements as aforesaid and cleaning off dirt on or before the date fixed for the 
completion of work, the Engineer-in-Charge may at the expense of the contractor remove 
such scaffolding, surplus materials and rubbish etc., and dispose of the same as he thinks 

fit and clean off such dirt as aforesaid, and the contractor shall have no claim in respect of 
scaffolding or surplus materials as aforesaid except for any sum actually realized by the 
sale thereof. 

CLAUSE 8A 
Contractor to keep Site Clean 
When the annual repairs and maintenance of works are carried out, the splashes and 

droppings from white washing, color washing, painting etc., on walls, floor, windows, etc. 
shall be removed and the surface cleaned simultaneously with the completion of these 
items of work in the individual rooms, quarters or premises etc. where the work is done 
without waiting for the actual completion of all the other items of work in the contract.  In 

case the contractor fails to comply with the requirements of this clause, the Engineer-in-
Charge shall have the right to get this work done at the cost of the contractor wither 
departmentally or through any other agency.  Before taking such action, the Engineer-in-

Charge shall give ten days notice in writing to the contractor. 

CLAUSE 8B     Deleted  
 

CLAUSE 8C          Deleted  
 
CLAUSE 9 
Payment of Final Bill 
The final bill shall be submitted by the contractor in the same manner as specified in 
interim bills within three months of physical completion of the work or within one month of 
the date of the final certificate of completion furnished by the Engineer-in-Charge whichever 

is earlier.  No further claims shall be made by the contractor after submission of the final 
bill and these shall be deemed to have been waived and extinguished.  Payments of those 
items of the bill in respect of which there is no dispute and of items in dispute, for 

quantities and rates as approved by Engineer-in-Charge, will, as far as possible be made 
within the period specified herein under, the period being reckoned from the date of receipt 
of the bill by the Engineer-in-Charge or his authorized Assistant Engineer, complete with 
account of materials issued by the department and dismantled materials. 

(i)  If the Tendered Value of work is up to Rs. 15 lakh               :           3 months 

(ii) If the Tendered Value of work exceeds Rs. 15 lakh               :           6 months 

CLAUSE 9A 
Payment of Contractor’s Bills to Banks 
Payments due to the contractor may, if so desired by him, be made to his bank, registered 
financial, co-operative or thrift societies or recognized financial institutions instead of direct 
to him provided that the contractor furnishes to the Engineer-in-Charge (1) an 
authorization in the form of a legally valid document such as a power of attorney conferring 
authority on the bank; registered financial, co-operative or thrift societies or recognized 

financial institutions to receive payments and (2) his own acceptance of the correctness of 
the amount made out as being due to him by DDA or his signature on the bill or other 
claim preferred against DDA before settlement by the Engineer-in-Charge of the account or 
claim by payment to the bank, registered financial, co-operative or thrift societies or 

recognized financial institutions.  While the receipt given by such banks; registered 
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financial, co-operative or thrift societies or recognized financial institutions shall constitute 

a full and sufficient discharge for the payment, the contractor shall whenever possible 
present his bills duly receipted and discharged through his bank, registered financial, co-
operative or thrift societies or recognized financial institutions. 

Nothing herein contained shall operate to create in favour of the bank; registered financial, 
co-operative or thrift societies or recognized financial institutions any rights or equities vis-
à-vis the DDA. 

CLAUSE 10  Deleted      
 
CLAUSE 10A 

Materials to be provided by the Contractor 
The contractor shall, at his own expense, provide all materials, required for the works.  

The contractor shall, at his own expense and without delay; supply to the Engineer-in-

Charge samples of materials to be used on the work and shall get these approved in 
advance.  All such materials to be provided by the Contractor shall be in conformity with 
the specifications laid down or referred to in the contract.  The contractor shall, if requested 
by the Engineer-in-Charge furnish proof, to the satisfaction of the Engineer-in-Charge that 

the materials so comply.  The Engineer-in-Charge shall within thirty days of supply of 
samples or within such further period as he may require intimate to the Contractor in 
writing whether samples are approved by him or not.  If samples are not approved, the 
Contractor shall forthwith arrange to supply to the Engineer-in-Charge for his approval 
fresh samples complying with the specifications laid down in the contract.  When materials 
are required to be tested in accordance with specifications, approval of the Engineer-in-
Charge shall be issued after the test results are received. 

The Contractor shall at his risk and cost submit the samples of materials to be tested or 
analyzed and shall not make use of or incorporate in the work any materials represented by 
the samples until the required tests or analysis have been made and materials finally 

accepted by the Engineer-in-Charge.  The Contractor shall not be eligible for any claim or 
compensation either arising out of any delay in the work or due to any corrective measures 
required to be taken on account of and as a result of testing of materials. 

`The contractor shall, at his risk and cost, make all arrangements and shall provide all 
facilities as the Engineer-in-Charge may require for collecting, and preparing the required 
number of samples for such tests at such time and to such place or places as may be 

directed by the Engineer-in-Charge and bear all charges and cost of testing unless 
specifically provided for otherwise elsewhere in the contract or specifications.  The 
Engineer-in-Charge or his authorized representative shall at all times have access to the 
works and to all workshops and places where work is being prepared or from where 
materials, manufactured articles or machinery are being obtained for the works and the 
contractor shall afford every facility and every assistance in obtaining the right to such 
access. 

The Engineer-in-Charge shall have full powers to require the removal from the premises of 
all materials which in his opinion are not in accordance with the specifications and in case 
of default, the Engineer-in-Charge shall be at liberty to employ at the expense of the 

contractor, other persons to remove the same without being answerable or accountable for 
any loss or damage that may happen or arise to such materials.  The Engineer-in-Charge 
shall also have full powers to require other proper materials to be substituted thereof and in 
case of default, the Engineer-in-Charge may cause the same to be supplied and all costs 
which may attend such removal and substitution shall be borne by the Contractor. 

The contractor shall, at his own expense, provide a material testing lab at the site for 
conducting routine field tests. The lab shall be equipped at least with the testing equipment 

as specified in schedule F.  

 
 
 



Delhi Development Authority 

                                                                                                                                  

  

34

 

CLAUSE 10B 
  Secured Advance on Non-perishable Materials 

The contractor, on signing an indenture in the form to be specified by the Engineer-

in-Charge, shall be entitled to be paid during the progress of the execution of the 
work up to 90% of the assessed value of any materials which are in the opinion of 
the Engineer-in-Charge nonperishable, non-fragile and noncombustible and are in 

accordance with the contract and which have been brought on the site in connection 
therewith and are adequately stored and/or protected against damage by weather or 
other causes but which have not at the time of advance been incorporated in the 
works.  When materials on account of which an advance has been made under this 

sub-clause are incorporated in the work, the amount of such advance shall be 
recovered/deducted from the next payment made under any of the clause or clauses 
of this contract.  

Such secured advance shall also be payable on other items of perishable nature, 
fragile and combustible with the approval of the Engineer-in-Charge provided the 
contractor provides a comprehensive insurance cover for the full cost of such 

materials.  The decision of the Engineer-in-Charge shall be final and binding on the 
contractor in this matter.  No secured advance, shall however, be paid on high-risk 
materials such as ordinary glass, sand, petrol, diesel etc. 

 
CLAUSE 10C 
Payment on account of increase in prices/wages due to statutory order(s) 
If after submission of the tender, the price of any material incorporated in the work 

(excluding the materials covered under Clause 10CA) and / or wages of labour increases as 
a direct result of the coming into force of any fresh law, or statutory rule or order (but not 
due to any changes in sales tax/VAT) beyond the prices/wages prevailing at the time of the 

last stipulated date of receipt of tenders including extensions, if any, for the work during 
contract period including the justified period extended under the provisions of clause 5 of 
the contract without any action under Clause 2, then the amount of the contract shall 
accordingly be varied and provided further that any such increase shall  be limited to the 
price/wages prevailing at the time of stipulated date of completion or as prevailing for the 
period under consideration, whichever is less. 

If after submission of the tender, the price of any material incorporated in the works 

(excluding the materials covered under Clause 10CA and / or wages of labour as prevailing 
at the time of last stipulated date of receipt of tender including extensions, if any, is 
decreased as a direct result of the coming into force of any fresh law or statutory rules or 

order (but not due to any charges in sales tax/vat, Government shall in respect of materials 
incorporated in the works (excluding the materials covered under Clause 10CA  and / or 
labour engaged on the execution of the work after the date of coming into force of such law 
or statutory rule or order be entitled to deduct from the dues of the contractor, such 

amount as shall be equivalent to the difference between the prices of the material and / or 
wages as prevailing at the time of the last stipulated date for receipt of tenders including 
extensions if any for the work and the prices of material and / or wages of labour on the 

coming into force of such law, statutory rule or order.  This will be applicable for the 
contract period including the justified period extended under the provisions of clause 5 of 
the contract without any action under clause 2. 

Engineer-in-Charge may call books of account and other relevant documents from the 
contractor to satisfy himself about reasonability of increase in prices of materials and 
wages. 

The contractor shall, within a reasonable time of his becoming aware of any alteration in 
the price of any such materials and/or wages of labour, give notice thereof to the Engineer-
in-Charge stating that the same is given pursuant to this condition together with all 
information relating thereto which he may be in a position to supply. 
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For this purpose, the labour component of the work executed any during period under 
consideration shall be the percentage as specified in Schedule F, of the value of work done 
during that period & the increase/decrease in labour shall be considered on the minimum 

daily wages in respect of any unskilled adult male majdoor, fixed under any law/statutory 
rule or order.   

 

CLAUSE 10CA 
Payment due to variation in prices of materials after receipt of tender. 
If after submission of the tender, the prices of materials specified in Schedule ‘F’ 

increase/decreases beyond the price(s) prevailing at that time of the last stipulated date for 
receipt of tenders (including extensions, if any) for the work, then the amount of the 
contract shall accordingly be varied and provided further that any such variations shall be 
effected for stipulated period of contract including the justified period extended under the 
provisions of Clause 5 of the contract without any action under Clause 2. 

However for work done/ during the justified period extended as above, it will be limited to 
indices prevailing at the time of stipulated date of completion or as prevailing for the period 

under consideration, whichever is less.  

The increase/decrease in prices of cement, steel reinforcement and structural steel shall be 
determined by the Price Indices issued by the Director General (Works), CPWD.  For other 
items provided in the Schedule F, this shall be determined by the All India Wholesale Price 
Indices of materials as published by Economic Advisor To Govt. of India, Ministry of 
Commerce and Industry  and base price for cement, steel reinforcement and structural steel 

as issued under the authority of Director General (Works) CPWD applicable for Delhi as 
issued under the authority of Zonal Chief Engineer, DDA and base price of other materials 
issued by concerned zonal engineer as indicated in Schedule F as valid on the last 
stipulated date of receipt of tender, including extension if any and for the period   under 

consideration.  In case, price index of a particular material is not issued by Ministry of 
Commerce and Industry, then the price index of nearest similar material as indicated in 
Schedule F shall be followed. 

The amount of the contract shall accordingly be varied for all such materials and will be 
worked out as per the formula given below for individual material. 

V  =  PxQx CI-Clo 

                       Clo 

Where, 

V : Variation in material cost i.e. increase or decrease in the amount in rupees to be paid or 
recovered. 

P : Base Price of material as issued under the authority of DG(W),CPWD or concerned Zonal 
Chief Engineer as indicated in Schedule F valid at the time of  the last stipulated date of 

receipts of tender including extensions, if any. 

Q : Quantity of material brought at site for bona fide use in the works since previous bill. 

Clo : Price Index for cement, steel reinforcement bars and structural steel as issued by the 
DG(W), CPWD as valid on the last stipulated date of receipt of tenders including extensions, 
if any.  For other items, if any, provided in Schedule F, All India Wholesale Price Index for 
the material as published by the Economic Advisor to Government of India, ministry 

Industry and Commerce as valid on the last stipulated date of receipt of tenders including 
extensions, if any. 

Cl : Price Index for cement, steel reinforcement bars and structural steel as issued under 

the authority of DG(W), CPWD for period under consideration.  For other items, if any, 
provided in Schedule F, All India Wholesale Price Index for the material for period under 
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consideration as published by Economic Advisor to Government of India, Ministry of 

Industry and Commerce 

NOTE: 

(i)In respect of the justified period extended under the provisions of clause 5of the contract 
without any action under clause 2, the index prevailing lat the time of stipulated date of 
completion or the prevailing index of the period under consideration, whichever is less, 
shall be considered.  

Provided always that provisions of the preceding clause 10C shall not be applicable in 
respect of Materials covered in this Clause. 

(ii)If during progress of work or lat the time of completion of work, it  is noticed that any 
material brought at site is in excess of requirement then amount of escalation if paid earlier 
on such excess quantity of material shall be recovered on the basis of cost indices as 
applied lat the time of payment of escalation or as prevailing at the time of effecting 

recovery, whichever is higher. 

CLAUSE 10CC Deleted  
 

CLAUSE 10D 
Dismantled Material a DDA Property 
The contractor shall treat all materials obtained during dismantling of a structure, 

excavation of the site for a work, etc. as DDA property and such materials shall be disposed 
off to the best advantage of DDA according to the instructions in writing issued by the 
Engineer-in-Charge. 

CLAUSE 10E            Deleted. 

CLAUSE 11 
Work to be Executed in Accordance with Specifications, Drawings, Orders etc.  
The contractor shall execute the whole and every part of the work in the most substantial 
and workmanlike manner both as regards materials and otherwise in every respect in strict 
accordance with the specifications.  The contractor shall also conform exactly, fully and 
faithfully to the design, drawings and instructions in writing in respect of the work signed 

by the Engineer-in-Charge and the contractor shall be furnished free of charge one copy of 
the contract documents together with specifications, designs, drawings and instructions as 
are not included in the standard specifications of Central Public Works Department 

specified in Schedule ‘F’ or in any Bureau of Indian Standard or any other, published 
standard or code or, Schedule of Rates or any other printed publication referred to 
elsewhere in the contract. 

The contractor shall comply with the provisions of the contract and with the care and 
diligence execute and maintain the works and provide all labour and materials, tools and 
plants including for measurements and supervision of all works, structural plans and other 
things of temporary or permanent nature required for such execution and maintenance in 

so far as the necessity for providing these, is specified or is reasonably inferred from the 
contract.  The Contractor shall take full responsibility for adequacy, suitability and safety of 
all the works and methods of construction. 

CLAUSE 12 
Deviations / Variations Extent and Pricing 
The Engineer-in-Charge shall have power (i) to make alteration in, omissions from, 

additions to, or substitutions for the original specifications, drawings, designs and 
instructions that may appear to him to be necessary or advisable during the progress of the 
work, and (ii) to omit a part of the works in case of non-availability of a portion of the site or 
for any other reasons and the contractor shall be bound to carry out the works in 

accordance with any instructions given to him in writing signed by the Engineer-in-Charge 
and such alterations, omissions, additions or substitutions shall form part of the contract 
as if originally provided therein and any altered, additional or substituted work which the 

contractor may be directed to do in the manner specified above as part of the works, shall 
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be carried out by the contractor on the same conditions in all respects including price on 

which he agreed to do the main work except as hereafter provided. 

12.1 The time for completion of the works shall, in the event of any deviations resulting in 
additional cost over the tendered value sum being ordered be extended, if requested 

by the contractor, as follows: 

i) In the proportion which the additional cost of the altered, additional or substituted 
work, bears to the original tendered value plus 

ii) 25% of the time calculated in (i) above or such further additional time as may be 
considered reasonable by the Engineer-in-Charge. 

12.2     Deviation, Extra Items and Pricing 

 In the case of extra item(s) (items that are completely new and are in addition to the 
items contained in the contract), the contractor may within fifteen days of receipt of 
order or occurrence of the item(s) supported by proper analysis, for the work and the 

Engineer-in-Charge shall within one month of the receipt of the claims supported by 
analysis, after giving consideration to the analysis of the rates submitted by the 
contractor, determine the rates on the basis of the market rates and the contractor 

shall be paid in accordance with the rates so determined. 

In the case of substituted items (items that are taken up with partial substitution or 
in lieu of items of work in the contract), the rate for the agreement item (to be 
substituted) and substituted item shall also be determined in the manner as 
mentioned in the following Para. 

Deviation, Substituted Items, Pricing 
a) If the market rate for the substituted item so determined is more than the market 

rate of the agreement item (to be substituted) the rate payable to the contractor for 
the substituted item shall be the rate for the agreement item (to be substituted) so 
increased to the extent of the difference between the market rates of substituted 

item and the agreement item (to be substituted). 

b) If the market rate for the substituted item so determined is less than the market 
rate of the agreement item (to be substituted) the rate payable to the contractor for 

the substituted item shall be the rate for the agreement item (to be substituted) so 
decreased to the extent of the difference between the market rates of substituted 
item and the agreement item (to be substituted). 

Deviation, Deviated Quantities, Pricing  
In the case of contract items, substituted items, contract cum substituted items, 
which exceed the limits laid down in schedule F, the contractor may within fifteen 
days of receipt of order or occurrence of the excess, claim revision of the rates, 
supported by proper analysis, for the work in excess of the above mentioned limits, 
provided that if the rates so claimed are in excess of the rates specified in the 
schedule of quantities the Engineer-in-Charge shall within one month of receipt of 

the claims supported by analysis, after giving consideration to the analysis of the 
rates submitted by the contractor, determine the rates on the basis of the market 
rates and the contractor shall be paid in accordance with the rates so determined. 

12.3 The provisions of the preceding paragraph shall also apply to the decrease in the 
rates of items for the work in excess of the limits laid down in Schedule F, and the 
Engineer-in-Charge shall after giving notice to the contractor within one month of 
occurrence of the excess and after taking into consideration and reply received from 

him within fifteen days of the receipt of the notice, revise the rates for the work in 
question within one month of the expiry of the said period of fifteen days having 
regard to the market rates. 

12.4 The contractor shall send to the Engineer-in-Charge once every three months an up 
to date account giving complete details of all claims for additional payments to 
which the contractor may consider himself entitled and of all additional work 

ordered by the Engineer-in-Charge which he has executed during the preceding 
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quarter failing which the contractor shall be deemed to have waived his right.  

However, the Engineer in Charge may authorize consideration of such claims on 
merits. 

12.5 For the purpose of operation of Schedule F, the following works shall be treated as 

works relating to foundation unless and otherwise defined in the contract: 

i) For buildings: All works up to 1.2 meters above ground  level or up to floor 1 
level which is lower. 

ii) For abutments, piers and well staining: All works up to 1.2m above the bed 
level. 

iii) For retaining walls, wing walls, compound walls, chimneys, over head 

reservoirs/tanks and other elevated structures: All works up to 1.2 meters 
above the ground level. 

iv) For reservoirs/tanks (other than overhead reservoirs/tanks): All works up to 

1.2metres above the ground level. 

v) For basement: All works up to 1.2m above ground level or up to floor 1 level 
which is lower. 

vi) For Roads: All items of excavation and filling including treatment of sub 
base. 

vii) For water supply lines, sewer lines, underground storm water drains and 

similar works :All items of work below ground level except items of pipe work 
and masonry work. 

viii) For open storm water drains:  All items of work except lining of drains. 

12.6 Any operation incidental to or necessarily has to be in contemplation of tenderer 
while filling tender, or necessary for proper execution of the item included in the 
Schedule of quantities or in the schedule of rates mentioned above, whether or not, 
specifically indicated in the description of the item and the relevant specifications, 
shall be deemed to be included in the rates quoted by the tenderer or the rate given 
in the said schedule of rates, as the case may be.  Nothing extra shall be admissible 

for such operations. 

CLAUSE 13 
Foreclosure of Contract due to Abandonment or Reduction in Scope of work 
If at any time after acceptance of the tender, DDA shall decide to abandon or reduce the 
scope of the works for any reason whatsoever and hence not require the whole or any part 
of the works to be carried out, the Engineer-in-Charge shall give notice in writing to that 
effect to the Contractor and the contractor shall act accordingly in the matter.  The 

contractor shall have no claim to any payment of compensation or otherwise whatsoever, on 
account of any profit or advantage which he might have derived from the execution of the 
works in full but which he did not derive in consequence of the foreclosure of the whole or 

part of the works. 

The contractor shall be paid at contract rates full amount for works executed at site and, in 
addition, a reasonable amount as certified by the Engineer-in-Charge for the items 

hereunder mentioned which could not be utilized on the work to the full extent in view of 
the foreclosure: 

i) Any expenditure incurred on preliminary site work, e.g. temporary access roads, 
temporary labour huts, staff quarters and site office; storage accommodation and 

water storage tanks. 

ii) DDA shall have to option to take over contractor’s materials or any part thereof 
either brought to site or of which the contractor is legally bound to accept delivery 

from suppliers (for incorporation in or incidental to the work) provided, however, 
DDA shall be bound to take over the materials or such portions thereof as the 
contractor does not desire to retain.  For materials taken over or to be taken over by 
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DDA, cost of such materials as detailed by Engineer-in-Charge shall be paid.  The 

cost shall, however, take into account purchase price, cost of transportation and 
deterioration or damage which may have been caused to materials whilst in the 
custody of the contractor. 

iii) Deleted  

iv) Reasonable compensation for transfer of T & P from site to contractor’s permanent 
stores or to his other works, whichever is less.  If T & P are not transported to either 

of the said places, no cost of transportation shall be payable. 

v) Reasonable compensation for repatriation of contractor’s site staff and imported 
labour to the extent necessary. 

The contractor shall, if required by the Engineer-in-Charge furnish to him books of account, 
wage books time sheets and other relevant documents and evidence as may be necessary to 
enable him to certify the reasonable amount payable under this condition. 

The reasonable amount of items on (i), (iv) and (v) above shall not be in excess of 2% of the 
cost of the work remaining incomplete on the date of closure, i.e. total stipulated cost of the 
work as per accepted tender less the cost of work actually executed under the contract and 

less the cost of contractor’s materials at site taken over by the DDA as per item (ii) above.  
Provided always that against any payments due to the contractor on this account or 
otherwise, the Engineer-in-Charge shall be entitled to recover or be credited with any 
outstanding balances due from the contractor for advance paid in respect of any tool, plants 
and materials and any other sums which at the date of termination were recoverable by the 
DDA from the contractor under the terms of the contract. 

 

CLAUSE 14 
Carrying out part work at risk & cost of contractor 
If Contractor: 

(i)At any time makes default during currency of work or does not execute any part of the 
work with due diligence and continues to do so even after a notice in writing of 7 days in 
this respect from the Engineer-in-Charge : or 

(ii)Commits default in complying with any of the terms and conditions of the contract and 
does not remedy it or takes effective steps to remedy it within 7 days even after a notice in 
writing is given in that behalf  by the Engineer-in-Charge; or 

(iii)Fails to complete the work(s) or items of work with individual dates of completion, on or 
before the date(s) so determined, and does not complete them within the period specific in 
the notice given in writing in that behalf by Engineer- in-Charge. 

The Engineer-in-Charge without invoking action under Clause 3 may, without prejudice to 
any other right or remedy against the contractor which have either accrued or accrue 
thereafter to Government, by a notice in writing to take the part work / part incomplete 
work of any item(s) out of his hands and shall have powers to: 

(a) Take possession of the site and any materials, constructional plant, implements, stores    
      etc., thereon; and/or 

(b) Carry out the part work / part incomplete work of any item(s) by any means at the risk 
      and cost of the contractor. 

The Engineer-in-Charge shall determine the amount, if any, is recoverable from the 
contractor for completion of the part work/part incomplete work of any item(s) taken out of 

his hands and execute at the risk and cost of the contractor, the liability of contractor on 
account of loss or damage suffered by Government because of action under this clause shall 
not exceed 10% of the tendered value of the work. 

In determining the amount, credit shall be given to the contractor with the value of work 
done in all respect in the same manner and at the same rate as if it had been carried out by 
the original contractor under the terms of his contract, the value of contractor’s materials 
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taken over and incorporated in the work and use of plant and machinery belonging to the 

contractor.  The certificate of the Engineer-in-Charge as to the value of work done shall be 
final and conclusive against the contractor provided always that action under this clause 
shall only be taken after giving notice in writing to the contractor.  Provided also that if the 

expenses incurred by the department are less than the amount payable to the contractor at 
his agreement rates, the difference shall not be payable to the contractor. 

Any excess expenditure incurred or to be incurred by Government in completing the part 

work/part incomplete work of any item(s) or the excess loss of damages suffered or may be 
suffered by Government as aforesaid after allowing such credit shall without prejudice to 
any other right or remedy available to Government in law or  as per agreement be recovered 

from any money due to the contractor on any account, and if such money is insufficient, 
the contractor shall be called upon in writing and shall be liable to pay the same within 30 
days. 

If the contractor fails to pay the required sum within the aforesaid period of 30 days, the 
Engineer-in-Charge shall have the right to sell any or all the contractors’ unused materials 
constructional plant, implements, temporary building at site etc. and adjust the proceeds of 
sale thereof towards the dues recoverable from the contractor under the contract and if 

thereafter there remains any balance outstanding, it shall be recovered in accordance with 
the provisions of the contract. 

In the event of above course being adopted by the Engineer-in-Charge, the contractor shall 
have no claim to compensation for any loss sustained by him by reason of his having 
purchased or procured any materials or entered into any engagements or made any 
advance on any account or with a view to the execution of work or the performance of the 
contract. 

CLAUSE 15 
Suspension of Work 
i) The contractor shall, on receipt of the order in writing of the Engineer-in-Charge, 

(whose decision shall be final and binding on the contractor) suspend the progress of 
the works or any part thereof for such time and in such manner as the Engineer-in-
Charge may consider necessary so as not to cause any damage or injury to the work 

already done or endanger the safety thereof for any of the following reasons: 

a) on account of any default on the part of the contractor or;  

b) for proper execution of the works or part thereof for reasons other than the 

default of the contractor; or 

c) for safety of the works or part thereof. 

The contractor shall, during such suspension, properly protect and secure the works 
to the extent necessary and carry out the instructions given in that behalf by the 
Engineer-in-Charge. 

ii) If the suspension is ordered for reasons (b) and (c) in sub-Para (i) above: 

a) the contractor shall be entitled to an extension of time equal to the period of 
every such suspension PLUS 25%, for completion of the item or group of 
items of work for which a separate period of completion is specified in the 
contract and of which the suspended work forms a part, and; 

b) If the total period of all such suspensions in respect of an item or group of 
items or work for which a separate period of completion is specified in the 

contract exceeds thirty days, the contractor shall, in addition, be entitled to 
such compensation as the Engineer-in-Charge may consider reasonable in 
respect of salaries and/or wages paid by the contractor to his employees and 

labour at site, remaining idle during the period of suspension, adding thereto 
2% to cover indirect expenses of the contractor, provided the contractor 
submits his claim supported by details to the Engineer-in-Charge within 
fifteen days of the expiry of the period of 30 days. 
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iii) If the works or part thereof is suspended on the orders of the Engineer-in-Charge for 

more than three months at a time, except when suspension is ordered for reason (a) 
in sub-Para (i) above, the contractor may after receipt of such order serve a written 
notice on the Engineer-in-Charge requiring permission within fifteen days from 

receipt by the Engineer-in-Charge of the said notice, to proceed with the work or 
part thereof in regard to which progress has been suspended and if such permission 
is not granted within that time, the contractor, if he intends to treat the suspension, 

where it affects only a part of the works as an omission of such part by DDA or 
where it affects whole of the works, as an abandonment of the works by DDA, shall 
within ten days of expiry of such period of 15 days given notice in writing of his 
intention to the Engineer-in-Charge.  In the event of the contractor treating the 

suspension as an abandonment of the contract by DDA, he shall have no claim to 
payment of any compensation on account of any profit or advantage which he might 
have derived from the execution of the work in full but which he could not derive in 
consequence of the abandonment.  He shall, however, be entitled to such 
compensation, as the Engineer-in-Charge may consider reasonable, in respect of 
salaries and/or wages paid by him to his employees and labour at site, remaining 
idle in consequence adding to the total thereof 2% to cover indirect expenses of the 

contractor provided the contractor submits his claim supported by details to the 
Engineer-in-Charge within 30 days of the expiry of the period of 3 months. 

Provided, further, that the contractor shall not be entitled to claim any 

compensation from DDA for the loss suffered by him on account of delay by DDA in 
the supply of materials in schedule ‘B’ where such delay is covered by difficulties 
relating to the supply of wagons, force Measure including non-allotment of such 

materials by controlling authorities, acts of God, acts of enemies of the 
state/country or any reasonable cause beyond the control of the DDA. 

 

CLAUSE 16 
Action in case Work not done as per Specifications 
All works under or in course of execution or executed in pursuance of the contract shall at 
all times be open and accessible to the inspection and supervision of the Engineer-in-
Charge, his authorized subordinates in charge of the work and all the superior officers, 
Officers from Quality Assurance Cell of  DDA or any organization engaged by the DDA for 
Quality assurance  and of the Chief Technical Examiner’s Office, and the contractor shall, 

at all times, during the usual working hours and at all other times at which reasonable 
notice of the visit of such officers has been given to the contractor, either himself be present 
to receive orders and instructions or have a responsible agent duly accredited in writing, 

present for that purpose.  Orders given to the Contractor’s agent shall be considered to have 
the same force as if they had been given to the contractor himself. 

If it shall appear to the Engineer-in-Charge or his authorized subordinates in-charge of the 
work or to the Chief Engineer in charge of Quality Assurance or his subordinate officers or 

the officers of organization engaged by the department for Quality Assurance or to Chief 
Technical Examiner or his subordinate officers, that any work has been executed with 
unsound, imperfect, or unskillful workmanship, or with materials or articles provided by 

him for the execution of the work which are unsound or of a quality inferior to that 
contracted or otherwise not in accordance with the contract the contractor shall, on 
demand in writing which shall be made within twelve months (six months in case of work 
costing Rs 10 lakhs and below except road work) of the completion of the work from the 
Engineer-in-Charge specifying the work, materials or articles complained of 
notwithstanding that the same may have been passed, certified and paid for forthwith 
rectify, or remove and reconstruct the work so specified  

In whole or in part, as the case may require or as the case may be, remove the materials or 
articles so specified and provide other proper and suitable materials or articles at his own 
charge and cost.  In the event of the failing to do so within a period specified by the 

Engineer-in-Charge in his demand aforesaid, then the contractor shall be liable to pay 
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compensation at the same rate as under clause 2 of the contract (for non-completion of the 

work in time) for this default. 

In such case the Engineer-in-Charge may not accept the item of work at the rates 
applicable under the contract but may accept such items at reduced rates as the  authority 

specified in Schedule F  may consider reasonable during the preparation of on account bills 
or final bill if the item is so acceptable without detriment to the safety and utility of the item 
and the structure or he may reject the work outright without any payment and/or get it and 

other connected and incidental items rectified, or removed and re-executed at the risk and 
cost of the contractor.  Decision of the Engineer-in-Charge to be conveyed in writing in 
respect of the same will be final and binding on the contractor. 

 
CLAUSE 17 
Contractor Liable for Damages, defects during maintenance period 
If the contractor or his working people or servants shall break, deface, injure or destroy any 
part of building in which they may be working, or any building, road, road kerb, fence, 
enclosure, water pipe, cables, drains, electric or telephone post or wires, trees, grass or 
grassland, or cultivated ground contiguous to the premises on which the work or any part 

is being executed, or if any damage shall happen to the work while in progress, from any 
cause whatever or if any defect, shrinkage or other faults appear in the work within twelve 
months (six months in the case of work costing Rs. Ten lakh and below except road work) 
after a certificate final or otherwise of its completion shall have been given by the Engineer-
in-Charge as aforesaid arising out of defect or improper materials or workmanship the 
contractor shall upon receipt of a notice in writing on that behalf make the same good at his 
own expense or in default the Engineer-in-Charge cause the same to be made good by other 

workmen and deduct the expense from any sums that may be due or at any time thereafter 
may become due to the contractor, or from his security deposit or the proceeds of sale 
thereof or of a sufficient portion thereof.  The security deposit of the contractor shall not be 

refunded before the expiry of twelve months ( six months in the case of works costing 10 
lakhs and below except road work) after the issue of the certificate final or otherwise, of 
completion of work, or till the final bill has been prepared and passed whichever is later.  
Provided that in the case of road work if in the opinion of the Engineer-in-Charge, half of 
the security deposit is sufficient, to meet all liabilities of the contractor under this contract, 
half of the security deposit will be refundable after six months and the remaining half after 
twelve months of the issue of the said certificate of completion or till the final bill has been 

prepared and passed whichever is later. 

CLAUSE 18 
Contractor to Supply Tools & Plants etc. 

The contractor shall provide at his own cost all materials (except such special materials, if 
any, as may in accordance with the contract be supplied from the Engineer-in-Charge’s 
stores), machinery, tools and plants as specified in schedule F. In addition to this, 
appliances, implements, other plants, ladders, cordage, tackle, scaffolding and temporary 

works required for the proper execution of the work, whether original, altered or substituted 
and whether included in the specifications or other documents forming part of the contract 
or referred to in these conditions or not, or which may be necessary for the purpose of 

satisfying or complying with the requirements of the Engineer-in-Charge as to any matter 
as to which under these conditions he is entitled to be satisfied or which he is entitled to 
require together with carriage there for to and from the work.  The contractor shall also 
supply without charge the requisite number of persons with the means and materials, 
necessary for the purpose of setting out works, and counting, weighing and assisting the 
measurement for examination at any time and from time to time of the work or materials.  
Failing his so doing the same may be provided by the Engineer-in-Charge at the expense of 

the contractor and the expenses may be deducted, from any money due to the contractor, 
under this contract or otherwise and/or from his security deposit or the proceeds of sale 
thereof, or a sufficient portions thereof. 
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CLAUSE 18A 
Recovery of Compensation paid to Workmen 
In every case in which by virtue of the provisions sub-section (1) of Section 12, of the 

Workmen’s Compensation Act, 1923, DDA is obliged to pay compensation to a workman 
employed by the contractor, in execution of the works, DDA will recover from the 
contractor, the amount of the compensation so paid; and, without prejudice to the rights of 

the DDA under sub-section (2) of Section 12, of the said Act, DDA shall be at liberty to 
recover such amount or any part thereof by deducting it from the security deposit or from 
any sum due by DDA to the contractor whether under this contract or otherwise.  DDA 
shall not be bound to contest any claim made against it under sub-section (1) Section 12, of 

the said Act, except on the written request of the contractor and upon his giving to DDA full 
security for all costs for which DDA might become liable in consequence of contesting such 
claim. 

CLAUSE 18B 
Ensuring Payment and Amenities to Workers if Contractor fails 
In every case in which by virtue of the provisions of the Contract Labour (Regulation and 

Abolition) Act, 1970, and of the Contract Labour (Regulation and Abolition) Central Rules, 
1971, DDA is obliged to pay any amounts of wages to a workman employed by the 
contractor in execution of the works, or to incur any expenditure in providing welfare and 
health amenities required to be provided under the above said Act and the rules under 

Clause 19H or under the Contractor’s Labour Regulations, or under the Rules framed by 
Govt. from time to time for the protection of health and sanitary arrangements for workers 
employed by DDA & its  Contractors. DDA will recover from the contractor, the amount of 

wages so paid or the amount of expenditure so incurred; and without prejudice to the rights 
of the DDA under sub-section (2) of Section 20, and sub-section (4) of Section 21, of the 
Contract Labour (Regulation and Abolition) Act, 1970, DDA shall be at liberty to recover 

such amount or any part thereof by deducting it from the security deposit or from any sum 
due by DDA to the contractor whether under this contract or otherwise DDA shall not be 
bound to contest any claim made against it under sub-section (1) of Section 20, sub-section 
(4) of Section 21, of the said Act, except on the written request of the contractor and upon 
his giving to the DDA full security for all costs for which DDA might become liable in 
contesting such claim. 

CLAUSE 19  

 Labour Laws to be complied by the Contractor 
The contractor shall obtain a valid license under the Contract Labour (R&A) Act 1970, and 
the Contract Labour (Regulation and Abolition) Central Rules 1971, before the 

commencement of the work, and continue to have a valid license until the completion of the 
work.  The contractor shall also abide by the provisions of the Child Labour (Prohibition and 
Regulation) Act, 1986. 

The contractor shall also comply with the provisions of the building and other Construction 

Workers (Regulation of Employment & Conditions of Service) Act, 1996 and the building 
and other Construction Workers Welfare Cess Act, 1996. 

Any failure to fulfill these requirements shall attract the penal provisions of this contract 

arising out of the resultant non-execution of the work. 

CLAUSE 19A        
No labour below the age of fourteen years shall be employed on the work. 
CLAUSE 19B 
 Payment of Wages 
i) The contractor shall pay to labour employed by him either directly or through sub-

contractors, wages not less than fair wages as defined in the Contractor’s Labour 
Regulations or as per the provisions of the Contract Labour (Regulation and 
Abolition) Act 1970 and the contract Labour (Regulation and Abolition) Central 
Rules, 1971, wherever applicable. 
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ii) The contractor shall, notwithstanding the provisions of any contract to the contrary, 

cause to be paid fair wage to labour indirectly engaged on the work, including any 
labour engaged by his sub-contractors in connection with the said work, as if the 
labour had been immediately employed by him. 

iii) In respect of all labour directly or indirectly employed in the works for performance 
of the contractor’s part of this contract, the contractor shall comply with or cause to 
be complied with the Contractor’s Labour Regulations made by Government from 

time to time in regard to payment of wages, wage period, deductions from wages 
recovery of wages not paid and deductions un-authorizedly made, maintenance of 
wage books or wage slips, publication of scale of wages and other terms of 
employment, inspection and submission of periodical returns and all other matters 

of the like nature or as per the provisions of the Contract Labour (Regulation and 
Abolition) Act 1970, and the Contract Labour (Regulation and Abolition) Central 
Rules, 1971, wherever applicable. 

iv)  (a) The Engineer-in-Charge concerned shall have the right to deduct from the moneys 
due to the contractor any sum required or estimated to be required for making good 
the loss suffered by a worker or workers by reason of non-fulfillment of the 
conditions of the contract for the benefit of the workers, non-payment of wages or of 

deductions made from his or their wages which are not justified by their terms of the 
contract or non-observance of the Regulations. 

     (b)  Under the provision of Minimum Wages (Central) Rules 1950, the contractor is 

bound to allow to the labours directly or indirectly employed in the works one day 
rest for 6 days continuous work and pay wages at the same rate as for duty.  In the 
event of default, the Engineer-in-Charge shall have the right to deduct the sum or 

sums not paid on account of wages for weekly holidays to any labours and pay the 
same to the persons entitled thereto from any money due to the contractor by the 
Engineer-in-Charge concerned. 

 

            In the case of Union Territory of Delhi, however, as the all inclusive minimum daily 
wages fixed under Notification of the Delhi Administration No.F.12(162)MWO/ 
DAB/43884-91, dated 31.12.1979 as amended from time to time are inclusive of 
wages for the weekly day of rest, the question of extra payment for weekly holiday 
would not arise. 

v) The contractor shall comply with the provisions of the Payment of Wages Act, 1936, 
Minimum Wages Act, 1948, Employees Liability Act, 1938, Workmen’s 

Compensation Act, 1923, Industrial Disputes Act, 1947, Maternity Benefits the 
modifications thereof or any other laws relating thereto and the rules made there 
under from time to time. 

vi)  The contractor shall indemnify and keep indemnified DDA against payments to be 
made under and for the observance of the laws aforesaid and the Contractor’s 
Labour Regulations without prejudice to his right to claim indemnify from his sub-

contractors. 
vii) The laws aforesaid shall be deemed to be a part of this contract and any breach 

thereof shall be deemed to be a breach of this contract. 
viii) Whatever is the minimum wage for the time being, or if the wage payable is higher 

than such wage, such wage shall be paid by the contractor to the workmen directly 
without the intervention of Jamadar and that Jamadar shall not be entitled to 
deduct or recover any amount from the minimum wage payable to the workmen as 

and by way of commission or otherwise. 
ix) The contractor shall ensure that no amount by way of commission or otherwise is 

deducted or recovered by the Jamadar from the wage of workmen. 

CLAUSE 19C 
In respect of all labour directly or indirectly employed in the work for the performance of the 
contractor’s part of this contract, the contractor shall at his own expense arrange for the 
safety provisions as per Safety Code framed from time to time and shall at his own expense 

provide for all facilities in connection therewith.  In case the contractor fails to make 
arrangement and provide necessary facilities as aforesaid, he shall be liable to pay a penalty 
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of Rs.200/- for each default and in addition the Engineer-in-Charge shall be at liberty to 

make arrangement and provide facilities as aforesaid and recover the costs incurred in that 
behalf from the contractor. 

CLAUSE 19D  

The contractor shall submit by the 4th and 19th of every month, to the Engineer-in-Charge a 
true statement showing in respect of the second half of the preceding month and the first 
half of the current month respectively : 

1) the number of labours employed by him on the work. 

2) their working hours 

3) the wages paid to them 

4) the accidents that occurred during the said fortnight showing the circumstances under 
which they happened and the extent of damage and injury caused by them, and 

5) the number of female workers who have been allowed maternity benefit according to 

Clause 19F and the amount paid to them. 

 Failing which the contractor shall be liable to pay to DDA, a sum not exceeding Rs.200/- 
for each default or materially incorrect statement.  The decision of the Engineer in charge 

shall be final in deducting from any bill due to the contractor the amount levied as fine and 
be binding on the contractor. 

CLAUSE 19E 

In respect of all labour directly or indirectly employed in the works for the performance of 
the contractor’s part of this contract, the contractor shall comply with or cause to be 
complied with all the rules framed by Govt. from time to time for the protection of health 

and sanitary arrangements for workers employed by the DDA and its contractors. 

CLAUSE 19F 
Leave and pay during leave shall be regulated as follows: 

1. Leave: 

i) in the case of delivery – maternity leave not exceeding 8 weeks, 4 weeks up to 
and including the day of delivery and 4 weeks following that day, 

ii) in the case of miscarriage – up to 3 weeks from the date of miscarriage. 

2. Pay: 

i) in the case of delivery – leave pay during maternity leave will be at the rate of 
the women’s average daily earnings, calculated on total wages earned on the 
days when full time work was done during a period of three months 
immediately preceding the date on which she gives notice that she expects to 

be confined or at the rate of Rupee one only a day whichever is greater. 

ii) In the case of miscarriage – leave pay at the rate of average daily earning 
calculated on the total wages earned on the days when full time work was 

done during a period of three months immediately preceding the date of such 
miscarriage. 

3. Conditions for the grant of Maternity Leave: 

 No maternity leave benefit shall be admissible to a woman unless she has been 
employed for a total period of not less than six months immediately preceding the 
date on which she proceeds on leave. 

4. The contractor shall maintain a register of Maternity (Benefit) in the Prescribed Form 
as shown in appendix-I and II, and the same shall be kept at the place of work. 

CLAUSE 19G 
In the event of the contractor(s) committing a default or breach of any of the provisions of 
the, Contractor’s Labour Regulations and Model Rules for the protection of health and 
sanitary arrangements for the workers as amended from time to time or furnishing any 
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information or submitting or filing and statement under the provisions of the above 

Regulations and Rules which is materially incorrect, he/they shall, without prejudice to any 
other liability, pay to the DDA a sum not exceeding Rs.200/- for every default, breach or 
furnishing, making, submitting, filing such materially incorrect statements and in the event 

of the contractor(s) defaulting continuously in this respect, the penalty may be enhanced to 
Rs.200/- per day for each day of default subject to a maximum of 5 percent of the 
estimated cost of the work put to tender.  The decision of the Engineer-in-Charge shall be 

final and binding on the parties. 

Should it appear to the Engineer-in-Charge that the contractor(s) is/are not properly 
observing and complying with the provisions of the  Contractor’s Labour Regulations and 

Model Rules and the provisions of the Contract Labour (Regulation and Abolition) Act 1970, 
and the Contract Labour (R&A) Central Rules 1971, for the protection of health and 
sanitary arrangements for work people employed by the contractor(s) (hereinafter referred 
as “the said Rules”) the Engineer-in-Charge shall have power to give notice in writing to the 
contractor(s) requiring that the said Rules be complied with and the amenities prescribed 
therein be provided to the work people within a reasonable time to be specified in the 
notice.  If the contractor(s) shall fail within the period specified in the notice to comply with 

and/observe the said Rules and to provide the amenities to the work people as aforesaid, 
the Engineer-in-Charge shall have the power to provide the amenities hereinbefore 
mentioned at the cost of the contractor(s).  The contractor(s) shall erect, make and maintain 
at his/their own expense and to approved standards all necessary huts and sanitary 

arrangements required for his/their work people on the site in connection with the 
execution of the works, and if the same shall not have been erected or constructed, 
according to approved standards, the Engineer-in-Charge shall have power to give notice in 

writing to the contractor(s) requiring that the said huts and sanitary arrangements be 
remodeled and/or reconstructed according to approved standards, and if the contractor(s) 
shall fail to remodel or reconstruct such huts and sanitary arrangements according to 

approved standards within the period specified in the notice, the Engineer-in-Charge shall 
have the power to remodel or reconstruct such huts and sanitary arrangements according 
to approved standards at the cost of the contractor(s). 

CLAUSE 19H 
The contractor(s) shall at his/their own cost provide his/their labour with a sufficient 
number of huts (hereinafter referred to as the camp) of the following specifications on a 
suitable plot of land to be approved by the Engineer-in-Charge. 

i)       (a) The minimum height of each hut at the eaves level shall be 2.10m (7 ft) and the 
floor area to be provided with be at the rate of 2.7 sq.m (30 sq.ft.) for each 
member of the worker’s family staying with the labourer. 

(b) The contractor(s) shall in addition construct suitable cooking places having a 
minimum area of 1.80m x 1.50m (6’x5’) adjacent to the hut for each family. 

(c) The contractor(s) shall also construct temporary latrines and urinals for the use 

of the labours each on the scale of not less than four per each one hundred of 
the total strength, separate latrines and urinals being provided for women. 

(d) The contractor(s) shall construct sufficient number of bathing and washing 

places, one unit for every 25 persons residing in the camp.  These bathing and 
washing places shall be suitably screened. 

ii)      (a) All the huts shall have walls of sun-dried or burnt-bricks laid in mud mortar or 

other suitable local materials as may be approved by the Engineer-in-Charge.  
In case of sum-dried bricks, the walls should be plastered with mud gobri on 
both sides.  The floor may be kutcha but plastered with mud gobri and shall be 
at least 15 cm (6”) above the surrounding ground.  The roofs shall be laid with 

thatch or any other materials as may be approved by the Engineer-in-Charge 
and the contractor shall ensure that throughout the period of their occupation 
the roofs remain water-tight. 

(b) The contractor(s) shall provide each hut with proper ventilation. 
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(c) All doors, windows, and ventilators shall be provided with suitable leaves for 

security purposes. 

(d) There shall be kept an open space of at least 7.2m (8 yards) between the rows of 
huts which may be reduced to 6m (20 ft.) according to the availability of site 

with the approval of the Engineer-in-Charge.  Back to back construction will be 
allowed. 

iii) Water supply -The contractor(s) shall provide adequate supply of water for the use of 

labourers.  The provisions shall not be less than two gallons of pure and wholesome 
water per head per day for drinking purposes and three gallons of clean water per 
head per day for bathing and washing purposes. Where piped water supply is 

available, supply shall be at stand posts and where the supply is from wells or river, 
tanks which may be of metal or masonry, shall be provided.  The contractor(s) shall 
also at his/their own cost make arrangements for laying pipe lines for water supply to 
his/their labour camp from the existing mains wherever available, and shall pay all 
fees and charges therefore. 

iv) The site selected for the camp shall be high ground, removed from jungle. 

v)  Disposal of Excreta- The contractor(s) shall make necessary arrangements for the 

 disposal of excreta from the latrines by trenching or incineration which shall be 
according to the requirements laid down by the Local Health Authorities.  If trenching 
or incineration is not allowed, the contractor(s) shall make arrangements for the 
removal of the excreta through the Municipal Committee/ authority and inform it 
about the number of labourers employed so that arrangements may be made by such 
Committee/authority for the removal of the excreta.  All charges on this account shall 
be borne by the contractor and paid direct by him to the Municipality/ authority.  The 

contractor shall provide one sweeper for every eight seats in  case of dry system. 
vi)  Drainage- The contractor(s) shall provide efficient arrangements for draining away 

sludge water so as to keep the camp neat and tidy. 

vii) The contractor(s) shall make necessary arrangements for keeping the camp area 
sufficiently lighted to avoid accidents to the workers. 

viii) Sanitation-The contractor(s) shall make arrangements for conservancy and sanitation 

in the labour camps according to the rules of the Local Public Health and Medical 
Authorities. 

 

CLAUSE 19 I 
The Engineer-in-Charge may require the contractor to dismiss or remove from the site of 
the work any person or persons in the contractors’ employ the work who may be 
incompetent or misconduct himself and the contractor shall forthwith comply with such 

requirements. In respect of maintenance / repair of renovation works etc. where the labour 
have an easy access to the individual houses, the contractor shall issue identity cards to 
the labourers, whether temporary or permanent and he shall be responsible for any 

untoward action on the part of such labour.  AE/JE will display a list of contractors 
working in the colony / blocks on the notice board in the colony and also at the service 
center, to apprise the residents about the same.  
 

CLAUSE 19J 
It shall be the responsibility of the contractor to see that the building under construction is 
not occupied by and body un-authorized during construction, and is handed over to the 
Engineer-in-Charge with vacant possession of complete building.  If such building though 
completed is occupied illegally, then the Engineer-in-Charge shall have the option to refuse 
to accept the said building/buildings in that position.  Any delay in acceptance on this 

account will be treated as the delay in completion and for such delay a levy up to 5% of 
tendered value of work may be imposed by the SE whose decision shall be final both with 
regard to the justification and quantum and be binding on the contractor. 

However, the Superintending Engineer, through a notice, may require the contractor to 

remove the illegal occupation any time on or before construction and delivery. 
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CLAUSE 19K 
Employment of skilled/semi skill worker 
The contractor shall, at all stages of work, deploy skilled/semiskilled tradesmen who are 

qualified and possess certificate in particular trade from CPWD Training 
Institute/Industrial Training Institute/National Institute of construction Management and 
Research (NICMAR)/National Academy of Construction, CIDC or any similar reputed and 

recognized Institute mangled/ certified by State/Central Government.  The number of such 
qualified tradesmen shall not be less than 20% of total skilled/semi skilled workers 
required in each trade at any stage of work. The contractor shall submit number of man 
days required in respect of each trade, its scheduling and the list of qualified tradesmen 

along with requisite certificate from recognized Institute to Engineer in charge for approval.  
Notwithstanding such approval, if the tradesmen are found to have inadequate skill to 
execute the work of respective trade, the contractor shall substitute such tradesmen within 
two days of written notice from Engineer-in-Charge.  Failures on the part of contractor to 
obtain approval of Engineer-in-Charge or failure to deploy qualified tradesmen will attract a 
compensation to be paid by contractor at the rate of Rs.100 per such tradesman per day.  
Decision of Engineer in Charge as to whether particular tradesman possesses requisite skill 

and amount of compensation in case of default shall be final and binding. 
Provided always, that the provisions of this clause shall not be applicable for works with 
estimated cost put to tender being less than Rs.5 crores. 

CLAUSE 20 
Minimum Wages Act to be complied with 
The contractor shall comply with all the provisions of the Minimum Wages Act, 1948, and 

Contract Labour (Regulation and Abolition) Act, 1970, amended from time to time and rules 
framed there under and other labour laws affecting contract labour that may be brought 
into force from time to time. 

CLAUSE 21 
Work not to be sublet.  Action in case of insolvency 
The contractor shall not assign or sublet without the written approval of the Engineer-in-
Charge.  And if the contractor shall assign or sublet this contract, or attempt to do so, or 
become insolvent or commence any insolvency proceedings or make any composition with 
his creditors or attempt to do so, or if any bribe, gratuity, gift, loan, perquisite, reward or 
advantage pecuniary or otherwise, shall either directly or indirectly, be given, promised or 

offered by the contractor, or any of his servants or agent to any public office or person in 
the employ of Govt. in any way relating to his office or employment, or if any such officer or 
person shall become in any way directly or indirectly interested in the contract, the 

Engineer-in-Charge on behalf of the DDA shall have power to adopt the course specified in 
Clause 3 hereof in the interest of DDA and in the event of such course being adopted, the 
consequences specified in the said Clause 3 shall ensue. 

CLAUSE 22 

All sums payable by way of compensation under any of these conditions shall be considered 
as reasonable compensation to be applied to the use of DDA without reference to the actual 
loss or damage sustained and whether or not any damage shall have been sustained. 

CLAUSE 23 
Changes in firm’s Constitution to be intimated 
Where the contractor is a partnership firm, the previous approval in writing of the Engineer-
in-Charge shall be obtained before any change is made in the constitution of the firm.  
Where the contractor is an individual or a Hindu undivided family business concern such 
approval as aforesaid shall likewise be obtained before the contractor enters into any 

partnership agreement where under the partnership firm would have the right to carry out 
the works hereby undertaken by the contractor.  If previous approval as aforesaid is not 
obtained, the contract shall be deemed to have been assigned in contravention of Clause 21 
hereof and the same action may be taken, and the same consequences shall ensue as 

provided in the said Clause 21. 
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CLAUSE 24 
All works to be executed under the contract shall be executed under the direction and 
subject to the approval in all respects of the Engineer-in-Charge who shall be entitled to 

direct at what point or points and in what manner they are to be commenced, and from 
time to time carried on. 

CLAUSE 25 

Settlement of Disputes & Arbitration 
(A) Except where otherwise provided in the contract, all questions and disputes relating 

to the meaning of the specifications, design, drawings and instructions herein before 

mentioned and as to the quality of workmanship or materials used on the work or as 
to any other question, claim, right, matter or thing whatsoever in any way arising 
out of or relating to the contract, designs, drawings, specifications, estimates, 
instructions, orders or these conditions or otherwise concerning the works or the 
execution or failure to execute the same whether arising during the progress of the 
work or after the cancellation, termination, completion or abandonment thereof shall 
be dealt with as mentioned hereinafter. 

i) If the contractor considers any work demanded of him to be outside the 
requirements of the contract, or disputes any drawings, record or decision given in 
writing by the Engineer-in-Charge on any matter in connection with or arising out of 
the contract or carrying out of the work, to be unacceptable, he shall promptly 
within 15 days request the Superintending Engineer in writing for written 
instruction or decision. Thereupon the Superintending engineer shall give his 
written instructions or decision within a period of one month from the receipt of the 

contractor’s letter. 

If the Superintending Engineer fails to give his instructions or decision in writing 
within the aforesaid period or if the contractor is dissatisfied with the instructions or 

decision of the Superintending Engineer, the contractor may, within 15 days of the 
receipt of Superintending Engineer’s decision appeal to the Chief Engineer who shall 
afford an opportunity to the contractor to be heard, if the latter so desires, and to 

offer evidence in support of his appeal. The chief Engineer shall give his decision 
within 30 days of receipt of the Contractor’s Appeal.  If the contractor is dissatisfied 
with this decision, the contractor shall within a period of 30 days from receipt of the 
decision, give notice to the Engineer Member for appointment of Arbitrator, failing 

which, the said decision shall be final, binding and conclusive and not referable to 
adjudication by the Arbitrator. 

ii) Except where the decision has become final, binding and conclusive in terms of Sub 

Para (i) above disputes or difference shall be referred for adjudication through 
arbitration by a Sole Arbitrator who shall be a technical person having the 
knowledge and experience of the trade, appointed by the Engineer Member, DDA.  It 

will be no objection to any such appointment that the arbitrator so appointed is a 
DDA employee that he had to deal with the matter to which the contract relates and 
that in the course of his duties as DDA employee, he has expressed his views in all 
or any of the matter in dispute of difference.  If the arbitrator so appointed is unable 

or unwilling to act or resigns his appointment or vacates his office due to any reason 
whatsoever, another sole arbitrator shall be appointed in the manner aforesaid.  
Such person shall be entitled to proceed with the reference from the stage at which 
it was left by his predecessor. 

It is a term of this contract that the party invoking arbitration shall give a list of 
disputes with amounts claimed in respect of each such dispute along with the notice 

for appointment of arbitrator and giving reference to the rejection by the Chief 
Engineer of the appeal.  

It is also a term of this contract that no person other than a person appointed by the 
Engineer Member, DDA, as aforesaid, should act as arbitrator and, if, for any reason 
that is not possible; the matter shall not be referred to arbitration at all. It is also a 
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term of this contract that if the contractor does not make any demand for 

appointment of arbitrator in respect of any claims in writing as aforesaid within 120 
days of receiving the intimation from the Engineer-in-Charge that the final bill is 
ready for the payment, the claim of the contractor shall be deemed to have been 

waived and absolutely barred and the DDA shall be discharged and released of all 
liabilities under the contract in respect of these claims. 

The arbitration shall be conducted in accordance with the provisions of the 

Arbitration and Conciliation Act, 1996 (26 of 1996) or any statutory modifications or 
re-enactment thereof and the rules made there under and for the time being in force 
shall apply to the arbitration proceeding under this clause. 

It is also a term of this contract that the arbitrator shall adjudicate on only such 
disputes as are referred to him by the appointing authority and give separate award 
against each dispute and claim referred to him and, in all cases, where the total 
amount of the claims by any party exceeds Rs.1, 00,000/-, the arbitrator shall give 
reasons for the award. 

It is also a term of the contract that if any fees are payable to the arbitrator, these 
shall be paid equally by both the parties. 

It is also a term of the contract that the arbitrator shall be deemed to have entered 
on the reference on the date he issues the notice to both the parties calling them to 
submit their statement of claims and counter statement of claims.  The venue of the 
arbitration shall be such place as may be fixed by the arbitrator in his sole 
discretion.  The fees, if any, of the arbitrator, shall, if required, to be paid before the 
award is made and published, be paid half and half by each of the parties.  The cost 

of the reference and of the award (including the fees, if any, of the arbitrator) shall 
be in the discretion of the arbitrator who may direct to any by whom and in what 
manner, such costs or any part thereof shall be paid and fix or settle the amount of 
costs to be so paid. 

(B)     The Decision of the Superintending Engineer regarding the quantum of reduction as 
well as justification thereof in respect of rates for sub standard work which may be 
decided to be accepted will be final and could not be open to Arbitration. 

CLAUSE 26  
 Contractor to indemnify Govt. against Patent Rights 
The contractor shall fully indemnify and keep indemnified the DDA against and action, 

claim or proceeding relating to infringement or use of any patent or design or any alleged 
patent or design rights and shall pay any royalties which may be payable in respect of any 
article or part thereof included in the contract.  In the event of any claims made under or 
action brought against DDA in respect of any such matters as aforesaid, the contractor 
shall be immediately notified thereof and the contractor shall be at liberty, at his own 
expense, to settle any dispute or to conduct any litigation that may arise there from, 
provided that the contractor shall not be liable to indemnify the DDA if the infringement of 

the patent or design or any alleged patent or design right is the direct result of an order 
passed by the Engineer-in-Charge in this behalf. 

CLAUSE 27    

Lump sum Provisions in Tender 
When the estimate on which a tender is made includes lump sum in respect of parts of the 
work, the contractor shall be entitled to payment in respect of the items of work involved or 

the part of the work in question at the same rates as are payable under this contract for 
such items, or if the part of the work in question is not, in the opinion of the Engineer-in-
Charge payable of measurement, the Engineer-in-Charge may at his discretion pay the 
lump sum amount entered in the estimate, and the certificate in writing of the Engineer-in-

Charge shall be final and conclusive against the contractor with regard to any sum or sums 
payable to him under the provisions of the clause. 
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CLAUSE 28      

 Action where no Specifications are specified 
In the case of any class of work for which there is no such specifications as referred to in 
Clause 11, such work shall be carried out in accordance with the Bureau of Indian 

Standards Specifications.  In case there are no such specifications in Bureau of Indian 
Standards, the work shall be carried out as per manufacturer’s specifications, if not 
available then as per District Specifications.  In case there are no such specifications as 

required above, the work shall be carried out in all respects in accordance with the 
instructions and requirements of the Engineer-in-Charge. 

CLAUSE 29   

With-holding and lien in respect of sums due from contractor 
i) Whenever any claim or claims for payment of a sum of money arises out of or under 

the contract or against the contractor, the Engineer-in-Charge or the DDA shall be 
entitled to withhold and also have a lien to retain such sum or sums in whole or in 
part from the security, if any deposited by the contractor and for the purpose 
aforesaid, the Engineer-in-Charge or the DDA shall be entitled to withhold the 
security deposit, if any, furnished as the case may be and also have a lien over the 

same pending finalization or adjudication of any such claim.  In the event of the 
security being insufficient to cover the claimed amount or amounts or if no security 
has been taken from the contractor, the Engineer-in-Charge or the DDA shall be 
entitled to withhold and have a lien to retain to the extent of such claimed amount 

or amounts referred to above, from any sum or sums found payable or which may at 
any time thereafter become payable to the contractor under the same contract or 
any other contract with the Engineer-in-charge of the government or any contracting 

person through the Engineer-in-charge pending finalization of adjudication of any 
such claim. 

It is an agreed term of the contract that the sum of money or moneys so withheld or 

retained under the lien referred to above by the Engineer-in-Charge or DDA will be 
kept withheld or retained as such by the Engineer-in-Charge or DDA till the claim 
arising out of or under the contract is determined by the arbitrator (if the contract is 
governed by the arbitration clause) by the competent court, as the case may be and 
that the contractor will have no claim for interest or damages whatsoever on any 
account in respect of such withholding or retention under the lien referred to above 
and duly notified as such to the contractor.  For the purpose of this clause, where 

the contractor is a partnership firm or a limited company, the Engineer-in-Charge or 
the DDA shall be entitled to withhold and also have a lien to retain towards such 
claimed amount or amounts in whole or in part from any sum found payable to any 

partner/ limited company as the case may be, whether in his individual capacity or 
otherwise. 

ii) DDA shall have the right to cause an audit and technical examination of the works 
and the final bills of the contractor including all supporting vouchers, abstract, etc., 

to be made after payment of the final bill and if as a result of such audit and 
technical examination any sum is found to have been overpaid in respect of any 
work done by the contractor under the contract or any work claimed to have been 

done by him under the contract and found not to have been executed, the contractor 
shall be liable to refund the amount of over payment and it shall be lawful for DDA 
to recover the same from him in the manner prescribed in sub clause (i) of this 
clause or in any other manner legally permissible; and it it is found that the 
contractor was paid less than what was due to him under the contract in respect of 
any work executed by him under it, the amount of such under payment shall be 
duly paid by DDA to the contractor, with any interest thereon whatsoever. 

 Provided that the DDA shall not be entitled to recover any sum overpaid, nor the 
contractor shall be entitled to payment or any sum paid short where such payment 
has been agreed upon between the Superintending Engineer or Executive Engineer 

on the one hand and the contractor on the other under any term of the contract 
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permitting payment for work after assessment by the Superintending Engineer or 

Executive Engineer. 

CLAUSE 29A 
Lien in respect of claims in other Contracts 

Any sum of money due and payable to the contractor (including the security deposit 
returnable to him) under the contract may be withheld or retained by way of lien by the 
Engineer-in-Charge or the DDA any other contracting person or persons through Engineer-

in-Charge against any claim of the Engineer-in-Charge or DDA or such other person or 
persons in respect of payment of a sum of money arising out of or under any other contract 
made by the contractor with the Engineer-in-Charge or the DDA or with such other person 

or persons. 

It is an agreed term of the contract that the sum of money so withheld or retained under 
this clause by the Engineer-in-Charge or the DDA will be kept withheld or retained as such 
by the Engineer-in-Charge or the DDA or till his claim arising out of the same contract or 
any other contract is either mutually settled or determined by the arbitration clause or by 
the competent court, as the case may be and that the contractor shall have no claim for 
interest or damages whatsoever on this account or on any other ground in respect of any 

sum of money withheld or retained under this clause and duly notified as such to the 
contractor. 

CLAUSE 30-Deleted 

CLAUSE 31 
Unfiltered water supply 
The contractor(s) shall make his/their own arrangements for water required for the work 

and nothing extra will be paid for the same.  This will be subject to the following conditions: 

i) That the water used by the contractor(s) shall be fit for construction purposes to the 
satisfaction of the Engineer-in-Charge. 

ii) The Engineer-in-Charge shall make alternative arrangements for supply of water at 
the risk and cost of contractor(s) if the arrangements made by the contractor(s) for 
procurement of water are in the opinion of the Engineer-in-Charge, unsatisfactory. 

CLAUSE 31A 
Departmental water supply, if available 
Water if available may be supplied to the contractor by the department subject to the 
following conditions: 

i) The water charges @ 1% shall be recovered on gross amount of the work done. 

ii) The contractor(s) shall make his/their own arrangement of water connection and 
laying of pipelines from existing main of source of supply. 

iii) The Department do not guarantee to maintain uninterrupted supply of water and it 
will be incumbent on the contractor(s) to make alternative arrangements for water at 
his/their own cost in the event of any temporary break down in the DDA water main 

so that the progress of his/their work is not held up for want of water.  No claim of 
damage or refund of water charges will be entertained on account of such break 
down. 

CLAUSE 32 
Alternate water arrangements 
i) Where there is no piped water supply arrangement and the water is taken by the 

contractor from the wells or hand pump constructed by the Government, no charge 
shall be recovered from the contractor on that account.  The contractor shall, 
however, draw water at such hours of the day that it does not interfere with the 

normal use for which the hand pumps and wells are intended.  He will also be 
responsible for all damage and abnormal repairs arising out of his use, the cost of 
which shall be recoverable from him.  The Engineer-in-Charge shall be the final 
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authority to determine the cost recoverable from the contractor on this account and 

his decision shall be binding on the contractor. 

ii) The contractor shall be allowed to construct temporary wells in DDA land for taking 
water for construction purposes only after he has got permission of the Engineer-in-

Charge in writing.  No charges shall be recovered from the contractor on this 
account, but the contractor shall be required to provide necessary safety 
arrangements to avoid any accidents or damage to adjacent buildings, roads and 

service lines.  He shall be responsible for any accidents or damage caused due to 
construction and subsequent maintenance of the wells and shall restore the ground 
to its original condition after the wells are dismantled on completion of the work. 

CLAUSE 33 
Return of Surplus materials 
Notwithstanding anything contained to the contrary in  this Contract, where any materials 
for the execution of the Contract are procured with the assistance of Delhi Development 
Authority by  purchase made under order or permits or licenses issued by DDA, the 
Contractor  shall hold the said materials economically and solely for the purpose of the 
Contract and not dispose of them without the permission of the D.D.A. and return, if 

required by the Engineer-in-Charge all surplus materials or unserviceable materials that 
may be left with him after the completion of the Contract or at it’s termination for any 
reason whatsoever on being paid or credited such price at the Engineer-in-Charge shall 
determine having due regard to the condition of the materials. The price allowed to the 
Contractor however shall not exceed the amount charged to him excluding the element of 
storage charges. The decision of the Engineer-in-Charge shall be final and conclusive. In the 
event of breach of the aforesaid condition the Contractor shall in addition throwing himself 

open to action for contravention of the term of the Licenses or permit and or for criminal 
breach of trust be liable to D.D.A. for all moneys, advantages or profit resulting or which in 
the usual course would have resulted to him by reason of such breach. 

CLAUSE 34  Deleted  
CLAUSE 36 
Employment of Technical Staff and employees 

Contractors Superintendence, Supervision, Technical Staff & Employees 

i) The contractor shall provide all necessary superintendence during execution of the 
work and all along thereafter as may be necessary for proper fulfilling of the 

obligations under the contract. 

The contractor shall immediately after receiving letter of acceptance of the tender 
and before commencement of the work, intimate in writing to the Engineer-in-
Charge the name(s), qualifications, experience, age, address(s) and other particulars 
along with certificates, of the principal technical representative to be in charge of the 
work  and other technical representative(s) who will be supervising the work. 
Minimum requirement of such technical representative(s) and their qualifications 

and experience shall not be lower than specified in Schedule ‘F’.  The Engineer-in-
Charge shall within 3 days of receipt of such communication intimate in writing his 
approval or otherwise of such a representative(s) to the contractor.  Any such 

approval may at any time be withdrawn and in case of such withdrawal, the 
contractor shall appoint another such representative(s) according to the provisions 
of this clause.  Decision of the tender accepting authority shall be final and binding 
on the contractor in this respect.  Such a principal technical representative and 
other technical representative(s) shall be appointed by the contractor soon after 
receipt of the approval from Engineer-in-Charge and shall be available at site before 
start of work. 

All the provisions applicable to the principal technical representative under the 
Clause will also be applicable to other technical representative(s) The principal 
technical representative and other technical representative(s) shall be present at the 
site of work for supervision at all times when any construction activity is in progress 
and also present himself/themselves, as required, to the Engineer-in-Charge and/or 
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his designated representative, to take instructions.  Instructions given to the 

principal technical representative or other technical representative(s) shall be 
deemed to have the same force as if these have been given to the contractor.  The 
principal technical representative and other technical representative(s) shall be 

actually available at site fully during all stages of execution of work, during 
recording/checking/ test checking of measurements of works and whenever so 
required by the Engineer-in-Charge and shall also note down instructions conveyed 

by the Engineer-in-Charge or his designated representative(s) in the site order book 
and shall affix his/their signature in token of noting down the instructions and in 
token of acceptance of measurements/checked measurement/ test checked 
measurements.  The representative(s) shall not look after any other work.  

Substitutes, duly approved by Engineer-in-Charge of the work in similar manner as 
aforesaid shall be provided in event of absence of any of the representative(s) by 
more than two days. 
 
If the Engineer-in-Charge, whose decision in this respect is final and binding on the 
contractor, is convinced that no such technical representative(s) is/are effectively 
appointed or is/are effectively attending or fulfilling the provision of this clause, a 

recovery (non-refundable) shall be effected from the contractor as specified in 
Schedule ‘F’ and the decision of the Engineer-in-Charge as recorded in the site order 
book and measurement recorded checked/test checked in Measurement Books shall 

be final and binding on the contractor.  Further if the contractor fails to appoint 
suitable technical Principal technical representative and/or other technical 
representative(s) and if such appointed persons are not effectively present or are 

absent by more than two days without duly approved substitute or do not discharge 
their responsibilities satisfactorily, the Engineer-in-Charge shall have full powers to 
suspend the execution of the work until such date as suitable other technical 
representative(s) is/are appointed and the contractor shall be held responsible for 

the delay so caused to the work.  The contractor shall submit a certificate of 
employment of the technical representative(s) along with every on account bill/final 
bill and shall produce evidence if at any time so required by the Engineer-in-Charge. 
 

ii) The contractor shall provide and employ on the site only such technical assistants 
as are skilled and experienced in their respective fields and such foremen and 
supervisory staff as are competent to give proper supervision to the work. 

The contractor shall provide and employ skilled, semiskilled and unskilled labour as 
is necessary for proper and timely execution of the work. 

The Engineer-in-Charge shall be at liberty to object to and require the contractor to 

remove from the works any person who in his opinion misconducts himself, or is 
incompetent or negligent in the performance of his duties or whose employment is 
otherwise considered by the Engineer-in-Charge to be undesirable.  Such person 

shall not be employed again at works site without the written permission of the 
Engineer-in-Charge and the persons so removed shall be replaced as soon as 
possible by competent substitutes. 

CLAUSE 37 
Levy/Taxes payable by Contractor 

i) Sales-Tax / VAT (except Service Tax), Building and other Construction Workers 
Welfare Cess or any other tax  or Cess in respect of this contract shall be payable by 
the contractor and DDA shall not entertain any claim whatsoever in this respect.  
However, in respect of service tax, same shall be paid by the contractor to the 
concerned department on demand and it will be reimbursed to him by the Engineer-

in-Charge after satisfying that it has been actually and genuinely paid by the 
contractor.  

ii) The contractor shall deposit royalty and obtain necessary permit for supply of the 

red bajri, stone, kankar, etc. from local authorities. 
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iii) If pursuant to or under any law, notification or order any royalty, cess or the like 

becomes payable by the Government of India and does not any time become payable 
by the contractor to the  State Government, Local authorities in respect of any 
material used by the contractor in the works then in such a case, it shall be lawful 

to the  DDA and it will have the right and be entitled to recover the amount paid in 
the circumstances as aforesaid from dues of the contractor. 

CLAUSE 38 

Conditions for reimbursement of levy/taxes if levied after receipt of tenders 
i) All tendered rates shall be inclusive of all taxes and levies (except Service Tax) 

payable under respective statutes.  However, if any further Tax or Levy or Cess is 

imposed by Statues, after the last stipulated date for the receipt of tender including 
extensions if any and the Contractor thereupon necessarily and properly pays such 
taxes/ levies/Cess, the contractor shall be reimbursed the amount so paid, provided 
such payments, if any, is not, in the opinion of the Superintending Engineer (whose 
decision shall be final and binding on the contractor) attributable to delay in 
execution of work within the control of the contractor.  

ii) The contractor shall keep necessary books of accounts and other documents for the 

purpose of this condition as may be necessary and shall allow inspection of the 
same by a duly authorized representative of the DDA and/or the Engineer-in-Charge 
and shall also furnish such other information/ document as the Engineer-in-Charge 
may require from time to time. 

iii) The contractor shall, within a period of 30 days of the imposition of any such further 
tax or levy or Cess, give a written notice thereof to the Engineer-in-Charge that the 
same is given pursuant to this condition, together with all necessary information 

relating thereto. 

CLAUSE 39 
Termination of Contract on death of contractor 

Without prejudice to any of the rights or remedies under this contract if the contractor dies, 
the Divisional Officer on behalf of the DDA shall have the option of terminating the contract 
without compensation to the contractor. 

CLAUSE 40 
If Near relative working in DDA then the contractor not allowed to tender 
The contractor shall not be permitted to tender for works in the DDA circle responsible for 

award and execution of contracts in which his near relative is posted as Divisional 
Accountant or as an officer of  any capacity between the grades of Superintending Engineer 
and Junior Engineer(both inclusive). He shall also intimate the names of persons who are 
working with him in any capacity or are subsequently employed by him and who are near 
relatives to any Gazetted Officer in the DDA or in the Ministry of Urban Development.  Any 
breach of this condition by the contractor would render him liable to be removed from the 
approved list of contractors of this Department.  If however the contractor is registered in 

any other department, he shall be debarred from tendering in DDA for any breach of this 
condition. 

Note :  By the term “Near relatives” is meant wife, husband, parents and grand parents, 

children and grand children, brothers and sisters, uncles, aunts and cousins and 
their corresponding in-laws. 

CLAUSE 41 

No Gazetted Engineer to work as Contractor within one year of retirement 
No engineer of gazetted rank or other gazetted officer employed in engineering or 
administrative duties in an engineering department of the DDA shall work as a contractor 
or employee of a contractor for a period of one year after his retirement from Government 

service without the previous permission of DDA in writing.  This contract is liable to be 
cancelled if either the contractor or any of his employees is found at any time to be such a 
person who had not obtained the permission of DDA as aforesaid, before submission of the 
tender or engagement in the contractor’s service, as the case may be. 
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CLAUSE 42 Deleted  
 
CLAUSE 43 

Compensation during warlike situations 
The work (whether fully constructed or not) and all materials, machines, tools and plants, 
scaffolding, temporary buildings and other things connected therewith shall be at the risk of 

the contractor until the work has been delivered to the Engineer-in-Charge and a certificate 
from him to that effect obtained.  In the event of the work or any materials properly brought 
to the site for incorporation in the work being damaged or destroyed in consequence of 
hostilities or warlike operation, the contractor shall when ordered (in writing) by the 

Engineer-in-Charge to remove any debris from the site, collect and properly stack or remove 
in store all serviceable materials salvaged from the damaged work and shall be paid at the 
contract rates in accordance with the provision of this agreement for the work of clearing 
the site of debris, stacking or removal of serviceable material and for reconstruction of all 
works ordered by the Engineer-in-Charge, such payments being in addition to 
compensation up to the value of the work originally executed before being damaged or 
destroyed and not paid for.  In case of works damaged or destroyed but not already 

measured and paid for, the compensation shall be assessed by the Divisional officer up to 
Rs.5,000/- and by the Superintending Engineer  concerned for a higher amount.  The 
contractor shall be paid for the damages/ destruction suffered and for the restoring the 

material at the rate based on analysis of rates tendered for in accordance with the provision 
of the contract.  The certificate of the Engineer-in-Charge regarding the quality and quantity 
of materials and the purpose for which they were collected shall be final and binding on all 

parties to this contract. 

Provided always that no compensation shall be payable for any loss in consequence of 
hostilities or warlike operations (a) unless the contractor had taken all such precautions 

against air raid as are deemed necessary by the A.R.P. Officers or the Engineer-in-Charge 
(b) for any material etc. not on the site of the work or for any tools, plant, machinery, 
scaffolding, temporary building and other things not intended for the work. 

In the event of the contractor having to carry out the reconstruction as aforesaid, he shall 
be allowed such extension of time for its completion as is considered reasonable by the 
Divisional Officer. 

CLAUSE 44 

Apprentices Act provisions to be complied with 
The contractor shall comply with the provisions of the Apprentices Act, 1961 and the rules 
and orders issued there under from time to time.  If he fails to do so, his failure will be a 

breach of the contract and the Superintending Engineer may, in his discretion, cancel the 
contract.  The contractor shall also be liable for any pecuniary liability arising on account of 
any violation by him of the provisions of the said Act. 

CLAUSE 45 
Release of Security deposit after labour clearance 
Security Deposit of the work shall not be refunded till the contractor produces a clearance 
certificate from the Labour Officer.  As soon as the work is virtually complete the contractor 

shall apply for the clearance certificate to the Labour Officer under intimation to the 
Engineer-in-Charge.  The Engineer-in-Charge, on receipt of the said communication, shall 
write to the Labour Officer to intimate if any complaint is pending against the contractor in 
respect of the work.  If no complaint is pending, on record till after 3 months after 
completion of the work and/or no communication is received from the Labour Officer to this 
effect till six months after the date of completion, it will be deemed to have received the 

clearance certificate and the Security Deposit will be released if otherwise due. 
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SAFETY CODE 

 

1. Suitable scaffolds should be provided for workmen for all works that cannot safely 
be done from the ground, or from solid construction except such short period work 
as can be done safely from ladders.  When a ladder is used, an extra mazdoor shall 
be engaged for holding the ladder and if the ladder is used for carrying materials as 
well suitable footholds and hand-hold shall be provided on the ladder and the ladder 

shall be given an inclination not steeper than 1/4 to 1 (1.4 horizontal and 1 vertical). 

2. Scaffolding of staging more than 3.6m (12ft.) above the ground or floor, swung or 
suspended from an overhead support or erected with stationary support shall have a 

guard rail properly attached or bolted, braced and otherwise secured at least 90 cm. 
(3ft.) high above the floor or platform of such scaffolding or staging and extending 
along the entire length of the outside and ends there of with only such opening as 

may be necessary for the delivery of materials.  Such scaffolding or staging shall be 
so fastened as to prevent it from swaying from the building or structure. 

3. Working platforms, gangways and stairways should be so constructed that they 

should not sag unduly or unequally, and if the height of the platform or the gangway 
or the stairway is more than 3.6m (12ft.) above ground level or floor level, they 
should be closely boarded, should have adequate width and should be suitably 
fastened as described in (2) above. 

4. Every opening in the floor of a building or in a working platform shall be provided 
with suitable means to prevent the fall of person or materials by providing suitable 
fencing or railing whose minimum height shall be 90 cm (3ft.). 

5. Safe means of access shall be provided to all working platforms and other working 
places.  Every ladder shall be securely fixed.  No portable single ladder shall be over 
9m. (30ft.) in length while the width between side rails in rung ladder shall in no 

case be less than 29 cm. (11½”) for ladder up to and including 3m. (10ft.) in length.  
For longer ladder, this width should be increased at least ¼” for each additional 
30cm. (1 foot) of length.  Uniform step spacing of not more than 30 cm shall be kept.  
Adequate precautions shall be taken to prevent danger from electrical equipment.  

No materials on any of the sites or work shall be so stacked or placed as to cause 
danger or inconvenience to any person or the public.  The contractor shall provide 
all necessary fencing and lights to protect the public from accident and shall be 

bound to bear the expenses of defense of every suit, action or other proceedings at 
law that may be brought by any person for injury sustained owing to neglect of the 
above precautions and to pay any damages and cost which may be awarded in any 
such suit, action or proceedings to any such person or which may, with the consent 
of the contractor, be paid to compensate any claim by any such person. 

6. Excavation and Trenching – All trenches 1.2m. (4ft.) or more in depth, shall at all 

times be supplied with at least one ladder for each 30m. (100ft.) in length or fraction 
thereof Ladder shall extend from bottom of the trench to at least 90 cm. (3ft.) above 
the surface of the ground.  The side of the trenches which are 1.5m. (5ft.) or more in 
depth shall be stepped back to give suitable slope or securely held by timber 

bracing, so as to avoid the danger of sides collapsing.  The excavated materials shall 
not be placed within 1.5m. (5ft.) of the edges of the trench or half of the depth of the 
trench whichever is more.  Cutting shall be done from top to bottom.  Under no 

circumstances undermining or undercutting shall be done. 

7. Demolition – Before any demolition work is commenced and also during the progress 
of the work. 

i) All roads and open areas adjacent to the work site shall either be closed or suitably 
protected. 

ii) No electric cable or apparatus which is liable to be a source of danger or a cable or 

apparatus used by the operator shall remain electrically charged. 
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iii) All practical steps shall be taken to prevent danger to persons employed from risk of 

fire or explosion or flooding.  No floor, roof or other part of the building shall be so 
overloaded with debris or materials as to render it unsafe. 

8. All necessary personal safety equipment as considered adequate by the Engineer-in-

Charge should be kept available for the use of the person employed on the site and 
maintained in a condition suitable for immediate use, and the contractor should 
take adequate steps to ensure proper use of equipment by those concerned: - The 

following safety equipment shall invariably be provided. 

i) Workers employed on mixing asphaltic materials, cement and lime mortars shall be 
provided with protective footwear and protective goggles. 

ii) Those engaged in white washing and mixing or stacking of cement bags or any 
material which is injurious to the eyes shall be provided with protective goggles. 

iii) Those engaged in welding works shall be provided with welder’s protective eye-

shields. 

iv) Stone breaker shall be provided with protective goggles and protective clothing and 
seated at sufficiently safe intervals. 

v) When workers are employed in sewers and manholes, which are in active use, the 
contractors shall ensure that the manhole covers are opened and ventilated at-least 
for an hour before the workers are allowed to get into the manholes, and the 

manholes so opened shall be cordoned off with suitable railing and provided with 
warning signals or boards to prevent accident to the public.  In addition, the 
contractor shall ensure that the following safety measure are adhered to : 

a) Entry for workers into the line shall not be allowed except under supervision of the 
JE or any other higher office. 

b) At least 5 to 6 manholes upstream and downstream should be kept open for at least 
2 to 3 hours before any man is allowed to enter into the manhole for working inside. 

c) Before entry presence of Toxic gases should be tested by inserting wet lead acetate 
paper which changes colour in the presence of such gases and gives indication of 
their presence. 

d) Presence of Oxygen should be verified by lowering a detector lamp into the manhole.  
In case, no Oxygen is found inside the sewer line, workers should be sent only with 
Oxygen kit. 

e) Safety belt with rope should be provided to the workers.  While working inside the 
manholes such rope should be handled by two men standing outside to enable him 
to be pulled out during emergency. 

f) The area should be barricaded or cordoned of by suitable means to avoid mishaps of 
any kind.  Power warning signs should be displayed for the safety of the public 
whenever cleaning works are undertaken during night or day. 

g) No smoking or open flames shall be allowed near the blocked manhole being 
cleaned. 

h) The malba obtained on account of cleaning of blocked manholes and sewer lines 

should be immediately removed to avoid accidents on account of slippery nature of 
the malba. 

i) Workers should not be allowed to work inside the manhole continuously.  He should 

be given rest intermittently.  The Engineer-in-Charge may decide the time up to 
which a worker may be allowed to work continuously inside the manhole. 

j) Gas masks with Oxygen Cylinder should be kept at site for use in emergency. 

k) Air-blowers should be used for flow of fresh air through the manholes.  Whenever 
called for portable air blowers are recommended for ventilating the manholes.  The 
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Motors for these shall be vapor proof and of totally enclosed type.  Non sparking gas 

engines also could be used but they should be placed at least 2 meters away from 
the opening and on the leeward side protected from wind so that they will not be a 
source of friction on any inflammable gas that might be present. 

l) The workers engaged for cleaning the manholes/sewers should be properly trained 
before allowing to work in the manhole. 

m) The workers shall be provided with Gumboots or non sparking shoes bump helmets 

and gloves non sparking tools safety lights and gas masks and portable air blowers 
(when necessary).  They must be supplied with barrier cream for anointing the limbs 
before working inside the sewer lines. 

n) Workmen descending a manhole shall try each ladder stop or rung carefully before 
putting his full weight on it to guard against insecure fastening due to corrosion of 
the rung fixed to manhole well. 

o) It a man has received a physical injury, he should be brought out of the sewer 
immediately and adequate medical aid should be provided to him. 

p) The extents to which these precautions are to be taken depend on individual 

situation but the decision of the Engineer-in-Charge regarding the steps to be taken 
in this regard is an individual case will be final. 

vi) The Contractor shall not employ men and women below the age of 18 years on the 

work of painting with products containing lead in any form.  Wherever men above 
the age of 18 are employed on the work of lead painting, the following precaution 
should be taken : 

a) No paint containing lead or lead products shall be used except in the form of paste 
or ready made paint. 

b) Suitable face masks should be supplied for use by the workers when paint is applied 
in the form of spray or a surface having lead paint is dry rubbed and scraped. 

c) Overalls shall be supplied by the contractors to the workmen and adequate facilities 
shall be provided to enable the working painters to wash during and on the 
cessation of work. 

 

9. An additional clause (viii) (i) of Safety Code (iv) the Contractor shall not employ 
women and men below the age of 18 on the work of painting with product contained 
lead in any form.  Wherever men above the age of 18 are employed on the work of 
lead painting, the following principles must be observed for such use: 

i) White lead, sulphate of lead or product containing these pigment, shall not be used 

in painting operation except in the form of pastes or paint ready for use. 

ii) Measures shall be taken, wherever required in order to prevent danger arising from 
the application of paint in the form of spray. 

iii) Measures shall be taken, wherever practicable, to prevent danger arising out of from 
dust caused by dry rubbing down and scraping. 

iv) Adequate facilities shall be provided to enable working painters to wash during and 

on cessation of work. 

v) Overall shall be worn by working painters during the whole of working period. 

vi) Suitable arrangement shall be made to prevent clothing put off during working 
hours being spoiled by painting materials. 

vii) Cases of lead poisoning and suspected lead poisoning shall be notified and shall be 
subsequently verified by medical man appointed by competent authority of DDA 

viii) DDA may require, when necessary medical examination of workers. 
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ix) Instructions with regard to special hygienic precautions to be taken in the painting 

trade shall be distributed to working painters. 

10. When the work is done near any place where there is risk of drowning, all necessary 
equipments should be provided and kept ready for use and all necessary steps taken 

for prompt rescue of any person in danger and adequate provision, should be made 
for prompt first aid treatment of all injuries likely to be obtained during the course of 
the work. 

11. Use of hoisting machines and tackle including their attachments, anchorage and 
supports shall conform to the following standards or conditions: 

i)  a) These shall be of good mechanical construction, sound materials and adequate 

strength and free from patent defects and shall be kept repaired and in good working 
order. 

    b) Every rope used in hoisting or lowering materials or as a means of suspension shall 

be of durable quality and adequate strength, and free from patent defects. 

ii) Every crane driver or hoisting appliance operator shall be properly qualified and no 
person under the age of 21 years should be in charge of any hoisting machine 

including any scaffolding which or give signals to operator. 

iii) In case of every hoisting machine and of every chain ring hook, shackle swivel and 
pulley block used in hoisting or as means of suspension, the safe working load shall 

be ascertained by adequate means.  Every hoisting machine and all gear referred to 
above shall be plainly marked with the safe working load.  In case of a hoisting 
machine having a variable safe working load and the condition under which it is 
applicable shall be clearly indicated.  No part of any machine or any gear referred to 

above in this paragraph shall be loaded beyond the safe working load except for the 
purpose of testing. 

iv) In case of departmental machines, the safe working load shall be notified by the 

Electrical Engineer-in-Charge.  As regards contractor’s machines the contractors 
shall notify the safe working load of the machine to the Engineer-in-Charge 
whenever he brings any machinery to site of work and get it verified by the Electrical 

Engineer concerned 

12. Motors, gearing transmission, electric wiring and other dangerous parts of hoisting 
appliances should be provided with efficient safeguards.  Hoisting appliances should 

be provided with such means as will reduce to the minimum the risk of accidental 
descent of the load.  Adequate precautions should be taken to reduce to the 
minimum the risk of any part of a suspended load becoming accidentally displaced.  
When workers are employed on electrical installations which are already energized, 
insulating mats, wearing apparel, such as gloves, sleeves and boots as may be 
necessary should be provided.  The worker should not wear any rings, watches and 
carry keys or other materials which are good conductors of electricity. 

13.  All scaffolds, ladders and other safety devices mentioned or described herein shall be 
maintained in safe condition and no scaffold, ladder or equipment shall be altered or 
removed while it is in use.  Adequate washing facilities should be provided at or near 
places of work. 

14. These safety provisions should be brought to the notice of all concerned by display 
on a notice board at a prominent place at work spot.  The person responsible for 

compliance of the safety code shall be named therein by the contractor. 

15. To ensure effective enforcement of the rules and regulations relating to safety 
precautions the arrangements made by the contractor shall be open to inspection by 

the Labour Officer or Engineer-in-Charge of the department or their representatives. 

16. Notwithstanding the above clauses from 1 to 15 there is nothing in these to exempt 
the contractor from the operations of any other Act or Rule in force in the Republic 
of India. 
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MODEL RULES FOR THE PROTECTION OF HEALTH AND SANITARY 
ARRANGEMENTS FOR WORKERS EMPLOYED BY DDA OR ITS CONTRACTORS 

 

1. APPLICATION 
 These rules shall apply to all buildings and construction works in charge of 

DDA in which twenty or more workers are ordinarily employed or are 
proposed to be employed in any day during the period during which the 
contract work is in progress. 

2. DEFINITION 
 Work place means a place where twenty or more workers are ordinarily 

employed in connection with construction work on any day during the period 
during which the contract work is in progress. 

3. FIRST-AID FACILITIES 
i) At every work place there shall be provided and maintained, so as to be 

easily accessible during working hours, first-aid boxes at the rate of not less 
than one box for 150 contract labour or part thereof ordinarily employed. 

ii) The first-aid box shall be distinctly marked with a red cross on white back 
ground and shall contain the following equipment: 

a) For work places in which the number of contract labour employed does not 
exceed 50 
Each first-aid box shall contain the following equipments: 

1. 6 small sterilized dressings. 
2. 3 medium size sterilized dressings. 
3. 3 large size sterilized dressings. 
4. 3 large sterilized burn dressings. 
5. 1 (30 ml.) bottle containing a two percent alcoholic solution of iodine.   
6. 1 (30ml.) bottle containing salvolatile having the dose and mode of 

administration indicated on the label. 
7. 1 snakebite lancet. 
8. 1 (30 gms.) bottle of potassium permanganate crystals. 
9. 1 pair scissors. 
10. 1 copy of the first-aid leaflet issued by the Director General, Factory Advice 

Service and Labour Institutes, Government of India. 
11. 1 bottle containing 100 tablets (each of 5 gms.) of aspirin. 
12. Ointment for burns. 
13. A bottle of suitable surgical antiseptic solution. 
b) For work places in which the number of contract labour exceed 50 

Each first-aid box shall contain the following equipments: 
1. 12 small sterilized dressings. 
2. 6 small size sterilized dressings. 
3. 6 large size sterilized dressings. 
4. 6 large size sterilized burn dressings. 
5. 6 (15 gms.) packets sterilized cotton wool. 
6. 1 (60 ml.) bottle containing a two percent alcoholic solution iodine. 
7. 1 (60 ml.) bottle containing Sal volatile having the does and mode of 

administration indicated on the label. 
8. 1 roll of adhesive plaster. 
9. 1 snake bite lancet. 
10. 1 (30 gms.) bottle of potassium permanganate crystals. 
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11. 1 pair scissors. 
12. 1 copy of the first-aid leaflet issued by the Director General Factory Advice 

Service and Labour Institutes/ Government of India. 
13. A bottle containing 100 tablets (each of 5 gms.) of aspirin. 
14. Ointment for burns. 
15. A bottle of suitable surgical antiseptic solution. 

iii) Adequate arrangements shall be made for immediate recoupment of the equipment 
when necessary. 

iv) Nothing except the prescribed contents shall be kept in the First-aid box. 

v) The first-aid box shall be kept in charge of a responsible person who shall always be 
readily available during the working hours of the work place. 

vi) A person in charge of the First-aid box shall be a person trained in First-aid 

treatment, in the work places where the number of contract labour employed is 150 
or more. 

vii) In work places where the number of contract labour employed is 500 or more and 

hospital facilities are not available within easy distance from the works.  First-aid 
posts shall be established and run by a trained compo under.  The compo under 
shall be on duty and shall be available at all hours when the workers are at work. 

viii) Where work places are situated in places which are not towns or cities, a suitable 
motor transport shall be kept readily available to carry injured person or person 
suddenly taken ill to the nearest hospital. 

4. DRINKING WATER 
i) In every work place, there shall be provided and maintained at suitable places, easily 

accessible to labour, a sufficient supply of cold water fit for drinking. 

ii) Where drinking water is obtained from an intermittent public water supply, each 

work place shall be provided with storage where such drinking water shall be stored. 

iii) Every water supply or storage shall be at a distance of not less than 50 feet from any 
latrine drain or other source of pollution.  Where water has to be drawn from an 

existing well which is within such proximity of latrine, drain or any other source of 
pollution, the well shall be properly chlorinated before water is drawn form it for 
drinking.  All such wells shall be entirely closed in and be provided with a trap door 

which shall be dust and waterproof. 

iv) A reliable pump shall be fitted to each covered well, the trap door shall be kept 
locked and opened only for cleaning or inspection which shall be done at least once 

a month. 

5. WASHING FACILITIES 
i) In every work place adequate and suitable facilities for washing shall be provided 

and maintained for the use of contract labour employed therein. 

ii) Separate and adequate cleaning facilities shall be provided for the use of male and 
female workers. 

iii) Such facilities shall be conveniently accessible and shall be kept in clean and 
hygienic condition. 

6. LATRINES AND URINALS 

i) Latrines shall be provided in every work place on the following scale namely : 

a) Where female are employed there shall be at least one latrine for every 25 females. 

b) Where males are employed, there shall be at least one latrine for every 25 males. 
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Provided that where the number of males or females exceeds 100, it shall be 

sufficient if there is one latrine for 25 males or females as the case may be up to the 
first 100, and one for every 50 thereafter.  

ii) Every latrine shall be under cover and so partitioned off as to secure privacy, and 

shall have a proper door and fastenings. 

iii) Construction of latrines: The inside walls shall be constructed of masonry or some 
suitable heat-resisting nonabsorbent materials and shall be cement washed inside 

and outside at least once a year, Latrines shall not be of a standard lower than 
borehole system. 

iv)   a) Where workers of both sexes are employed, there shall be displayed outside each 

block of latrine and urinal, a notice in the language understood by the majority of 
the workers “For Men only” or “For Women Only” as the case may be. 

 b) The notice shall also bear the figure of a man or of a woman, as the case may be.  

v) There shall be at least one urinal for male workers up to 50 and one for female 
workers up to fifty employed at a time, provided that where the number of male or 
female workmen, as the case may be exceeds 500, it shall be sufficient if there is one 

urinal for every 50 males or females up to the first 500 and one for every 100 or part 
thereafter.  

vi)    a) The latrines and urinals shall be adequately lighted and shall be maintained in 

 a clean and sanitary condition at all times. 

        b) Latrines and urinals other than those connected with a flush sewage system 

shall comply with the requirements of the Public Health Authorities. 

vii) Water shall be provided by means of tap or otherwise so as to be conveniently 
accessible in or near the latrines and urinals. 

viii) Disposal of excreta: Unless otherwise arranged for by the local sanitary authority, 
arrangements for proper disposal of excreta by incineration at the work place shall 
be made by means of a suitable incinerator.  Alternately excreta may be disposed of 
by putting a layer of night soil at the bottom of a pucca tank prepared for the 

purpose and covering it with a 15 cm. Layer of waste or refuse and then covering it 
with a layer of earth for a fortnight (when it will turn to manure) 

ix) The contractor shall at his own expense, carry out all instructions issued to him by 
the Engineer-in-Charge to effect proper disposal of night soil and other conservancy 
work in respect of the contractor’s workmen or employees on the site.  The 
contractor shall be responsible for payment of any charges which may be levied by 
Municipal or Cantonment Authority for execution of such on his behalf. 

7. PROVISION OF SHELTER DURING REST 
 At every place there shall be provided, free of cost, four suitable sheds, two for meals 

and the other two for rest separately for the use of men and women labour.  The 

height of each shelter shall not be less than 3 meters (10 ft.) from the floor level to 
the lowest part of the roof.  These shall be kept clean and the space provided shall 
be on the basis of 0.6 sqm (6 sft.) per head. 

            Provided that the Engineer-in-Charge may permit subject to his satisfaction, a 
portion of the building under construction or other alternative accommodation to be 
used for the purpose. 

8. CRECHES 
i) At every work place, at which 20 or more women worker are ordinarily employed, 

there shall be provided two rooms of reasonable dimensions for the use of their 
children under the age of six years.  One room shall be used as a play room for the 
children and the other as their bedroom.  The rooms shall be constructed with 
specifications as per clause 19H (ii) a, b & c. 
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ii) The rooms shall be provided with suitable and sufficient openings for light and 

ventilation.  There shall be adequate provision of sweepers to keep the places clean. 

iii) The contractor shall supply adequate number of toys and games in the play room 
and sufficient number of cots and beddings in the bed room. 

iv) The contractor shall provide one Ayah to look after the children in the crèche when 
the number of women workers does not exceed 50 and two when the number of 
women workers exceeds 50. 

v) The use of the rooms earmarked as crèches shall be restricted to children, their 
attendants and mothers of the children. 

9. CANTEENS 

i) In every work place where the work regarding the employment of contract labour is 
likely to continue for six months and where in contract labour numbering one 
hundred or more is ordinarily employed, an adequate canteen shall be provided by 

the contractor for the use of such contract labour. 

ii) The canteen shall be maintained by the contractor in an efficient manner. 

iii) The canteen shall consist of at least a dining hall, kitchen, store room, pantry and 

washing places separately for workers and utensils. 

iv) The canteen shall be sufficiently lighted at all times when any person has access to 
it. 

v) The floor shall be made of smooth and impervious materials and inside walls shall 
be lime-washed or colour washed at least once in each year. 

Provided that the inside walls of the kitchen shall be line-washed every four months. 

vi) The premises of the canteen shall be maintained in a clean and sanitary condition. 

vii) Waste water shall be carried away in suitable covered drains and shall not be 
allowed to accumulate so as to cause a nuisance. 

viii) Suitable arrangements shall be made for the collection and disposal of garbage. 

ix) The dining hall shall accommodate at a time 30 percent of the contract labour 

working at a time. 

x) The floor area of the dining hall, excluding the area occupied by the service counter 
and any furniture except tables and chairs shall not be less than one square meter 
(10 sft.) per diner to be accommodated as prescribed in sub-Rule 9. 

xi a) A portion of the dining hall and service counter shall be partitioned off and reserved 
for women workers in proportion to their number. 

b) Washing places for women shall be separate and screened to secure privacy. 

xii) Sufficient tables stools, chair or benches shall be available for the number of diners 
to be accommodated as prescribed in sub-Rule 9. 

xiii) a(1)  There shall be provided and maintained sufficient utensils crockery,  
furniture and any other equipments necessary for the efficient running of the 
canteen. 

          a(2)  The furniture utensils and other equipment shall be maintained in a clean   
and hygienic condition. 

 b(1)  Suitable clean clothes for the employees serving in the canteen shall be 
provided and maintained.             

          b(2) A service counter, if provided, shall have top of smooth and impervious 
material.            

   b(3) Suitable facilities including an adequate supply of hot water shall be 
provided  for the cleaning of utensils and equipments. 
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xiv) The food stuffs and other items to be served in the canteen shall be in conformity 

with the normal habits of the contract labour. 

xv) The charges for food stuffs, beverages and any other items served in the canteen 
shall be based on ‘No profit, No losses and shall be conspicuously displayed in the 

canteen. 

xvi) In arriving at the price of foodstuffs, and other article served in the canteen, the 
following items shall not be taken into consideration as expenditure namely: 

a) The rent of land and building 

b) The depreciation and maintenance charges for the building and equipments 
provided for the canteen. 

c) The cost of purchase, repairs and replacement of equipments including furniture, 
crockery, cutlery and utensils. 

d) The water charges and other charges incurred for lighting and ventilation. 

e) The interest and amounts spent on the provision and maintenance of equipments 
provided for the canteen. 

xvii) The accounts pertaining to the canteen shall be audited once every 12 months by 
registered accountants and auditors. 

10. ANTI-MALARIAL PRECAUTIONS 

The contractor shall at his own expense, conform to all anti-malarial instructions 
given to him by the Engineer-in-Charge including the filling up of any borrow pits 
which may have been dug by him. 

11. The above rules shall be incorporated in the contracts and in notices inviting 

tenders and shall from an integral part of the contracts. 

12. AMENDMENTS 
Government may, from time to time, add to or amend these rules and issue 
directions – it may consider necessary for the purpose of removing any difficulty 
which may arise in the administration thereof. 
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CONTRACTOR’S LABOUR REGULATIONS 

 

1. SHORT TITLE 
 These regulations may be called the Contractors Labour Regulations. 

2. DEFINITIONS 
i) Workman means any person employed by DDA or its contractor directly or 

indirectly through a sub-contractor with or without the knowledge of the 

DDA to do any skilled, semiskilled or unskilled manual, supervisory, 
technical or clerical work for hire or reward, whether the terms of 
employment are expressed or implied but does not include any person : 

a) Who is employed mainly in a managerial or administrative capacity: or 

b) Who, being employed in a supervisory capacity draws wages exceeding five 
hundred rupees per mensem or exercises either by the nature of the duties 

attached to the office or by reason of powers vested in him, functions mainly 
of managerial nature : or. 

c) Who is an out worker, that is to say, person to whom any article or materials 

are given out by or on behalf of the principal employers to be made up 
cleaned, washed, altered, ornamental finished, repaired adopted or otherwise 
processed for sale for the purpose of the trade or business of the principal 

employers and the process is to be carried out either in the home of the out 
worker or in some other premises, not being premises under the control and 
management of the principal employer. 

i) No person below the age of 14 years shall be employed to act as a workman. 

ii) Fair Wages means wages whether for time or piecework fixed and notified 
under the provisions of the Minimum Wages Act from time to time.  

iii) Contractors shall include every person who undertakes to produce a given 
result other than a mere supply of goods or articles of manufacture through 
contract labour or who supplies contract labour for any work and includes a 
sub-contractor. 

iv) Wages shall have the same meaning as defined in the Payment of Wages Act. 

3. i) Normally working hours of an adult employee should not exceed 9 hours a 

day.  The working day shall be so arranged that inclusive of interval for rest, 
if any, it shall not spread over more than 12 hours on any day. 

ii) When an adult worker is made to work for more than 9 hours on any day or 

for more than 48 hours in any weed, he shall be paid over time for the extra 
hours put in by him at double the ordinary rate of wages. 

iii)        a) Every worker shall be given a weekly holiday normally on a Sunday, 

in accordance with the provisions of the Minimum Wages (Central) 
Rules 1960 as amended from time to time irrespective of whether 
such worker is governed by the Minimum Wages Act or not.  

b) Where the minimum wages prescribed by the Government under the 

Minimum Wages Act are not inclusive of the Wages for the weekly day 
of rest, the worker shall be entitled to rest day wages at the rate 
applicable to the next preceding day, provided he has worked under 

the same contractor for a continuous period of not less than 6 days. 

c) Where a contractor is permitted by the Engineer-in-Charge to allow a 
worker to work on a normal weekly holiday, he shall grant a 
substituted holiday to him for the whole day on one of the five days 
immediately before or after the normal weekly holiday and pay wages 
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to such worker for the work performed on the normal weekly holiday 

at overtime rate. 

4. DISPLAY OF NOTICE REGARDING WAGES ETC. 
 The contractor shall before he commences his work on contract, display and 

correctly maintain and continue to display and correctly maintain in a clear and 
legible condition in conspicuous places on the work, notices in English and in the 
local Indian languages spoken by the majority of the workers giving the minimum 

rates of wages fixed under Minimum Wages Act, the actual wages being paid, the 
hours of work for which such wage are earned, wages periods, dates of payments of 
wages and other relevant information as per Appendix ‘III’. 

5. PAYMENT OF WAGES 
i) The contractor shall fix wage periods in respect of which wages shall be 

payable. 

ii) No wage period shall exceed one month. 

iii) The wages of every person employed as contract labour in an establishment 
or by a contractor where less than one thousand such persons are employed 

shall be paid before the expiry of seventh day and in other cases before the 
expiry of tenth day after the last day of the wage period in respect of which 
the wages are payable. 

iv) Where the employment of any worker is terminated by or on behalf of the 
contractor the wages earned by him shall be paid before the expiry of the 
second working day from the date on which his employment is terminated. 

v) All payment of wages shall be made on a working day at the work premises 

and during the working time and on a date notified in advance and in case 
the work is completed before the expiry of the wage period, final payment 
shall be made within 48 hours of the last working day. 

vi) Wages due to every worker shall be paid to him direct or to other person 
authorized by him in this behalf. 

vii) All wages shall be paid in current coin or currency or in both. 

viii) Wages shall be paid without any deductions of any kind except those 
specified by the Central Government by general or special order in this behalf 
or permissible under the Payment of Wages Act 1956. 

ix) A notice showing the wages period and the place and time of disbursement of 
wages shall be displayed at the place of work and a copy sent by the 
contractor to the Engineer-in-Charge under acknowledgement. 

x) It shall be the duty of the contractor to ensure the disbursement of wages in 
the presence of the Junior Engineer or any other authorized representative of 
the Engineer-in-Charge who will be required to be present at the place and 

time of disbursement of wages by the contractor to workmen. 

xi) The contractor shall obtain from the Junior Engineer or any other authorized 
representative of the Engineer-in-Charge as the case may be a certificate 

under his signature at the end of the entries in the “Register of Wages” or the 
“wage-cum-Muster Roll” as the case may be in the following form : 

“Certified that the amount shown in column No. --------------------- has been 
paid to the workman concerned in my presence on -------------- at ----------  

6. FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES 
i) The wages of a worker shall be paid to him without any deduction of any 

kind except the following  

a) Fines 
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b) Deductions for absence from duty i.e. from the place or the places 

where by the terms of his employment he is required to work.  The 
amount of deduction shall be in proportion to the period for which he 
was absent. 

c) Deduction for damage to or loss of goods expressly entrusted to the 
employed person for custody, or for loss of money or any other 
deduction which he is required to account, where such damage or 

loss is directly attributable to his neglect or default. 

d) Deduction for recovery of advances or for adjustment of overpayment 
of wages, advances granted shall be entered in a register. 

e) Any other deduction which the Central Government may from time to 
time allow. 

ii) No fines should be imposed on any worker save in respect of such acts and 

omissions on his part as have been approved of by the Chief Labour 
Commissioner.  

 Note: An approved list of Acts and Omissions for which fines can be imposed is 

             enclosed at Appendix-I. 

iii) No fine shall be imposed on a worker and no deduction for damage or loss 
shall be made from his wages until the worker has been given an opportunity 

of showing cause against such fines or deductions. 

iv) The total amount of fine which may be imposed in any one wage period on a 
worker shall not exceed an amount equal to three paise in a rupee of the 

total wages, payable to him in respect of that wage period. 

v) No fine imposed on any worker shall be recovered from him by installment, 
or after the expiry of sixty days from the date on which it was imposed. 

vi) Every fine shall be deemed to have been imposed on the day of the act or 
omission in respect of which it was imposed. 

7.  LABOUR RECORDS 

i) The contractor shall maintain a Register of persons employed on work on 
contract in Form XIII of the CL (R&A) Central Rules 1971 (Appendix IV). 

ii) The contractor shall maintain a Muster Roll register in respect of all 
workmen employed by him on the work under Contract in Form XVI of the 
CL (R&A) Rules 1971 (Appendix V). 

iii) The contractor shall maintain a Wage Register in respect of all workmen 
employed by him on the work under contract in Form XVII of the CL (R&A) 

Rules 1971 (Appendix VI). 

iv)       Register of accident  
The contractor shall maintain a register of accidents in such form as may be 

convenient at the work place but the same shall include the following 
particulars: 

a) Full particulars of the labourers who met with accident 

b) Rate of Wages 
c) Sex 
d) Age 

e) Nature of accident and cause of accident 
f) Time and date of accident 
g) Date and time when admitted in Hospital 
h) Date of discharge from the Hospital 

i) Period of treatment and result of treatment 
j) Percentage of loss of earning capacity and disability as assessed by 

Medical Officer 
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k) Claim required to be paid under Workmen’s Compensation Act 

l) Date of payment of compensation 
m) Amount paid with details of the person to whom the same was paid 
n) Authority by whom the compensation was assessed 

o) Remarks. 

v) The contractor shall maintain a Register of Fines in the Form XII of the 
CL (R&A) rules 1971 (Appendix-XI). 

The contractor shall display in a good condition and in a conspicuous place 
of work the approved list of acts and omissions for which fines can be 
imposed (Appendix-X). 

vi)The contractor shall maintain a Register of deductions for damage or 
loss in Form XX of the CL (F&A) rules 1971 (Appendix-XII). 

vii)The contractor shall maintain a Register of Advances in Form XXIII of 

the CL (R&A) Rules 1971 (Appendix-XIII). 

viii)The contractor shall maintain a Register of Overtime in Form XXIII of 
the CL (R&A) rules 1971 (Appendix-XIV). 

8. ATTENDANCE CARD-CUM-WAGE SLIP 
i) The contractor shall issue an Attendance card-cum-wage slip to each 

workman employed by him in the specimen form at (Appendix-VII). 

ii) The card shall be valid for each wage period. 

iii) The contractor shall mark the attendance of each workman on the card twice 
each day, once at the commencement of the day and again after the rest 

interval, before he actually starts work. 

iv) The card shall remain in possession of the worker during the wage period 
under reference. 

v) The contractor shall complete the wage slip portion on the reverse of the card 
at least a day prior to the disbursement of wages in respect of the wage 
period under reference. 

vi) The contractor shall obtain the signature or thumb impression of the worker 
on the wage slip at the time of disbursement of wages and retain the card 
with himself. 

9. EMPLOYMENT CARD 
 The contractor shall issue an Employment Card in Form XIV of the CL (R&A) 

Central Rules 1971 to each worker within three days of the employment of the 
worker (Appendix-VIII). 

10. SERVICE CERTIFICATE 
 On termination of employment for any reason whatsoever the contractor shall issue 

to the workman whose services have been terminated, a Service certificate in Form 

XV of the CL (R&A) Central Rules 1971 (Appendix-IX).  

11. PRESERVATION OF LABOUR RECORDS EMPLOYMENT CARD 
 All records required to be maintained under Regulations Nos. 6&7 shall be preserved 

in original for a period of three years from the date of last entries made in them and 
shall be made available for inspection by the Engineer-in-Charge or Labour Officer 
or any other officers authorized by the Ministry of Urban Development in this behalf. 

12. POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR  
            ENQUIRY 
 The labour Officer or any person authorized by Central Government on their behalf 

shall have power to make enquires with a view to ascertaining and enforcing due 
and proper observance of Fair Wage Clauses and the Provisions of these 
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Regulations.  He shall investigate into any complaint regarding the default made by 

the contractor or sub-contractor in regard to such provision. 

13. REPORT OF LABOUR OFFICER 
 The Labour Officer or other persons authorized as aforesaid shall submit a report of 

result of his investigation or enquiry to the Executive Engineer concerned indicating 
the extent, if any, to which the default has been committed with a note that 
necessary deductions from the contractor’s bill be made and the wages and other 

dues be paid to the labourers concerned.  In case an appeal is made by the 
contractor under Clause 13 of these regulations, actual payment to labourers will be 
made by the Executive Engineer after the Superintending Engineer has given his 

decision on such appeal. 

i) The Executive Engineer shall arrange payments to the labour concerned 
within 45 days from the receipt of the report form the Labour Officer or the 
Superintending Engineer as the case may be. 

14. APPEAL AGAINST THE DECISION OF LABOUR OFFICER 
 Any person aggrieved by the decision and recommendations of the Labour Officer or 

other person so authorized may appeal against such decision to the Superintending 

Engineer concerned within 30 days from the date of decision, forwarding 
simultaneously a copy of this appeal to the Executive Engineer concerned but 
subject to such appeal, the decision of the officer shall be final and binding upon the 
contractor. 

15. PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER 
i) A workman shall be entitled to be represented in any investigation or enquiry 

under these regulations by : 

a)         An officer of a registered trade union of which he is a member. 

b)         An officer of a federation of trade unions to which the trade union referred to 

in clause (a) is affiliated. 

c)         Where the employer is not a member of any registered trade upon, by an 
officer of a registered trade union, connected with the industry in which the 

worker is employed or by any other workman employed in the industry in 
which the worker is employed. 

             ii)An employer shall be entitled to be represented in any investigation or enquiry 

under these regulations by : 

a)         An officer of an association of employers of which he is a member. 

b)         An officer of a federation of associations of employers to which association 

referred to in clause (a) is affiliated. 

c)         Where the employers is not a member of any association of employers, by an 
officer of association of employer connected with the industry in which 

the employer is engaged or by any other employer, engaged in the industry in 
which the employer is engaged. 

         iii) No party shall be entitled to be represented by a legal practitioner in any 

investigation or enquiry under these regulations. 

  16. INSPECTION OF BOOKS AND SLIPS 
 The contractor shall allow inspection of all the prescribed labour records to any of 

this workers or to his agent at a convenient time and place after due notice is 

received or to the Labour Officer or any other person, authorized by the Central 
Government on his behalf. 

  17. SUBMISSION OF RETURNS 

 The contractor shall submit periodical returns as may be specified from time to time. 

  18. AMENDMENTS 
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 The Central Government may from time to time add to or amend the regulations and 

on any question as to the application/ Interpretation or effect of those regulations 
the decision of the Superintending Engineer concerned shall be final. 



Delhi Development Authority 

                                                                                                                                  

  

72

Appendix ‘I’ 

 
REGISTER OF MATERNITY BENEFITS (Clause 19 F) 

 

Name and address of the contractor -----------------------------------------------------------------  
 
Name and location of the work ----------------------------------------------------------------------  

 

Name of the 
employee 

Father’s/ 
husband’s 
name 

Nature of 
employment 

Period of actual 
employment 

Date on which 
notice of 

confinement 
given 

1 2 3 4 5 

 
 
 

    

 
 

Date on which maternity leave commenced and ended 

Date of 
Delivery/ 

Miscarriage  

In case of delivery In case of miscarriage 

Commenced Ended Commenced Ended 

6 7 8 9 10 

 
 
 
 

 

    

 
 

Leave pay paid to the employee 

In case of delivery In case of miscarriage 

Remarks 
Rate of leave 

pay 
Amount paid Rate of leave pay Amount paid 

11 12 13 14 15 
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Appendix ‘II’ 

 
SPECIMEN FORM OF THE REGISTER, REGARDING MATERNITY BENEFIT 

ADMISSIBLE TO THE CONTRACTOR’S LABOUR 

 
Name and address of the contractor ----------------------------------------------------------------- 
 

Name and location of the work ----------------------------------------------------------------------  
 
1. Name of the woman and her husband’s name 
 

2. Designation 
 
3. Date of appointment 
 
4. Date with months and years in which she is employed 
 
5. Date of discharge/ dismissal, if any 

 
6. Date of production of certificates in respect of pregnancy 
 

7. Date on which the woman informs about the expected delivery 
 
8. Date of delivery/ miscarriage/ death 

 
9. Date of production of certificate in respect of delivery/ miscarriage 
 
10. Date with the amount of maternity/ death benefit paid in advance of expected 

delivery 
 
11. Date with amount of subsequent payment of maternity benefit 
 
12. Name of the person nominated by the woman to receive the payment of the 

maternity benefit after her death 
 

13. If the woman dies, the date of her death, the name of the person to whom maternity 
benefit amount was paid, the month thereof and the date of payment 

 

14. Signature of the contractor authenticating entries in the register 
  
15. Remarks column for the use of Inspecting Officer 
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Appendix ‘III’ 

LABOUR BOARD 
 
Name and work ----------------------------------------------------------------------------------------  

 

Name of Contractor -----------------------------------------------------------------------------------  

 

Address of Contractor ---------------------------------------------------------------------------------  

 

Name and address of Division -----------------------------------------------------------------------  

 

Name of Labour Officer -----------------------------------------------------------------------------  

 

Address of Labour Officer -------------------------------------------------------------------------- 

 

Name of Labour Enforcement Officer --------------------------------------------------------------  

 

Address of Labour Enforcement Officer -----------------------------------------------------------  

 

S.No. Category 
Minimum wage 

fixed 
Actual wage 

paid 
Number 
present 

Remarks 

 
 
 
 
 

     

 

Weekly holiday ----------------------------------------------------------------------------------------  

Wage period -------------------------------------------------------------------------------------------- 

Date of payment of wages ---------------------------------------------------------------------------- 

Working hours -----------------------------------------------------------------------------------------  

Rest interval -------------------------------------------------------------------------------------------- 
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Appendix ‘IV’ 

Form-XIII (See rule 75) 

REGISTER OF WORKMEN EMPLOYED BY CONTRACTOR 
 
Name and address of contractor --------------------------------------------------------------------------------------------------------------------------------------
- 
 
Name and address of establishment under which contract is carried on --------------------------------------------------------------------------------------
--- 
 
Nature and location of work -------------------------------------------------------------------------------------------------------------------------------------------
- 
 
Name and address of Principal Employer ---------------------------------------------------------------------------------------------------------------------------
- 
 

S.No
. 

Name and 
surname of 
workman 

Age 
and 
Sex 

Father’s/ 
Husband
’s name 

Nature of 
employmen

t/ 
designation 

Permane
nt home 

address 
of the 

workman 
(Village 
and 

Tehsil, 
Taluk 
and 

Districts) 

Local 
address 

Date of 
commenceme

nt of 
employment 

Signature 
or thumb 
impressio
n of the 
workman 

Date of 
terminatio

n of 
employme

nt 

Reasons 
for 

terminatio
ns 

Remarks 

1 2 3 4 5 6 7 8 9 10 11 12 
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Appendix ‘V’ 

MUSTER ROLL 
 
Name and address of contractor --------------------------------------------------------------------------------------------------------------------------------------
- 
 
Name and address of establishment under which contract is carried on --------------------------------------------------------------------------------------
--- 
 
Nature and location of work -------------------------------------------------------------------------------------------------------------------------------------------
- 
 
Name and address of Principal Employer ---------------------------------------------------------------------------- For the Month of fortnight --------------
- 
 

 

S.No. 
Name of 

Workman 
Sex 

Father’s/ 

Husband’s 
name 

Dates Remarks 

1 2 3 4 5 6 

    1 2 3 4 5  
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Appendix ‘VI’ 

 
Form-XVII 

REGISTER OF WAGES 
 
Name and address of contractor --------------------------------------------------------------------------------------------------------------------------------------
- 
 
Name and address of establishment under which contract is carried on --------------------------------------------------------------------------------------
--- 
 
Nature and location of work -------------------------------------------------------------------------------------------------------------------------------------------
- 
 
Name and address of Principal Employer ----------------------------------------------------- Wages Period:  Monthly/ Fortnightly 
 

       Amount of wages earned     

Sl. 
No
. 

Name of 
Workma

n 

Serial 
No. in 
the 

register 
of 

workma
n 

Designation
/ nature of 
work done 

No. 
of 

days 

work
ed 

Unit
s of 
work 

done 

Daily 
rate of 
wages

/ 
piece 
rate 

Basic 
wage
s 

Dearness 
allowance

s 

Overtim
e 

Other 
cash 

paymen

ts 
(Indicat

e 
nature) 

Total Deductio
ns if any, 
(indicate 

nature) 

Net 
amoun
t paid 

Signature 
or thumb 
impressio

n of the 
workman 

Initial of 
contracto
r or his 

represent
ative 

1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 
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Appendix ‘VII’ 

Wage Card No. ----------------                                                                                                               (Obverse) 

WAGE CARD 
 
Name and address of contractor ------------------------------------------------------------------------------- Date of Issue ------------------------------- 

Name and location of work --------------------------------------------------------------------------------------- Designation --------------------------------- 

Name of workman -------------------------------------------------------------------------------------------------- Month / Fortnight -------------------------

- 

Rate of Wages ------------------------------------------------------------------------------------------------------- 

 

 1 2 3 4 5 6 7 8 9 
1
0 

1
1 

1
2 

1
3 

1
4 

1
5 

1
6 

1
7 

1
8 

1
9 

2
0 

2
1 

2
2 

2
3 

2
4 

2
5 

2
6 

2
7 

2
8 

2
9 

3
0 

3
1 

 

Morning                                Rate 

Evening                                
Amou
nt 

Initial                                 

 
Received from  --------------------------------------------------------- the sum of Rs. ----------------------------------------------- on account of my 
wages 
 

The Wage Card is valid for one month from the date of issue        Signature 
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Appendix ‘VII’ 
(Reverse) 

 
Form-XIX [See rule 78(2) b] 

WAGES SLIP 
 

 
 
Name and address of contractor ------------------------------------------------------------------------

-- 

 

Name and Father’s/ Husband’s name of workman --------------------------------------------------

-- 

 

Nature and location of work ------------------------------------------------------------------------------ 

 

For the Week/ Fortnight/ Month ending --------------------------------------------------------------

-- 

 

1. No. of days worked ------------------------------------------------------------------------------- 

 

2. No. of units worked in case of piece rate workers -------------------------------------------

- 

 

3. Rate of daily wages/ piece rate -----------------------------------------------------------------

- 

 

4. Amount of overtime wages ---------------------------------------------------------------------- 

 

5. Gross wages payable ----------------------------------------------------------------------------- 

 

6. Deduction, if any ---------------------------------------------------------------------------------- 

 

7. Net amount of wages paid ----------------------------------------------------------------------- 

 
 
 
 
 

Initials of the Contractor or his representative 
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Appendix ‘VIII’ 
Form-XIV [See rule 76] 

EMPLOYMENT CARD 
 
Name and address of contractor ------------------------------------------------------------------------

-- 

 

Name and address of establishment in/under which contract is carried on ---------------------

--- 

 

Name of work and location of work --------------------------------------------------------------------- 

 

Name and address of Principal Employer -------------------------------------------------------------- 

 

1. Name of the workman ---------------------------------------------------------------------------- 

 

2. S.No. in the register of workman employed -------------------------------------------------- 

 

3. Name of employment/ designation ------------------------------------------------------------

- 

 

4. Wage rate (with particulars of unit in case of piece work ) --------------------------------- 

 

5. Wage period --------------------------------------------------------------------------------------- 

 

6. Tenure of employment --------------------------------------------------------------------------- 

 

7. Remarks--------------------------------------------------------------------------------------------- 

 
 
 
 
 

Signature of Contractor
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Appendix ‘IX’ 

Form-XV (See rule 77) 

SERVICE CERTIFICATE 
 
Name and address of contractor --------------------------------------------------------------------------------------------------------------------------------------
- 
 
Name and location of work --------------------------------------------------------------------------------------------------------------------------------------------- 
 
Name ad address of workman -----------------------------------------------------------------------------------------------------------------------------------------
- 
 
Age or date of birth ------------------------------------------------------------------------------------------------------------------------------------------------------ 
 
Identification marks ----------------------------------------------------------------------------------------------------------------------------------------------------- 
 

Father’s/Husband’s name ---------------------------------------------------------------------------------------------------------------------------------------------
-- 
 
Name and address of establishment in under which contract is carried on -----------------------------------------------------------------------------------
--- 
 
Name and address of Principal Employer ---------------------------------------------------------------------------------------------------------------------------
- 

 

S.No. 

Total Period for which employed 

Nature of Work Done 
Rae of wages (with 

particulars of unit in case 
of piece work) 

Remarks 

From To 

1 2 3 4 5 6 

      

 
 

Signature 
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Appendix ‘X’ 

 
LIST OF ACTS AND OMISSIONS FOR WHICH FINES CAN BE IMPOSED 

 

In accordance with rule 7 (v) of the Contractor’s Labour Regulations to be displayed prominently at the site of work both in English and local 
Language. 

 

1. Willful insubordination or disobediences, whether along or in combination with other. 

2. Theft fraud or dishonesty in connection with the contractors beside a business or property of DDA. 

3. Taking or giving bribes or any illegal gratifications. 

4. Habitual late attendance. 

5. Drunkenness lighting, riotous or disorderly or indifferent behavior. 

6. Habitual negligence. 

7. Smoking near or around the area where combustible or other materials are locked. 

8. Habitual indiscipline. 

9. Causing damage to work in the progress or to property of the DDA or of the contractor. 

10. Sleeping on duty. 

11. Malingering or slowing down work. 

12. Giving of false information regarding name, age father’s name, etc. 

13. Habitual loss of wage cards supplied by the employers. 

14. Unauthorized use of employer’s property of manufacturing or making of unauthorized particles at the work place. 

15. Bad workmanship in construction and maintenance by skilled workers which is not approved by the Department and for which the 
contractors are compelled to undertake rectifications. 

16. Making false complaints and/or misleading statements. 

17. Engaging on trade within the premises of the establishments. 

18. Any unauthorized divulgence of business affairs of the employees. 

19. Collection or canvassing for the collection of any money within the premises of an establishment unless authorized by the employer. 

20. Holding meeting inside the premises without previous sanction of the employers. 

21. Threatening or intimidating any workman or employer during the working hours within the premises. 
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Appendix ‘XI’ 

Form-XII [See rule 78(2)(d)] 

REGISTER OF FINES 
 
Name and address of contractor --------------------------------------------------------------------------------------------------------------------------------------
- 
 
Name and address of establishment in under which contract is carried on -----------------------------------------------------------------------------------
--- 
 
Nature and location of work -------------------------------------------------------------------------------------------------------------------------------------------
- 
 
Name and address of Principal Employer----------------------------------------------------------------------------------------------------------------------------
- 
 

 

S.No
. 

Name of 
Workman 

Father’s/ 
Husband’
s name 

Designation
/ nature of 
employment 

Act/ 
Omission 
for which 

fine 
imposed 

Date of 
Offence 

Whether 
workman 
showed 
cause 
against 
fine 

Name of 

person in 
whose 

presence 
employee’s 
explanatio
n was 
heard 

Wage 
period 
and 
wages 
payable 

Amount 
of fine 
imposed 

Date of 
which 
fine 

realized 

Remarks 

1 2 3 4 5 6 7 8 9 10 11 12 
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Appendix ‘XII’ 

Form-XX [See rule 78(2) d] 

REGISTER OF DEDUCTION FOR DAMAGE OR LOSS 
 
Name and address of contractor --------------------------------------------------------------------------------------------------------------------------------------
- 
 
Name and address of establishment in under which contract is carried on -----------------------------------------------------------------------------------
--- 
 
Nature and location of work -------------------------------------------------------------------------------------------------------------------------------------------
- 
 
Name and address of Principal Employer----------------------------------------------------------------------------------------------------------------------------
- 
 

S.No
. 

Name of 
Workma

n 

Father’s/ 
Husband’
s name 

Designatio
n/ nature 

of 
employme

nt 

Particula
rs of 

damage 
or loss 

Date of 
damag
e or 
loss 

Whether 
workma

n 
showed 
cause 
against 
deductio

n 

Name of 
person in 

whose 
presence 
employee’

s 
explanatio
n was 
heard 

Amount 
of 

deductio
n 

imposed 

No. of 
installmen

ts 

Date of recovery 

Remark
s First 

installme
nt 

Last 

installme
nt 

1 2 3 4 5 6 7 8 9 10 11 12 13 
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Appendix ‘XIII’ 

Form-XXII [See rule 78(2)d] 

REGISTER OF ADVANCES 
 
Name and address of contractor --------------------------------------------------------------------------------------------------------------------------------------
- 
 
Name and address of establishment in under which contract is carried on -----------------------------------------------------------------------------------
--- 
 
Nature and location of work -------------------------------------------------------------------------------------------------------------------------------------------
- 
 
Name and address of Principal Employer----------------------------------------------------------------------------------------------------------------------------
- 
 

S.N

o. 

Name of 

Workman 

Father’s/ 

Husband’s 
name 

Designation

/ nature of 
employment 

Wage 
period 

and wages 
payable 

Date and 
amount of 

advance 
given 

Purpose(s) 
for which 

advance 
made 

Number of 
installment

s by which 
advance to 
be repaid 

Date of 
amount of 

each 
installmen
t repaid 

Date on 
which last 

installmen
t was 
repaid 

Remarks 

1 2 3 4 5 6 7 8 9 10 11 
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Appendix ‘XIV’ 

Form-XXIII [See rule 78(2) e] 

REGISTER OF OVERTIME 
 
Name and address of contractor --------------------------------------------------------------------------------------------------------------------------------------
- 
 
Name and address of establishment in under which contract is carried on -----------------------------------------------------------------------------------
--- 
 
Nature and location of work -------------------------------------------------------------------------------------------------------------------------------------------
- 
 
Name and address of Principal Employer----------------------------------------------------------------------------------------------------------------------------
- 
 

S.N
o. 

 
 
 
 

Name of 
Workman 

Father’s/ 

Husband’s 
name 

Sex 

Designation

/ nature of 
employment 

Date on 

which 
Overtime 
worked 

Total 
overtime 

worked or 
production 
in case of 
piece rated 

Normal 

rate of 
wages 

Overtim

e rate of 
wages 

Overtime 
earnings 

Rate on 
which 

overtime 
wages 
paid 

Remarks 

1 2 3 4 5 6 7 8 9 10 11 12 
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APPENDIX XV 
NOTICE FOR APPOINTMENT OF ARBITRATOR 

                                                                        (Refer Clause 25) 
To 
 The Chief Engineer/EM 
 ……………………… 
Dear Sir,  
 In terms of Clause 25 of the agreement, particulars of which are given below, I/we hereby give notice to you to appoint and arbitrator 
for settlement of dispute mentioned below: 

a. Name of applicant 
b. Whether applicant is individual/Prop.Firm/O\Parternship Firm/Ltd. Co. 
c. Full address of applicant. 
d. Name of the work and contract number in which arbitration sough 
e. Name of the Division which entered into contract 
f. Contract amount in the work 
g. Date of Contract 

h. Date of initiation of work 
i. Stipulated date of completion of work 
j. Actual date of completion of work (if completed) 
k. total number of claims made 
l. Total amount claimed 
m. Date of intimation of final bill (if work is completed) 
n. Date of payment of final bill (if work is completed) 
o. Amount of final bill (if work is completed) 

p. Date of request made to SE for decision 
q. Date of receipt of SE’s decision. 
r. Date of appeal to you 
s. Date of receipt of your decision. Specimen signature of the applicant (only the person/authority who signed 

                                 the contract should sign) 
I/We certify that the information given above is true to the best of my/our knowledge.  I/We enclose following documents.1.Statement of 

claims with amount of claims 
1. 

                                                                                                                   Yours faithfully, 
 

 (Signature) 
Copy in duplicate to: 
1.The executive Engineer 

…………..Division                
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SKETCH OF CEMENT GODOWN 
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 SCHEDULE-B 

SCHEDULE OF MATERIALS TO BE ISSUED TO THE CONTRACTOR 
 

S.No Description of item Quantity Rates in figures words at 

which the material will be 
charged to the contactor 

Place 

of 
issue 

1 2 3 4 5 

  
 

 
 
 

 Nil 

 
 
 

 
 
 
 

 
 

 
 

 
 
 
Nil 

 
 

 
 
 

Nil  

 
 

 
 
 
Nil  

 

 

 

 

SCHEDULE-C 

  TOOLS AND PLANTS TO BE HIRED TO THE CONTRACTOR 

 

S.No Description Hire charges per day Place of issue 

  1           2               3          4 

  
 
 

Nil 
 
 

 
 
 
 
 
 
 

 
 

 
 
 

Nil 
 

 
 
 

Nil 
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SCHEDULE - D 

 
 

Extra schedule for specific requirements/ document for the work, if any* 
 

 
 

Nil  

 
  

SCHEDULE - E 
 

        REFERENCE TO GENERAL CONDITIONS OF CONTRACT 
 

 Name of work: 
Sub-head:  

 
 
Estimated cost of work: 

 
(i) Earnest money: 
 

(ii)Performance 
Guarantee: 
 
(iii)Security Deposit:    

 M/O  Completed Schemes under Nazul A/C-II, Rohini. 

Construction of Steps for Chhat Puja Ghat around the pond in 

jheel wala park near Jaipur Golden Hospital, Sector-3, Rohini. 
 

Rs.30,07,871/-                 
 
Rs.60,157/-                     

 
5% of tendered value 
 
 
5% of tendered value 
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SCHEDULE-F 
 

General Rules & Directions and Conditions of Contract : 
 

 
Officer inviting tender: 

 
Definition :  

 
  Executive Engineer RPD-7  

2(v)      Engineer-in-Charge 
 
2(viii) Accepting Authority   

 
2(x) Percentage on cost of materials and labour to 

cover all overheads and profits 

 
 
 

2(xi)     Standard Schedule of Rates 
 
 
 

2(xii) Department  
 
9(ii) Contract Form 

 EE/RPD-2  
                       
SE/CC-6  

 
15% 
 

 
 
 

Delhi Schedule of Rates- 2012 with 
up to date Correction slips issued 
up to last date of issue of tender. 
 

Delhi Development Authority 
 
Item rate contract form. 

Clause 1 
(i)  Time allowed for submission of Performance 

Guarantee from the date of issue of letter of 
acceptance, in days 

(ii) Maximum allowable  extension  
            beyond the period  provided in  
            (i) above in days 

 
14  days 
 
 

7  days 

Clause 2 
Authority for levy compensation under clause 2                

 
Superintending Engineer  

Civil Circle 6  

Clause 5 
Number of days after the date of issue 
of letter of intent for reckoning date 

of start       
 
Table of Mile Stone(s) 

Time allowed for execution of work.  
Authority to decide: 
(i)  Extension of time 
(ii) Rescheduling of milestones 
 

 
10 days 
 

 
 
See table attached 

three months  
 
SE   
SE 

Clause 6, 6A,   
Clause Applicable   - (6 or 6A) 

 
Clause 6  

Clause 7 
Gross work to be done together with net payment/  

adjustment of advances for material collected, if any, 
since the last such payment for being eligible to 
interim payment 

 
Rs.10,00,000/- (Rs. ten lac only)  

 
 
 

Clause 10A 
List of testing of equipment to be provided by the contractor at site lab:- 
1Set of sieves  2 Weighing scale with weights   3 Measuring Jar 4. Slump apparatus  
5 Set of cubes  6 Steel tapes  & any other testing equipments as decided by the Engineer-

in-charge.    
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Clause 10C 
Component of labour expressed as percent of value of work=     25% .  

Clause 10CA                           
Materials covered       Nearest Materials(other than cement,        Base Price of all the  

under this clause        reinforced bars and structural steel)         Materials covered under 
                                   for which All India Wholesale Price           clause 10 CA 
                                   Index to be followed 

1 Cement                     1 Nil                                                     1 Rs.5200/- 

Clause 11 

Specifications to be followed 
for execution of work 

CPWD Specifications 2009 Vol. I & 

II with up to date correction slips 
issued till last date of issue of 
tender and Particular 

Specifications attached (if any).  
 
 

Clause 12 
Deviation limit beyond which clauses 
12.2 & 12.3 shall apply for building work 
Deviation limit beyond which clauses  
12.2 & 12.3 shall apply for foundation work 

    
30%  
 
100% 

Clause 16 
Competent Authority for  deciding reduced rates 

 
Superintending Engineer   

Clause 18 
List of mandatory machinery tools & plants to be deployed by the contractor at site:- 
1 Concrete hopper Mixer   & any other machinery and T&P decided by the Engineer-in-

charge 

Clause 36 (i)    
Requirement of Technical Representative(s) and 
recovery Rate. 

 
See table attached 
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TABLE OF MILESTONE(S) 
 

S.No. Financial Progress Time Allowed 

(From Date of 
Start) 

Amount to be withheld in 

case of non achievement of 
Milestone 

1. 
 

1/8th (of the whole work)  
 

1/4th (of the 
whole work) 

In the event of not achieving the 
necessary progress as assessed 

from the running payment, 1% 
of the Tendered Value of work 
will be withheld for failure of 
each Milestone. 

2. 3/8th (of the whole work) 1/2 (of the 
whole work) 

3. 3/4th (of the whole work) 3/4th (of the 
whole work) 

4. 

 

     Full 

 

Full 

Requirement of Technical staff for work in compliance of clause 36 (i) 

 Sl. 
No. 

Cost of 
work  
(Rs. in 

lakhs) 

Requirement of Technical staff Minimum 
Experience 
(Years) 

Designation 
 

Qualification Number 

1 

 
 
 

 
 
 
 

 
 

More 

than 
1000 

 

i. Project manager  

with degree 

1 

 

10 

 

Principal Technical 

Representative 

 
ii. Graduate Engineer 

 
1 

 
5 

Technical 
Representative 

 
iii. Graduate Engineer  
              or  

      Diploma Engineer 

 
2  
 

2 

 
Nil 
 

5 

 
Technical 

Representative 

2 
 

 
 
 

 
 

500 
to 

1000 

i. Graduate Engineer  
 

1 
 

5 
 

Principal Technical 
Representative 

ii. Graduate Engineer  
              or     
     Diploma Engineer 

2  
 
2  

Nil  
 
5 

Technical 
Representative 

3 
 
 

 
 
 
 

200 
to 
500 

i. Graduate Engineer  
 

1 
  

5 
 

Principal Technical 
Representative 

ii. Graduate Engineer  
              or  
     Diploma Engineer 

1   

 
1  

Nil 

 
5 

Technical 

Representative 

4 
 
 

 
 

50 
to 
200 

     Graduate Engineer 1  5 Principal Technical 
Representative 

5 
 

 
 
 

10 
to 

50 

     Graduate Engineer  
              or   

     Diploma Engineer 

1  
 

1 

Nil 
 

5 

Principal Technical 
Representative 
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Note :  
1. Assistant Engineer retired from Government services that are holding Diploma will 

be treated at par with Graduate Engineer 
2. Rate of recovery in case of non compliance of Clause 36 (i) shall be made at     
            the following rates. 
 

S.No. Qualification Experience (years) Rate of recovery 

1. Project Manager with Degree 

 

 10 Rs. 50,000/- pm 

2. Graduate Engineer 

 

5 Rs. 30000/- pm 

3. Graduate Engineer 

 

Nil Rs.  25000/-pm 

   4. Diploma Engineer 

 

                 5 Rs.  20000/-pm 
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FORM OF PERFORMANCE GUARANTEE-BANK GUARANTEE BOND 

 
1. In consideration of the Delhi Development Authority(hereinafter called “The 

Government”) having offered to accept the terms and conditions of the proposed 

agreement between _______________________ and __________________ (hereinafter 
called “the said contractor(s)” for the work of ______________________________ 
(hereinafter called “The said agreement”) having agreed to production of a 

irrevocable Bank Guarantee for Rs.______________ (Rupees 
___________________________ only) as a security/guarantee from the contractor(s) for 
compliance of his obligations in accordance with the terms and conditions in the 
said agreement. 

 We _________________________________ (indicate the name of the bank) (hereinafter 
referred to as “the Bank) hereby undertake to pay to the Government an amount not 
exceeding Rs.___________ (Rupees ____________________ only) on demand by the 

Government. 
2. We _____________________________ (indicate the name of the bank) do hereby 

undertake to pay the amounts due  and payable under this Guarantee without any 
demure, merely on a demand from the Government stating that the amount claimed 

is required to meet the recoveries due or likely to be due from the said contractor(s).  
Any such demand made on the Bank shall be conclusive as regards the amount due 
and payable by the bank under this Guarantee.  However, our liability under this 
guarantee shall be restricted to an amount not exceeding Rs.__________ (Rupees 
___________________ only). 

3. We______________________________ (indicate the name of the bank) the said bank 

further undertake to pay to the Government any money so demanded 
notwithstanding any dispute or disputes raised by the contractor(s) in any suit or 
proceeding pending before any court or Tribunal relating thereto, our liability under 
this present being absolute and unequivocal.   

 The payment so made by us under this bond shall be a valid discharge of our 
liability for payment there under and the contractor(s) shall have no claim against 
us for making such payment. 

4. We _________________________________ (indicate the name of the bank) further agree 
that the guarantee herein contained shall remain in full force and effect during the 
period that would be taken for the performance of the said agreement and that it 
shall continue to be enforceable till all the dues of the government under or by virtue 

of the said agreement have been fully paid and its claims satisfied or discharged or 
till Engineer-in-charge on behalf of the Government certified that the terms and 
condition of the said agreement have been fully and properly carried out by the said 
contractor (s) and accordingly discharges this guarantee. 

 
5. We __________________________________ (indicate the name of the bank) further agree 

with the Government that the government shall have the fullest liberty without our 
consent and without effecting in any manner our obligations hereunder to vary any 
of the terms and conditions of the said agreement or to extend time of performance 
by the said contractor(s) form time to time or to postpone for any time or from time 

to time any of the powers exercisable by the Government against the said 
contractor(s) and to for bear or enforce any of the terms and conditions relating to 
the said agreement and we shall not be relieved from our liability by reason of any 

such variation, or extension being granted to the said contractor(s) or for any 
forbearance, act of omission on the part of the Government or any indulgence by the 
Government to the said contractor(s) or by any such matter of thing whatsoever 
which under the law relating to sureties would, but for this provision, have effect of 

so relieving us. 
 
6. This guarantee will not be discharged due to the change in the constitution of the 

Bank or the contractor(s). 
 
7. We _____________________________________ (indicate the name of the bank) lastly 

undertake not to revoke this guarantee except with the previous consent of the 
Government in writing. 
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8. This guarantee shall be valid up to ____________________ unless extended on demand 

by Government.  Not withstanding anything mentioned above, our liability against 
this guarantee is restricted to Rs.___________________ (Rupees ___________________ 
only) and unless a claim in writing is lodged with us within six months of the date of 
expiry or the extended date of expiry of this guarantee all our liabilities under this 
guarantee shall stand discharged. 

 
 

 
Dated ___________ the day of __________ for _______________________________ . 
(Indicate the name of Bank) 
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BANK GUARANTEE FORM OF EARNEST MONEY  
 

WHEREAS, contractor ……………………. (Name of the contractor) (hereinafter called "the 
contractor") has submitted his tender dated …………………… (date) for the construction of 
…………………………… (name of work) (hereinafter called "the Tender"). 
 
KNOW ALL PEOPLE by these presents that we …………………….. (name of bank) having our 
registered office at ……………………………………………….. (hereinafter called "the Bank") are 
bound unto  …………………………………………………… (Name and division of Executive 

Engineer) (hereinafter called "the Engineer-in-Charge") in the sum of Rs. 
…………………………… (Rs. in words ……………………………) for which payment well  and 
truly to be made to the said Engineer-in-charge the Bank binds itself, his successors and 
assigns by these presents.  
 
SEALED with the Common Seal of the said bank this  …………. day of …………20….. 
 

THE CONDITIONS of this obligation are :  
 
(1) If after tender opening the Contractor withdraws, his tender during the period of validity 

of tender (including extended validity of tender) specified in the form of Tender.  
(2) If the contractor having been notified of the acceptance of his tender by the Engineer-in-

Charge :  
 

(a) fails to refuses to execute the Form of Agreement in accordance with the instructions to 
contractor, if required; OR 

(b) fails or refuses to furnish the Performance Guarantee, in accordance with the provisions 

of tender document and instructions to contractor, OR  
(c) fails or refuses to start the work, in accordance with the provisions of the contract and 

instructions to contractor, OR 

(d) fails or refuses to submit fresh Bank Guarantee of an equal amount of this Bank 
Guarantee, against Security Deposit after award of contract.  

 
We undertake to pay to the Engineer-in-Charge up the above amount upon receipt of his 

first written demand, without the Engineer-in-Charge having to substantiates his demand, 
provided that in his demand the Engineer-in-Charge will note that the amount claimed by 
him is due to him owing to the occurrence of one or any of the above conditions, specifying 

the occurred condition or conditions.  
 
This Guarantee will remain in force up to and including the date* ………………… after the 
deadline for submission of tender as such deadline is stated in the instructions to 
contractor or as it may be extended by the Engineer-in-Charge, notice of which extension(s) 
to the Bank is hereby waived.  Any demand in respect of this Guarantee should reach the 
Bank not later than the above date.  

 
Date ………………..     Signature to the Bank  
 

Witness ……………………     SEAL 
(Signature, Name and Address) 
 
* Date to be worked out on the basis of validity period of 6 months from last date of receipt 
of tender.  
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GENERAL CONDITIONS 

 
1. Before tendering, the tenderer shall inspect the site of work and shall fully acquaint himself 

about the conditions with regard to site, nature of soil, availability of materials, extent of 
leads and lifts involved in the work(over the entire duration of Contract) including local 
conditions, traffic restrictions, obstructions and other conditions for satisfactory execution of 
the work.  He should take into consideration all such factors and contingencies, while 
quoting his rates.  No claim whatsoever shall be entertained by the Department on this 
account. 

2. a) All drawings for the work shall at all times be properly correlated before executing any 
work and no claim whatsoever shall be entertained in this respect. 

 b) The layout, alignment and the orientation of the different members of the structural work 
should be carried out after thoroughly checking the drawing and obtaining clarification, if 
any from the Engineer-in-Charge.  The setting out work should be carried out by the 
precision surveying instruments and got approved from the Engineer-in-Charge.  The 
Contractor shall arrange the necessary equipment and instruments. 

 c)  If there is any discrepancy due to incomplete description/ ambiguity or omission in the 
drawing and other documents, whether original or supplementary, forming the Contract, 
either found on completion or during progress of the work, the Contractor shall 
immediately, on discovering the same, bring to the notice of the Engineer-in-Charge 
whose decision   shall be final and binding on the Contractor. 

 d) Large sized details shall take precedence over small sized drawings.  The Contractor 
shall verify all dimensions at site. 

 e) The structural and other drawings for the work shall at all times be properly 
correlated  before executing any work and no claim whatsoever shall be entertained 
in this respect. 

3. The Contractor shall have to make approaches to the site, if so required and keep them in 
good condition for transportation of labour and materials as well as inspection of works by 
the Engineer–in-Charge.  Nothing extra shall be paid on this account. 

4. a) The work shall be carried out in such a manner so as not to interfere or affect or disturb 
other works being executed by other agencies, if any.  He shall arrange his work with that 
of the others in an acceptable and coordinated manner and shall perform it, in proper 
sequence to the complete satisfaction of the Engineer-in-charge.  Any damage done by the 
contractor to any existing work shall be made good by him at his own cost.  Otherwise the 
same shall be got done at his risk and cost.   

 b) The Contractor shall execute his work so as not to interfere with or hinder the progress 
of completion of the work being performed by other Contractors or piece meal workers or 
by the Engineer-in-Charge and shall as far as possible arrange his work, shall place and 
dispose off the materials; being used or removed, so as not to interfere with the operations 
of the other Contractor, piece meal workers, or of DDA or other Departments.  He shall 
arrange his work with that of the others in an acceptable manner and shall perform it in 
proper sequence to complete satisfaction of Engineer-in-charge. 

5. The JE shall maintain the Register of Cement, paint and other such consumable items as 
required by Engineer in charge and shall be signed by the contractor  or his authorized 
agents and JE in charge of the work and shall be checked periodically by AE & EE.  

6.         All work and materials brought and left upon the ground by the Contractor or by his orders 
for the purpose of forming part of the works, are to be considered to be the property of the 
DDA and the same are not to be removed or taken away by the Contractor or any other 
person without consent in writing of the Engineer-in-Charge but the DDA shall not be in any 
way responsible for any loss or damage which may happen to or in respect of any such 
work or materials either by the same being lost or damaged by weather or otherwise. 

7 Royalty at the prevalent rates and all other incidental expenditure shall have to be paid by 
the Contractor on all the boulders, metal, shingle, earth, sand, bajri etc. collected by him for 
the execution of the work directly to the concerned revenue Authority of the State or Central 
Government.  His rates are deemed to include all such expenditure and nothing extra shall 
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be paid. 

8 The Contractor shall take all necessary precautions to prevent any nuisance or 
inconvenience to the owners, tenants of adjacent properties and to the public in general 
and to prevent any damage to such properties and any pollution of smoke, streams and 
waterways.  He shall make good at his cost and to the satisfaction of the Engineer-in-
Charge, any damage to roads, paths, cross-drainage works or public or private property 
whatsoever caused by the execution of the work or by traffic brought thereon by the 
Contractor.  Utmost care shall be taken to keep the noise level to the barest minimum so 
that no disturbance as far as possible is caused to the occupants/users of nearby  
buildings. 

9. Existing drains, pipes, cables, overhead wires, sewer lines, water lines and similar services 
encountered in the course of the execution of the work shall be protected against the 
damage by the Contractor at his own expense.  The Contractor shall not store materials or 
otherwise occupy any part of the site in a manner likely to hinder the operation of such 
services. 

10. (i)The site office, casting yard, laboratory, cement Godown etc., will be constructed as per 
the direction of engineer-in-charge.  

 (ii) Construction of labour huts near the work sites shall be avoided as far as possible.  
The final bill shall not be paid unless all the huts are cleared & removed from the site. 

              (iii) All the above land is handed over only for the execution of above mentioned   work.   

 (iv)  The above site will be given on temporary basis. After the completion/ foreclosure/ 
rescission of the work, clear site shall have to be handed over to the Engineer-in-
Charge.  Similarly the site for labour camp given to the agency shall be returned after 
the completion/foreclosure/ rescission of the work free from all the occupation. 
     

 (v)  If the agency delays the vacation of occupied area of land after the completion 
recorded/ stoppage/ rescission of the work, he will be charged at the rate of Rs.1, 
50,000/- per month per hectare.  The decision of the SE will be final and binding. 

12. Shops  

 Restaurants, Tea shops or kiosks shall not be allowed to be  put up by the Contractor in the 
works area/labour huts area.   

13. Levy of Taxes. 

13.1. Tendered rates are inclusive of all taxes and levies payable under the respective statutes.  
However, pursuant to the Constitution Act, 1982 if any further tax or levy is imposed by 
statute after date of receipt of tenders and the Contractor there upon necessarily and 
properly pays such taxes/levies, the Contractor shall be reimbursed the amount so paid 
provided such payment, if any, is not in the opinion of SE (whose decision shall be final and 
binding) attribute to delay in execution of work under the control of the Contractor. 

13.2 The Contractor shall keep necessary books of accounts and other documents for the 
purpose of this condition as may be necessary and shall allow inspection of the same by a 
duly authorized representative of DDA and further he shall furnish such other 
information/documents as the Engineer-in-charge may require. 

13.3. The Contractor shall within a period of 30 days of imposition of any further tax or levy, 
pursuant to the Constitution Act, 1982 give a written notice thereof to the Engineer-in-
Charge that the same is given pursuant to this condition together with all necessary 
information relating thereto. 

14. The Contractor shall leave such recesses, holes, openings etc. as may be required for 
fixing of fencing and nothing extra shall be payable on this account unless otherwise 
mentioned in the item/Contract. 

15. The Contractor shall make his own arrangements for obtaining electric connections, if 
required, and make necessary payments directly to the Department concerned.  The 
Department will however, make all reasonable recommendations to the Authority 
concerned in this regard. 
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16. No payment will be made to the Contractor for damage caused by rains, or other natural 
calamities during the execution of the work and no such claim on this account will be 
entertained unless specified otherwise. 

17. The Contractor is to provide at all times during the progress of the work and the 
maintenance period, proper means of access with ladders, gangways etc. and other 
necessary attendant to move and adopt as directed for the inspection or measurements of 
the works by the Engineer in-charge or his authorized representative. 

18. The Contractor shall be responsible for any activity, authorized or Unauthorized, going on 
within the site area handed over to him by the Department for 
construction/development/maintenance or for any other purpose.  The Contractor shall also 
be responsible for informing the Engineer-in-Charge, in writing, wherever their supervision 
is essential.  Further this shall not be a ground for seeking time extension in completion of 
the work and/or for claiming any loss and/or damage by the Contractor, if at all this causes 
prolongation of completion of work. 

19. SAFETY OF WORKERS: 

 The contractor should take all suitable measures to protect the structures, environment, 
passersby and work force in respect of all labourers directly or indirectly employed in the 
work with necessary barricading, protected screens, helmets, goggles, glasses etc. In 
respect of all labourers directly or indirectly employed in the work for the performance of the 
Contractor’s part of this Agreement, the Contractor shall at his expense arrange for the 
safety provisions as per the latest edition of India Standard Safety Codes and shall at his 
own expenses, provide for all facilities in connection therewith.  In case the Contractor fails 
to make arrangement and provide necessary facilities as aforesaid, he shall be liable to pay 
penalty prescribed under relevant clauses of these tender documents for each default and 
in additional the Engineer-in-Charge shall be at liberty to make arrangement and provide 
facilities as aforesaid and recover the cost incurred in on that behalf from the Contractor 
and no claims shall be entertained. 

 i)      I.S: 3006 Part I Safety code for Scaffolds and Ladders. 

 ii)     I.S: 3696 Part II Safety code for Scaffolds and Ladders Part II 

 iii) I.S: 76  Safety code for Excavation work. 

  iv) I.S: 7969 Safety code for storage and handling of building material              

   v)       Any other code as per directions of Engineer-in-Charge. 

20   Barricading of excavated trenches on both sides of the trench shall be done by the  contractor 
to a height of 1.60 meters with galvanized steel plain sheet of 1.00mm thick (Class-I) fixed with 
nails etc. on 100mm dia. Sal ballies, fixed 3m apart as a safety measure.  He will also provide 
red & white strips on sheets with aluminum paint 75mm wide alternatively on outside of sheets 
vertically and no extra payment will be made on this account. 

21. The Contractor shall make available Theodolite, Dumpy level with staff, Plumb bob, spirit 
level, etc readily and in good working condition at site to ensure proper quality of work. 

22. Where the Contractor is required to provide materials of certain sizes or weights which may 
have gone out of market due to change over to metric standard, substitutes conforming to 
the nearest equivalents on the higher side, as approved by the Engineer-in-Charge, shall 
be used.  No claim of extra payment shall be entertained on this account. 

23. In the event of any difference of opinion among site representative in carrying out the item 
of work in accordance with the Agreement, the Engineer-in-Charge shall decide the issue 
and his decision shall be final and binding on the Contractor and the Contractor shall be 
bound to carry out the instruction to complete the work in time.  At no point of time the 
Contractor shall stop execution of the work on any ground whatsoever. 

24. Unless stated otherwise, rates quoted by the Contractor shall hold good for work at all 
heights and depths.  The Contractor shall not be paid anything extra for maintaining in good 
condition all the work executed till completion of the entire work; nor on account of damage 
to the works caused by rains or other natural phenomenon during the execution of works. 
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SPECIAL CONDITIONS 

1. Deleted 

2. (a) A detailed program in the form of precedence network diagram is to be submitted to the 
Engineer-in-Charge within 15 days of the award of work. Any modification suggested by the 
Engineer-in-Charge shall be incorporated in the Bar Chart. It will be ensured by the 
Contractor that the time schedule laid down in the aforesaid Bar Chart is adhered to.  In 
case of any slippage, the time lost will have to be made good by the Contractor by 
speeding up the activities. In such case, he shall be bound to follow the revised program 
decided by the Engineer-in-Charge. The program chart should include the following. 

 i) Descriptive note explaining sequence of various activities. 

 ii) Network (bar chart/precedence network) 

 iii)  Program for procurement of materials by the Contractor. 

 iv)  Program of mobilization of Machinery/equipment. 

 v)  Program for deployment of labour, time schedule for the requirement of material to be 
supplied by the Department, if any. 

 vi) Cash flow statement. 

 If the Contractor fails to submit the Bar chart, the Engineer-in-Charge shall get it prepared 
at the risk and cost of the Contractor. 

   b) The submission of detailed program, for approval by the Engineer-in-Charge, or the 
furnishing of such particulars shall not relieve the Contractor from any of his duties or 
responsibility under the Contract.  This is, without prejudice to the right of the Engineer-
in-Charge to take action against Contractor as per terms and conditions of the 
Agreement. 

              c) In order to adhere to the program, if the work is to be carried out in more than one shift, 
no claim on this account shall be entertained. Contractor will have to give advance 
notice in writing to Engineer-in-Charge for executing any work in odd hours i.e. beyond 
normal working hours between 9 AM to 5 PM. Contractor shall arrange suitable, to and 
fro transportation for  DDA site staff to their residences, in case the site staff is required 
to stay beyond office hours. 

   d) Contractor shall give the Engineer-in-Charge on the 4
th
 day of each month, the progress 

report of the work done during the previous month. The progress of work will be reviewed 
periodically by the Engineer-in-Charge with the Contractor and shortfalls, if any, will be 
sorted out. The Contractor shall there upon take such action as may be necessary to bring 
back his work to schedule without additional cost to the Department. 

3  a) The contractor shall provide and maintain CGI sheet barricading not less than 2.5m in 
height from Ground level duly painted in white and green as required according to the rules 
around the work site. Nothing extra shall be paid for the same. Wherever compound wall / 
fencing exists, this provision will not be insisted upon. 

 b)The Contractor shall take all necessary measures for the safety of traffic during 
construction and provide, erect and maintain such barricades, including signs, marking, 
flags, lights and flagman as necessary, at either end of the excavation/embankment and at 
such intermediate points, as directed by the Engineer-in-Charge for the proper identification 
of construction area. He shall be responsible for all damages and accidents caused due to 
negligence on his part. These provisions are in addition to the safety measures already 
mentioned in PWD-8. 

4 Contractor shall provide one signboard of size 3m x 5m, displaying name of the 
Department, and the project, architects, consultants and main Contractor, as approved by 
the Engineer-in-Charge. Nothing extra shall be paid on this account. 

5 Some restrictions may be imposed by the security staff/Delhi Police on the working and for 
movement of labour, materials etc as under. 

i) The movement of trucks and vehicles shall be regulated in accordance with rules and 
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regulations as approved by competent Authority. 

ii) The Contractor shall be bound to follow all such restrictions/instructions and nothing 
extra shall be payable on this account. 

ii)   No claim whatsoever will be entertained by the Department on account of any    
restrictions (including temporary suspension of work) imposed by the security agencies in 
execution of work. 

6  QUALITY ASSURANCE 

6.1 The Contractor shall ensure quality control measures on different aspects of construction 
including materials, workmanship and correct construction methodologies to be adopted. 

6.2     The Contractor shall intimate the source of various raw materials namely aggregate, cement, 
sand, water etc. to be used on the work and get it approved from the Engineer-in-Charge. 
Trial mixes for controlled concrete shall be prepared using the approved materials. The 
Contractor shall stick to the approved source unless it is absolutely unavoidable. The 
change if any, shall be done with the prior approval of the Engineer-in-Charge for which 
tests etc. shall be carried out  by the Contractor at his own cost. 

7      SAMPLES OF MATERIALS: 

            The Contractor shall submit to the Engineer-in-Charge samples of all materials to be used in 
the work for approval before procuring bulk supplies and before commencing the work. 
These approved samples shall be preserved and retained in the custody of the Engineer-in-
Charge as standards of materials and workmanship till the completion of the work. The cost 
of such samples shall be borne by the Contractor and nothing shall be payable on this 
account.  Preference shall be given to those articles which bear ISI certification mark.  In 
case articles bearing ISI Certification mark are not available, the quality of samples brought 
by the Contractor shall be judged by the standard laid down in the relevant BIS 
specifications. All materials and articles brought by the contractor to the site for use shall 
conform to the samples approved which shall be preserved till the completion of the work.                                    

8 TESTING OF MATERIALS:   

a) Even ISI marked materials may be subjected to quality test at the discretion of the 
Engineer-in-Charge besides testing of other materials as per the specification described for 
the item/materials. Whenever ISI marked materials are brought to the site of work the 
Contractor shall if required by the Engineer-in-Charge, furnish manufacturer test certificate 
or test certificate from approved testing laboratory to establish that the material procured by 
the Contractor for incorporation in the work satisfies the provisions of IS Codes relevant to 
the material and/or the work done. 

 b) The Contractor shall arrange to carry out all tests as required under the Agreement from 
the laboratories as approved by the Engineer-in-Charge. He shall bear all charges in 
connection with the cost of samples, packing, transportation, loading & unloading. The cost 
of tests shall be borne by the Contractor/Department in the manner indicated below: 

 (i) By the Contractor, if results show that the material does not pass the required    tests. 

 (ii) By the Department, if the results show that the material passes the required tests         

 However, no testing charges will be payable by the Contractor for the tests conducted in 
DDA laboratories.  

             Allowing establishing the laboratory at site shall not absolve the Contractor from fulfilling 
the criteria of getting the test done in independent lab. The decision of the Engineer-in-
Charge for allowing any test in the site laboratory or any other laboratory shall be final.  

              c) In case there is any discrepancy in frequency of testing as given in the list of mandatory 
tests and that in individual sub-heads of work as per “CPWD Specifications” (lower of two 
frequencies of the testing i.e. higher number of tests shall be followed) and nothing extra 
shall be payable to the Contractor on this account.  

 d) All materials which are specified to be tested at the manufacturer’s works shall 
satisfactorily pass the test in presence of the authorized representative of Engineer-in-
Charge before being used in the work.  In case all requisite testing facilities are not 
available at the manufacturer’s premises, such testing shall be conducted at laboratory 
approved by the Engineer-in-Charge. 
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9 Any cement slurry added over base surface or for continuation of concreting for better bond 
is considered to have been included in the item (unless otherwise specifically stated) and 
nothing extra shall be payable or extra amount considered in consumption of cement on 
this account.     

10 Factory made materials shall be procured only from reputed & approved manufacturers or 
their authorized dealers.  The decision of Engineer-in -charge shall be final and binding. 

11 CONDITIONS OF CEMENT: 

 (a) The Contractor shall procure 43 grade (conforming to IS: 8112) ordinary Portland 
cement as required in the work, from reputed manufacturers of cement, having 
production capacity of 1 million tonnes or more per annum, such as ACC, Ultra 
tech, JP Rewa, Vikram, Shree Cement and Cement Corporation of India, as 
approved by Ministry of Industry, Government of India, and holding license to use 
ISI certification mark for their product.  Supply of cement shall be taken in 50 kg 
bags bearing manufacturer’s name and ISI marking. Samples of cement arranged 
by the Contractor shall be taken by the Engineer-in-Charge and got tested in 
accordance with provisions of relevant BIS Codes. In case test results indicate that 
the cement arranged by the Contractor does not conform to the relevant BIS 
codes, the same shall stand rejected and shall be removed from the site by the 
Contractor at his own cost within a week’s time of written order from the Engineer-
in-Charge to do so. 

 (b) The cement shall be brought at site in bulk supply of approximately 50 tonnes or as 
decided by the Engineer-in-Charge. 

  (c) The two cement godowns, one for the untested and the other one for cement that 
has been tested & approved, of capacity to store a minimum 2000 bags of cement 
shall be constructed by the Contractor at site of work for which no extra payment 
shall be made. Double lock provision shall be made to the door of cement 
godowns. The keys of the one lock shall remain with Engineer-in-Charge or his 
authorized representative and the key of the other lock shall remain with the 
Contractor. The contractor shall be responsible for the watch and ward and safety 
of the cement godowns and no extra payment shall be paid for the same. The 
contractor shall facilitate the inspection of the cement godowns by the Engineer-in-
Charge or his authorized representatives at any time. 

 (d) The cement shall be got tested by Engineer-in-Charge and shall be used on work 
only after test results have been received. The Contractor shall supply free of cost 
the cement required for testing. The cost of tests shall be borne by the 
Contractor/Department in the manner indicated below: 

  (i) By the Contractor, if results show that the cement does not conform to 
relevant BIS codes. 

  (ii) By the Department, if the results show that the cement conforms to 
relevant IS Codes. 

 (e) Cement brought to site and cement remaining unused after completion of work 
shall not be removed from site without written permission of the Engineer-in-
Charge. 

 (f) Damaged cement shall be removed from the site immediately by the Contractor on 
receipt of a notice in writing from the Engineer-in-Charge. If he does not do so 
within three days of receipt of such notice, the Engineer-in-Charge shall get it 
removed at the cost of the Contractor. 

 (g) The actual issue and consumption of cement on work shall be regulated and 
proper accounts maintained. The theoretical consumption of cement shall be 
worked out as per procedure prescribed in Special Conditions at S.No.13 of the 
Contract and shall be governed by conditions laid therein. No payment for excess 
consumption of cement will be allowed. However, for lesser consumption beyond 
permissible theoretical variation recovery shall be made in accordance with 
conditions of Contract without prejudice to action for acceptance of work/item at 
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reduced rate or rejection as the case may be. 

 

  (h) For non-schedule items, the decision of the Superintending Engineering regarding 
theoretical quantity of cement which should have been actually used, shall be final and 
binding on the Contractor. 

12. CONDITIONS FOR WATER: 

12.1 The Contractor shall make his own arrangement for providing water for construction and 
drinking purposes. Contractor shall have to get the water tested from any laboratory 
approved by the Engineer-in-Charge at regular interval as per the “CPWD Specifications”.  

12.2. If the source of water is not suitable, the Contractor shall arrange suitable water from 
municipal or any other source at his own cost and nothing extra shall be paid to the 
Contractor on this account. The water shall be got tested at frequency specified in latest 
BIS Code/CPWD Specifications. 

13. Conditions for Theoretical Consumption of Materials 

 For the theoretical consumption of materials the following conditions shall apply. 

(i) After the completion of the work the theoretical quantities of the following materials, 
duration of equipment to be used in different items of work shall be calculated on the basis 
of statement showing quantities of materials to be used in different items of the work 
provided in the DSR 2007 with up to date Correction Slips.  In case any of the items is 
executed for which the standard coefficient for the consumption of the materials/duration of 
equipment cannot be derived from the statement, the same shall be calculated on the basis 
of standard formula to be laid down by the Superintending Engineer of the Circle 
concerned.  Over these theoretical quantities of the materials/duration of equipment shall 
be allowed a variation up to a percentage as given below.  In the event it is being 
discovered that the quantities of the materials/duration of equipment used is less than the 
materials/duration of equipment as ascertained as here before said, provided (allowing 
variation on the minus side as stipulated above).  The cost of quantities of the materials 
and equipment not so used shall be recovered from the Contractor on the basis of double 
the market rates.  The market rates of such materials/duration of equipment shall be  
ascertained and approved by the Superintending Engineer of the Circle concerned and the 
same shall be final and binding on the Contractor.  The above procedure will also be 
repeated along with each and every running account bill and recovery, if any, shall be 
made simultaneously. 

  S.No.  Item    Variation on minus side 

 1.  Cement     2% 

 2.  Steel      Nil 

 3.  All other Materials    Nil 

(ii)  The provisions made above are without prejudice to the rights of the D.D.A. to take action 
against the contractor under the conditions of the Contract for not doing the work according to 
the prescribed Specification. 

      (iii) The contractor shall construct suitable godowns at site of work for storing the material safe 
against damages from Sun, rain, dampness, fire, thefts etc. He shall also employ necessary 
watch & ward establishment for this purpose. 

            (iv) Cement bags shall be stored properly so that these are not affected by weather or by any 
other cause.  The day to day receipt and issue statement verifiable should be submitted to the 
Assistant. Engineer daily showing the work done against the cement issued duly signed by 
the Contractor or his authorized agent. The statement must show the consumption variation 
as per above Clause (i). 

            (v) Cement bags shall be stored in separate godown as per typical godown sketch attached, 
with pucca floor and weatherproof roofs & walls. Each godown shall be provided with a single 
door with two locks.  The keys of one lock shall remain with DDA’s Junior Engineer-in-Charge 
of work and that of the other look with the authorized agent of the Contractor at the site of 
work, so that the cement issued from the godown according to the daily requirement with the 
knowledge of both the parties. The cement bags shall be stacked on proper floor consisting of 
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two layers of dry bricks laid on well consolidated earth at a level of at least 30 cm above 
ground level. These stacks shall be in rows of 2 bags and 10 bags high within minimum 60 
cm clear space around. The bags should be placed horizontally continuous in each line 
shown in the accompanying sketch.  The day to day receipt and issue accounts of cement 
shall be maintained by the Junior Engineer-in-Charge and signed daily by the Contractor or 
his authorized agent.  Materials will be issued to the Contractor during working hours as per 
rule of DDA framed from time to time. 

            (vi) The Contractor shall bear all incidental charges, storage and safe custody for the 
materials. 
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 ADDITIONAL CONDITIONS 

1. The contractor shall have to submit the copy of the receipt of voucher of the original purchase of 

chemicals. 

2.    The contractor must study the specifications and conditions carefully before tendering. If there are 

varying or conflicting provisions made in any documents forming part of the contract, the Engineer-

in charge shall be the deciding authority with regard to the intention/ interpretation of the documents 

and it will be binding without any reservation what so ever and nothing extra shall be paid . Any 

error in description, quantity or rate in schedule of work bills of quantities/items or any omissions 

there from shall not vitiate the contract or release the contractor from the execution of the whole 

work or  any part of the work comprised there in according to drawing and specifications or from 

any of his obligations under the contract. 

3.    The rates quoted in the tender shall be inclusive of all expenses for the proper and entire 

completion of work and shall be inclusive of all taxes, duties and levies including sales tax, 

municipal taxes local taxes octroi all royalties, patent rights other incidental charges etc. except sales 

tax on turn over which is regulated.  The rate offered shall be final and no claim whatsoever on any 

account shall be entertained. 

4.   The contractor shall be responsible for the true and proper setting out of the work in  co-ordination 

with the Engineer-in-charge  or his authorized representative and for the  correctness of the 

positions, levels, dimensions and alignments of all parts of the Structure and for the provision of all 

necessary instruments appliances and labour in connection there with. If at any time, during the 

progress of the works, any error may appear or arise in the positions levels, dimensions or 

alignments or any part of the works, the contractor on being required to do so by the Engineer-in-

charge, shall at his down expense rectify error to the entire satisfaction of Engineer-in-charge. The 

checking of any setting out of any line or level by the Engineer-in-charge or his authorized 

representative shall not relieve in any way, the contractor of his responsibility for the correctness 

there of and the contractor shall carefully protect and preserve all bench marks, site details , pegs and 

other things used in the setting out and construction of work. 

5. The Engineer-in-charge has the right to curtail or increase the scope of the work and this shall not 

affect in any way the other provision of the agreement. 
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SCHEDULE OF QUANTITY 

 Name of Work:  M/O  Completed Schemes under Nazul A/C-II, Rohini. 

S.H.:    Construction of Steps for Chhat Puja Ghat around the pond in jheel wala 

   park near Jaipur Golden Hospital, Sector-3, Rohini. 

S. 

No. 
Description of Items Qty. Unit Rate (Rs.) 

Amount 

(Rs.) 
1 Earth work in excavation by mechanical means (Hydraulic 

excavator) / manual means in foundation trenches or drains 

(not exceeding 1.5 m in width or 10 sqm on plan) including 

dressing of sides and ramming of bottoms, lift up to 1.5 m, 

including getting out the excavated soil and disposal of 

surplus excavated soil as directed, within a lead of 50 m. 

(a)All kinds of soil. 

356.00 cum   

2 Providing and laying in position cement concrete of 

specified grade excluding the cost of centering and 

shuttering - All work up to plinth level : 

    

(a) 1:5:10 (1 cement : 5 coarse sand : 10 graded stone 

aggregate 40 mm nominal size) 

191.00 cum   

(b) 1:2:4 (1 cement : 2 coarse sand : 4 graded stone 

aggregate20 mm nominal size) 

11.30 cum   

3 Brick work with common burnt clay F.P.S.(non-modular) 

bricks of class designation 75 in foundation and plinth in: 

(a)Cement mortar 1:4 (1 cement : 4 coarse sand) 

279.00 cum   

4 Steel work welded in built up sections/ framed work 

including cutting, hoisting, fixing in position and applying a 

priming coat of approved steel primer using structural steel 

etc. as required. 

(a) In gratings, frames, guard bar, ladder, railings, brackets, 

gates and similar works. 

80.00 Kg   

5 40 mm thick fine dressed stone flooring over 20 mm 

(average) thick base of cement mortar 1:5 ( 1cement : 5 

coarse sand) including pointing with cement mortar 1:2 (1 

cement : 2 stone dust) with and mixture of pigment to 

match the shade of stone. 

(a)Red sand stone. 

1523.00 Sqm   

6 Extra for pre finished nosing in treads of steps of Kota 

stone/ sandstone slab. 

1800.00 meter   
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7 P/F G.I. pipe complete with G. I. fittings (external work) in 

railing of steps. 

(a)65 mm diameter pipe. 

350.00 meter   

8 Painting G.I. pipes and fittings with synthetic enamel white 

paint over ready mixed priming coat, both of approved 

quality for new work : 

(a)65 mm diameter pipe. 

350.00 meter   

 
 


