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N.O.W.: CWG Village Sports Complex

SH: Repair of footpath, parking area, road berms
and Raising of M.S. Grill at CWGVSC,
Akshardham.

N.I.T. NO. 03/Secy/CWGVSC/DDA/2013-14 (recall)
Estt. Cost : Rs. 3,09,770/-

Earnest Money : Rs. 6,195/-

Processing Fee: Rs. 562/-

Security Deposit : 5% of Tendered amount.

Performance Guarantee: 5% of Tendered
amount.

Time Allowed : 01 (One) Month

Certified that this NIT contains 1 to 125 pages.

AE(C)Sports/CWGVSC Commissioner (Sports), DDA
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DELHI DEVELOPMENT AUTHORITY
CWG VILLAGE SPORTS COMPLEX
Akshardham, Delhi-110092

N.I.T. NO. 03/Secy/CWGVSC/DDA/2013-14 (Recall)

Online item rate tenders are re-invited through e-tendering more for the following
work mentioned below by the undersigned on behalf of DDA (Sports Wing) upto 3.00 PM
from the approved and eligible contractors of DDA and the same shall be opened in the
presence of intending tenderers or their representatives on the same day at Siri Fort Sports
Complex, August Kranti Marg, New Delhi-110049 at 3.30 PM.

Agency / Contractor should have satisfactorily completed either one or more works
each costing not less than 40% of the estimated cost put to tender, or two works each

costing not less than 50% of the estimated cost put to tender, or one work costing not less

than 80% of the estimated cost.

S. Name of work Name and Cost of Time Last Date & Time of Date and Bank Detall
No. address of Tender Period | submission of Tender/ time of
Sports opening of
Complex Tender tender
Processing Period during which
Fee Unique transaction
Reference of RTGS/
. NEFT against EMD,
Estimated Cost of tender
Amount Document, E-Tender
- processing Fee and
Earnest other Documents
Money shall be submitted
1. N.OW.: CWG Village Rs. 525/- Upto 03:00 P.M on Bank Account No.
Upgradation of Sports One 23.05.2013 28.05.2013 |053000301990029
CWG Village Complex, Rs. 562/- month — At
Sports Complex | Akshardham, 3:30 PM Name of Bank
SH: Repair of Delhi Rs.309770/- Corporation Bank
footpath, parking 24.05.2013
area, road berms Rs. 6195/- At Branch Name
and Raising of 3:00 PM Vivek Vihar, Delhi
M.S. Grill at
CWGVSC, IEFSC Code No.
Akshardham . CORP0000530

be obtained / download on the e-tendering portal i.e.
23.05.2013 (last date of sale).

Tender documents can
www.tenderwizard.com/dda or www.dda.org.in upto
Earnest money amounting to Rs. 6195/- and cost of tender document of Rs. 525/- (Non-
refundable) shall be deposited through RTGS/NEFT in the account of “Yamuna Sports
Complex, DDA”. The unique transaction reference of RTGS / NEFT shall have to be

uploaded by the tenderer in the E-Tendering system by the prescribed date. The DDOs
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concern will get tender cost / earnest money verified from their banks based on the unique
transaction reference no. against each RTGS / NEFT payment before the tenders are
opened.

The unique transaction reference of RTGS / NEFT against EMD, Cost of Tender
Document shall be placed in single sealed envelope superscripted as “Earnest money,
cost of Tender Documents” with name of work and due date of opening of the bid

mentioned there on and will submit to tender opening Authority by prescribed Date.

NOTE:- For eligibility criteria, mode of payment of tender cost, processing fee,
earnest money and other details of the tender visit the website
www.tenderwizard.com/dda or www.dda.org.in. For any assistance on e-tendering
please contact M/s ITlI Limited on 011-49424365, 8800991856, 8800991864,
8800991859, 8800991861, 8800991844, 8800991845.

Commissioner (Sports), DDA

No. F3(274)CWGVSC/DDA/2013-14/81 Dated : 10.05.2013
Copy to:-
1. Dir(System, DDA - through E-mail for DDA Website.
2. A.O. (Sports), DDA
3. Secy (Coordn), Sports Wing, DDA
4. Sect. DDA Contractor’'s Welfare Association Visas Minar, |.P. Estate, New
Delhi.

5. Sect. DDA Builders’s Association, E-18, Vikas Kutir, New Delhi.
6. The General Secretary, Delhi Contractor’'s Welfare Association (Regd.), 306,
Masjid Moth, N.D.S.E., Part-1l, New Delhi-110049.
7. All Secretary of DDA Sports Complexes for displaying on their Notice Boards.
8. AAO/YSC/DDA
9. Notice Board
Commissioner (Sports), DDA
A...
C...
CSiriiiiiiiiaieae,
OW.ovvvivviieeieein
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TENDER APPLICATION FORM FOR REPAIR OF FOOTPATH, PARKING AREA, ROAD
BERMS AND RAISING OF M.S.GRILL AT CWGVSC, AKSHARDHAM.

A. PARTICULARS OF THE TENDERER/APPLICANT

1. Name of Person(s)/Firm/Company

2. Name of Father / Husband : Affix duly
Auth. Signatory in case of firm/Compan
( J ; pany) attested

3. Date of Birth _

passonort size

4. Address with Telephone No.

5. E-mail ID

6. Particulars of two works/job undertaken during the last 2 years (proof must also be
enclosed)

7. Each paper of the tender should be signed by the tenderer with seal of the
Agency/Firm

8. No column should be left blank and the rate & amount should be written in such a

way that interpolation is not possible.
B. PARTICULARS OF THE CWGV SPORTS COMPLEX
1. Locality: Akshardham, Delhi-110092

2. Amount deposited on account of Earnest Money of Rs. 6195/- shall be deposited
through RTGS/NEFT in the account of “Yamuna Sports Complex, DDA”.

The DDA may at its discretion accept the offer made by me/us above or reject the
same without assigning any reason.

(Signature of the applicant with Rubber Stamp)

Note: The above format may be downloaded, filled-in and scanned copy uploaded.
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NOTICE INVITING TENDER
(E- TENDERING MODE)

Item rate/percentage rate tenders are invited on behalf of Delhi Development Authority from
approved and eligible contractors of DDA & CPWD and those of appropriate list of MES,
BSNL, Railway (strike out as the case may be) dealing with building and roads for the
following work :-

Name of Work : Upgradation of CWGYV Sports Complex

SH : Repair Of Footpath, Parking Area, Road Berms And
Raising Of M.S.Grill At Cwgvsc, Akshardham.

The enlistment of the contractors should be valid on the last date of submission of tenders. In
case the last date of submission of tender is extended, the enlistment of contractor should be
valid on the original date of submission of tenders.

1.1  The work is estimated to cost Rs. 3,09,770/-. This estimate, however, is given merely
as rough guide.

1.1.1 The authority competent to approve NIT for the combined cost and belonging to
the major discipline will consolidate NITs for calling the tenders. He will also
nominate division which will deal with all matters relating to the invitation of
tenders.

For composite tender, besides indicating the combined estimates cost put to
tender, should clearly indicate the estimated cost of each component separately. The
eligibility of tenderer will correspond to the combined estimated cost of different
components put to tender.

1.2 Intending tenderer is eligible to submit the bid provided he has definite proof from the
appropriate authority, which shall be to the satisfaction of the competent authority, of
having satisfactorily completed similar works of magnitude specified below :

Criteria of eligibility for submission of tender documents.

1.2.1 Agency / Contractor should have satisfactorily completed either one or more works
each costing not less than 40% of the estimated cost put to tender, or two works each
costing not less than 50% of the estimated cost put to tender, or one work costing not
less than 80% of the estimated cost.

1.2.2 *

1.2.3 To become eligible for issue of tender, the tenderers to furnish an affidavit as under:

1. “l/we” undertake and confirm that eligible similar work(s) has/have got
executed through another contractor on back to back basis. Further that, if
such a violation comes to the notice of the Department, then I/we shall be
debarred for tendering in DDA in future for ever. Also, if such a violation
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comes to the notice of the Department before the date of start of work the
Commissioner (Sports) shall be free to forfeit the entire amount of earnest
money deposit /performance guarantee.”

Agreement shall be drawn with successful tenderer on prescribed form
attached. Tenderer shall quote his rates as per various terms and conditions of
the said form which will form part of the agreement.

The time allowed for carrying out the work will be one (01) month from the
date of start as defined in Schedule F or from the first date of handling over
the site, Which ever is later, in accordance with the phasing, if any, indicated
in the tender documents.

The site for the work is available.

The tender document consisting of plans, specifications, the schedule of
quantities of various types of items to be executed and the set of terms and
conditions of the contract to be complied with and other necessary documents
except standard general conditions of contract form can be seen from website
www.tenderwizard.com/DDA or www.dda.org.in.

Earnest Money deposited through RTGS/NEFT in the account of Yamuna
Sports Complex, DDA account No. 053000301990029 with Corporation
Bank, Vivek Vihar Branch, Delhi 110092 (IFSC Code CORP0000530). The
unique transaction reference of RTGS / NEFT shall be scanned and uploaded
to the e-tendering website within the period of tender submission and original
should be deposited in office of Yamuna Sports Complex.

A part of earnest money is acceptable in the form of bank guarantee also. In
such case, 50% of earnest money or Rs.20 lakh, whichever is less, will have
to be deposited in shape prescribed above, and balance in shape of Bank
Guarantee. Interested contractor who wish to participate in the tender has
also to make following payments in the form of Demand Draft/Pay Order or
Banker’s Cheque of any Scheduled Bank and to be scanned and uploaded to
the e-tendering website within the period of tender submission :

Q) Cost of Tender Document : Rs. 525/- through RTGS/NEFT in the
account of Yamuna Sports Complex, DDA account No.
053000301990029 with Corporation Bank, Vivek Vihar Branch,
Delhi 110092 (IFSC Code CORP0000530).

(i)  e-Tender Processing Fee — Rs. 500/- + 12.36% service tax (to be
deposited through E-Mode of ITI Limited) in favour of M/s ITI
Limited payable at Delhi).

The unique transaction reference of RTGS/NEFT against EMD, Cost of Tender
Document and Bank Guarantee shall be placed in single sealed envelop
superscripted as “Earnest Money, cost of tender Documents” with name of work
and due date of opening of the bid mentioned thereon and will submit to tender
opening Authority.
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Copy of Enlistment Order and certificate of work experience and other
documents as specified in the press notice shall be scanned and uploaded to the
e-tendering website within the period of tender submission and certified copy of
each shall be deposited in a separate envelop marked as "Other Documents".

Both the envelopes shall be placed in another envelope with due mention of
Name of work, date & time of opening of tenders and to be submitted in the
office of Yamuna Sports Complex during the period mentioned above.

Online tender documents submitted by intending bidders shall be opened only
of those bidders, whose Earnest Money Deposit, Cost of Tender Document and
e-Tender Processing Fee and other documents placed in the envelope are found
in order.

The bid submitted shall be opened at 03:30 pm on 28.05.2013.

The contractor, whose tender is accepted, will be required to furnish
performance guarantee of 5 % (Five percent) of the tendered amount within
the period specified in Schedule F. This guarantee shall be in the form of cash
(in case guarantee amount is less than Rs 10,000/-) or Deposit at call receipt of
any scheduled bank/Banker’s cheque of any scheduled bank/Demand draft of
any scheduled bank/Pay order of any scheduled bank (in case guarantee
amount is less than Rs. 1, 00,000) or Government securities or fixed Deposit
Receipts or Guarantee Bonds of any Scheduled bank or the State Bank of India
in accordance with the prescribed form.

Intending Tenderers are advised to inspect and examine the site and its
surroundings and satisfy themselves before submitting their tenders as to the
nature of the ground and sub-soil (so far as is practicable), the form and nature
of the site, the means of access to the site, the accommodation they may
require and in general shall themselves obtain all necessary information as to
risks, contingencies and other circumstances which may influence or affect
their tender. A tenderer shall be deemed to have full knowledge of the site
whether he inspects it or not and no extra charges consequent on any
misunderstanding or otherwise shall be allowed. The tenderer shall be
responsible for arranging and maintaining at his own cost all materials, tools &
plants, water, electricity, access, facilities for workers and all other services
required for executing the work unless otherwise specifically provided for in
the contract document. Submission of a tender by tenderer implies that he has
read this notice and all other contract documents and has made himself aware
of the scope and specifications of the work to be done and of conditions and
rates at which stores, tools and plant etc will be issued to him by the
government and local conditions and other factors having a bearing on the
execution of the work.

The competent authority on behalf of DDA does not bind itself to accept the
lowest or any other tender and reserves to itself the authority to reject any or
all the tenders received without assigning any reason. All tenders in which any
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of the prescribed condition is not fulfilled or any condition including that of
conditional rebate is put forth by the tenderer shall be summarily rejected.

Canvassing whether directly or indirectly, in connection with tenders is strictly
prohibited and the tenders submitted by the contractors who resort to canvassing
will be liable for rejection.

The competent authority on behalf of DDA reserves to himself the right of
accepting the whole or any part of the tender and the tenderer shall be bound
to perform the same at the rate quoted.

The contractor shall not be permitted to tender for works in the DDA Circle
(Division in case of contractors of Horticulture/Nursery category) responsible
for award and execution of contracts in which his near relative is posted as
Divisional Accountant or as an officer in any capacity between the grades of
Commissioner (Sports) and Junior Engineer (both inclusive). He shall also
intimate the names of persons who are working with him in any capacity or are
subsequently employed by him and who are near relatives of any Gazetted
officer in DDA or in the Ministry of Urban development. Any breach of this
condition by the contractor would render him liable to be removed from
approved list of contractors of this department

No Engineer of gazette rank or other Gazetted officer employed in engineering
or Administrative duties in an Engineering department of the Government of
India is allowed to work as a contractor for a period of one year after his
retirement from the Government service, without the previous permission of
the Government of India in writing. This contract is liable to be cancelled if
either the contractor or any of his employees is found anytime to be such a
person who had not obtained the permission of the DDA as aforesaid before
submission of the tender or engagement in the contractor’s service.

The tender for the work shall remain open for acceptance for a period of ninety
(90) days from the date of opening of tender/ninety days from the date of
pening of financial bid(strike out as the case may be). If any tenderer
withdraws his tender before the said period or issue of letter of acceptance,
whichever is earlier, or makes any modifications in the terms and conditions of
tender which are not acceptable to the department, then the DDA shall,
without prejudice to any other right or remedy, be at liberty to forfeit 50% of
the said earnest money as aforesaid. Further the tenderer shall not be allowed
to participate in the re tendering process of the work.

This “Notice Inviting Tender” shall form part of the contract document. The
successful tenderer/contractor on acceptance of his tender by the Accepting
Authority, shall, within 15 days from the stipulated date of start of the work,
sign the contract consisting of :-

@ The Notice inviting tender, all the documents including additional
conditions, specifications and drawings, if any, forming the tender as
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issued at the time of invitation of tender and acceptance thereof
together with any correspondence leading thereto.

(b) Standard NIT Form 7/8 or other Standard DDA Form as mentioned.

For Composite Tenders:

16.1.1 The Commissioner (Sports) in charge of the major component will call tenders for the

composite work. The cost of tender document and Earnest Money will be fixed
with respect to the combined estimated cost put to tender for the composite tender.

16.1.2 The tender document will include following three components:.

16.1.3

16.1.4

16.1.5

16.1.6

16.1.7

16.1.8

Part A: - Notice Inviting Tender form, Contract for work form including

schedule A to F for major component of the work, General Conditions
of Contract for works.

Part B: - General/specific conditions, specifications and schedule of quantities

applicable to major component of the work.

Part C:-  Schedule A to F for minor component of the work, (Commissioner

(Sports) in charge of major component shall also be competent authority
under clause 2 and clause 5 as mentioned in schedule A to F for major
components) General/ specific conditions, specifications and schedule
of quantities applicable to minor component(s) of the work..

The tenderer must associate with himself, agencies of the appropriate class
eligible to tender for the minor components individually.

The eligible tenderers shall quote rates for all items of major component as well as
for all items of minor components of work. It will be obligatory on the part of the
tenderer to sign the tender document for all the components (The schedule of
quantities, conditions and special conditions etc.).

After acceptance of the tender by competent authority, the Commissioner (Sports)
in charge of major component of the work shall issue letter of award on behalf of
the DDA. After the work is awarded, the main contractor will have to enter into one
agreement with Commissioner (Sports) in charge of major component and has
also to sign two/or more copies of agreement depending upon number of
Commissioner (Sports) in charge of minor components. One such signed set of
agreement shall be handed over to Commissioner (Sports) in charge of minor
component. Commissioner (Sports) of major component will operate part A and
part B of the agreement. Commissioner (Sports)in charge of minor components)
shall operate Part C along with Part A of the agreement.

Entire work under the scope of composite tender including major and all minor
components shall be executed ‘under one agreement.

Security Deposit will be worked out separately for each component
corresponding to the estimated cost of the respective component of works. The
Earnest Money will become part of the security deposit of the major component of
work.

The main contractor has to associate agency(s) for minor component(s)
confirming to eligibility criteria as defined in the tender document and has to

...... AE(Sports)/CWGVSC



16.1.9

16.1.10

16.1.11

16.1.12

17.
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submit detail of such agency(s) to Commissioner (Sports) of minor
component(s) within prescribed time. Name of the agency(s) to be associated shall
be approved by Commissioner (Sports)of minor component(s).

In case the main contractor intends to change any of the above
agency/agencies during the operation of the contract, he shall obtain prior
approval of Commissioner (Sports)of minor component. The new
agency/agencies shall also have to satisfy the laid down eligibility criteria. In
case Commissioner (Sports) is not satisfied with the performance of any
agency, he can direct the contractor to change the agency executing such items
of work and this shall be binding on the contractor.

The main contractor has to enter into agreement with the contractors)
associated by him for execution of minor component(s). Copy of such
agreement shall be submitted to Commissioner (Sports) in charge of minor
component as well as to Commissioner (Sports) in charge of major
component. In case of change of associate contractor, the main contractor
has to enter into agreement with the new contractor associated by him.

Running payment for the major component shall be made by Commissioner
(Sports) of major discipline to the main contractor. Running payment for
minor components shall be made by the Commissioner (Sports) of the discipline
of minor component directly to the main contractor.

Final bill of whole work shall be finalized and paid by the Commissioner (Sports)
of major component. Commissioner (Sports) of minor component(s) will prepare
and pass the final bill for their component of work and pass on the same to the
Commissioner (Sports) of major component for including in the final bill for
composite contract.

In case any discrepancy is noticed between the document as uploaded at the
time of submission of the bid online and hard copies as submitted physically in
the office of Commissioner (Sports), then the bid submitted shall be come
invalid and the Government shall, without prejudice to any other right or
remedy, be at liberty to forfeit 50% of the said earnest money as aforesaid.
Further the tenderer shall not be allowed to participate in the retendering
process of the work.
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ITEM/PERCENTAGE RATE TENDER AND CONTRACT FORM

Name of Work : Upgradation CWGYV Sports Complex

SH : Repair Of Footpath, Parking Area, Road Berms And
Raising Of M.S.Grill At Cwgvsc, Akshardham.

To be submitted through E-Tendering up to 3.00 pm on 23.05.2013.

To be opened through E-Tendering at 3.30 pm on 28.05.2013 at Siri Fort Sports
Complex, Agust Kranti Marg, Siri Fort, Delhi.

TENDER

I/ We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F.
Specifications applicable, Drawings & Designs, General Rules and Directions,
Conditions of Contract, clauses of contract, special condition, Schedule of Rate &
other documents and Rules referred to in the conditions of contract and all other
contents in the tender document for the work.

I/We hereby tender for the execution of the work specified for the DDA within the
time specified in Schedule ‘F’, viz., schedule of quantities and in accordance in all
respects with the specifications, designs, drawings and instructions in writing referred
to in Rule-1 of General Rules and Directions and in Clause 11 of the clauses of
contract and with such materials as are provided for, by, and in respects in accordance
with, such conditions so far as applicable.

We agree to keep the tender open for ninety (90) days from the due date of its opening
/ Ninety days from the date of opening of financial bid (strike out as the case may be)
and not to make any modifications in its terms & conditions.

A sum of Rs 6195/- is hereby forwarded through RTGS/NEFT in the account of
“Yamuna Sports Complex, DDA as earnest money. If I/we, fail to furnish the
prescribed performance guarantee within prescribed period, 1/We agree that the said
DDA or his successors in office shall without prejudice to any other right or remedy,
be at liberty to forfeit the said earnest money absolutely. Further, if I/we fail to
commence work as specified, I/we agree that DDA or its successors in office shall
without prejudice to any other right or remedy available in law, be at liberty to forfeit
the said earnest money and the performance guarantee absolutely, otherwise the said
earnest money shall be retained by him towards security deposit to execute all the
works referred to in the tender documents upon the terms and conditions contained or
referred to therein and to carry out such deviations as may be ordered, up to maximum
of the percentage mentioned in Schedule ‘F’ and those in excess of that limit at the
rates to be determined in accordance with the provision contained in Clause 12.2 and
12.3 of the tender form.

Further, 1/We agree that in case of forfeiture of earnest money or both Earnest Money
& Performance Guarantee as aforesaid, 1/We shall be debarred for participation in the

re tendering process of the work.
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I/we undertake and confirm that eligible work(s) has/have got executed through
another contractor on back to back basis. Further that, if such a violation comes to the
notice of the Department, then I/we shall be debarred for tendering in DDA in future for
ever. Also, if such a violation comes to the notice of the Department before the date of
start of work the Commissioner (Sports) shall be free to forfeit the entire amount of
earnest money deposit /performance guarantee.”

I/'we hereby declare that 1/we shall treat the tender documents drawings and other
records connected with the work as secret/ confidential documents and shall not
communicate information derived there from to any person other than a person to
whom I/we am/are authorized to communicate the same or use the information in any
manner prejudicial to the safety of the State.

Signature of witness Signature of contactor
Name: Name:

Address: Address:

Occupation:

ACCEPTANCE

The above tender (as modified by you as provided in the letters mentioned hereunder)
is accepted by me for and on behalf of the DDA for asum of Rs.......................
(Rupees )

The letters referred to below shall form part of this contract Agreement:

i)

ii)

iii)
For & on behalf of Delhi Development Authority
Signature

Designation: Commissioner (Sports)
Sports Wing
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GENERAL RULES AND DIRECTIONS

All work proposed for execution by contract will be notified in a form of invitation to
tender pasted in public places & signed by the officer inviting tender or by publication
in News paper as the case may be.

This form will state the work to be carried out, as well as the date for submitting and
opening tenders and the time allowed for carrying out the work, also the amount of
earnest money to be deposited along with tender, the Performance Guarantee to be
deposited by the successful agency / contractor and the amount of security deposit to
be deducted from bills. Copies of the specifications, designs and drawings and any
other documents required in connection with the work signed for the purpose of
identification by the officer inviting tender shall also be open for inspection by the
contractor at the office of officer inviting tender during office hours.

In the event of the tender being submitted by a firm, it must be signed separately by
each partner thereof or in the event of the absence of any partner, it must be signed on
his behalf by a person holding a power of attorney authorizing him to do so, such
power of attorney to be produced with the tender, and it must disclose that the firm is
duly registered under the Indian Partnership Act, 1952.

Receipts for payment made on account of work, when executed by a firm, must also
be signed by all the partners, except where contractors are described in their tender as
a firm, in which case the receipts must be signed in the name of the firm by one of the
partners, or by some other person having due authority to give effectual receipts for
the firm.

Any person who submits a tender shall fill up the Schedule of Quantities, stating at
what rate he is willing to undertake each item of the work. Tenders, which propose
any alteration in the work specified in the said form of invitation to tender, or in the
time allowed for carrying out the work, or which contain any other conditions of any
sort, including conditional rebates, will be summarily rejected. No single tender shall
include more than one work, but contractors who wish to tender for two or more
works shall submit separate tender for each. Tender shall have the name and number
of the works which they refer, written on the envelopes.

In case of Percentage Rate Tenders, contractor shall fill up the tender form, stating at

what percentage below/above (in figures as well as in words) the total estimated cost

given in Schedule of Quantities at Schedule-A, he will be willing to execute the work.

The tender submitted shall be treated as invalid if:-

1. The contractor does not quote percentage above/below on the total amount of
tender or any section/sub head of the tender.

2. The percentage above/below is not quoted in figures & words both on the total
amount of tender or any section/sub head of the tender.

3. The percentage quoted above/below is different in figures & words on the total
amount of tender or any section/sub head of the tender:
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Tenders, which propose any alteration in the work specified in the said form of
invitation to tender, or in the time allowed for carrying out the work, or which contain
any other conditions of any sort including conditional rebates, will be summarily
rejected. No single tender shall include more than one work, but contractors who
wish to tender for two or more works shall submit separate tender for each. Tender
shall have the name and number of the works to which they refer, written on the
envelopes.

In case the lowest tendered amount (estimated cost+ amount worked on the basis of
percentage above/below) of two or more contractors is same, such lowest contractors
will be asked to submit sealed revised offer in the form of letter mentioning
percentage above/below on estimated cost of tender including all sub sections/sub
heads as the case may be, but the revised percentage quoted above/below on tendered
cost or on each sub section/sub head should not be higher than the percentage quoted
at the time of submission of tender. The lowest tender shall be decided on the basis of
revised offers.

In case any such contractor refuses to submit revised offer, then it shall be treated as
withdrawal of his tender before acceptance and 50% of earnest money shall be
forfeited.

If the revised tendered amount of two more contractors received in revised offer is
again found to be equal, the lowest tender, among such contractors, shall be decided
by draw of lots in the presence of Commissioner (Sports), the lowest contractors those
have quoted equal amount of their tenders.

In case all the lowest contractors those have quoted same tendered amount, refuse to
submit revised offers, then tenders are to be recalled after forfeiting 50% of EMD of
each contractor.

Contractor(s) whose earnest money is forfeited because of non submission of revised
offer, shall not be allowed to participate in the re-tendering process of the work.

The officer inviting tender or his duly authorized representatives will open tenders
and will enter the amounts of the several tenders in a comparative statement in a
suitable form. In the event of a tender being accepted, a receipt for the earnest money
shall be thereupon be given to the contractor who shall thereupon for the purpose of
identification of copies of the specifications and other documents mentioned in Rule-1
In the event of a tender being rejected, the earnest money shall thereupon be returned
to the contractor remitting the same, without any interest.

The officer inviting tenders shall have the right of rejecting all or any of the tenders
and will not be bound to accept the lowest or any other tender.

The receipt of an accountant or clerk for any money paid by the contractor will not be
considered as any acknowledgement or payment to the officer inviting tender and the
contractor shall be responsible for seeing that he procures a receipt signed by the
officer inviting tender or a duly authorized Cashier.
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The memorandum of work tendered for and the schedule of materials to be supplied
by the department and their issue-rates, shall be filled and completed in the office of
the officer inviting tender before the tender form is uploaded. If a form is uploaded on
website without having been so filled in and incomplete, he shall request the officer to
have this done before he completes his tender.

The tenderers shall sign a declaration under the officials Secret Act 1923, for
maintaining secrecy of the tender documents, drawings or other records connected
with the work given to them. The unsuccessful tenderer(s) shall return all the
drawings given to them.

In the case of Item Rate Tenders only rates quoted shall be considered. Any tender
containing percentage below/ above the rates quoted is liable to be rejected. Rates
quoted by the contractor in item rate tender in figures and words shall be accurately
filled in so that there is no discrepancy in the rates written in figures and words.
However, if a discrepancy is found, the rates which correspond with the amount
worked out by the contractor shall unless otherwise proved be taken as correct. If the
amount of an item is not worked out by the contractor or it does not correspond with
the rates written either in figures or in words, then the rates quoted by the contractor
in words shall be taken as correct. Where the rates quoted by the contractor in figures
and in words tally but the amount is not worked out correctly, the rates quoted by the
contractor will unless otherwise proved be taken as correct and not the amount. In
event no rate has been quoted for any item(s), leaving space both in figure(s), word(s),
and amount blank, it will be presumed that the contractor has included the cost of
this/these item(s) in other items and rate for such item(s) will be considered as zero
and work will be required to be executed accordingly.

In case of Percentage Rate Tenders only percentage quoted shall be considered. Any
tender containing item rates is liable to be rejected. Percentage quoted by the
contractor in percentage rate tenders shall be accurately filled in figures and words, so
that there is no discrepancy.

In the case of any tender where unit rate of any item/ items appear unrealistic, such
tender will be considered as unbalanced and in case the tenderer is unable to provide
satisfactory explanation, such a tender is liable to be disqualified and rejected.

All rates shall be filled in tender form. The amount for each item should be worked
out and requisite totals given. Special care should be taken to write the rates in
figures as well as in words and the amount in figures only, in such a way that
interpolation is not possible. The total amount should be written both in figures and
in words. In case of figures, the word ‘Rs.” should be written before the figure of
rupees and word ‘P’ after the decimal figures, e.g. ‘Rs.2.15 P” and in case of words,
the word, ‘Rupees’ should precede and the word ‘Paise’ should be written at the end.
Unless the rate is in whole rupees and followed by the word ‘only’ it should
invariably be up to two decimal places. While quoting the rate in schedule of
quantities, the word ‘only’ should be written closely following the amount and it
should not be written in the next line.
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In Percentage Rate Tender, the tenderer shall quote percentage below/above (in
figures as well as in words) in which he will be willing to execute the work. He shall
also work out the total amount of his offer and the same should be written in figures
as well as in words in such a way that no interpolation is possible. In case of figures,
the words ‘Rs.” Should be written before the figures of rupees and word “P’ after the
decimal figures, e.g. ‘Rs.2.15P" and in case of words, the word ‘Rupees’ should
precede and the word ‘Paisa’ should be written at the end.

The contractor whose tender is accepted will be required to furnish performance
guarantee of 5% (five percent) of the tendered amount within the period specified
scheduled F. This guarantee shall be in the form of cash (in case guarantee amount is
less than Rs 10,000/-) or deposit at call received of any scheduled bank/Banker’s
cheque of any scheduled bank/ Demand Draft of any scheduled bank/pay order of any
scheduled any bank (in case guarantee amount than Rs 1,00,000/-) or Govt. securities
fixed deposit receipts or guarantee bonds of any scheduled bank or the state Bank of
India in accordance with the prescribed form.

The contractor whose tender is accepted, will also be required to furnish by way of
security Deposit for the fulfillment of his contract, an amount equal to 5% of the
tendered value of work. The security deposit will be collected by deductions from the
running bills of the contractor at the rates mentioned above and the earnest money
deposited at the time of the tenders , will be treated as part of the security deposit .
The security deposit will also accepted in cash or in the shape of government
securities. Fixed deposit receipt of a Scheduled bank or State Bank of India will also
be accepted for this purpose provided conformity advice is enclosed.

On acceptance of the tender, the name of the accredited representative(s) of the
contractor who would be responsible for taking instructions from the Commissioner
(Sports) shall be communicated in writing to the Commissioner (Sports).

Sales-Tax / VAT (Except Service Tax) Purchase Tax, Turnover Tax or any other tax
on material in respect of this contract shall be payable by the Contractor and DDA
will not entertain any claim whatsoever in respect of the same. However, in respect of
service tax, same shall be paid by the contractor to the concerned department on
demand and it will be reimbursed to him by the Commissioner (Sports) after
satisfying that it has been actually and genuinely paid by the contractor.

The contractor shall give a list of both gazetted and non-gazetted DDA employees
related to him.

The tender for the work shall not be witnessed by a contractor or contractors who
himself/ themselves have/ have tendered or who may has/ have tendered for the same
work. Failure to observe this condition would render, tenders of the contractors
tendering, as well as witnessing the tender, liable to summary rejection.

The tender for composite work includes ,in addition to building work, all other works
such as sanitary and water supply installations, electrical work ,horticulture work,
roads and paths etc. The tenderer apart from being a registered contractor (B&R) of

appropriate class, must associate himself with agencies of appropriate class which are
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eligible to tender for sanitary and water supply drainage, electrical and horticulture
works in the composite tender.

19. The contractor shall submit
following form:-

list of works which are in hand (progress) in the

Name of Work Name and Value of work Position of Remarks
particulars of Work in
Division progress
where work is
being
1 executed 3 4 5
2

20.  The contractor shall comply with the provisions of the Apprentices Act 1961, and the
rules and orders issued there under from time to time. If he fails to do so, his failure
will be a breach of the contract and the DDA may in his discretion, without prejudice
to any other right or remedy available in law, cancel the contract. The contractor shall
also be liable for any pecuniary liability arising on account of any violation by him of
the provisions of the said Act.
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CONDITIONS OF CONTRACT

Definitions

The Contract means the documents forming the tender and acceptance thereof and
the formal agreement executed between the competent authority on behalf of the
DDA and the Contractor, together with the documents referred to therein including
these conditions, the specifications, designs, drawings and instructions issued from
time to time by the Commissioner (Sports) and all these documents taken together,
shall be deemed to form one contract and shall be complementary to one another.

In the contract, the following expressions shall, unless the context otherwise requires,
have the meanings, hereby respectively assigned to them:

The expression works or work shall, unless there be something either in the subject
or context repugnant to such construction, be construed and taken to mean the works
by or by virtue of the contract contracted to be executed whether temporary or
permanent, and whether original, altered, substituted or additional.

The Site shall mean the land/ or other places on, into or through which work is to be
executed under the contract or any adjacent land, path or street through which work, is
to be executed under the contract or any adjacent land, path or street which may be
allotted or used for the purpose of carrying out the contract.

The Contractor shall mean the individual, firm or company, whether incorporated or
not, undertaking the works and shall include the legal personal representative of such
individual or the persons composing such firm or company, or the successors of such
firm or company and the permitted assigns of such individual, firm or company.

Deleted.

The Commissioner (Sports) means the Officer who shall supervise and be in charge
of the work and who shall sign the contract on behalf of DDA as mentioned in
Schedule “F’ hereunder.

Deleted.
Deleted.
Accepting Authority shall mean the authority mentioned in Schedule ‘F’.

Excepted Risk are risks due to riots (other than those on account of contractor’s
employees), war (whether declared or not) invasion, act of foreign enemies,
hostilities, civil war, rebellion revolution, insurrection, military or usurped power, any
acts of Government, damages from aircraft, acts of God, such as earthquake,
lightening and unprecedented floods, and other causes over which the contractor has
no control and accepted as such by the Accepting Authority or causes solely due to
use or occupation by Government of the part of the works in respect of which a
certificate of completion has been issued or a cause solely due to Government’s faulty
design of works.

Market Rate shall be the rate as decided by the Commissioner (Sports) on the basis
of the cost of materials and labour at the site where the work is to be executed plus the
percentage mentioned in Schedule “F’ to cover, all overheads and profits.
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Schedule(s) referred to in these conditions shall mean the relevant schedule(s)
annexed to the tender papers or the standard Schedule of Rates of the government
mentioned in Schedule ‘F’ hereunder, with the amendments thereto issued up to the
date of receipt of the tender.

Department means DDA/Delhi Development Authority
Deleted.

Tendered value means the value of the entire work as stipulated in the letter of
award.

Date of commencement of work: The date of commencement of work shall be the
date of start as specified in schedule ‘F’ or the first date of handing over of the site,
which ever is later, in accordance with phasing if any, as indicated in the tender
document.

Scope and Performance

Where the context so requires, words imparting the singular only also include the
plural and vice versa. Any reference to masculine gender shall whenever required
include feminine gender and vice versa.

Headings and Marginal notes to these General Conditions of Contract shall not be
deemed to form part thereof or be taken into consideration in the interpretation or
construction thereof or of the contract.

The contractor shall be furnished, free of cost one certified copy of the contract
documents except standard specifications, Schedule of Rates and such other printed
and published documents, together with all drawings as may be forming part of the
tender papers. None of these documents shall be used for any purpose other than that
of this contract.

Works to be carried out

The work to be carried out under the Contract shall, except as otherwise provided in
these conditions, include all labour, materials, tools, plants, equipment and transport
which may be required in preparation of and for and in the full and entire execution
and completion of the works. The descriptions given in the Schedule of quantities
(Schedule-A) shall, unless otherwise stated, be held to include wastage on materials,
carriage and cartage, carrying and return of empties, hoisting, setting, fitting and
fixing in position and all other labours necessary in and for the full and entire
execution and completion of the work as aforesaid in accordance with good practice
and recognized principles.

Sufficiency of Tender

The Contractor shall be deemed to have satisfied himself before tendering as to the
correctness and sufficiency of his tender for the works and of the rates and prices
quoted in the Schedule of Quantities, which rates and prices shall, except as otherwise
provided, cover all his obligations under the Contract and all matters and things
necessary for the proper completion and maintenance of the works.

Discrepancies and Adjustment of Errors

The several documents forming the Contract are to be taken as mutually explanatory
of one another, detailed drawings being followed in preference to small scale drawing
and figured dimensions in preference to scale and special conditions in preference to
General Conditions.
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In the case of discrepancy between the Schedule of Quantities, Specifications, and/or
the Drawings, the following order of preference shall be observed:

i) Description of schedule of quantities.

i) Particular specification and Special Condition, if any.
11)] Drawings.

iv) CPWD Specifications.

V) Indian Standard Specifications of B.1.S

If there are varying or conflicting provisions made in any one document forming part
of the contract, the Accepting Authority shall be the deciding authority with regard to
the intention of the document and his decision shall be final and binding on the
contractor.

Any error in description, quantity or rate in Schedule of Quantities or any omission
there from shall not vitiate the Contract or release the Contractor from the execution
of the whole or any part of the works comprised therein according to drawings and
specifications or from any of his obligations under the contract.

Signing of Contract

The successful tenderer/ contractor, on acceptance of his tender by the Accepting
Authority, shall, within 15 days from the stipulated date of start of the work sign the
contract consisting of:

The letter inviting tender, all the documents including drawings, if any, forming the
tender as issued at the time of invitation of tender and acceptance thereof together
with any correspondence leading thereto.

Standard tender document as mentioned in Schedule ‘F* consisting of:

Various Standard clauses with corrections up to the date stipulated in Schedule ‘F’
along with annexure thereto.

Safety Code

Model Rules for the protection of health, sanitary arrangements for workers employed
by DDA or its contractors.

Contractors labour regulations.

List of Acts and omissions for which fines can be imposed.

No payment for work done will be made unless contract is signed by the contractor.
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CLAUSES OF CONTRACT

CLAUSE 1
Performance Guarantee

i)

D)

b)

The Contractor shall submit an irrevocable Performance Guarantee of 5% (Five
percent) of the tendered amount in addition to other deposits mentioned elsewhere in
the contract for his proper performance of the contract agreement, (not withstanding
and/or without prejudice to any other provisions in the contract) within period
specified in Schedule ‘F’ from the date of issue of letter of acceptance. This period
can be further extended by the Commissioner (Sports) up to a maximum period as
specified in schedule ‘F’ on written request of the contractor stating the reasons for
delay in procuring the performance Guarantee to the satisfaction of the Commissioner
(Sports). This guarantee shall be in the form of cash (in case guarantee amount is less
than Rs10,000/-) or Deposit at call receipt of any scheduled bank or banker cheque of
any scheduled bank/ Demand Draft of any scheduled bank/Pay order of any scheduled
bank(in case guarantee amount is less than Rs. 1,00,000/-) or Government Securities
or Fixed Deposit Receipts or Guarantee Bonds of any Scheduled Bank or the State
Bank of India in accordance with the form annexed hereto. In case a fixed deposit
receipt of any Bank is furnished by the contractor to the DDA as part of the
performance guarantee and the Bank is unable to make payment against the said fixed
deposit receipt, the loss caused thereby shall fall on the contractor and the contractor
shall forthwith on demand furnish additional security to the DDA to make good the
deficit.

The Performance Guarantee shall be initially valid up to the stipulated date of
completion plus 60 days beyond that. In case the time for completion of work gets
enlarged, the contractor shall get the validity of Performance Guarantee extended to
cover such enlarged time for completion of work. After recording of the completion
certificate for the work by the competent authority, the performance guarantee shall
be returned to the contractor, without any interest.

The Commissioner (Sports) shall not make a claim under the performance guarantee
except for amounts to which the DDA is entitled under the contract (not withstanding
and/or without prejudice to any other provisions in the contract agreement) in the
event of:

Failure by the contractor to extend the validity of the Performance Guarantee as
described herein above, in which event the Commissioner (Sports) may claim the full
amount of the Performance Guarantee.

Failure by the contractor to pay DDA any amount due, either as agreed by the
contractor or determined under any of the Clauses/ Conditions of the agreement,
within 30 days of the service of notice to this effect by Commissioner (Sports).

In the event of the contract being determined or rescinded under provision of any of
the Clause/ Condition of the agreement, the performance guarantee shall stand
forfeited in full and shall be absolutely at the disposal of the DDA
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CLAUSE 1A

Recovery of Security Deposit

The person/persons whose tender(s) may be accepted (hereinafter called the contractor) shall
permit DDA at the time of making any payment to him for work done under the contract to
deduct a sum at the rate of 5% of the gross amount of each running bill till the sum along
with the sum already deposited as earnest money, will amount to security deposit of 5% of
the tendered value of the work. Earnest money shall be adjusted first in the security deposit
and further recovery of security deposit shall commence only when the update amount of
security deposit starts exceeding the earnest money. Such deductions will be made and held
by DDA by way of Security Deposit unless he/they has/have deposited the amount of
Security at the rate mentioned above in the form cash or in the form of Government
Securities or fixed deposit receipts. In case a fixed deposit receipt of any Bank is furnished by
the contractor to the DDA as part of the security deposit and the Bank is unable to make
payment against the said fixed deposit receipt, the loss caused thereby shall fall on the
contractor and the contractor shall forthwith on demand furnish additional security to the
DDA to make good the deficit.

All compensations or the other sums of money payable by the contractor under the terms of
this contract may be deducted from, or paid by the sale of a sufficient part of his security
deposit or from the interest arising there from, or from any sums which may be due to or may
become due to the contractor by DDA on any account whatsoever and in the event of his
Security Deposit being reduced by reason of any such deductions or sale as aforesaid, the
contractor shall within 10 days make good in cash or fixed deposit receipt tendered by the
State Bank of India or by Scheduled Banks or Government Securities (if deposited for more
than 12 months) endorsed in favour of the DDA, any sum or sums which may have been
deducted from, or raised by sale of his security deposit or any part thereof. The security
deposit shall be collected from the running bills of the contractor at the rates mentioned
above and the Earnest money deposited at the time of tender will be treated as part of the
Security Deposit.

The security deposit as deducted above can be released against bank guarantee issued by a
scheduled bank, on its accumulations to a minimum of Rs.5 lakh subject to the condition that
amount of such bank guarantee, except last one, shall not be less than Rs. 5 lakh. Provided
further that the validity of bank guarantee including the one given against the earnest money
shall be in conformity with provisions contained in clause 17 which shall be extended from
time to time depending upon extension of contract granted under provisions of Clause 2 and
Clause 5.

Note-1: Government papers tendered as security will be taken at 5% (five percent) below its
market price or at its face value, whichever is less. The market price of Government
paper would be ascertained by the Officer at the time of collection of interest and the
amount of interest to the extent of deficiency in value of the Government paper will
be withheld if necessary.

Note-2: Government Securities will include all forms of Securities mentioned in rule No.274
of the G.F. Rules except fidelity bond. This will be subject to the observance of the
condition mentioned under the rule against each form of security.

Note-3: Note 1 & 2 above shall be applicable for both clause 1 and 1A.
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CLAUSE 2

Compensation for Delay

If the contractor fails to maintain the required progress in terms of clause 5 or to complete the
work and clear the site on or before the contract or extended date of completion, he shall,
without prejudice to any other right or remedy available under the law to the DDA on account
of such breach, pay as agreed compensation the amount calculated at the rates stipulated
below as the Authority specified in Schedule F (whose decision in writing shall be final &
binding) may decide on the amount of tendered value of the work for every completed
day/month (as applicable) that the progress remains below that specified in Clause 5 or that
the work remains incomplete.

This will also apply to items or group of items for which a separate period of completion has
been specified.

i) Compensation @ 1.5% per month of delay to be
for delay of work computed on per day basis

Provided always that the total amount of compensation for delay to be paid under this
Condition shall not exceed 10% of the Tendered Value of work or of the Tendered Value of
the item or group of items of work for which a separate period of completion is originally
given.

The amount of compensation may be adjusted or set-off against any sum payable to the
Contractor under this or any other contract with the DDA. In case, the contractor 13 does not
achieve a particular milestone mentioned in schedule F, or the re-scheduled milestone(s) in
terms of Clause 5.4, the amount shown against that milestone shall be withheld, to be
adjusted against the compensation levied at the final grant of Extension of Time. With
holding of amount on failure to achieve a milestone, shall be automatic without any notice to
the contractor. However, if the contractor catches up with the progress of work on the
subsequent milestone(s), the withheld amount shall be released. In case the contractor fails to
make up for the delay in subsequent milestone(s), amount mentioned against each milestone
missed subsequently also shall be withheld. However, no interest, whatsoever, shall be
payable on such withheld amount.

CLAUSE 2A

Incentive for early completion

In case, the contractor completes the work ahead of scheduled completion time, a bonus @
1% (one percent) of the tendered value per month computed on per day basis, shall be
payable to the contractor, subject to a maximum limit of 5% (five percent) of the tendered
value. The amount of bonus, if payable, shall be paid along with final bill after completion of
work. Provided always that provision of the Clause 2A shall be applicable only when so
provided in ‘Schedule F’.

CLAUSE 3

When Contract can be Determined

Subject to other provisions contained in this clause, the Commissioner (Sports) may, without
prejudice to his any other rights or remedy against the contractor in respect of any delay,
inferior workmanship, any claims for damages and/or any other provisions of this contract or
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otherwise, and whether the date of completion has or has not elapsed, by notice in writing
absolutely determine the contract in any of the following cases:

i)

vi)

vii)

viii)

If the contractor having been given by the Commissioner (Sports) a notice in writing
to rectify, reconstruct or replace any defective work or that the work is being
performed in an inefficient or otherwise improper or un-workman like manner shall
omit to comply with the requirement of such notice for a period of seven days
thereafter.

If the contractor has, without reasonable cause, suspended the progress of the work or
has failed to proceed with the work with due diligence so that in the opinion of the
Commissioner (Sports) (which shall be final and binding) he will be unable to secure
completion of the work by the date for completion and continues to do so after a
notice in writing of seven days from the Commissioner (Sports).

If the contractor fails to complete the work within the stipulated date or items of work
with individual date of completion, if any stipulated, on or before such date(s) of
completion and does not complete them within the period specified in a notice given
in writing in that behalf by the Commissioner (Sports).

If the contractor persistently neglects to carry out his obligations under the contract
and/or commits default in complying with any of the terms and conditions of the
contract and does not remedy it or take effective steps to remedy it within 7 days after
a notice in writing is given to him behalf by the Commissioner (Sports).

If the contractor shall offer or give or agree to give to any person in DDA service or to
any other person on his behalf any gift or consideration of any kind as an inducement
or reward for doing or forbearing to do or for having done or forborne to do any act in
relation to the obtaining or execution of this or any other contract for DDA.

If the contractor shall enter into a contract with DDA in connection with which
commission has been paid or agreed to be paid by him or to his knowledge, unless the
particulars of any such commission and the terms of payment thereof have been
previously disclosed in writing to the Commissioner (Sports).

If the contractor shall obtain a contract with DDA as a result of wrong tendering or
other non-bonafide methods of competitive tendering.

If the contractor being an individual, or if a firm, any partner thereof shall at any time
be adjudged insolvent or have a receiving order or order for administration of his
estate made adjust him or shall take any proceedings for liquidation or composition
(other than a voluntary liquidation for the purpose of amalgamation or reconstruction
) under any Insolvency Act for the time being in force or make any conveyance or
assignment of his effects or composition or arrangement for the benefit of his
creditors or purport so to do, or if any application be made under any Insolvency Act
for the time being in force for the sequestration of his estate or if a trust deed be
executed by him for benefit of his creditors.

If the contractor being a company shall pass a resolution or the court shall make an
order that the company shall be wound up or if a receiver or a manager on behalf of a
creditor shall be appointed or if circumstances shall arise which entitle the court or the
creditor to appoint a receiver or a manager or which entitle the court to make a
winding up order.

If the contractor shall suffer an execution being levied on his goods and allow it to be
continued for a period of 21 days.

If the contractor assigns, transfers, sublets (engagement of labour on a piece-work
basis or of labour with materials not to be incorporated in the work, shall not be
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deemed to be subletting) or otherwise parts with or attempts to assign, transfer, sublet

or otherwise parts with the entire works or any portion thereof without the prior

written approval of the Commissioner (Sports).

When the contractor has made himself liable under any of the case aforesaid, the

engineer in charge on behalf of DDA shall have powers:

(a) To determine the contract as aforesaid (of which termination notice in writing to
the contractor under the hand of the Commissioner (Sports) shall be conclusive
evidence). Upon such determination, the Earnest Money Deposit, security
Deposit already recovered and Performance Guarantee under the contract shall be
liable to be forfeited and shall be absolutely at the disposal of the DDA.

(b) After giving notice to the contractor to measure up the work of the contractor and
to take such whole, or the balance or part thereof, as shall be un-executed out of
his hands and to give it to another contractor to complete the work. The
contractor, whose contract is determine as above, shall not be allowed to
participate in the tendering process for the balance work.

In the event of above courses being adopted by the Commissioner (Sports), the contractor
shall have no claim to compensation for any loss sustained by him by reasons of his
having purchases or procured any materials or entered into any engagements or made any
advances on account or with a view to the execution of the work or the performance of
the contract. And in case action is taken under any of the provision aforesaid, the
contractor shall not be entitled to recover or be paid any sum for any work thereof or
actually performed under this contract unless and until the Commissioner (Sports) has
certified in writing the performance of such work and the value payable in respect thereof
and he shall only be entitled to be paid the value so certified

CLAUSE 3A

In case, the work cannot be started due to reasons not within the control of the contractor
within 1/8" of the stipulated time for completion of work, either party may close the contract.
In such eventuality, the Earnest Money Deposit and the Performance Guarantee of the
contractor shall be refunded, but no payment on account of interest, loss of profit or damages
etc. shall be payable at all.

CLAUSE 4

Contractor liable to pay Compensation even if action not taken under Clause 3

In any case in which any of the powers conferred upon the Commissioner (Sports) by Clause-
3 thereof, shall have become exercisable and the same are not exercised, the non-exercise
thereof shall not constitute a waiver of any of the conditions hereof and such powers shall
notwithstanding be exercisable in the event of any future case of default by the contractor and
the liability of the contractor for compensation shall remain unaffected. In the event of the
Commissioner (Sports) putting in force all or any of the powers vested in him under the
preceding clause he may, if he so desires after giving a notice in writing to the contractor,
take possession of (or at the sole discretion of the Commissioner (Sports) which shall be final
and binding on the contractor) use as on hire (the amount of the hire money being also in the
final determination of the Commissioner (Sports)) all or any tools, plant, materials and stores,
in or upon the works, or the site thereof belonging to the contractor, or procured by the
contractor and intended to be used for the execution of the work/or any part thereof, paying
or allowing for the same in account at the contract rates, or, in the case of these not being
applicable, at current market rates to be certified by the Commissioner (Sports), whose
certificate thereof shall be final, and binding on the contractor, clerk of the works, foreman or
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other authorized agent to remove such tools, plant, materials, or stores from the premises
(within a time to be specified in such notice) in the event of the contractor failing to comply
with any such requisition, the Commissioner (Sports) may remove them at the contractor’s
expense or sell them by auction or private sale on account of the contractor and his risk in all
respects and the certificate of the Commissioner (Sports) as to the expenses of any such
removal and the amount of the proceeds and expenses of any such sale shall be final and
conclusive against the contractor.

CLAUSE 5

Time and Extension for Delay

The time allowed for execution of the Works as specified in the Schedule ‘F’ or the extended
time in accordance with these conditions shall be the essence of the Contract. The execution
of the works shall commence from such time period as mentioned in letter of acceptance or
from the date of handing over of the site whichever is later. If the Contractor commits default
in commencing the execution of the work as aforesaid, DDA shall without prejudice to any
other right or remedy available in law, be at liberty to forfeit the earnest money &
performance guarantee absolutely.

5.1  Assoon as possible after the Contract is concluded the Contractor shall submit a Time
and Progress Chart for each milestone and get it approved by the Commissioner
(Sports). The Chart shall be prepared in direct relation to the time stated in the
Contract documents for completion of items of the works. It shall indicate the
forecast of the dates of commencement and completion of various trades of sections
of the work and may be amended as necessary by agreement between the
Commissioner (Sports) and the Contractor within the limitations of time imposed in
the Contract documents, and further to ensure good progress during the execution of
the work, the contractor shall in all cases in which the time allowed for any work,
exceeds one month (save for special jobs for which a separate program has been
agreed upon) complete the work as per milestones given in Schedule ‘F’.

5.2 If the work(s) be delayed by:
i) force Measure, or
i) abnormally bad weather, or
1)) serious loss or damage by fire, or

iv) civil commotion, local commotion of workmen, strike or lockout, affecting
any of the trades employed on the work, or

V) delay on the part of other contractors or tradesmen engaged by Commissioner
(Sports) in executing work not forming part of the Contract, or

vi) non-availability of stores, which are the responsibility of DDA to supply or

vii)  non-availability or break down of tools and Plant to be supplied or
supplied by DDA or

viii)  any other cause which, in the absolute discretion of the authority mentioned in
Schedule “F’ is beyond the Contractor’s control.

then upon the happening of any such event causing delay, the Contractor shall immediately
give notice thereof in writing to the Authority as indicated in Schedule 'F' but shall
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nevertheless use constantly his best endeavors to prevent or make good the delay and shall do
all that may be reasonably required to the satisfaction of the Commissioner (Sports) to
proceed with the works.

5.3  Request for rescheduling of Milestones and extension of time, to be eligible for
consideration, shall be made by the Contractor in writing within fourteen days of the
happening of the event causing delay on the prescribed form to the Authority as
mentioned in schedule 'F'. The Contractor may also, if practicable, indicate in such a
request the period for which extension is desired.

54  In any such case the authority as indicated in Schedule ‘F’ may give a fair and
reasonable extension of time and reschedule the milestones for completion of work.
Such extension shall be communicated to the Contractor by the authority as indicated
in schedule *F’ in writing, within 3 months of the date of receipt of such request. Non
application by the contractor for extension of time shall not be a bar for giving a fair
and reasonable extension by the authority as indicated in schedule 'F' and this shall be
binding on the contractor.

CLAUSE 6

Measurements of Work Done

Commissioner (Sports) shall, except as otherwise provided, ascertain and determine by
measurement the value in accordance with the contract of work done.

All measurements of all items having financial value shall be entered in Measurement book
and/or level field book so that a complete record is obtained of all works performed under the
contract.

All measurements and levels shall be taken jointly by Commissioner (Sports) or his
authorized representative and by the contractor or his authorized representative from time to
time, during the progress of the work and such measurements shall be signed and dated by
Commissioner (Sports) and the contractor or their representatives in token of their
acceptance. If the contractor objects to any of the measurement recorded, a note shall be
made to that effect with reason and signed by both the parties.

If for any reason the contractor or his authorized representative is not available and the work
of recording measurement is suspended by the Commissioner (Sports) or his representative,
the Commissioner (Sports) and the department shall not entertain any claim from contractor
for any loss or damage on his account. If the contractor or his authorized representative does
not remain present at the time of such measurements after the contractor or his authorized
representative have been given a notice in writing three (3) days in advance or fails to
countersign or to record objection within a week from the date of the measurement, then such
measurements recorded in his absence by the Commissioner (Sports) or his representative
shall be deemed to be accepted by the contractor.

The contractor shall without extra charge, provide all assistance with every appliance, labour
and other things necessary for measurements and recording levels.

Except where any general or detailed description of the work expressly shows to the contrary,
measurements shall be taken in accordance with the procedure set forth in the specifications
notwithstanding any provision in the relevant standard Method of measurement or any
general or local custom. In the case of items which are not covered by specifications,
measurements shall be taken in accordance with the relevant standard method of
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measurement issued by the Bureau of Indian Standards and if for any item no such standard is
available, the a mutually agreed method shall be followed.

The contractor shall give, not less than seven days’ notice to the Commissioner (Sports) or
his authorized representative in charge of work, before covering up or otherwise placing
beyond the reach of measurement any work in order that the same may be measured and
correct dimension thereof be taken before the same is covered up or placed beyond the reach
of measurement and shall not cover up and place beyond the reach of measurement any work
without consent in writing of the Commissioner (Sports) or his authorized representative in
charge of work who shall within the aforesaid period of seven days inspect the work , and if
any work shall be covered up or placed beyond the reach of measurements without such
notice having been given or the Commissioner (Sports)’s consent being obtained in writing,
the same shall be uncovered at the contractors expense, or in default thereof no payment or
allowance shall be made for such work or the materials with which the same was executed.

Commissioner (Sports) or his authorized representative may cause either themselves or
through another officer of the department to check the measurement recorded jointly or
otherwise as aforesaid and all provisions stipulated herein above shall be applicable to such
checking of measurement or levels.

It is also a term of this contract that recording of measurements of any item of work in the
measurement book and/ or its payment in the interim on account or final bill shall not be
considered as conclusive evidence as to the sufficiency of any work or material to which it
relates nor shall it relieve the contractor from liabilities from any over measurement or
defects noticed till completion of the defects liability period.

CLAUSE 6 A

Computerized Measurement Book

Commissioner (Sports) shall, except as otherwise provided, ascertain and determine by
measurement the value of work done in accordance with the contract.

All measurements of all the items having financial value shall be entered by the contractor
and compiled in the shape of the computerized Measurement Book having pages of A-4 size
as per format of the department so that a complete record is obtained of all the items of works
performed under the contract.

All such measurements and levels recorded by the contractor or his authorized representative
from time to time, during the progress of the work, shall be got checked by the contractor
from the Commissioner (Sports) or his authorized representative as per interval or program
fixed in consultation with Engineering- Charge or his authorized representative. After the
necessary corrections made by the Commissioner (Sports), the measurement sheets shall be
returned to the contractor for incorporating the corrections and resubmission to Engineer-in
charge for the dated signature by the Commissioner (Sports) and the Contractor or their
representative in token of their acceptance.

Whenever bill is due for payment, the contractor would initially submit draft computerized
measurement sheets and these measurements would be got checked / test checked from the
Commissioner (Sports) and / or his authorized representative. The contractor will, thereafter,
incorporate such changes as may be done during these checks / test checks in his draft
computerized measurements, and submit to the department a computerized measurement
book, duly bound, and with its pages machine numbered. The Commissioner (Sports) and / or
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his authorized representative would thereafter check this MB, and record the necessary
certificates for their checks / test checks.

The final, fair, computerized measurement book given by the contractor, duly bound, with its
pages machine numbered, should be 100% correct, and no cutting or over-writing in the
measurements would thereafter be allowed. If at all any error is noticed, the contractor shall
have to submit a fresh computerized MB with its pages duly machine numbered and bound,
after getting the earlier MB cancelled by the department. Thereafter, the MB shall be taken in
the Office of YSC records, and allotted a number as per the Register of Computerized MBs.
This should be done before the corresponding bill is submitted to the YSC Office for
payment. The contractor shall submit two spare copies of such computerized MB’s for the
purpose of reference and record by the various officers of the department.

The contractor shall also submit to the department separately his computerized Abstract of
Cost and the bill based on these measurements, duly bound, and its pages machine numbered
along with two spare copies of bill. Thereafter, this bill will be processed by the YSC Office
and allotted a number as per the computerized record in the same way as done for the
measurement book meant for measurements.

The contractor shall without any extra charge, provide all assistance with every appliances,
labour and other things necessary for checking of measurement / levels by the Commissioner
(Sports) or his representative.

Except where any general or detailed description of the work expressly shows to the contrary,
measurements shall be taken in accordance with the procedure set forth in the specifications
notwithstanding any provision in the relevant Standard Method of measurement or any
general or local custom. In the case of items which are not covered by specifications,
measurements shall be taken in accordance with the relevant standard method of
measurement issued by the Bureau of Indian standards and if for any item no such standard is
available then a mutually agreed method shall be followed.

The contractor shall give not less than seven days notice to the Commissioner (Sports)or his
authorized representative in charge of the work before covering up or otherwise placing
beyond the reach of checking and / or test checking the measurement of any work in order
that the same may be checked and / or test checked and correct dimensions thereof be taken
before the same is covered up or placed beyond the reach of checking and / or test checking
measurement and shall not cover up and place beyond the reach of measurement any work
without consent in writing of the Commissioner (Sports) or his authorized representative in
charge of the work who shall within the aforesaid period of seven days inspect the work, and
if any work shall be covered up or placed beyond the reach of checking and / or test checking
measurement without such notice having been given or the Commissioner (Sports) consent
being obtained in writing, the same shall be uncovered at the contractor’s expense, or in
default thereof no payment or allowance shall be made for such work or the materials with
which the same was executed.

“Commissioner (Sports) or his authorized representative may cause either themselves or
through another officer of the department to check the measurements recorded by contractor
and all provisions stipulated herein above shall be applicable to such checking of
measurement or levels.

It is also a term of this contract that checking and / or test checking the measurements of any
item of the work in the measurement book and/or its payment in the interim, on account of
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final bill shall not be considered as conclusive evidence as to the sufficiency of any work or
material to which it relates nor shall it relieve the contractor from liabilities from any over
measurements or defects noticed till completion of the defects liability period.

CLAUSE 7

Payment on Intermediate Certificate to be regarded as Advances

No payment shall be made for work, estimated to cost Rs Twenty thousand or less till after
the whole of the work shall have been completed and certificate of completion given. For
works estimated to cost over Rs. Twenty thousand, the interim or running account bills shall
be submitted by the contractor for the work executed on the basis of such recorded
measurements on the format of the Department in triplicate on or before the date of every
month fixed for the same by Commissioner (Sports). The contractor shall not be entitled to be
paid any such interim payment if the gross work done together with net payments/adjustment
of advances for the material collected, if any, since the last payment is less than the amount
specified in schedule ‘F’, in which case the interim bill shall be prepared on the appointment
date of the month after the requisite progress is achieved. Commissioner (Sports) shall
arrange to have the bill verified by taking or causing to be taken, where necessary, the
requisite measurements of the work. In the event of the failure of the contractor to submit the
bills, Commissioner (Sports) shall prepare or cause to be prepared such bills in which event
no claims whatsoever due to delays on payment including that of interest shall be payable to
the contractor. Payment on account of amount admissible shall be made by the Commissioner
(Sports) certifying the sum to which the contractor is considered entitled by way of interim
payment at such rates as decided by the Commissioner (Sports). The amount admissible shall
be paid by 10™ working day after the day of presentation of bill by the Contractor to
Commissioner (Sports) or his Junior Engineer together with the account of the material
issued by the department, or dismantled materials, if any. In case of works outside the
headquarters of Commissioner (Sports), the period of 10 working days will be extended to
fifteen working days.

All such interim payments shall be regarded as payment by way of advances against final
payment only and shall not preclude the requiring of bad, unsound and imperfect or unskilled
work to be rejected, removed, taken away and reconstructed or re-erected. Any certificate
given by the Commissioner (Sports) relating to the work done or materials delivered forming
part of such payment, may be modified or corrected by any subsequent such certificate(s) or
by the final certificate and shall not by itself be conclusive evidence that any work or
materials to which it relates is/are in are accordance with the contract and specifications. Any
such interim payment, or any part thereof shall not in any respect conclude, determine or
affect in any way powers of the Commissioner (Sports) under the contract or any of such
payments be treated as final settlement and adjustment of accounts or in any way vary or
affect the contract.

Pending consideration of extension of date of completion, interim payments shall continue to
be made as herein provided without prejudice to the right of the department to take action
under the terms of this contract for delay in the completion of work, if the extension of date
of completion is not granted by the competent authority.

The Commissioner (Sports) in his sole discretion on the basis of a certificate from to the
effect that the work has been completed up to the level in question make interim advance
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payments without detailed measurements for work done (other than foundation, items to be
covered under finishing items) up to lintel level (including sunshade etc) and slab level, for
each floor working out at 75% of the assessed value. The advance payments so allowed shall
be adjusted in the subsequent interim bill by taking detailed measurements thereof.

Payments in Composite Contracts:

In case of composite tenders, running payment for the major component shall be made by
Commissioner (Sports) of major discipline to the main contractor. Running payment for minor
components shall be made by the Commissioner (Sports) of the discipline of minor
component directly to the main contractor.

In case main contractor fails to make the payment to the contractor associated by him within
15 days of receipt of each running account payment, then on the written complaint of
contractor associated for such minor component, Commissioner (Sports) of minor component
shall serve the show cause to the main contractor and if reply of main contractor either not
received or found unsatisfactory, he may make the payment directly to the contractor
associated for minor component as per the terms and conditions of the agreement drawn
between main contractor and associate contractor fixed by him. Such payment made to the
associate contractor shall be recovered by Commissioner (Sports) of major or minor
component the case may be.

CLAUSE 8

Completion Certificate and Completion Plans

Within ten days of the completion of the work, the contractor shall give notice of such
completion to the Commissioner (Sports) and within thirty days of the receipt of such notice
the Commissioner (Sports) shall inspect the work and if there is no defect in the work, shall
furnish the contractor with a final certificate of completion, otherwise a provisional certificate
of physical completion indicating defects (a) to be rectified by the contractor and/or (b) for
which payment will be made at reduced rates, shall be issued. But no final certificate of
completion shall be issued, nor shall the work be considered to be complete until the
contractor shall have removed from the premises on which the work shall be executed all
scaffolding, surplus materials, rubbish and all huts and sanitary arrangements required for
his/their work people on the site in connection with the execution of the works as shall have
been erected or constructed by the contractor(s) and cleaned off the dirt from all wood work,
door, windows, walls, floor or other parts of the building, in, upon, or about which the work
is to be executed or of which he may have had possession for the purpose of the execution
thereof, and not until the work shall have been measured by the Commissioner (Sports). If
the contractor shall fail to comply with the requirements of this Clause as to removal of
scaffolding, surplus materials and rubbish and all huts and sanitary arrangements as aforesaid
and cleaning off dirt on or before the date fixed for the completion of work, the
Commissioner (Sports) may at the expense of the contractor remove such scaffolding, surplus
materials and rubbish etc., and dispose of the same as he thinks fit and clean off such dirt as
aforesaid, and the contractor shall have no claim in respect of scaffolding or surplus materials
as aforesaid except for any sum actually realized by the sale thereof.

CLAUSE 8A
Contractor to keep Site Clean
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When the annual repairs and maintenance of works are carried out, the splashes and
droppings from white washing, color washing, painting etc., on walls, floor, windows, etc.
shall be removed and the surface cleaned simultaneously with the completion of these items
of work in the individual rooms, quarters or premises etc. where the work is done without
waiting for the actual completion of all the other items of work in the contract. In case the
contractor fails to comply with the requirements of this clause, the Commissioner (Sports)
shall have the right to get this work done at the cost of the contractor wither departmentally
or through any other agency. Before taking such action, the Commissioner (Sports) shall
give ten days notice in writing to the contractor.

CLAUSE 8B

Completion Plans to be submitted by the Contractor

The contractor shall submit completion plans as required vide General specifications for
Electrical work (Part-I internal) 2005 and (Part-11 External) 1994 as applicable within thirty
days of the completion of work.

In case, the contractor fails to submit the completion plan as aforesaid, he shall be liable to
pay a sum equivalent to 2.5% of the value of work subject to a ceiling of Rs. 15,000 (Rs
Fifteen thousand only) as may be fixed by the Commissioner (Sports) concerned and in this
respect the decision of Commissioner (Sports) shall be final and binding on the contractor.

CLAUSE 8C -DELETED

Supplementary Agreement

Notwithstanding the provisions contained in other clauses, the Commissioner (Sports) may
decide to~draw a Supplementary Agreement to the main Agreement with the Original
Contractor with whom the main Agreement had been executed, at the fag end of the Contract
for subsequent execution of the finishing items as given in Schedule ‘Al’ of the Schedule of
items.

1. The items contained in Schedule ‘A-1’ may be executed separately under the
Supplementary Agreemeqt with the Contractor of the main work, in the eventuality of
Commissioner (Sports) deciding to opt for the same once the Work/obligations under
Schedule *A’ are completed. so decided, the Contractor will execute the work
covered by Schedule ‘A-1’ undera Supplementary Agreement as per terms and
conditions contained therein.

2. In the event of drawing up of the Supplemeqtary Agreement, the main Contract in
respect of Schedule ‘A’ of the items shall™age independently finalized by the
Commissioner (Sports) as per the terms and conhdjtions of the Main Agreement
whereas the final bill, in respect of Schedule *A-1" of the.tems shall be prepared after
the completion of the work as per terms and conditio
Agreement.

under the Supplementary Agreement, whichever is more as Security Depo3_till the
completion of work covered by Supplementary Agreement and maintenance period
thereafter.
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ing the operation of the Supplementary Agreement, the Watch and ward of the
entire™work including that completed under the Main Agreement (as per Schedule —
A) shall cortinue to remain the responsibility of the Contractor notwithstanding the
fact that the maig Agreement work has been finalized. The Contractor shall be paid
extra on this accoun{ @ Rs. 6,600/- (Rupees Six Thousand Six Hundred only) per
month. However nothing extra will be paid for T&P and sundries required for watch
and ward operation. This clauge shall, however, be operative only after completing all
obligations under Main Agreement irrespective of the Specific provision contained in
Schedule *A-1" of the Schedule of it

5. During the operation of the Supplementary Agreement as well as the maintenance
period thereafter, the Contractor shall be liablexQ make good, any loss, or damage to
the work executed under both the main as well as Supplementary Agreement, for
which nothing extra shall be payable to the Contractor.

6. The supplementary Agreement shall be as per the enclosed
are acceptable to the parties.

, the terms of which

mentioned
ration

7. All other provisions of the Main Agreement, until and unless specifica
otherwise in the Supplementary Agreement, shall be applicable during the
of the Supplementary Agreement also.

CLAUSE 9

Payment of Final Bill

The final bill shall be submitted by the contractor in the same manner as specified in interim
bills within three months of physical completion of the work or within one month of the date
of the final certificate of completion furnished by the Commissioner (Sports) whichever is
earlier. No further claims shall be made by the contractor after submission of the final bill
and these shall be deemed to have been waived and extinguished. Payments of those items of
the bill in respect of which there is no dispute and of items in dispute, for quantities and rates
as approved by Commissioner (Sports), will, as far as possible be made within the period
specified herein under, the period being reckoned from the date of receipt of the bill by the
Commissioner (Sports) or his authorized Junior Engineer, complete with account of materials
issued by the department and dismantled materials.

(i) If the Tendered Value of work is up to Rs. 15 lakhs : 3 months
(ii) If the Tendered Value of work exceeds Rs. 15 lakhs : 6 months
CLAUSE 9A

Payment of Contractor’s Bills to Banks

Payments due to the contractor may, if so desired by him, be made to his bank, registered
financial, co-operative or thrift societies or recognized financial institutions instead of direct
to him provided that the contractor furnishes to the Commissioner (Sports) (1) an
authorization in the form of a legally valid document such as a power of attorney conferring
authority on the bank; registered financial, co-operative or thrift societies or recognized
financial institutions to receive payments and (2) his own acceptance of the correctness of the
amount made out as being due to him by DDA or his signature on the bill or other claim
preferred against DDA before settlement by the Commissioner (Sports) of the account or
claim by payment to the bank, registered financial, co-operative or thrift societies or
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recognized financial institutions. While the receipt given by such banks; registered financial,
co-operative or thrift societies or recognized financial institutions shall constitute a full and
sufficient discharge for the payment, the contractor shall whenever possible present his bills
duly receipted and discharged through his bank, registered financial, co-operative or thrift
societies or recognized financial institutions.

Nothing herein contained shall operate to create in favour of the bank; registered financial,
co-operative or thrift societies or recognized financial institutions any rights or equities vis-a-
vis the DDA.

CLAUSE 10

Materials supplied by DDA

Materials which DDA will supply are shown in Schedule ‘B’ which also stipulates the
quantum, place of issue and rate(s) to be charged in respect thereof. The contractor shall be
bound to procure them from Commissioner (Sports).

As soon as the work is awarded, the contractor shall finalize the program for the completion
of work as per clause 5 of this contract and shall give his estimates of materials required on
the basis of drawings/or schedule of quantities of the work. The contractor shall give in
writing his requirement to the Commissioner (Sports) which shall be issued to him keeping in
view the progress of work as assessed by the Commissioner (Sports), in accordance with the
agreed phased program of work indicating monthly requirements of various materials. The
contractor shall place his indent in writing for issue of such materials at least 7 days in
advance of his requirement.

Such materials shall be supplied for the purpose of contract and value of the materials so
supplied at the rates specified in the aforesaid schedule shall be set off or deducted, as and
when materials are consumed in items if work (including normal wastage) for which payment
is being made to the contractor, from any sum then due or which may therefore become due
to the contractor under the contract or otherwise or from the security deposit. At the time of
submission of bills, the contractor shall certify that balance of materials supplied is available
at site in original good condition.

The contractor shall submit, along with every running bill (on account or interim bill),
material-wise reconciliation statements supported by complete calculations reconciling total
issue, total consumption and certified balance (diameter/section-wise in the case of steel) and
resulting variations and reasons therefore. Commissioner (Sports) shall (whose decision shall
be final and binding on the contractor) be within his rights to follow the procedure of
recovery in Clause 42 at any stage of work if reconciliation is not found to be satisfactory.

The Contractor shall bear the cost of getting the material issued loading, transporting to site,
unloading, storing under cover as required, cutting, assembling and joining the several parts
together as necessary. Notwithstanding anything to the contrary contained in any other
clause of the Contract and (or the CPWD code) all stores, materials so supplied to the
Contractor or procured with the assistance of the Delhi Development Authority, shall remain
the absolute property of Delhi Development Authority and the Contractor shall be the trustee
of the store, materials and the said store, material shall not be removed/disposed of from the
site of the work on any account and shall be all times open to the inspection by the Engineer-
in —charge or his authorized agent. Any such stores/materials remaining unused shall be
returned to the Commissioner (Sports) in a good condition in which they were originally
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supplied at a place directed by him, at a place of issue or any other place specified by him as
he shall required but in case it is decided not to take back the stores/materials the Contractor
shall have no claim for compensation on any account of such stores/materials so supplied to
him as aforesaid and not used by him or for any wastage in or damage to in such
stores/materials.

On being required to return the stores/materials the Contractor shall hand over the
stores/materials on being paid or credited such price as the Commissioner (Sports) shall
determine, having due regard to the condition of the stores/materials. The price allowed for
credit to the Contractor, however shall be at prevailing market rate not exceed the amount
charged to him excluding the storage charge, if any. The decision of the Commissioner
(Sports) shall be final and conclusive. In the event of breach of the aforesaid condition the
Contractor shall in addition to throwing himself open to account of contravention of the terms
of the licenses or permit and/or criminal breach of trust, be liable to Delhi Development
Authority for all advantages or profits resulting or which in the usual course would have
resulted to him by reason of such breach, provided that the Contractor shall in no case be
entitled to any compensation or damage on the account of the delay in supply or non supply
there of all or any such materials and stores. Provided further that the Contractor shall be
bound to execute the entire work if the materials are supplied by the DDA with in the original
schedule time for the completion of the work plus 50% there of or schedule time plus 6
months whichever is more if the time of the completion exceed 12 months but if a part of
the materials only has been supplied with in the aforesaid period, then the Contractor shall be
bound to do so much of the work as may be possible with the materials and the stores
supplied in the aforesaid period. For the completion of the rest of the work, Contractor shall
be entitled to such extension of the times as may be determined by the Commissioner
(Sports) whose decision in this regard shall be final and binding on the Contractor.

The contractor shall see that only the required quantities of material are used. Any such
material remaining unused and in perfectly good/original condition at the time of completion
or determination of the contract shall be returned to the Commissioner (Sports) at the stores
from which it was issued or at the place directed by him by a notice in writing. The contractor
shall not be entitled for loading, transporting, unloading and stacking of such unused material
except for the extra lead, if any involved, beyond the original place of issue.

CLAUSE 10A

Materials to be provided by the Contractor

The contractor shall, at his own expense, provide all materials, required for the works other
than those which are stipulated to be supplied by the DDA.

The contractor shall, at his own expense and without delay; supply to the Commissioner
(Sports) samples of materials to be used on the work and shall get these approved in advance.
All such materials to be provided by the Contractor shall be in conformity with the
specifications laid down or referred to in the contract. The contractor shall, if requested by
the Commissioner (Sports) furnish proof, to the satisfaction of the Commissioner (Sports)
that the materials so comply. The Commissioner (Sports) shall within thirty days of supply
of samples or within such further period as he may require intimate to the Contractor in
writing whether samples are approved by him or not. If samples are not approved, the
Contractor shall forthwith arrange to supply to the Commissioner (Sports) for his approval
fresh samples complying with the specifications laid down in the contract. When materials
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are required to be tested in accordance with specifications, approval of the Commissioner
(Sports) shall be issued after the test results are received.

The Contractor shall at his risk and cost submit the samples of materials to be tested or
analyzed and shall not make use of or incorporate in the work any materials represented by
the samples until the required tests or analysis have been made and materials finally accepted
by the Commissioner (Sports). The Contractor shall not be eligible for any claim or
compensation either arising out of any delay in the work or due to any corrective measures
required to be taken on account of and as a result of testing of materials.

“The contractor shall, at his risk and cost, make all arrangements and shall provide all
facilities as the Commissioner (Sports) may require for collecting, and preparing the required
number of samples for such tests at such time and to such place or places as may be directed
by the Commissioner (Sports) and bear all charges and cost of testing unless specifically
provided for otherwise elsewhere in the contract or specifications. The Commissioner
(Sports) or his authorized representative shall at all times have access to the works and to all
workshops and places where work is being prepared or from where materials, manufactured
articles or machinery are being obtained for the works and the contractor shall afford every
facility and every assistance in obtaining the right to such access.

The Commissioner (Sports) shall have full powers to require the removal from the premises
of all materials which in his opinion are not in accordance with the specifications and in case
of default, the Commissioner (Sports) shall be at liberty to employ at the expense of the
contractor, other persons to remove the same without being answerable or accountable for
any loss or damage that may happen or arise to such materials. The Commissioner (Sports)
shall also have full powers to require other proper materials to be substituted thereof and in
case of default, the Commissioner (Sports) may cause the same to be supplied and all costs
which may attend such removal and substitution shall be borne by the Contractor.

The contractor shall, at his own expense, provide a material testing lab at the site for
conducting routine field tests. The lab shall be equipped at least with the testing equipment as
specified in schedule F.

CLAUSE 10B

i) Secured Advance on Non-perishable Materials
The contractor, on signing an indenture in the form to be specified by the
Commissioner (Sports), shall be entitled to be paid during the progress of the
execution of the work up to 90% of the assessed value of any materials which are in
the opinion of the Commissioner (Sports) nonperishable, non-fragile and
noncombustible and are in accordance with the contract and which have been brought
on the site in connection therewith and are adequately stored and/or protected against
damage by weather or other causes but which have not at the time of advance been
incorporated in the works. When materials on account of which an advance has been
made under this sub-clause are incorporated in the work, the amount of such advance
shall be recovered/deducted from the next payment made under any of the clause or
clauses of this contract.

Such secured advance shall also be payable on other items of perishable nature,
fragile and combustible with the approval of the Commissioner (Sports) provided the
contractor provides a comprehensive insurance cover for the full cost of such
materials. The decision of the Commissioner (Sports) shall be final and binding on
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the contractor in this matter. No secured advance, shall however, be paid on high-risk
materials such as ordinary glass, sand, petrol, diesel etc.

Mobilization Advance

Mobilization advance not exceeding 10% of the tendered value may be given, if
requested by the contractor in writing within one month of the order to commence the
work. Such advance shall be in two or more installments to be determined by the
Commissioner (Sports) at his sole discretion. The first installment of such advance
shall be released by the Commissioner (Sports) to the contactor on a request made by
the contractor to the Commissioner (Sports) in this behalf. The second and
subsequent installments shall be released by the Commissioner (Sports) only after the
contactor furnishes a proof of the satisfactory utilization of the earlier installment to
the entire satisfaction of the Commissioner (Sports).

Before any installment of advance is released, the contractor shall execute a Bank
Guarantee Bond from Scheduled Bank for the amount of advance & valid for the
contract period. This shall be kept renewed from time to time to cover the balance
amount and likely period of complete recovery, together with interest.

Provided always that the provision of clause 10B (ii) shall be applicable only when so
provided in the schedule F

Plant, Machinery & Shuttering Material Advance

An advance for plant, machinery & shuttering material required for the work and
brought to site by the Contractor may be given if requested by the contractor in
writing within one month of bringing such plant and machinery to site. Such advance
shall be given on such plant and machinery, which in the opinion of the
Commissioner (Sports) will add to the expeditious execution of work and improve the
quality of work. The amount of advance shall be restricted to 5% percent of the
tender value. In the case of new plant and equipment to be purchased for the work,
the advance shall be restricted to 90% of the price of such new plant and equipment
paid by the contractor for which the contractor shall produce evidence satisfactory to
the Commissioner (Sports). In the case of second hand and used plants and
equipment, the amount of such advance shall be limited to 50% of the depreciated
value of plant and equipment as may be decided by the Commissioner (Sports). The
contractor shall, if so required by the Commissioner (Sports), submit the statement of
value of such old plant and equipment duly approved by a Registered Valuer
recognized by the Central Board of Direct Taxes under the Income-Tax Act, 1961.
No such advance shall be paid on any plant and equipment of perishable nature and
on any plant and equipment of a value less than Rs.50,000/- Seventy five percent of
such amount of advance shall be paid after the plant & equipment is brought to site
and balance twenty five percent on successfully commissioning the same.

Leasing of equipment shall be considered at par with purchase of equipment and shall
be covered by tripartite agreement with the following:

1. Leasing company which gives certificate of agreeing to lease equipment to
the contractor.

N

Commissioner (Sports); and

w

The contractor.
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This advance shall further be subject to the condition that such plant and equipment
(a) are considered by the Commissioner (Sports) to be necessary for the works; (b)
and are in and are maintained in working order; (c) hypothecated to the DDA as
specified by the Commissioner (Sports) before the payment of advance is released.
The contractor shall not be permitted to remove from the site such hypothecated plant
and equipment without the prior written permission of the Commissioner (Sports).
The contractor shall be responsible for maintaining such plant and equipment in good
working order during the entire period of hypothecation failing which such advance
shall be entirely recovered in lump sum. For this purpose, steel scaffolding and form
work shall be treated as plant and equipment.

The contractor shall insure the Plant and Machinery for which mobilization advance is
sought and given, for a sum sufficient to provide for their replacement at site. Any
amounts not recovered from the insurer will be borne by the contractor.

iv) Interest & Recovery

The mobilization advance and plant and machinery advance in (ii) & (iii) above bear
simple interest at the rate of 10 percent per annum and shall be calculated from the
date of payment to the date of recovery, both days inclusive, on the outstanding
amount of advance. Recovery of such sums advanced shall be made by the deduction
from the contractor’s bills commencing after first ten percent of the gross value of the
work is executed and paid, on pro-rata percentage basis to the gross value of the work
billed beyond 10% in such a way that the entire advance is recovered by the time
eighty percent of the gross value of the contract is executed and paid, together with
interest due on the entire outstanding amount up to the date of recovery of the
installment.

V) If the circumstances are considered reasonable by the Commissioner (Sports), the
period mentioned in (ii) and (iii) for request by the contractor in writing for grant of
mobilization advance and plant and equipment advance may be extended in the
discretion of the Commissioner (Sports).

CLAUSE 10C

Payment on account of increase in prices/wages due to statutory order(s)

If after submission of the tender, the price of any material incorporated in the work
(excluding the materials covered under Clause 10CA and not being a material supplied from
the Commissioner (Sports)’s stores in accordance with Clause 10 thereof) and / or wages of
labour increases as a direct result of the coming into force of any fresh law, or statutory rule
or order (but not due to any changes in sales tax/VAT) beyond the prices/wages prevailing at
the time of the last stipulated date of receipt of tenders including extensions, if any, for the
work during contract period including the justified period extended under the provisions of
clause 5 of the contract without any action under Clause 2, then the amount of the contract
shall accordingly be varied and provided further that any such increase shall be limited to the
price/wages prevailing at the time of stipulated date of completion or as prevailing for the
period under consideration, whichever is less.

If after submission of the tender, the price of any material incorporated in the works
(excluding the materials covered under Clause 10CA and not being a material supplied fro m
the Commissioner (Sports)’s stores in accordance with Clause 10 thereof) and / or wages of
labour as prevailing at the time of last stipulated date of receipt of tender including
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extensions, if any, is decreased as a direct result of the coming into force of any fresh law or
statutory rules or order (but not due to any charges in sales tax/vat, Government shall in
respect of materials incorporated in the works (excluding the materials covered under Clause
10CA and not being material supplied from the Commissioner (Sports)’s stores in
accordance with Clause 10 hereof) and / or labour engaged on the execution of the work after
the date of coming into force of such law or statutory rule or order be entitled to deduct from
the dues of the contractor, such amount as shall be equivalent to the difference between the
prices of the material and / or wages as prevailing at the time of the last stipulated date for
receipt of tenders including extensions if any for the work and the prices of material and / or
wages of labour on the coming into force of such law, statutory rule or order. This will be
applicable for the contract period including the justified period extended under the provisions
of clause 5 of the contract without any action under clause 2.

Commissioner (Sports) may call books of account and other relevant documents from the
contractor to satisfy himself about reasonability of increase in prices of materials and wages.

The contractor shall, within a reasonable time of his becoming aware of any alteration in the
price of any such materials and/or wages of labour, give notice thereof to the Commissioner
(Sports) stating that the same is given pursuant to this condition together with all information
relating thereto which he maybe in position to supply.

For this purpose, the labour component of the work executed any during period under
consideration shall be the percentage as specified in Schedule F, of the value of work done
during that period & the increase/decrease in labour shall be considered on the minimum
daily wages in respect of any unskilled adult male majdoor, fixed under any law/statutory
rule or order.

CLAUSE 10CA

Payment due to variation in prices of materials after receipt of tender.

If after submission of the tender, the prices of materials specified in Schedule ‘F’
increase/decreases beyond the price(s) prevailing at that time of the last stipulated date for
receipt of tenders (including extensions, if any) for the work, then the amount of the contract
shall accordingly be varied and provided further that any such variations shall be effected for
stipulated period of contract including the justified period extended under the provisions of
Clause 5 of the contract without any action under Clause 2.

However for work done/ during the justified period extended as above, it will be limited to
indices prevailing at the time of stipulated date of completion or as prevailing for the period
under consideration, whichever is less.

The increase/decrease in prices of cement, steel reinforcement and structural steel shall be
determined by the Price Indices issued by the Director General (Works), CPWD. For other
items provided in the Schedule F, this shall be determined by the All India Wholesale Price
Indices of materials as published by Economic Advisor To Govt. of India, Ministry of
Commerce and Industry and base price for cement, steel reinforcement and structural steel as
issued under the authority of Director General (Works) CPWD applicable for Delhi as issued
under the authority of Commissioner (Sports), DDA and base price of other materials issued
by concerned zonal engineer as indicated in Schedule F as valid on the last stipulated date of
receipt of tender, including extension if any and for the period under consideration. In case,
price index of a particular material is not issued by Ministry of Commerce and Industry, then
the price index of nearest similar material as indicated in Schedule F shall be followed.

Devvveeeesenrerrenenn. AE(SpOrts)/CWGVSC



42

The amount of the contract shall accordingly be varied for all such materials and will be
worked out as per the formula given below for individual material.

V = PxQx ClI-Clo
Clo
Where,

V : Variation in material cost i.e. increase or decrease in the amount in rupees to be paid or
recovered.

P : Base Price of material as issued under the authority of DG(W),CPWD or concerned Zonal
Commissioner (Sports) as indicated in Schedule F valid at the time of the last stipulated date
of receipts of tender including extensions, if any.

Q : Quantity of material brought at site for bonafide use in the works since previous bill.

Clo : Price Index for cement, steel reinforcement bars and structural steel as issued by the
DG(W), CPWD as valid on the last stipulated date of receipt of tenders including extensions,
if any. For other items, if any, provided in Schedule F, All India Wholesale Price Index for
the material as published by the Economic Advisor to Government of India, ministry Industry
and Commerce as valid on the last stipulated date of receipt of tenders including extensions,
if any.

Cl : Price Index for cement, steel reinforcement bars and structural steel as issued under the
authority of DG(W), CPWD for period under consideration. For other items, if any, provided
in Schedule F, All India Wholesale Price Index for the material for period under
consideration as published by Economic Advisor to Government of India, Ministry of
Industry and Commerce

NOTE:

()In respect of the justified period extended under the provisions of clause 5of the contract
without any action under clause 2, the index prevailing lat the time of stipulated date of
completion or the prevailing index of the period under consideration, whichever is less, shall
be considered.

Provided always that provisions of the preceding clause 10C shall not be applicable in respect
of Materials covered in this Clause.

(ii)If during progress of work or lat the time of completion of work, it is noticed that any
material brought at site is in excess of requirement then amount of escalation if paid earlier
on such excess quantity of material shall be recovered on the basis of cost indices as applied
lat the time of payment of escalation or as prevailing at the time of effecting recovery,
whichever is higher.

CLAUSE 10CC - DELETED

ue to Increase/Decrease in Prices/Wages (excluding materials covered clause
i Tender for Works.

If the prices of materials (not bet aterials supplied or services rendered in fixed prices by
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available only for the work done during the stipulated period of the contract including the
justified period extended under the provisions of clause 5 of the contract without any action

following prowsions;

(i)
(i)
(a)
(b)
(©)

(d)
(€)

(M

(9)
(h)

(i)
)

(k)
(D

(iii)

The bass date for working out such escalation shall be the last stipulated
date of recaypt of tender including extension, if any

The cost of wrk on which the escalation will be payable shall be reckoned as
Below:

Gross value of work done up to this quarter (A)
Gross value of work dpne up to the last quarter (B)
Gross value of work doxe since previous quarter (A-B) ©

Full assessed value of secursd advance(excluding materials covered under clause

10CA) fresh paid in this quarte (D)
Full assessed value of secured advance(excluding materials covered under clause
10CA ) recovered in this quarter (E)
Full assessed value of secured advance\for which escalation is
payable in this quarter (D-E) (F
Advance payment made during this quarter (G)
Advance payment recovered during this quarter (H)

Advance payment for which escalation is payable\in this quarter (G-H) (1)

Extra items paid/deviated quantities of items as ger Clause 12 based on prevailing
market rates during this quarter )

Then, M=C+F+1-J

N =0.85 M

Less cost of material supplied by the Department as per Clause 10
and recovered during the quarter (K)

Less cost of services rendered at fixed charges as per Clause 3

and recovered during the quarter (L)

cost of work for which escalation is applicable

W=N-(K+L)

Components for materials(except cement, reinforcement bars, structuxal steel or other
material covered under clause (10CA), Labour, POL etc. shall be pre-tgtermined for
every work and incorporated in the conditions of contract attached t§ the tender
papers included in Schedule “E”. The decision of Commissioner (Sports) \ working
out such percentage shall be binding on the contractors.
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The compensation for escalation for other materials (excluding cement, reinforcement
bars, structural steel or other materials covered under clause 10CA) and P.O.L. shall
be per the formula given below.

(a) \Adjustment for civil component (except cement, structural steel, reinforcement bars and

her materials cover under clause 10CA)/electrical component of construction

= W x Xm x MI-Mlo
100 Mlo

ariation in material cost i.e. increase or decrease in the amount in rupees to
be paid or\recovered.

W = Cost of\work done worked out as indicated in sub Para (ii) of clause 10CC.

Xm = Compoxent of materials (except cement, structural steel, reinforcement bars
and other materials covered under clause 10CA) expressed as percent of the total
Value of work.

MI = All India wholssale price Index for civil component/electrical component of
construction material as\worked out on the basis of All India wholesale price index
for individual Commodites/Group items for the period under consideration as
published by Economy Agvisor to Govt. of India , Ministry of Industry and
Commerce and applying weight ages to the individual Commodities/Group items .
(In respect of the justified period extended under the provisions of clause 5 of the
contract without any action under clause 2, the index prevailing at the time of
stipulated date of completion or the\prevailing index of the period under consideration
, Which ever is less shall be considerey ).

Milo = All India whole sale price IndexXor civil component/electrical component* of
construction material as worked out on the basis of All India Whole Sale Price Index
for individual commodities/group items vaNd on the last stipulated date of receipt of
tender, including extension, if any, as puklished by the Economic Advisor to
Government of India, Ministry of Industry & Cqommerce and applying weight ages to
the individual commodities/group items.

* Note : Relevant component only will be applicable.
(b) Adjustment for component of ‘POL’
Vf=WxZ x FI-Flo

100 Flo

Vf = Variation in cost of fuel, oil & lubricant i.e. increage or decrease in the
amount in rupees to be paid or recovered.

W = Cost of work done worked out as indicated in sub Para (ii) okclause 10CC.

Z = Component of fuel, Oil & lubricant expressed as percent of\the total value
of work

FI = All India wholesale price index for Fuel, Oil and lubricant for the p&riod under
consideration as published by Economic Advisor to Govt. of India, M\pistry of
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2, the index prevailing at the time of stipulated date of completion or the
prevailing index of the period under consideration which ever is less shall be
considered.)

All India wholesale price index for Fuel, Oil and lubricant valid on the last
{pulated date of receipt of tenders including extension, if any.

(v) The\ following principles shall be followed while working out the indices

(@  The compensation for escalation shall be worked out (at quarterly intervals) and shall
be with resgect to the cost of work done as per bills paid during the three calendar
months of th said quarter. The first such payment shall be made at the end of three
months after the month (excluding) in which the tender was accepted and thereafter at
three months intgrvals. At the time of completion of the work, the last period for
payment might bscome less than 3 months, depending on the actual date of
completion.

(b) The index (MI/FI etc.) xelevant to any quarter/period for which such compensation is
paid shall be the arithmetical average of the indices relevant to the three calendar
months. If the period up tothe date of completion after the quarter covered by the last
such installment of payment\is less than three months the index MI and FI shall be
the average of the indices for the month falling within that period.

(vi)  The compensation for escalationQf labour shall be worked out as per the following
formula given below :

VL=WxY x(LI-Llo)
100 Llo

VL = Variation in labour cost i.e. increase or decreasg in the amount in rupees to be paid or
recovered.

W = Value of work done, worked out as indicated in s
Y = Component of labour expressed as percentage of thetotal value of work

LI = Minimum wage in rupees of an unskilled adult male Ynazdoor, fixed under any law,
statutory rule or order as applicable on the last date of the quaxter previous to the one under
consideration. (In respect of justified period, extended under the provisions of clause 5 of the
contract without any action under clause 2, the Index prevailing on the last date of quarter
previous to the quarter pertaining to stipulated date of completion oNthe Index prevailing on
the last date of the quarter previous to the one under consideration, whichever is less shall be
considered).

Llo = Minimum daily wage in rupees of an unskilled adult male mazdook, fixed under any
law, statutory rule or order as on the last stipulated date of receipt of tender including
extension, if any.

(vii) The following principle will be followed while working out the compens
sub Para (vi) above.

ion as per

(@ The minimum wage of an unskilled male mazdoor mentioned in sub Para (VI)\above
shall be the higher of the following two figures namely those notified by Govt. of Ixdia,
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Ministry of labour and those notified by the local administration, both relevant to the
place df work and the period reckoning.

The escalqtion for labour shall also be paid at the same quarterly interval when
escalation to increase in cost of materials and/or POL is paid under this clause. If
such, revision Qf minimum wages takes place during any such quarterly intervals, the
escalation compagsation shall be payable at revised rates only for work done in
subsequent quarters

Irrespective of variation\in minimum wages of any category of labour for the purpose of
this clause, the variationNQ the rates for an unskilled adult male mazdoor alone shall
form the basis for workingnout the escalation compensation payable on the labour
component.

(viii) In the event of the price of the material and/or wages of labour required for execution of

(a)

(b)

(ix)
(a)

(b)

the work decrease/s, there shall be d

nward adjustment of the cost of the work so that
such price of the materials and/or wagss of labour shall be deductible from the cost of
work under this Contract and in this regaxd the formula herein stated under this clause
10 CC shall mutatis mutandis apply, provided that:

No such adjustment for the decrease in the prieg of materials and/or wages of labour
aforementioned would be made in a case of Contracts in which the stipulated period of
completion of the work is equal to or less than the tine as specified in Schedule ‘F’

The Commissioner (Sports) shall otherwise be entitled\{o lay down the procedure by
which the provision of this sub-clause shall be implementsd from time to time and the
decision of the Commissioner (Sports) in this behalf shall bs final and binding on the
contractor.

Provided always that

Where provisions of clause 10CC are applicable, provisions of clause\lOC will not be
applicable but provisions of clause 10CA will be applicable.

Where provisions of Clause 10 CC are not applicable, provisions of clause 10C and
10CA will become applicable.

CLAUSE 10D

Dismantled Material a DDA Property

The contractor shall treat all materials obtained during dismantling of a structure, excavation
of the site for a work, etc. as DDA property and such materials shall be disposed off to the
best advantage of DDA according to the instructions in writing issued by the Commissioner
(Sports).

CLAUSE 10E

Cement shall be supplied by the Department in HDPE or gunny bags containing 50kg of
cement in each bag and shall be available in multiples of 50kg. bags. The recovery rate of
cement is inclusive of cost of jute bag or HDPE bags.

CLAUSE 11
Work to be Executed in Accordance with Specifications, Drawings, Orders etc.
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The contractor shall execute the whole and every part of the work in the most substantial and
workmanlike manner both as regards materials and otherwise in every respect in strict
accordance with the specifications. The contractor shall also conform exactly, fully and
faithfully to the design, drawings and instructions in writing in respect of the work signed by
the Commissioner (Sports) and the contractor shall be furnished free of charge one copy of
the contract documents together with specifications, designs, drawings and instructions as are
not included in the standard specifications of Central Public Works Department specified in
Schedule *F’ or in any Bureau of Indian Standard or any other, published standard or code or,
Schedule of Rates or any other printed publication referred to elsewhere in the contract.

The contractor shall comply with the provisions of the contract and with the care and
diligence execute and maintain the works and provide all labour and materials, tools and
plants including for measurements and supervision of all works, structural plans and other
things of temporary or permanent nature required for such execution and maintenance in so
far as the necessity for providing these, is specified or is reasonably inferred from the
contract. The Contractor shall take full responsibility for adequacy, suitability and safety of
all the works and methods of construction.

CLAUSE 12

Deviations / Variations Extent and Pricing

The Commissioner (Sports) shall have power (i) to make alteration in, omissions from,
additions to, or substitutions for the original specifications, drawings, designs and instructions
that may appear to him to be necessary or advisable during the progress of the work, and (ii)
to omit a part of the works in case of non-availability of a portion of the site or for any other
reasons and the contractor shall be bound to carry out the works in accordance with any
instructions given to him in writing signed by the Commissioner (Sports) and such
alterations, omissions, additions or substitutions shall form part of the contract as if originally
provided therein and any altered, additional or substituted work which the contractor may be
directed to do in the manner specified above as part of the works, shall be carried out by the
contractor on the same conditions in all respects including price on which he agreed to do the
main work except as hereafter provided.

12.1  The time for completion of the works shall, in the event of any deviations resulting in
additional cost over the tendered value sum being ordered be extended, if requested
by the contractor, as follows:

i) In the proportion which the additional cost of the altered, additional or substituted
work, bears to the original tendered value plus

i) 25% of the time calculated in (i) above or such further additional time as may be
considered reasonable by the Commissioner (Sports).

12.2  Deviation, Extra Items and Pricing

In the case of extra item(s) (items that are completely new and are in addition to the
items contained in the contract), the contractor may within fifteen days of receipt of
order or occurrence of the item(s) supported by proper analysis, for the work and the
Commissioner (Sports) shall within one month of the receipt of the claims supported
by analysis, after giving consideration to the analysis of the rates submitted by the
contractor, determine the rates on the basis of the market rates and the contractor shall
be paid in accordance with the rates so determined.
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In the case of substituted items (items that are taken up with partial substitution or in
lieu of items of work in the contract), the rate for the agreement item (to be
substituted) and substituted item shall also be determined in the manner as mentioned
in the following Para.

Deviation, Substituted Items, Pricing

If the market rate for the substituted item so determined is more than the market rate
of the agreement item (to be substituted) the rate payable to the contractor for the
substituted item shall be the rate for the agreement item (to be substituted) so
increased to the extent of the difference between the market rates of substituted item
and the agreement item (to be substituted).

If the market rate for the substituted item so determined is less than the market rate of
the agreement item (to be substituted) the rate payable to the contractor for the
substituted item shall be the rate for the agreement item (to be substituted) so
decreased to the extent of the difference between the market rates of substituted item
and the agreement item (to be substituted).

Deviation, Deviated Quantities, Pricing

In the case of contract items, substituted items, contract cum substituted items, which
exceed the limits laid down in schedule F, the contractor may within fifteen days of
receipt of order or occurrence of the excess, claim revision of the rates, supported by
proper analysis, for the work in excess of the above mentioned limits, provided that if
the rates so claimed are in excess of the rates specified in the schedule of quantities
the Commissioner (Sports) shall within one month of receipt of the claims supported
by analysis, after giving consideration to the analysis of the rates submitted by the
contractor, determine the rates on the basis of the market rates and the contractor shall
be paid in accordance with the rates so determined.

The provisions of the preceding paragraph shall also apply to the decrease in the rates
of items for the work in excess of the limits laid down in Schedule F, and the
Commissioner (Sports) shall after giving notice to the contractor within one month of
occurrence of the excess and after taking into consideration and reply received from
him within fifteen days of the receipt of the notice, revise the rates for the work in
question within one month of the expiry of the said period of fifteen days having
regard to the market rates.

The contractor shall send to the Commissioner (Sports) once every three months an
up to date account giving complete details of all claims for additional payments to
which the contractor may consider himself entitled and of all additional work ordered
by the Commissioner (Sports) which he has executed during the preceding quarter
failing which the contractor shall be deemed to have waived his right. However, the
Engineer in Charge may authorize consideration of such claims on merits.

For the purpose of operation of Schedule F, the following works shall be treated as
works relating to foundation unless and otherwise defined in the contract:

i) For buildings: All works up to 1.2 meters above ground level or up to floor 1
level which is lower.

i) For abutments, piers and well staining: All works up to 1.2m above the bed
level.
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11)] For retaining walls, wing walls, compound walls, chimneys, over head
reservoirs/tanks and other elevated structures: All works up to 1.2 meters
above the ground level.

iv) For reservoirs/tanks (other than overhead reservoirs/tanks): All works up to
1.2metres above the ground level.

V) For basement: All works up to 1.2m above ground level or up to floor 1 level
which is lower.

vi) For Roads, all items of excavation and filling including treatment of sub base.

vii)  For water supply lines, sewer lines, underground storm water drains and
similar works all items of work below ground level except items of pipe work
and masonry work.

viii)  For open storm water drains, all items of work except lining of drains.

12.6  Any operation incidental to or necessarily has to be in contemplation of tenderer
while filling tender, or necessary for proper execution of the item included in the
Schedule of quantities or in the schedule of rates mentioned above, whether or not,
specifically indicated in the description of the item and the relevant specifications,
shall be deemed to be included in the rates quoted by the tenderer or the rate given in
the said schedule of rates, as the case may be. Nothing extra shall be admissible for
such operations.

CLAUSE 13

Foreclosure of Contract due to Abandonment or Reduction in Scope of work

If at any time after acceptance of the tender, DDA shall decide to abandon or reduce the
scope of the works for any reason whatsoever and hence not require the whole or any part of
the works to be carried out, the Commissioner (Sports) shall give notice in writing to that
effect to the Contractor and the contractor shall act accordingly in the matter. The contractor
shall have no claim to any payment of compensation or otherwise whatsoever, on account of
any profit or advantage which he might have derived from the execution of the works in full
but which he did not derive in consequence of the foreclosure of the whole or part of the
works.

The contractor shall be paid at contract rates full amount for works executed at site and, in
addition, a reasonable amount as certified by the Commissioner (Sports) for the items
hereunder mentioned which could not be utilized on the work to the full extent in view of the
foreclosure:

i) Any expenditure incurred on preliminary site work, e.g. temporary access roads,
temporary labour huts, staff quarters and site office; storage accommodation and
water storage tanks.

i) DDA shall have to option to take over contractor’s materials or any part thereof either
brought to site or of which the contractor is legally bound to accept delivery from
suppliers (for incorporation in or incidental to the work) provided, however, DDA
shall be bound to take over the materials or such portions thereof as the contractor
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does not desire to retain. For materials taken over or to be taken over by DDA, cost
of such materials as detailed by Commissioner (Sports) shall be paid. The cost shall,
however, take into account purchase price, cost of transportation and deterioration or
damage which may have been caused to materials whilst in the custody of the
contractor.

11)] If any materials supplied by DDA are rendered surplus, the same except normal
wastage shall be returned by the contractor to DDA at rates not exceeding those at
which these were originally issued less allowance for any deterioration or damage
which may have been caused whilst the materials were in the custody of the
contractor. In addition, cost of transporting such materials from site to DDA stores, if
so required by DDA, shall be paid.

iv) Reasonable compensation for transfer of T & P from site to contractor’s permanent
stores or to his other works, whichever is less. If T & P are not transported to either
of the said places, no cost of transportation shall be payable.

V) Reasonable compensation for repatriation of contractor’s site staff and imported
labour to the extent necessary.

The contractor shall, if required by the Commissioner (Sports) furnish to him books of
account, wage books time sheets and other relevant documents and evidence as may be
necessary to enable him to certify the reasonable amount payable under this condition.

The reasonable amount of items on (i), (iv) and (v) above shall not be in excess of 2% of the
cost of the work remaining incomplete on the date of closure, i.e. total stipulated cost of the
work as per accepted tender less the cost of work actually executed under the contract and
less the cost of contractor’s materials at site taken over by the DDA as per item (ii) above.
Provided always that against any payments due to the contractor on this account or otherwise,
the Commissioner (Sports) shall be entitled to recover or be credited with any outstanding
balances due from the contractor for advance paid in respect of any tool, plants and materials
and any other sums which at the date of termination were recoverable by the DDA from the
contractor under the terms of the contract.

CLAUSE 14
Carrying out part work at risk & cost of contractor
If Contractor:

(DAt any time makes default during currency of work or does not execute any part of the
work with due diligence and continues to do so even after a notice in writing of 7 days in this
respect from the Commissioner (Sports) : or

(i)Commits default in complying with any of the terms and conditions of the contract and
does not remedy it or takes effective steps to remedy it within 7 days even after a notice in
writing is given in that behalf by the Commissioner (Sports); or

(iii)Fails to complete the work(s) or items of work with individual dates of completion, on or
before the date(s) so determined, and does not complete them within the period specific in the
notice given in writing in that behalf by Commissioner (Sports).

The Commissioner (Sports) without invoking action under Clause 3 may, without prejudice
to any other right or remedy against the contractor which have either accrued or accrue
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thereafter to Government, by a notice in writing to take the part work / part incomplete work
of any item(s) out of his hands and shall have powers to:

(a) Take possession of the site and any materials, constructional plant, implements, stores
etc., thereon; and/or

(b) Carry out the part work / part incomplete work of any item(s) by any means at the risk
and cost of the contractor.

The Commissioner (Sports) shall determine the amount, if any, is recoverable from the
contractor for completion of the part work/part incomplete work of any item(s) taken out of
his hands and execute at the risk and cost of the contractor, the liability of contractor on
account of loss or damage suffered by Government because of action under this clause shall
not exceed 10% of the tendered value of the work.

In determining the amount, credit shall be given to the contractor with the value of work done
in all respect in the same manner and at the same rate as if it had been carried out by the
original contractor under the terms of his contract, the value of contractor’s materials taken
over and incorporated in the work and use of plant and machinery belonging to the
contractor. The certificate of the Commissioner (Sports) as to the value of work done shall
be final and conclusive against the contractor provided always that action under this clause
shall only be taken after giving notice in writing to the contractor. Provided also that if the
expenses incurred by the department are less than the amount payable to the contractor at his
agreement rates, the difference shall not be payable to the contractor.

Any excess expenditure incurred or to be incurred by Government in completing the part
work/part incomplete work of any item(s) or the excess loss of damages suffered or may be
suffered by Government as aforesaid after allowing such credit shall without prejudice to any
other right or remedy available to Government in law or as per agreement be recovered from
any money due to the contractor on any account, and if such money is insufficient, the
contractor shall be called upon in writing and shall be liable to pay the same within 30 days.

If the contractor fails to pay the required sum within the aforesaid period of 30 days, the
Commissioner (Sports) shall have the right to sell any or all the contractors’ unused materials
constructional plant, implements, temporary building at site etc. and adjust the proceeds of
sale thereof towards the dues recoverable from the contractor under the contract and if
thereafter there remains any balance outstanding, it shall be recovered in accordance with the
provisions of the contract.

In the event of above course being adopted by the Commissioner (Sports), the contractor
shall have no claim to compensation for any loss sustained by him by reason of his having
purchased or procured any materials or entered into any engagements or made any advance
on any account or with a view to the execution of work or the performance of the contract.

CLAUSE 15

Suspension of Work

i) The contractor shall, on receipt of the order in writing of the Commissioner (Sports),
(whose decision shall be final and binding on the contractor) suspend the progress of
the works or any part thereof for such time and in such manner as the Commissioner
(Sports) may consider necessary so as not to cause any damage or injury to the work
already done or endanger the safety thereof for any of the following reasons:

a) on account of any default on the part of the contractor or;
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b) for proper execution of the works or part thereof for reasons other than the
default of the contractor; or

C) for safety of the works or part thereof.

The contractor shall, during such suspension, properly protect and secure the works to
the extent necessary and carry out the instructions given in that behalf by the
Commissioner (Sports).

If the suspension is ordered for reasons (b) and (c) in sub-Para (i) above:

a) the contractor shall be entitled to an extension of time equal to the period of
every such suspension PLUS 25%, for completion of the item or group of
items of work for which a separate period of completion is specified in the
contract and of which the suspended work forms a part, and;

b) If the total period of all such suspensions in respect of an item or group of
items or work for which a separate period of completion is specified in the
contract exceeds thirty days, the contractor shall, in addition, be entitled to
such compensation as the Commissioner (Sports) may consider reasonable in
respect of salaries and/or wages paid by the contractor to his employees and
labour at site, remaining idle during the period of suspension, adding thereto
2% to cover indirect expenses of the contractor, provided the contractor
submits his claim supported by details to the Commissioner (Sports) within
fifteen days of the expiry of the period of 30 days.

If the works or part thereof is suspended on the orders of the Commissioner (Sports)
for more than three months at a time, except when suspension is ordered for reason (a)
in sub-Para (i) above, the contractor may after receipt of such order serve a written
notice on the Commissioner (Sports) requiring permission within fifteen days from
receipt by the Commissioner (Sports) of the said notice, to proceed with the work or
part thereof in regard to which progress has been suspended and if such permission is
not granted within that time, the contractor, if he intends to treat the suspension,
where it affects only a part of the works as an omission of such part by DDA or where
it affects whole of the works, as an abandonment of the works by DDA, shall within
ten days of expiry of such period of 15 days given notice in writing of his intention to
the Commissioner (Sports). In the event of the contractor treating the suspension as
an abandonment of the contract by DDA, he shall have no claim to payment of any
compensation on account of any profit or advantage which he might have derived
from the execution of the work in full but which he could not derive in consequence
of the abandonment. He shall, however, be entitled to such compensation, as the
Commissioner (Sports) may consider reasonable, in respect of salaries and/or wages
paid by him to his employees and labour at site, remaining idle in consequence adding
to the total thereof 2% to cover indirect expenses of the contractor provided the
contractor submits his claim supported by details to the Commissioner (Sports) within
30 days of the expiry of the period of 3 months.

Provided, further, that the contractor shall not be entitled to claim any compensation
from DDA for the loss suffered by him on account of delay by DDA in the supply of
materials in schedule ‘B’ where such delay is covered by difficulties relating to the
supply of wagons, force Measure including non-allotment of such materials by
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controlling authorities, acts of God, acts of enemies of the state/country or any
reasonable cause beyond the control of the DDA.

CLAUSE 16

Action in case Work not done as per Specifications

All works under or in course of execution or executed in pursuance of the contract shall at all
times be open and accessible to the inspection and supervision of the Commissioner (Sports),
his authorized subordinates in charge of the work and all the superior officers, Officers from
Quality Assurance Cell of DDA or any organization engaged by the DDA for Quality
assurance and of the Chief Technical Examiner’s Office, and the contractor shall, at all
times, during the usual working hours and at all other times at which reasonable notice of the
visit of such officers has been given to the contractor, either himself be present to receive
orders and instructions or have a responsible agent duly accredited in writing, present for that
purpose. Orders given to the Contractor’s agent shall be considered to have the same force as
if they had been given to the contractor himself.

If it shall appear to the Commissioner (Sports) or his authorized subordinates in-charge of the
work or to the Commissioner (Sports) in charge of Quality Assurance or his subordinate
officers or the officers of organization engaged by the department for Quality Assurance or to
Chief Technical Examiner or his subordinate officers, that any work has been executed with
unsound, imperfect, or unskillful workmanship, or with materials or articles provided by him
for the execution of the work which are unsound or of a quality inferior to that contracted or
otherwise not in accordance with the contract the contractor shall, on demand in writing
which shall be made within twelve months (six months in case of work costing Rs 10 lakhs
and below except road work) of the completion of the work from the Commissioner (Sports)
specifying the work, materials or articles complained of notwithstanding that the same may
have been passed, certified and paid for forthwith rectify, or remove and reconstruct the work
so specified

In whole or in part, as the case may require or as the case may be, remove the materials or
articles so specified and provide other proper and suitable materials or articles at his own
charge and cost. In the event of the failing to do so within a period specified by the
Commissioner (Sports) in his demand aforesaid, then the contractor shall be liable to pay
compensation at the same rate as under clause 2 of the contract (for non-completion of the
work in time) for this default.

In such case the Commissioner (Sports) may not accept the item of work at the rates
applicable under the contract but may accept such items at reduced rates as the authority
specified in Schedule F may consider reasonable during the preparation of on account bills
or final bill if the item is so acceptable without detriment to the safety and utility of the item
and the structure or he may reject the work outright without any payment and/or get it and
other connected and incidental items rectified, or removed and re-executed at the risk and
cost of the contractor. Decision of the Commissioner (Sports) to be conveyed in writing in
respect of the same will be final and binding on the contractor.

CLAUSE 17

Contractor Liable for Damages, defects during maintenance period

If the contractor or his working people or servants shall break, deface, injure or destroy any
part of building in which they may be working, or any building, road, road kerb, fence,
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enclosure, water pipe, cables, drains, electric or telephone post or wires, trees, grass or
grassland, or cultivated ground contiguous to the premises on which the work or any part is
being executed, or if any damage shall happen to the work while in progress, from any cause
whatever or if any defect, shrinkage or other faults appear in the work within twelve months
(six months in the case of work costing Rs. Ten lakhs and below accept road work) after a
certificate final or otherwise of its completion shall have been given by the Commissioner
(Sports) as aforesaid arising out of defect or improper materials or workmanship the
contractor shall upon receipt of a notice in writing on that behalf make the same good at his
own expense or in default the Commissioner (Sports) cause the same to be made good by
other workmen and deduct the expense from any sums that may be due or at any time
thereafter may become due to the contractor, or from his security deposit or the proceeds of
sale thereof or of a sufficient portion thereof. The security deposit of the contractor shall not
be refunded before the expiry of twelve months ( six months in the case of works costing 10
lakhs and below except road work) after the issue of the certificate final or otherwise, of
completion of work, or till the final bill has been prepared and passed whichever is later.
Provided that in the case of road work if in the opinion of the Commissioner (Sports), half of
the security deposit is sufficient, to meet all liabilities of the contractor under this contract,
half of the security deposit will be refundable after six months and the remaining half after
twelve months of the issue of the said certificate of completion or till the final bill has been
prepared and passed whichever is later.

In case of Maintenance and Operation works of E&M services, the security deposit deducted
from contractors shall be refunded within one month from the date of final payment or within
one month from the date of completion of the maintenance contract whichever is earlier.

CLAUSE 18

Contractor to Supply Tools & Plants etc.

The contractor shall provide at his own cost all materials (except such special materials, if
any, as may in accordance with the contract be supplied from the Commissioner (Sports)’s
stores), machinery, tools and plants as specified in schedule F. In addition to this, appliances,
implements, other plants, ladders, cordage, tackle, scaffolding and temporary works required
for the proper execution of the work, whether original, altered or substituted and whether
included in the specifications or other documents forming part of the contract or referred to in
these conditions or not, or which may be necessary for the purpose of satisfying or complying
with the requirements of the Commissioner (Sports) as to any matter as to which under these
conditions he is entitled to be satisfied or which he is entitled to require together with carriage
there for to and from the work. The contractor shall also supply without charge the requisite
number of persons with the means and materials, necessary for the purpose of setting out
works, and counting, weighing and assisting the measurement for examination at any time
and from time to time of the work or materials. Failing his so doing the same may be
provided by the Commissioner (Sports) at the expense of the contractor and the expenses may
be deducted, from any money due to the contractor, under this contract or otherwise and/or
from his security deposit or the proceeds of sale thereof, or a sufficient portions thereof.

CLAUSE 18A
Recovery of Compensation paid to Workmen
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In every case in which by virtue of the provisions sub-section (1) of Section 12, of the
Workmen’s Compensation Act, 1923, DDA is obliged to pay compensation to a workman
employed by the contractor, in execution of the works, DDA will recover from the contractor,
the amount of the compensation so paid; and, without prejudice to the rights of the DDA
under sub-section (2) of Section 12, of the said Act, DDA shall be at liberty to recover such
amount or any part thereof by deducting it from the security deposit or from any sum due by
DDA to the contractor whether under this contract or otherwise. DDA shall not be bound to
contest any claim made against it under sub-section (1) Section 12, of the said Act, except on
the written request of the contractor and upon his giving to DDA full security for all costs for
which DDA might become liable in consequence of contesting such claim.

CLAUSE 18B

Ensuring Payment and Amenities to Workers if Contractor fails

In every case in which by virtue of the provisions of the Contract Labour (Regulation and
Abolition) Act, 1970, and of the Contract Labour (Regulation and Abolition) Central Rules,
1971, DDA is obliged to pay any amounts of wages to a workman employed by the
contractor in execution of the works, or to incur any expenditure in providing welfare and
health amenities required to be provided under the above said Act and the rules under Clause
19H or under the Contractor’s Labour Regulations, or under the Rules framed by Govt. from
time to time for the protection of health and sanitary arrangements for workers employed by
DDA & its Contractors. DDA will recover from the contractor, the amount of wages so paid
or the amount of expenditure so incurred; and without prejudice to the rights of the DDA
under sub-section (2) of Section 20, and sub-section (4) of Section 21, of the Contract Labour
(Regulation and Abolition) Act, 1970, DDA shall be at liberty to recover such amount or any
part thereof by deducting it from the security deposit or from any sum due by DDA to the
contractor whether under this contract or otherwise DDA shall not be bound to contest any
claim made against it under sub-section (1) of Section 20, sub-section (4) of Section 21, of
the said Act, except on the written request of the contractor and upon his giving to the DDA
full security for all costs for which DDA might become liable in contesting such claim.

CLAUSE 19

Labour Laws to be complied by the Contractor

The contractor shall obtain a valid license under the Contract Labour (R&A) Act 1970, and
the Contract Labour (Regulation and Abolition) Central Rules 1971, before the
commencement of the work, and continue to have a valid license until the completion of the
work. The contractor shall also abide by the provisions of the Child Labour (Prohibition and
Regulation) Act, 1986.

The contractor shall also comply with the provisions of the building and other Construction
Workers (Regulation of Employment & Conditions of Service) Act, 1996 and the building
and other Construction Workers Welfare Cess Act, 1996.

Any failure to fulfill these requirements shall attract the penal provisions of this contract
arising out of the resultant non-execution of the work.

CLAUSE 19A
No labour below the age of fourteen years shall be employed on the work.
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CLAUSE 19B
Payment of Wages

i)

D)

The contractor shall pay to labour employed by him either directly or through sub-
contractors, wages not less than fair wages as defined in the Contractor’s Labour
Regulations or as per the provisions of the Contract Labour (Regulation and
Abolition) Act 1970 and the contract Labour (Regulation and Abolition) Central
Rules, 1971, wherever applicable.

The contractor shall, notwithstanding the provisions of any contract to the contrary,
cause to be paid fair wage to labour indirectly engaged on the work, including any
labour engaged by his sub-contractors in connection with the said work, as if the
labour had been immediately employed by him.

In respect of all labour directly or indirectly employed in the works for performance
of the contractor’s part of this contract, the contractor shall comply with or cause to be
complied with the Central Public Works Department contractor’s Labour Regulations
made by Government from time to time in regard to payment of wages, wage period,
deductions from wages recovery of wages not paid and deductions un-authorizedly
made, maintenance of wage books or wage slips, publication of scale of wages and
other terms of employment, inspection and submission of periodical returns and all
other matters of the like nature or as per the provisions of the Contract Labour
(Regulation and Abolition) Act 1970, and the Contract Labour (Regulation and
Abolition) Central Rules, 1971, wherever applicable.

iv) (a) The Commissioner (Sports) concerned shall have the right to deduct from the moneys

due to the contractor any sum required or estimated to be required for making good
the loss suffered by a worker or workers by reason of non-fulfillment of the
conditions of the contract for the benefit of the workers, non-payment of wages or of
deductions made from his or their wages which are not justified by their terms of the
contract or non-observance of the Regulations.

(b) Under the provision of Minimum Wages (Central) Rules 1950, the contractor is bound

to allow to the labours directly or indirectly employed in the works one day rest for 6
days continuous work and pay wages at the same rate as for duty. In the event of
default, the Commissioner (Sports) shall have the right to deduct the sum or sums not
paid on account of wages for weekly holidays to any labours and pay the same to the
persons entitled thereto from any money due to the contractor by the Commissioner
(Sports) concerned.

In the case of Union Territory of Delhi, however, as the all inclusive minimum daily
wages  fixed under Notification  of  the Delhi Administration
No.F.12(162)MWO/DAB/43884-91, dated 31.12.1979 as amended from time to time
are inclusive of wages for the weekly day of rest, the question of extra payment for
weekly holiday would not arise.

The contractor shall comply with the provisions of the Payment of Wages Act, 1936,
Minimum Wages Act, 1948, Employees Liability Act, 1938, Workmen’s
Compensation Act, 1923, Industrial Disputes Act, 1947, Maternity Benefits the
modifications thereof or any other laws relating thereto and the rules made there
under from time to time.

The contractor shall indemnify and keep indemnified DDA against payments to be
made under and for the observance of the laws aforesaid and the Contractor’s Labour
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Regulations without prejudice to his right to claim indemnify from his sub-
contractors.

vii)  The laws aforesaid shall be deemed to be a part of this contract and any breach thereof
shall be deemed to be a breach of this contract.

viii)  Whatever is the minimum wage for the time being, or if the wage payable is higher
than such wage, such wage shall be paid by the contractor to the workmen directly
without the intervention of Jamadar and that Jamadar shall not be entitled to deduct or
recover any amount from the minimum wage payable to the workmen as and by way
of commission or otherwise.

iX) The contractor shall ensure that no amount by way of commission or otherwise is
deducted or recovered by the Jamadar from the wage of workmen.

CLAUSE 19C

In respect of all labour directly or indirectly employed in the work for the performance of the
contractor’s part of this contract, the contractor shall at his own expense arrange for the safety
provisions as per Safety Code framed from time to time and shall at his own expense provide
for all facilities in connection therewith. In case the contractor fails to make arrangement and
provide necessary facilities as aforesaid, he shall be liable to pay a penalty of Rs.200/- for
each default and in addition the Commissioner (Sports) shall be at liberty to make
arrangement and provide facilities as aforesaid and recover the costs incurred in that behalf
from the contractor.

CLAUSE 19D

The contractor shall submit by the 4™ and 19™ of every month, to the Commissioner (Sports)
a true statement showing in respect of the second half of the preceding month and the first
half of the current month respectively :

1) the number of labours employed by him on the work.
2) their working hours
3) the wages paid to them

4) the accidents that occurred during the said fortnight showing the circumstances under
which they happened and the extent of damage and injury caused by them, and

5) the number of female workers who have been allowed maternity benefit according to
Clause 19F and the amount paid to them.

Failing which the contractor shall be liable to pay to DDA, a sum not exceeding Rs.200/- for
each default or materially incorrect statement. The decision of the Engineer in charge shall
be final in deducting from any bill due to the contractor the amount levied as fine and be
binding on the contractor.

CLAUSE 19E

In respect of all labour directly or indirectly employed in the works for the performance of
the contractor’s part of this contract, the contractor shall comply with or cause to be complied
with all the rules framed by Govt. from time to time for the protection of health and sanitary
arrangements for workers employed by the DDA and its contractors.
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CLAUSE 19F
Leave and pay during leave shall be regulated as follows:
1. Leave:
i) in the case of delivery — maternity leave not exceeding 8 weeks, 4 weeks up to
and including the day of delivery and 4 weeks following that day,
i) in the case of miscarriage — up to 3 weeks from the date of miscarriage.
2 Pay
i) in the case of delivery — leave pay during maternity leave will be at the rate of

the women’s average daily earnings, calculated on total wages earned on the
days when full time work was done during a period of three months
immediately preceding the date on which she gives notice that she expects to
be confined or at the rate of Rupee one only a day whichever is greater.

i) In the case of miscarriage — leave pay at the rate of average daily earning
calculated on the total wages earned on the days when full time work was
done during a period of three months immediately preceding the date of such
miscarriage.

3. Conditions for the grant of Maternity Leave:
No maternity leave benefit shall be admissible to a woman unless she has been
employed for a total period of not less than six months immediately preceding the
date on which she proceeds on leave.

4, The contractor shall maintain a register of Maternity (Benefit) in the Prescribed Form
as shown in appendix-1 and I, and the same shall be kept at the place of work.

CLAUSE 19G

In the event of the contractor(s) committing a default or breach of any of the provisions of
the, Contractor’s Labour Regulations and Model Rules for the protection of health and
sanitary arrangements for the workers as amended from time to time or furnishing any
information or submitting or filing and statement under the provisions of the above
Regulations and Rules which is materially incorrect, he/they shall, without prejudice to any
other liability, pay to the DDA a sum not exceeding Rs.200/- for every default, breach or
furnishing, making, submitting, filing such materially incorrect statements and in the event of
the contractor(s) defaulting continuously in this respect, the penalty may be enhanced to
Rs.200/- per day for each day of default subject to a maximum of 5 percent of the estimated
cost of the work put to tender. The decision of the Commissioner (Sports) shall be final and
binding on the parties.

Should it appear to the Commissioner (Sports) that the contractor(s) is/are not properly
observing and complying with the provisions of the Contractor’s Labour Regulations and
Model Rules and the provisions of the Contract Labour (Regulation and Abolition) Act 1970,
and the Contract Labour (R&A) Central Rules 1971, for the protection of health and sanitary
arrangements for work people employed by the contractor(s) (hereinafter referred as “the said
Rules”) the Commissioner (Sports) shall have power to give notice in writing to the
contractor(s) requiring that the said Rules be complied with and the amenities prescribed
therein be provided to the work people within a reasonable time to be specified in the notice.
If the contractor(s) shall fail within the period specified in the notice to comply with
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and/observe the said Rules and to provide the amenities to the work people as aforesaid, the
Commissioner (Sports) shall have the power to provide the amenities hereinbefore mentioned
at the cost of the contractor(s). The contractor(s) shall erect, make and maintain at his/their
own expense and to approved standards all necessary huts and sanitary arrangements required
for his/their work people on the site in connection with the execution of the works, and if the
same shall not have been erected or constructed, according to approved standards, the
Commissioner (Sports) shall have power to give notice in writing to the contractor(s)
requiring that the said huts and sanitary arrangements be remodeled and/or reconstructed
according to approved standards, and if the contractor(s) shall fail to remodel or reconstruct
such huts and sanitary arrangements according to approved standards within the period
specified in the notice, the Commissioner (Sports) shall have the power to remodel or
reconstruct such huts and sanitary arrangements according to approved standards at the cost
of the contractor(s).

CLAUSE 19H

The contractor(s) shall at his/their own cost provide his/their labour with a sufficient number
of huts (hereinafter referred to as the camp) of the following specifications on a suitable plot
of land to be approved by the Commissioner (Sports).

i) (a8 The minimum height of each hut at the eaves level shall be 2.10m (7 ft) and the
floor area to be provided with be at the rate of 2.7 sq.m (30 sq.ft.) for each
member of the worker’s family staying with the labourer.

(b)  The contractor(s) shall in addition construct suitable cooking places having a
minimum area of 1.80m x 1.50m (6°x5’) adjacent to the hut for each family.

(c)  The contractor(s) shall also construct temporary latrines and urinals for the use of
the labours each on the scale of not less than four per each one hundred of the
total strength, separate latrines and urinals being provided for women.

(d) The contractor(s) shall construct sufficient number of bathing and washing
places, one unit for every 25 persons residing in the camp. These bathing and
washing places shall be suitably screened.

i) (a) All the huts shall have walls of sun-dried or burnt-bricks laid in mud mortar or
other suitable local materials as may be approved by the Commissioner (Sports).
In case of sum-dried bricks, the walls should be plastered with mud gobri on both
sides. The floor may be kutcha but plastered with mud gobri and shall be at least
15 cm (6”) above the surrounding ground. The roofs shall be laid with thatch or
any other materials as may be approved by the Commissioner (Sports) and the
contractor shall ensure that throughout the period of their occupation the roofs
remain water-tight.

(b)  The contractor(s) shall provide each hut with proper ventilation.

(c)  All doors, windows, and ventilators shall be provided with suitable leaves for
security purposes.

(d)  There shall be kept an open space of at least 7.2m (8 yards) between the rows of
huts which may be reduced to 6m (20 ft.) according to the availability of site with
the approval of the Commissioner (Sports). Back to back construction will be
allowed.
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iii)  Water supply -The contractor(s) shall provide adequate supply of water for the use of
labourers. The provisions shall not be less than two gallons of pure and wholesome
water per head per day for drinking purposes and three gallons of clean water per head
per day for bathing and washing purposes. Where piped water supply is available,
supply shall be at stand posts and where the supply is from wells or river, tanks which
may be of metal or masonry, shall be provided. The contractor(s) shall also at his/their
own cost make arrangements for laying pipe lines for water supply to his/their labour
camp from the existing mains wherever available, and shall pay all fees and charges
therefore.

iv)  The site selected for the camp shall be high ground, removed from jungle.

v)  Disposal of Excreta- The contractor(s) shall make necessary arrangements for the
disposal of excreta from the latrines by trenching or incineration which shall be
according to the requirements laid down by the Local Health Authorities. If trenching
or incineration is not allowed, the contractor(s) shall make arrangements for the
removal of the excreta through the Municipal Committee/ authority and inform it about
the number of labourers employed so that arrangements may be made by such
Committee/authority for the removal of the excreta. All charges on this account shall
be borne by the contractor and paid direct by him to the Municipality/ authority. The
contractor shall provide one sweeper for every eight seats in case of dry system.

vi) Drainage- The contractor(s) shall provide efficient arrangements for draining away
sludge water so as to keep the camp neat and tidy.

vii) The contractor(s) shall make necessary arrangements for keeping the camp area
sufficiently lighted to avoid accidents to the workers.

viii) Sanitation-The contractor(s) shall make arrangements for conservancy and sanitation in
the labour camps according to the rules of the Local Public Health and Medical
Authorities.

CLAUSE 191

The Commissioner (Sports) may require the contractor to dismiss or remove from the site of
the work any person or persons in the contractors’ employ the work who may be incompetent
or misconduct himself and the contractor shall forthwith comply with such requirements. In
respect of maintenance / repair of renovation works etc. where the labour have an easy access
to the individual houses, the contractor shall issue identity cards to the labourers, whether
temporary or permanent and he shall be responsible for any untoward action on the part of
such labour. JE will display a list of contractors working in the colony / blocks on the notice
board in the colony and also at the service center, to apprise the residents about the same.

CLAUSE 19J

It shall be the responsibility of the contractor to see that the building under construction is not
occupied by and body un-authorized during construction, and is handed over to the
Commissioner (Sports) with vacant possession of complete building. If such building though
completed is occupied illegally, then the Commissioner (Sports) shall have the option to
refuse to accept the said building/buildings in that position. Any delay in acceptance on this
account will be treated as the delay in completion and for such delay a levy up to 5% of
tendered value of work may be imposed by the SE whose decision shall be final both with
regard to the justification and quantum and be binding on the contractor.
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However, the Commissioner (Sports), through a notice, may require the contractor to remove
the illegal occupation any time on or before construction and delivery.

CLAUSE 19K

Employment of skilled/semi skill worker

The contractor shall, at all stages of work, deploy skilled/semiskilled tradesmen who are
qualified and possess certificate in particular trade from CPWD Training Institute/Industrial
Training Institute/National Institute of construction Management and Research
(NICMAR)/National Academy of Construction, CIDC or any similar reputed and recognized
Institute mangled/ certified by State/Central Government. The number of such qualified
tradesmen shall not be less than 20% of total skilled/semi skilled workers required in each
trade at any stage of work. The contractor shall submit number of man days required in
respect of each trade, its scheduling and the list of qualified tradesmen along with requisite
certificate from recognized Institute to Engineer in charge for approval. Notwithstanding
such approval, if the tradesmen are found to have inadequate skill to execute the work of
respective trade, the contractor shall substitute such tradesmen within two days of written
notice from Commissioner (Sports). Failures on the part of contractor to obtain approval of
Commissioner (Sports) or failure to deploy qualified tradesmen will attract a compensation to
be paid by contractor at the rate of Rs.100 per such tradesman per day. Decision of
Commissioner (Sports) as to whether particular tradesman possesses requisite skill and amount
of compensation in case of default shall be final and binding.

Provided always, that the provisions of this clause shall not be applicable for works with
estimated cost put to tender being less than Rs.5 crores.

CLAUSE 20

Minimum Wages Act to be complied with

The contractor shall comply with all the provisions of the Minimum Wages Act, 1948, and
Contract Labour (Regulation and Abolition) Act, 1970, amended from time to time and rules
framed there under and other labour laws affecting contract labour that may be brought into
force from time to time.

CLAUSE 21

Work not to be sublet. Action in case of insolvency

The contractor shall not assign or sublet without the written approval of the Commissioner
(Sports). And if the contractor shall assign or sublet this contract, or attempt to do so, or
become insolvent or commence any insolvency proceedings or make any composition with
his creditors or attempt to do so, or if any bribe, gratuity, gift, loan, perquisite, reward or
advantage pecuniary or otherwise, shall either directly or indirectly, be given, promised or
offered by the contractor, or any of his servants or agent to any public office or person in the
employ of Govt. in any way relating to his office or employment, or if any such officer or
person shall become in any way directly or indirectly interested in the contract, the
Commissioner (Sports) on behalf of the DDA shall have power to adopt the course specified
in Clause 3 hereof in the interest of DDA and in the event of such course being adopted, the
consequences specified in the said Clause 3 shall ensue.

CLAUSE 22
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All sums payable by way of compensation under any of these conditions shall be considered
as reasonable compensation to be applied to the use of DDA without reference to the actual
loss or damage sustained and whether or not any damage shall have been sustained.

CLAUSE 23

Changes in firm’s Constitution to be intimated

Where the contractor is a partnership firm, the previous approval in writing of the
Commissioner (Sports) shall be obtained before any change is made in the constitution of the
firm. Where the contractor is an individual or a Hindu undivided family business concern
such approval as aforesaid shall likewise be obtained before the contractor enters into any
partnership agreement where under the partnership firm would have the right to carry out the
works hereby undertaken by the contractor. If previous approval as aforesaid is not obtained,
the contract shall be deemed to have been assigned in contravention of Clause 21 hereof and
the same action may be taken, and the same consequences shall ensue as provided in the said
Clause 21.

CLAUSE 24

All works to be executed under the contract shall be executed under the direction and subject
to the approval in all respects of the Commissioner (Sports) who shall be entitled to direct at
what point or points and in what manner they are to be commenced, and from time to time
carried on.

CLAUSE 25

Settlement of Disputes & Arbitration

(A)  Except where otherwise provided in the contract, all questions and disputes relating to
the meaning of the specifications, design, drawings and instructions herein before
mentioned and as to the quality of workmanship or materials used on the work or as to
any other question, claim, right, matter or thing whatsoever in any way arising out of
or relating to the contract, designs, drawings, specifications, estimates, instructions,
orders or these conditions or otherwise concerning the works or the execution or
failure to execute the same whether arising during the progress of the work or after
the cancellation, termination, completion or abandonment thereof shall be dealt with
as mentioned hereinafter.

i) If the contractor considers any work demanded of him to be outside the requirements
of the contract, or disputes any drawings, record or decision given in writing by the
Commissioner (Sports) on any matter in connection with or arising out of the contract
or carrying out of the work, to be unacceptable, he shall promptly within 15 days
request the Commissioner (Sports) in writing for written instruction or decision.
Thereupon the Commissioner (Sports) shall give his written instructions or decision
within a period of one month from the receipt of the contractor’s letter.

If the Commissioner (Sports)fails to give his instructions or decision in writing within
the aforesaid period or if the contractor is dissatisfied with the instructions or decision
of the Commissioner (Sports), the contractor may, within 15 days of the receipt of
Commissioner (Sports)’s decision appeal to the Engineer Member who shall afford an
opportunity to the contractor to be heard, if the latter so desires, and to offer evidence
in support of his appeal. The Commissioner (Sports) shall give his decision within 30
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days of receipt of the Contractor’s Appeal. If the contractor is dissatisfied with this
decision, the contractor shall within a period of 30 days from receipt of the decision,
give notice to the Engineer Member for appointment of Arbitrator, failing which, the
said decision shall be final, binding and conclusive and not referable to adjudication
by the Arbitrator.

Except where the decision has become final, binding and conclusive in terms of Sub
Para (i) above disputes or difference shall be referred for adjudication through
arbitration by a Sole Arbitrator who shall be a technical person having the knowledge
and experience of the trade, appointed by the Engineer Member, DDA. It will be no
objection to any such appointment that the arbitrator so appointed is a DDA employee
that he had to deal with the matter to which the contract relates and that in the course
of his duties as DDA employee, he has expressed his views in all or any of the matter
in dispute of difference. If the arbitrator so appointed is unable or unwilling to act or
resigns his appointment or vacates his office due to any reason whatsoever, another
sole arbitrator shall be appointed in the manner aforesaid. Such person shall be
entitled to proceed with the reference from the stage at which it was left by his
predecessor.

It is a term of this contract that the party invoking arbitration shall give a list of
disputes with amounts claimed in respect of each such dispute along with the notice
for appointment of arbitrator and giving reference to the rejection by the
Commissioner (Sports) of the appeal.

It is also a term of this contract that no person other than a person appointed by the
Engineer Member, DDA, as aforesaid, should act as arbitrator and, if, for any reason
that is not possible; the matter shall not be referred to arbitration at all. It is also a
term of this contract that if the contractor does not make any demand for appointment
of arbitrator in respect of any claims in writing as aforesaid within 120 days of
receiving the intimation from the Commissioner (Sports) that the final bill is ready for
the payment, the claim of the contractor shall be deemed to have been waived and
absolutely barred and the DDA shall be discharged and released of all liabilities under
the contract in respect of these claims.

The arbitration shall be conducted in accordance with the provisions of the Arbitration
and Conciliation Act, 1996 (26 of 1996) or any statutory modifications or re-
enactment thereof and the rules made there under and for the time being in force shall
apply to the arbitration proceeding under this clause.

It is also a term of this contract that the arbitrator shall adjudicate on only such
disputes as are referred to him by the appointing authority and give separate award
against each dispute and claim referred to him and, in all cases, where the total
amount of the claims by any party exceeds Rs.1, 00,000/-, the arbitrator shall give
reasons for the award.

It is also a term of the contract that if any fees are payable to the arbitrator, these shall
be paid equally by both the parties.

It is also a term of the contract that the arbitrator shall be deemed to have entered on
the reference on the date he issues the notice to both the parties calling them to submit
their statement of claims and counter statement of claims. The venue of the
arbitration shall be such place as may be fixed by the arbitrator in his sole discretion.
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The fees, if any, of the arbitrator, shall, if required, to be paid before the award is
made and published, be paid half and half by each of the parties. The cost of the
reference and of the award (including the fees, if any, of the arbitrator) shall be in the
discretion of the arbitrator who may direct to any by whom and in what manner, such
costs or any part thereof shall be paid and fix or settle the amount of costs to be so
paid.

(B) The Decision of the Commissioner (Sports) regarding the quantum of reduction as well
as justification thereof in respect of rates for sub standard work which may be decided
to be accepted will be final and could not be open to Arbitration.

CLAUSE 26

Contractor to indemnify Govt. against Patent Rights

The contractor shall fully indemnify and keep indemnified the DDA against and action, claim
or proceeding relating to infringement or use of any patent or design or any alleged patent or
design rights and shall pay any royalties which may be payable in respect of any article or
part thereof included in the contract. In the event of any claims made under or action brought
against DDA in respect of any such matters as aforesaid, the contractor shall be immediately
notified thereof and the contractor shall be at liberty, at his own expense, to settle any dispute
or to conduct any litigation that may arise there from, provided that the contractor shall not be
liable to indemnify the DDA if the infringement of the patent or design or any alleged patent
or design right is the direct result of an order passed by the Commissioner (Sports) in this
behalf.

CLAUSE 27

Lump sum Provisions in Tender

When the estimate on which a tender is made includes lump sum in respect of parts of the
work, the contractor shall be entitled to payment in respect of the items of work involved or
the part of the work in question at the same rates as are payable under this contract for such
items, or if the part of the work in question is not, in the opinion of the Commissioner
(Sports) payable of measurement, the Commissioner (Sports) may at his discretion pay the
lump sum amount entered in the estimate, and the certificate in writing of the Commissioner
(Sports) shall be final and conclusive against the contractor with regard to any sum or sums
payable to him under the provisions of the clause.

CLAUSE 28

Action where no Specifications are specified

In the case of any class of work for which there is no such specifications as referred to in
Clause 11, such work shall be carried out in accordance with the Bureau of Indian Standards
Specifications. In case there are no such specifications in Bureau of Indian Standards, the
work shall be carried out as per manufacturer’s specifications, if not available then as per
District Specifications. In case there are no such specifications as required above, the work
shall be carried out in all respects in accordance with the instructions and requirements of the
Commissioner (Sports).

CLAUSE 29
With-holding and lien in respect of sums due from contractor
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Whenever any claim or claims for payment of a sum of money arises out of or under
the contract or against the contractor, the Commissioner (Sports) or the DDA shall be
entitled to withhold and also have a lien to retain such sum or sums in whole or in part
from the security, if any deposited by the contractor and for the purpose aforesaid, the
Commissioner (Sports) or the DDA shall be entitled to withhold the security deposit,
if any, furnished as the case may be and also have a lien over the same pending
finalization or adjudication of any such claim. In the event of the security being
insufficient to cover the claimed amount or amounts or if no security has been taken
from the contractor, the Commissioner (Sports) or the DDA shall be entitled to
withhold and have a lien to retain to the extent of such claimed amount or amounts
referred to above, from any sum or sums found payable or which may at any time
thereafter become payable to the contractor under the same contract or any other
contract with the Commissioner (Sports) of the government or any contracting person
through the Commissioner (Sports) pending finalization of adjudication of any such
claim.

It is an agreed term of the contract that the sum of money or moneys so withheld or
retained under the lien referred to above by the Commissioner (Sports) or DDA will
be kept withheld or retained as such by the Commissioner (Sports) or DDA till the
claim arising out of or under the contract is determined by the arbitrator (if the
contract is governed by the arbitration clause) by the competent court, as the case may
be and that the contractor will have no claim for interest or damages whatsoever on
any account in respect of such withholding or retention under the lien referred to
above and duly notified as such to the contractor. For the purpose of this clause,
where the contractor is a partnership firm or a limited company, the Commissioner
(Sports) or the DDA shall be entitled to withhold and also have a lien to retain
towards such claimed amount or amounts in whole or in part from any sum found
payable to any partner/ limited company as the case may be, whether in his individual
capacity or otherwise.

DDA shall have the right to cause an audit and technical examination of the works
and the final bills of the contractor including all supporting vouchers, abstract, etc., to
be made after payment of the final bill and if as a result of such audit and technical
examination any sum is found to have been overpaid in respect of any work done by
the contractor under the contract or any work claimed to have been done by him under
the contract and found not to have been executed, the contractor shall be liable to
refund the amount of over payment and it shall be lawful for DDA to recover the
same from him in the manner prescribed in sub clause (i) of this clause or in any other
manner legally permissible; and it it is found that the contractor was paid less than
what was due to him under the contract in respect of any work executed by him under
it, the amount of such under payment shall be duly paid by DDA to the contractor,
with any interest thereon whatsoever.

Provided that the DDA shall not be entitled to recover any sum overpaid, nor the
contractor shall be entitled to payment or any sum paid short where such payment has
been agreed upon between the Commissioner (Sports) or Commissioner (Sports) on
the one hand and the contractor on the other under any term of the contract permitting
payment for work after assessment by the Commissioner (Sports) or Commissioner
(Sports).
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CLAUSE 29A

Lien in respect of claims in other Contracts

Any sum of money due and payable to the contractor (including the security deposit
returnable to him) under the contract may be withheld or retained by way of lien by the
Commissioner (Sports) or the DDA any other contracting person or persons through
Commissioner (Sports) against any claim of the Commissioner (Sports) or DDA or such
other person or persons in respect of payment of a sum of money arising out of or under any
other contract made by the contractor with the Commissioner (Sports) or the DDA or with
such other person or persons.

It is an agreed term of the contract that the sum of money so withheld or retained under this
clause by the Commissioner (Sports) or the DDA will be kept withheld or retained as such by
the Commissioner (Sports) or the DDA or till his claim arising out of the same contract or
any other contract is either mutually settled or determined by the arbitration clause or by the
competent court, as the case may be and that the contractor shall have no claim for interest or
damages whatsoever on this account or on any other ground in respect of any sum of money
withheld or retained under this clause and duly notified as such to the contractor.

CLAUSE 30-Deleted

CLAUSE 31

Unfiltered water supply

The contractor(s) shall make his/their own arrangements for water required for the work and
nothing extra will be paid for the same. This will be subject to the following conditions:

i) That the water used by the contractor(s) shall be fit for construction purposes to the
satisfaction of the Commissioner (Sports).

i) The Commissioner (Sports) shall make alternative arrangements for supply of water
at the risk and cost of contractor(s) if the arrangements made by the contractor(s) for
procurement of water are in the opinion of the Commissioner (Sports), unsatisfactory.

CLAUSE 31A

Departmental water supply, if available

Water if available may be supplied to the contractor by the department subject to the
following conditions:

i) The water charges @ 1% shall be recovered on gross amount of the work done.

i) The contractor(s) shall make his/their own arrangement of water connection and
laying of pipelines from existing main of source of supply.

1)) The Department do not guarantee to maintain uninterrupted supply of water and it
will be incumbent on the contractor(s) to make alternative arrangements for water at
his/their own cost in the event of any temporary break down in the DDA water main
so that the progress of his/their work is not held up for want of water. No claim of
damage or refund of water charges will be entertained on account of such break down.

CLAUSE 32
Alternate water arrangements
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i) Where there is no piped water supply arrangement and the water is taken by the
contractor from the wells or hand pump constructed by the Government, no charge
shall be recovered from the contractor on that account. The contractor shall, however,
draw water at such hours of the day that it does not interfere with the normal use for
which the hand pumps and wells are intended. He will also be responsible for all
damage and abnormal repairs arising out of his use, the cost of which shall be
recoverable from him. The Commissioner (Sports) shall be the final authority to
determine the cost recoverable from the contractor on this account and his decision
shall be binding on the contractor.

i) The contractor shall be allowed to construct temporary wells in DDA land for taking
water for construction purposes only after he has got permission of the Commissioner
(Sports) in writing. No charges shall be recovered from the contractor on this
account, but the contractor shall be required to provide necessary safety arrangements
to avoid any accidents or damage to adjacent buildings, roads and service lines. He
shall be responsible for any accidents or damage caused due to construction and
subsequent maintenance of the wells and shall restore the ground to its original
condition after the wells are dismantled on completion of the work.

CLAUSE 33

Return of Surplus materials

Notwithstanding anything contained to the contrary in this Contract, where any materials for
the execution of the Contract are procured with the assistance of Delhi Development
Authority either by issue from DDA stock or purchase made under order or permits or
licenses issued by DDA, the Contractor shall hold the said materials economically and solely
for the purpose of the Contract and not dispose of them without the permission of the D.D.A.
and return, if required by the Commissioner (Sports) all surplus materials or unserviceable
materials that may be left with him after the completion of the Contract or at it’s termination
for any reason whatsoever on being paid or credited such price at the Commissioner (Sports)
shall determine having due regard to the condition of the materials. The price allowed to the
Contractor however shall not exceed the amount charged to him excluding the element of
storage charges. The decision of the Commissioner (Sports) shall be final and conclusive. In
the event of breach of the aforesaid condition the Contractor shall in addition throwing
himself open to action for contravention of the term of the Licenses or permit and or for
criminal breach of trust be liable to D.D.A. for all moneys, advantages or profit resulting or
which in the usual course would have resulted to him by reason of such breach.

CLAUSE 34

Hire of Plant & Machinery

i) The contractor shall arrange at his own expense all tools, plant, machinery and
equipment (herein after referred as T & P) required for execution of the work, except
for plant and Machinery listed in schedule *C’ and stipulated for issue to the
contractor. If the contractor requires any item of T & P on hire fromthe T & P
available with DDA over and above the T & P stipulated for the issue, DDA will, if
such item is available, hire it to the contractor at the rates to be agreed upon between
him and the Commissioner (Sports). In such case, all the conditions hereunder for
issue of T & P shall be applicable to such T & P as is agreed to be issued.
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Plant and Machinery when supplied on hire charges shown in Schedule ‘C’ shall be
made over and taken back at the departmental equipment yard/shed shown in
Schedule ‘C’ and the contractor shall bear the cost of carriage from the place of issue
to the site of work and back. The contractor shall be responsible to return the plant
and machinery with condition in which it was handed over to him, and he shall be
responsible for all damage caused to the said plant and Machinery at the site of work
or elsewhere in operation and otherwise during transit including damage to or loss of
the plant and for all losses due to his failure to return the same soon after the
completion of the work for which it was issued. The Divisional Engineer shall be the
sole judge to determine the liability of the contractor and its extent in this regard and
his decision shall be final and binding on the contractor.

The plant and machinery as stipulated above will be issued as and when available and
if required by the contractor. The contractor shall arrange his program of work
according to the availability of the plant and machinery and no claim, whatsoever,
will be entertained from him for any delay in supply by the Department.

The hire charges shall be recovered at the prescribed rates from and inclusive the date
the plant and machinery made over up to and inclusive of the date of return in good
order even though the same may not have been working for any cause except major
breakdown due to no fault of the contractor or faulty use requiring more than three
working days continuously (excluding intervening holiday and Sunday) for bringing
the Plants in order. The Contractor shall immediately intimate in writing to the
Commissioner (Sports) when any Plant or Machinery gets out of order requiring
major repairs as aforesaid. The Commissioner (Sports) shall record the date and time
of receipt of such intimation in the log sheet of the Plant and Machinery. Based on
this if the break down occurs before lunch, the period of major break down will be
computed considering half a day’s break down on the day of complaint. If the break
down occurs in the post lunch period, the period of major break down will be
computed starting from the next working day. In case of any dispute under this clause
the decision of the Commissioner (Sports) shall be final & binding on the Contractor.

The hire charges shown above are for each day of 8 hours (inclusive of the one hour
lunch break) or part thereof.

Hire Charges will include service of operating staff required and supply of lubricating
oil and stores for cleaning purpose. Power fuel of approved type e.g. fireworks and
Kerosene oil, for running the Plant & Machinery and also the full time chowkidar for
guarding the Plant and Machinery against any loss or damage, shall be arranged by
the Contractor who shall be fully responsible for the safeguard and security of Plants
and Machinery. The Contractor shall on or before the supply of Plant & Machinery
signed an Agreement indemnifying the Department against any loss caused to the
Plant & Machinery either during transit or at the site of work.

Ordinarily no Plant and Machinery shall work for more than 8 hours a day inclusive
of hour lunch break. In case of a urgent work, however the Commissioner  (Sports)
may, at his direction, allow the Plant and Machinery to worked for more than normal
period of 8 hours a day In that case the hourly hire charges for over time to be borne
by the Contractor shall be 50% more than the normal proportionate hourly charges
(1/8" of the daily charges) subject to a minimum of half day’s normal charges on any
particulars day for working out hire-charges for over time, a period of half an hour
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and above will be charged as one hour and a period of less than half an hour will be
ignored.

The Contractor shall release the Plant and Machinery every seventh day for periodical
servicing and / or wash out, which may take about three to four hour or more. Hire
charges for full day/shall be recovered from the Contractor for the day of servicing /
wash out irrespective of the period employed in servicing.

The Plant and Machinery once issued to Contractor shall not be returned by him on
account of lack of arrangements of labour and materials etc on his part, the same will
be returned only when they require major repairs or when in the opinion of the
Commissioner (Sports) the work or a portion for which the same was issued is
completed.

Log book for recording the hour of daily work for each of the Plant and Machinery
supplied to the Contractor will be maintained by the Department and will be
countersigned by the Contractor or his authorized agent daily. In case Contractor
contests the correctness of the entries and /or failing to sign the Log Book, the
decision of the Commissioner (Sports) shall be final and binding on him. Hire charges
will be calculated according to the entries in the Log book, and will be binding on the
Contractor. Recovery on account of hire charge, for road roller shall be made for the
minimum numbers of days worked out on the assumption, that a roller can consolidate
per day and maximum quantity of material or area of surfacing as noted against in the
annexed statement(see attached annexure) .

In the case of concrete mixers, Contractor shall arrange to get the hopper cleaned and the
drum washed at the close of the work each day or each occasion.

In case rollers for consolidation are employed by the Contractor himself, the log book
for such roller shall be maintained in the same manner as is done in case of
Departmental rollers, maximum quantity of any items to be consolidated for each
roller day’s shall also be same as in annexure to clause 34 (x). For less use of roller,
recovery or the less roller days shall be made at the stipulated issue rate.

The contractor shall be responsible to return the Plant and Machinery in the same
condition in which it was handed over to him and he shall be responsible for all
damages caused to the said Plant and Machinery at the site of work or elsewhere
when in operation or otherwise or during including damages to or loss of parts and for
all losses due to this failure to return the same soon after completion of work for
which it was issued. The Divisional Engineer shall be the sole judge to determine the
liability of the contractor and its extent in this regard and his decision shall be final
and binding on the contractor.

The contractor will be exempted from levy of any hire charges for the number of days
he is called upon in writing by the Commissioner (Sports) to suspend execution of
work provided DDA plant and machinery in question have, in fact, remained idle with
the contractor because of the suspension.

In the event of the contractor not requiring any item of plant and machinery issued by
DDA though not stipulated for issue in Schedule ‘C” anytime after taking delivery at
the place of issue, he may return it after two days written notice or at any time without
notice if he agrees to pay hire charges for two additional days without, in any way,
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affecting the right of the Commissioner (Sports) to use the said plant and machinery
during the said period of two days as he likes including hiring out to a third party.

CLAUSE 35
Condition relating to use of asphalting materials

(i)
(i)

(iii)

The Contractor undertakes to make arrangements for the supervision of the works by
the firms supplying the tar or bitumen used.

The Contractor shall collect the total quantity of tar or bitumen required for the work
as per standard formula before the process of painting is started and shall hypothecate
it to the Commissioner (Sports). If any bitumen or tar remains unused on completion
of the work on account of lesser use of material in actual execution for reason other
than authorized changes of specification and abandonment of portion of work, a
corresponding deduction equivalent to the cost of unused materials as determined by
the Commissioner (Sports) shall be made and material returned to the Contractors.
Although the material are hypothecated to D.D.A. the Contractors under takes the
responsibility for their proper watch, safe custody and protection against all risk. The
material shall not be removed from site of work without the consent of the
Commissioner (Sports) in writing.

The Contractor shall be responsible for rectifying defects noticed within a year from
the date of completion of the work. The Security Deposit relating to an asphalting
work shall be refunded after the expiry of this period.

CLAUSE 36
Employment of Technical Staff and employees
Contractors Superintendence, Supervision, Technical Staff & Employees

i)

The contractor shall provide all necessary superintendence during execution of the
work and all along thereafter as may be necessary for proper fulfilling of the
obligations under the contract.

The contractor shall immediately after receiving letter of acceptance of the tender and
before commencement of the work, intimate in writing to the Commissioner (Sports)
the name(s), qualifications, experience, age, address(s) and other particulars along
with certificates, of the principal technical representative to be in charge of the work
and other technical representative(s) who will be supervising the work. Minimum
requirement of such technical representative(s) and their qualifications and experience
shall not be lower than specified in Schedule ‘F’. The Commissioner (Sports) shall
within 3 days of receipt of such communication intimate in writing his approval or
otherwise of such a representative(s) to the contractor. Any such approval may at any
time be withdrawn and in case of such withdrawal, the contractor shall appoint
another such representative(s) according to the provisions of this clause. Decision of
the tender accepting authority shall be final and binding on the contractor in this
respect. Such a principal technical representative and other technical representative(s)
shall be appointed by the contractor soon after receipt of the approval from
Commissioner (Sports) and shall be available at site before start of work.

All the provisions applicable to the principal technical representative under the Clause
will also be applicable to other technical representative(s) The principal technical
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representative and other technical representative(s) shall be present at the site of work
for supervision at all times when any construction activity is in progress and also
present himself/themselves, as required, to the Commissioner (Sports) and/or his
designated representative, to take instructions. Instructions given to the principal
technical representative or other technical representative(s) shall be deemed to have
the same force as if these have been given to the contractor. The principal technical
representative and other technical representative(s) shall be actually available at site
fully during all stages of execution of work, during recording/checking/ test checking
of measurements of works and whenever so required by the Commissioner (Sports)
and shall also note down instructions conveyed by the Commissioner (Sports) or his
designated representative(s) in the site order book and shall affix his/their signature in
token of noting down the instructions and in token of acceptance of
measurements/checked measurement/ test checked measurements. The
representative(s) shall not look after any other work. Substitutes, duly approved by
Commissioner (Sports) of the work in similar manner as aforesaid shall be provided
in event of absence of any of the representative(s) by more than two days.

If the Commissioner (Sports), whose decision in this respect is final and binding on
the contractor, is convinced that no such technical representative(s) is/are effectively
appointed or is/are effectively attending or fulfilling the provision of this clause, a
recovery (non-refundable) shall be effected from the contractor as specified in
Schedule ‘F’ and the decision of the Commissioner (Sports) as recorded in the site
order book and measurement recorded checked/test checked in Measurement Books
shall be final and binding on the contractor. Further if the contractor fails to appoint
suitable technical Principal technical representative and/or other technical
representative(s) and if such appointed persons are not effectively present or are
absent by more than two days without duly approved substitute or do not discharge
their responsibilities satisfactorily, the Commissioner (Sports) shall have full powers
to suspend the execution of the work until such date as suitable other technical
representative(s) is/are appointed and the contractor shall be held responsible for the
delay so caused to the work. The contractor shall submit a certificate of employment
of the technical representative(s) along with every on account bill/final bill and shall
produce evidence if at any time so required by the Commissioner (Sports).

i) The contractor shall provide and employ on the site only such technical assistants as
are skilled and experienced in their respective fields and such foremen and
supervisory staff as are competent to give proper supervision to the work.

The contractor shall provide and employ skilled, semiskilled and unskilled labour as
is necessary for proper and timely execution of the work.

The Commissioner (Sports) shall be at liberty to object to and require the contractor to
remove from the works any person who in his opinion misconducts himself, or is
incompetent or negligent in the performance of his duties or whose employment is
otherwise considered by the Commissioner (Sports) to be undesirable. Such person
shall not be employed again at works site without the written permission of the
Commissioner (Sports) and the persons so removed shall be replaced as soon as
possible by competent substitutes.

CLAUSE 37
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Levy/Taxes payable by Contractor

i)

D)

Sales-Tax / VAT (except Service Tax), Building and other Construction Workers
Welfare Cess or any other tax or Cess in respect of this contract shall be payable by
the contractor and DDA shall not entertain any claim whatsoever in this respect.
However, in respect of service tax, same shall be paid by the contractor to the
concerned department on demand and it will be reimbursed to him by the
Commissioner (Sports) after satisfying that it has been actually and genuinely paid by
the contractor.

The contractor shall deposit royalty and obtain necessary permit for supply of the red
bajri, stone, kankar, etc. from local authorities.

If pursuant to or under any law, notification or order any royalty, cess or the like
becomes payable by the Government of India and does not any time become payable
by the contractor to the State Government, Local authorities in respect of any
material used by the contractor in the works then in such a case, it shall be lawful to
the DDA and it will have the right and be entitled to recover the amount paid in the
circumstances as aforesaid from dues of the contractor.

CLAUSE 38
Conditions for reimbursement of levy/taxes if levied after receipt of tenders

i)

D)

All tendered rates shall be inclusive of all taxes and levies (except Service Tax)
payable under respective statutes. However, if any further Tax or Levy or Cess is
imposed by Statues, after the last stipulated date for the receipt of tender including
extensions if any and the Contractor thereupon necessarily and properly pays such
taxes/ levies/Cess, the contractor shall be reimbursed the amount so paid, provided
such payments, if any, is not, in the opinion of the Commissioner (Sports) (whose
decision shall be final and binding on the contractor) attributable to delay in execution
of work within the control of the contractor.

The contractor shall keep necessary books of accounts and other documents for the
purpose of this condition as may be necessary and shall allow inspection of the same
by a duly authorized representative of the DDA and/or the Commissioner (Sports) and
shall also furnish such other information/ document as the Commissioner (Sports)
may require from time to time.

The contractor shall, within a period of 30 days of the imposition of any such further
tax or levy or Cess, give a written notice thereof to the Commissioner (Sports) that
the same is given pursuant to this condition, together with all necessary information
relating thereto.

CLAUSE 39

Termination of Contract on death of contractor

Without prejudice to any of the rights or remedies under this contract if the contractor dies,
the Divisional Officer on behalf of the DDA shall have the option of terminating the contract
without compensation to the contractor.

CLAUSE 40
If Near relative working in DDA then the contractor not allowed to tender

ceveereenn. AE(Sports)/CWGVSC



73

The contractor shall not be permitted to tender for works in the DDA circle (Division in case
of Contractors of Horticulture/Nursery Categories) responsible for award and execution of
contracts in which his near relative is posted as Divisional Accountant or as an office any
capacity between the grades of Commissioner (Sports) and Junior Engineer(both inclusive).
He shall also intimate the names of persons who are working with him in any capacity or are
subsequently employed by him and who are near relatives to any Gazetted Officer in the
DDA or in the Ministry of Urban Development. Any breach of this condition by the
contractor would render him liable to be removed from the approved list of contractors of this
Department. If however the contractor is registered in any other department, he shall be
debarred from tendering in DDA for any breach of this condition.

Note : By the term “Near relatives” is meant wife, husband, parents and grand parents,
children and grand children, brothers and sisters, uncles, aunts and cousins and their
corresponding in-laws.

CLAUSE 41

No Gazetted Engineer to work as Contractor within one year of retirement

No engineer of gazetted rank or other gazetted officer employed in engineering or
administrative duties in an engineering department of the DDA shall work as a contractor or
employee of a contractor for a period of one year after his retirement from Government
service without the previous permission of DDA in writing. This contract is liable to be
cancelled if either the contractor or any of his employees is found at any time to be such a
person who had not obtained the permission of DDA as aforesaid, before submission of the
tender or engagement in the contractor’s service, as the case may be.

CLAUSE 42
Return of material & recovery for excess material issued
i) After completion of work and also at any stage in the event of non-reconciliation of
materials issued, consumed and in balance — (see clause 10), theoretical quantity of
materials issued by DDA for use in the work shall be calculated on the basis and
method given here under:-

a) Quantity of cement & bitumen shall be calculated on the basis of quantity of
cement & bitumen required for different items of work as shown in Schedule
of Rates mentioned in Schedule ‘F’. In case any item is executed for which
standard constants for consumption of cement or bitumen are not available in
the above mentioned schedule/ statement or cannot be derived from same shall
be calculated on the basis of standard formula to be laid down by the
Commissioner (Sports).

b) Theoretical quantity of steel reinforcement or structural steel sections shall be
taken as the quantity required as per design or as authorized by Commissioner
(Sports), including authorized laps, chairs etc plus 3 % wastage due to cutting
into pieces, such theoretical quantity being determined and compared with
actual issues each diameter wise, section wise and categories separately.

C) Theoretical quantity of G.I. & C.I. or other pipes, conduits, wires and cables,
pig lead and G.I./M.S. sheets shall be taken as quantity actually required and
measured plus 5 % for wastage due to cutting into pieces (except in the case of
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G.I/M.S. sheets it shall be 10 %), such determination & comparison being
made diameter wise & categories.

d) For any other material as per actual requirement.

i) Over the theoretical quantities of materials so computed a variation shall be allowed
as specified in schedule ‘F’. The difference in the net quantities of the material
actually issued to the contractor and the theoretical quantities including such
authorized variation, if not returned by the contractor or if not fully reconciled to the
satisfaction of the Commissioner (Sports) within fifteen days of the issue of the
written notice by the Commissioner (Sports) to this effect shall be recovered at the
rates specified in schedule ‘F’, without prejudice to the provision of the relevant
conditions regarding return of materials governing the contract. Decision of
Commissioner (Sports) in regard to theoretical quantities of materials, which should
have been actually used as per the Annexure of the standard schedule of rates and
recovery at rates specified in Schedule ‘F’, shall be final and binding on the
contractor.

For non scheduled items, the decision of Commissioner (Sports) regarding theoretical
quantities of materials which should have been actually used shall be final and
binding on the contractor.

iii) The said action under this clause is without prejudice to the right of the DDA to take
action against the contractor under any other conditions of contract for not doing the
work according to the prescribed specifications.

CLAUSE 43

Compensation during warlike situations

The work (whether fully constructed or not) and all materials, machines, tools and plants,
scaffolding, temporary buildings and other things connected therewith shall be at the risk of
the contractor until the work has been delivered to the Commissioner (Sports) and a
certificate from him to that effect obtained. In the event of the work or any materials
properly brought to the site for incorporation in the work being damaged or destroyed in
consequence of hostilities or warlike operation, the contractor shall when ordered (in writing)
by the Commissioner (Sports) to remove any debris from the site, collect and properly stack
or remove in store all serviceable materials salvaged from the damaged work and shall be
paid at the contract rates in accordance with the provision of this agreement for the work of
clearing the site of debris, stacking or removal of serviceable material and for reconstruction
of all works ordered by the Commissioner (Sports), such payments being in addition to
compensation up to the value of the work originally executed before being damaged or
destroyed and not paid for. In case of works damaged or destroyed but not already measured
and paid for, the compensation shall be assessed by the Divisional officer up to Rs.5,000/-
and by the Commissioner (Sports) concerned for a higher amount. The contractor shall be
paid for the damages/ destruction suffered and for the restoring the material at the rate based
on analysis of rates tendered for in accordance with the provision of the contract. The
certificate of the Commissioner (Sports) regarding the quality and quantity of materials and
the purpose for which they were collected shall be final and binding on all parties to this
contract.

Provided always that no compensation shall be payable for any loss in consequence of
hostilities or warlike operations (a) unless the contractor had taken all such precautions
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against air raid as are deemed necessary by the A.R.P. Officers or the Commissioner (Sports)
(b) for any material etc. not on the site of the work or for any tools, plant, machinery,
scaffolding, temporary building and other things not intended for the work.

In the event of the contractor having to carry out the reconstruction as aforesaid, he shall be
allowed such extension of time for its completion as is considered reasonable by the
Divisional Officer.

CLAUSE 44

Apprentices Act provisions to be complied with

The contractor shall comply with the provisions of the Apprentices Act, 1961 and the rules
and orders issued there under from time to time. If he fails to do so, his failure will be a
breach of the contract and the Commissioner (Sports) may, in his discretion, cancel the
contract. The contractor shall also be liable for any pecuniary liability arising on account of
any violation by him of the provisions of the said Act.

CLAUSE 45

Release of Security deposit after labour clearance

Security Deposit of the work shall not be refunded till the contractor produces a clearance
certificate from the Labour Officer. As soon as the work is virtually complete the contractor
shall apply for the clearance certificate to the Labour Officer under intimation to the
Commissioner (Sports). The Commissioner (Sports), on receipt of the said communication,
shall write to the Labour Officer to intimate if any complaint is pending against the contractor
in respect of the work. If no complaint is pending, on record till after 3 months after
completion of the work and/or no communication is received from the Labour Officer to this
effect till six months after the date of completion, it will be deemed to have received the
clearance certificate and the Security Deposit will be released if otherwise due.
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SAFETY CODE

Suitable scaffolds should be provided for workmen for all works that cannot safely be
done from the ground, or from solid construction except such short period work as
can be done safely from ladders. When a ladder is used, an extra mazdoor shall be
engaged for holding the ladder and if the ladder is used for carrying materials as well
suitable footholds and hand-hold shall be provided on the ladder and the ladder shall
be given an inclination not steeper than 1/4 to 1 (1.4 horizontal and 1 vertical).

Scaffolding of staging more than 3.6m (12ft.) above the ground or floor, swung or
suspended from an overhead support or erected with stationary support shall have a
guard rail properly attached or bolted, braced and otherwise secured at least 90 cm.
(3ft.) high above the floor or platform of such scaffolding or staging and extending
along the entire length of the outside and ends there of with only such opening as may
be necessary for the delivery of materials. Such scaffolding or staging shall be so
fastened as to prevent it from swaying from the building or structure.

Working platforms, gangways and stairways should be so constructed that they should
not sag unduly or unequally, and if the height of the platform or the gangway or the
stairway is more than 3.6m (12ft.) above ground level or floor level, they should be
closely boarded, should have adequate width and should be suitably fastened as
described in (2) above.

Every opening in the floor of a building or in a working platform shall be provided
with suitable means to prevent the fall of person or materials by providing suitable
fencing or railing whose minimum height shall be 90 cm (3ft.).

Safe means of access shall be provided to all working platforms and other working
places. Every ladder shall be securely fixed. No portable single ladder shall be over
9m. (30ft.) in length while the width between side rails in rung ladder shall in no case
be less than 29 cm. (11%") for ladder up to and including 3m. (10ft.) in length. For
longer ladder, this width should be increased at least ¥ for each additional 30cm. (1
foot) of length. Uniform step spacing of not more than 30 cm shall be kept.
Adequate precautions shall be taken to prevent danger from electrical equipment. No
materials on any of the sites or work shall be so stacked or placed as to cause danger
or inconvenience to any person or the public. The contractor shall provide all
necessary fencing and lights to protect the public from accident and shall be bound to
bear the expenses of defense of every suit, action or other proceedings at law that may
be brought by any person for injury sustained owing to neglect of the above
precautions and to pay any damages and cost which may be awarded in any such suit,
action or proceedings to any such person or which may, with the consent of the
contractor, be paid to compensate any claim by any such person.

Excavation and Trenching — All trenches 1.2m. (4ft.) or more in depth, shall at all
times be supplied with at least one ladder for each 30m. (100ft.) in length or fraction
thereof Ladder shall extend from bottom of the trench to at least 90 cm. (3ft.) above
the surface of the ground. The side of the trenches which are 1.5m. (5ft.) or more in
depth shall be stepped back to give suitable slope or securely held by timber bracing,
so as to avoid the danger of sides collapsing. The excavated materials shall not be
placed within 1.5m. (5ft.) of the edges of the trench or half of the depth of the trench
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whichever is more. Cutting shall be done from top to bottom. Under no
circumstances undermining or undercutting shall be done.

Demolition — Before any demolition work is commenced and also during the progress
of the work.

All roads and open areas adjacent to the work site shall either be closed or suitably
protected.

No electric cable or apparatus which is liable to be a source of danger or a cable or
apparatus used by the operator shall remain electrically charged.

All practical steps shall be taken to prevent danger to persons employed from risk of
fire or explosion or flooding. No floor, roof or other part of the building shall be so
overloaded with debris or materials as to render it unsafe.

All necessary personal safety equipment as considered adequate by the Commissioner
(Sports) should be kept available for the use of the person employed on the site and
maintained in a condition suitable for immediate use, and the contractor should take
adequate steps to ensure proper use of equipment by those concerned: - The following
safety equipment shall invariably be provided.

Workers employed on mixing asphaltic materials, cement and lime mortars shall be
provided with protective footwear and protective goggles.

Those engaged in white washing and mixing or stacking of cement bags or any
material which is injurious to the eyes shall be provided with protective goggles.

Those engaged in welding works shall be provided with welder’s protective eye-
shields.

Stone breaker shall be provided with protective goggles and protective clothing and
seated at sufficiently safe intervals.

When workers are employed in sewers and manholes, which are in active use, the
contractors shall ensure that the manhole covers are opened and ventilated at-least for
an hour before the workers are allowed to get into the manholes, and the manholes so
opened shall be cordoned off with suitable railing and provided with warning signals
or boards to prevent accident to the public. In addition, the contractor shall ensure
that the following safety measure are adhered to :

Entry for workers into the line shall not be allowed except under supervision of the JE
or any other higher office.

At least 5 to 6 manholes upstream and downstream should be kept open for at least 2
to 3 hours before any man is allowed to enter into the manhole for working inside.

Before entry presence of Toxic gases should be tested by inserting wet lead acetate
paper which changes colour in the presence of such gases and gives indication of their
presence.

Presence of Oxygen should be verified by lowering a detector lamp into the manhole.
In case, no Oxygen is found inside the sewer line, workers should be sent only with
Oxygen kit.
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Safety belt with rope should be provided to the workers. While working inside the
manholes such rope should be handled by two men standing outside to enable him to
be pulled out during emergency.

The area should be barricaded or cordoned of by suitable means to avoid mishaps of
any kind. Power warning signs should be displayed for the safety of the public
whenever cleaning works are undertaken during night or day.

No smoking or open flames shall be allowed near the blocked manhole being cleaned.

The malba obtained on account of cleaning of blocked manholes and sewer lines
should be immediately removed to avoid accidents on account of slippery nature of
the malba.

Workers should not be allowed to work inside the manhole continuously. He should
be given rest intermittently. The Commissioner (Sports) may decide the time up to
which a worker may be allowed to work continuously inside the manhole.

Gas masks with Oxygen Cylinder should be kept at site for use in emergency.

Air-blowers should be used for flow of fresh air through the manholes. Whenever
called for portable air blowers are recommended for ventilating the manholes. The
Motors for these shall be vapor proof and of totally enclosed type. Non sparking gas
engines also could be used but they should be placed at least 2 meters away from the
opening and on the leeward side protected from wind so that they will not be a source
of friction on any inflammable gas that might be present.

The workers engaged for cleaning the manholes/sewers should be properly trained
before allowing to work in the manhole.

The workers shall be provided with Gumboots or non sparking shoes bump helmets
and gloves non sparking tools safety lights and gas masks and portable air blowers
(when necessary). They must be supplied with barrier cream for anointing the limbs
before working inside the sewer lines.

Workmen descending a manhole shall try each ladder stop or rung carefully before
putting his full weight on it to guard against insecure fastening due to corrosion of the
rung fixed to manhole well.

It a man has received a physical injury, he should be brought out of the sewer
immediately and adequate medical aid should be provided to him.

The extents to which these precautions are to be taken depend on individual situation
but the decision of the Commissioner (Sports) regarding the steps to be taken in this
regard is an individual case will be final.

The Contractor shall not employ men and women below the age of 18 years on the
work of painting with products containing lead in any form. Wherever men above the
age of 18 are employed on the work of lead painting, the following precaution should
be taken :

No paint containing lead or lead products shall be used except in the form of paste or
ready made paint.

Suitable face masks should be supplied for use by the workers when paint is applied
in the form of spray or a surface having lead paint is dry rubbed and scraped.
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Overalls shall be supplied by the contractors to the workmen and adequate facilities
shall be provided to enable the working painters to wash during and on the cessation
of work.

An additional clause (viii) (i) of Safety Code (iv) the Contractor shall not employ
women and men below the age of 18 on the work of painting with product contained
lead in any form. Wherever men above the age of 18 are employed on the work of
lead painting, the following principles must be observed for such use:

White lead, sulphate of lead or product containing these pigment, shall not be used in
painting operation except in the form of pastes or paint ready for use.

Measures shall be taken, wherever required in order to prevent danger arising from the
application of paint in the form of spray.

Measures shall be taken, wherever practicable, to prevent danger arising out of from
dust caused by dry rubbing down and scraping.

Adequate facilities shall be provided to enable working painters to wash during and
on cessation of work.

Overall shall be worn by working painters during the whole of working period.

Suitable arrangement shall be made to prevent clothing put off during working hours
being spoiled by painting materials.

Cases of lead poisoning and suspected lead poisoning shall be notified and shall be
subsequently verified by medical man appointed by competent authority of DDA

DDA may require, when necessary medical examination of workers.

Instructions with regard to special hygienic precautions to be taken in the painting
trade shall be distributed to working painters.

When the work is done near any place where there is risk of drowning, all necessary
equipments should be provided and kept ready for use and all necessary steps taken
for prompt rescue of any person in danger and adequate provision, should be made for
prompt first aid treatment of all injuries likely to be obtained during the course of the
work.

Use of hoisting machines and tackle including their attachments, anchorage and
supports shall conform to the following standards or conditions:

These shall be of good mechanical construction, sound materials and adequate
strength and free from patent defects and shall be kept repaired and in good working
order.

Every rope used in hoisting or lowering materials or as a means of suspension shall be
of durable quality and adequate strength, and free from patent defects.

Every crane driver or hoisting appliance operator shall be properly qualified and no
person under the age of 21 years should be in charge of any hoisting machine
including any scaffolding which or give signals to operator.

In case of every hoisting machine and of every chain ring hook, shackle swivel and
pulley block used in hoisting or as means of suspension, the safe working load shall
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be ascertained by adequate means. Every hoisting machine and all gear referred to
above shall be plainly marked with the safe working load. In case of a hoisting
machine having a variable safe working load and the condition under which it is
applicable shall be clearly indicated. No part of any machine or any gear referred to
above in this paragraph shall be loaded beyond the safe working load except for the
purpose of testing.

In case of departmental machines, the safe working load shall be notified by the
Electrical Commissioner (Sports). As regards contractor’s machines the contractors
shall notify the safe working load of the machine to the Commissioner (Sports)
whenever he brings any machinery to site of work and get it verified by the Electrical
Engineer concerned

Motors, gearing transmission, electric wiring and other dangerous parts of hoisting
appliances should be provided with efficient safeguards. Hoisting appliances should
be provided with such means as will reduce to the minimum the risk of accidental
descent of the load. Adequate precautions should be taken to reduce to the minimum
the risk of any part of a suspended load becoming accidentally displaced. When
workers are employed on electrical installations which are already energized,
insulating mats, wearing apparel, such as gloves, sleeves and boots as may be
necessary should be provided. The worker should not wear any rings, watches and
carry keys or other materials which are good conductors of electricity.

All scaffolds, ladders and other safety devices mentioned or described herein shall be
maintained in safe condition and no scaffold, ladder or equipment shall be altered or
removed while it is in use. Adequate washing facilities should be provided at or near
places of work.

These safety provisions should be brought to the notice of all concerned by display on
a notice board at a prominent place at work spot. The person responsible for
compliance of the safety code shall be named therein by the contractor.

To ensure effective enforcement of the rules and regulations relating to safety
precautions the arrangements made by the contractor shall be open to inspection by
the Labour Officer or Commissioner (Sports) of the department or their
representatives.

Notwithstanding the above clauses from 1 to 15 there is nothing in these to exempt
the contractor from the operations of any other Act or Rule in force in the Republic of
India.
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MODEL RULES FOR THE PROTECTION OF HEALTH AND

SANITARY ARRANGEMENTS FOR WORKERS EMPLOYED BY

DDA OR ITS CONTRACTORS

APPLICATION

These rules shall apply to all buildings and construction works in charge of DDA in
which twenty or more workers are ordinarily employed or are proposed to be
employed in any day during the period during which the contract work is in progress.
DEFINITION

Work place means a place where twenty or more workers are ordinarily employed in
connection with construction work on any day during the period during which the
contract work is in progress.

FIRST-AID FACILITIES

At every work place there shall be provided and maintained, so as to be easily
accessible during working hours, first-aid boxes at the rate of not less than one box for
150 contract labour or part thereof ordinarily employed.

The first-aid box shall be distinctly marked with a red cross on white back ground and
shall contain the following equipment:

For work places in which the number of contract labour employed does not exceed 50
Each first-aid box shall contain the following equipments:

6 small sterilized dressings.

3 medium size sterilized dressings.

3 large size sterilized dressings.

3 large sterilized burn dressings.

1 (30 ml.) bottle containing a two percent alcoholic solution of iodine.

1 (30ml.) bottle containing salvolatile having the dose and mode of administration
indicated on the label.

1 snakebite lancet.

1 (30 gms.) bottle of potassium permanganate crystals.

1 pair scissors.

1 copy of the first-aid leaflet issued by the Director General, Factory Advice Service
and Labour Institutes, Government of India.

1 bottle containing 100 tablets (each of 5 gms.) of aspirin.

Ointment for burns.

A bottle of suitable surgical antiseptic solution.

For work places in which the number of contract labour exceed 50

Each first-aid box shall contain the following equipments:

12 small sterilized dressings.

6 small size sterilized dressings.

6 large size sterilized dressings.

6 large size sterilized burn dressings.

6 (15 gms.) packets sterilized cotton wool.

1 (60 ml.) bottle containing a two percent alcoholic solution iodine.

1 (60 ml.) bottle containing Sal volatile having the does and mode of administration
indicated on the label.

1 roll of adhesive plaster.

1 snake bite lancet.

1 (30 gms.) bottle of potassium permanganate crystals.
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1 pair scissors.

1 copy of the first-aid leaflet issued by the Director General Factory Advice Service
and Labour Institutes/ Government of India.

A bottle containing 100 tablets (each of 5 gms.) of aspirin.

Ointment for burns.

A bottle of suitable surgical antiseptic solution.

Adequate arrangements shall be made for immediate recoupment of the equipment
when necessary.

Nothing except the prescribed contents shall be kept in the First-aid box.

The first-aid box shall be kept in charge of a responsible person who shall always be
readily available during the working hours of the work place.

A person in charge of the First-aid box shall be a person trained in First-aid treatment,
in the work places where the number of contract labour employed is 150 or more.

In work places where the number of contract labour employed is 500 or more and
hospital facilities are not available within easy distance from the works. First-aid
posts shall be established and run by a trained compo under. The compo under shall
be on duty and shall be available at all hours when the workers are at work.

Where work places are situated in places which are not towns or cities, a suitable
motor transport shall be kept readily available to carry injured person or person
suddenly taken ill to the nearest hospital.

DRINKING WATER
In every work place, there shall be provided and maintained at suitable places, easily
accessible to labour, a sufficient supply of cold water fit for drinking.

Where drinking water is obtained from an intermittent public water supply, each work
place shall be provided with storage where such drinking water shall be stored.

Every water supply or storage shall be at a distance of not less than 50 feet from any
latrine drain or other source of pollution. Where water has to be drawn from an
existing well which is within such proximity of latrine, drain or any other source of
pollution, the well shall be properly chlorinated before water is drawn form it for
drinking. All such wells shall be entirely closed in and be provided with a trap door
which shall be dust and waterproof.

A reliable pump shall be fitted to each covered well, the trap door shall be kept locked
and opened only for cleaning or inspection which shall be done at least once a month.

WASHING FACILITIES
In every work place adequate and suitable facilities for washing shall be provided and
maintained for the use of contract labour employed therein.

Separate and adequate cleaning facilities shall be provided for the use of male and
female workers.

Such facilities shall be conveniently accessible and shall be kept in clean and hygienic
condition.

LATRINES AND URINALS
Latrines shall be provided in every work place on the following scale namely :
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Where female are employed there shall be at least one latrine for every 25 females.
Where males are employed, there shall be at least one latrine for every 25 males.

Provided that where the number of males or females exceeds 100, it shall be sufficient
if there is one latrine for 25 males or females as the case may be up to the first 100,
and one for every 50 thereafter.

Every latrine shall be under cover and so partitioned off as to secure privacy, and shall
have a proper door and fastenings.

Construction of latrines: The inside walls shall be constructed of masonry or some
suitable heat-resisting nonabsorbent materials and shall be cement washed inside and
outside at least once a year, Latrines shall not be of a standard lower than borehole
system.

a) Where workers of both sexes are employed, there shall be displayed outside each

block of latrine and urinal, a notice in the language understood by the majority of the
workers “For Men only” or “For Women Only” as the case may be.

b) The notice shall also bear the figure of a man or of a woman, as the case may be.

There shall be at least one urinal for male workers up to 50 and one for female
workers up to fifty employed at a time, provided that where the number of male or
female workmen, as the case may be exceeds 500, it shall be sufficient if there is one
urinal for every 50 males or females up to the first 500 and one for every 100 or part
thereafter.

a) The latrines and urinals shall be adequately lighted and shall be maintained in

a clean and sanitary condition at all times.

b) Latrines and urinals other than those connected with a flush sewage system

shall comply with the requirements of the Public Health Authorities.

Water shall be provided by means of tap or otherwise so as to be conveniently
accessible in or near the latrines and urinals.

Disposal of excreta: Unless otherwise arranged for by the local sanitary authority,
arrangements for proper disposal of excreta by incineration at the work place shall be
made by means of a suitable incinerator. Alternately excreta may be disposed of by
putting a layer of night soil at the bottom of a pucca tank prepared for the purpose and
covering it with a 15 cm. Layer of waste or refuse and then covering it with a layer of
earth for a fortnight (when it will turn to manure)

The contractor shall at his own expense, carry out all instructions issued to him by the
Commissioner (Sports) to effect proper disposal of night soil and other conservancy
work in respect of the contractor’s workmen or employees on the site. The contractor
shall be responsible for payment of any charges which may be levied by Municipal or
Cantonment Authority for execution of such on his behalf.

PROVISION OF SHELTER DURING REST

At every place there shall be provided, free of cost, four suitable sheds, two for meals
and the other two for rest separately for the use of men and women labour. The
height of each shelter shall not be less than 3 meters (10 ft.) from the floor level to the
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lowest part of the roof. These shall be kept clean and the space provided shall be on
the basis of 0.6 sqm (6 sft.) per head.

Provided that the Commissioner (Sports) may permit subject to his satisfaction, a
portion of the building under construction or other alternative accommodation to be
used for the purpose.

CRECHES

At every work place, at which 20 or more women worker are ordinarily employed,
there shall be provided two rooms of reasonable dimensions for the use of their
children under the age of six years. One room shall be used as a play room for the
children and the other as their bedroom. The rooms shall be constructed with
specifications as per clause 19H (ii) a, b & c.

The rooms shall be provided with suitable and sufficient openings for light and
ventilation. There shall be adequate provision of sweepers to keep the places clean.

The contractor shall supply adequate number of toys and games in the play room and
sufficient number of cots and beddings in the bed room.

The contractor shall provide one Ayah to look after the children in the créche when
the number of women workers does not exceed 50 and two when the number of
women workers exceeds 50.

The use of the rooms earmarked as créeches shall be restricted to children, their
attendants and mothers of the children.

CANTEENS

In every work place where the work regarding the employment of contract labour is
likely to continue for six months and where in contract labour numbering one hundred
or more is ordinarily employed, an adequate canteen shall be provided by the
contractor for the use of such contract labour.

The canteen shall be maintained by the contractor in an efficient manner.

The canteen shall consist of at least a dining hall, kitchen, store room, pantry and
washing places separately for workers and utensils.

The canteen shall be sufficiently lighted at all times when any person has access to it.

The floor shall be made of smooth and impervious materials and inside walls shall be
lime-washed or colour washed at least once in each year.

Provided that the inside walls of the kitchen shall be line-washed every four months.
The premises of the canteen shall be maintained in a clean and sanitary condition.

Waste water shall be carried away in suitable covered drains and shall not be allowed
to accumulate so as to cause a nuisance.

Suitable arrangements shall be made for the collection and disposal of garbage.

The dining hall shall accommodate at a time 30 percent of the contract labour working
at a time.

The floor area of the dining hall, excluding the area occupied by the service counter
and any furniture except tables and chairs shall not be less than one square meter (10
sft.) per diner to be accommodated as prescribed in sub-Rule 9.
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A portion of the dining hall and service counter shall be partitioned off and reserved
for women workers in proportion to their number.

Washing places for women shall be separate and screened to secure privacy.

Sufficient tables stools, chair or benches shall be available for the number of diners to
be accommodated as prescribed in sub-Rule 9.

a(l) There shall be provided and maintained sufficient utensils crockery,
furniture and any other equipments necessary for the efficient running of the

canteen.

a(2) The furniture utensils and other equipment shall be maintained in a clean
and hygienic condition.

b(1) Suitable clean clothes for the employees serving in the canteen shall be
provided and maintained.

b(2) A service counter, if provided, shall have top of smooth and impervious
material.

b(3) Suitable facilities including an adequate supply of hot water shall be provided
for the cleaning of utensils and equipments.

The food stuffs and other items to be served in the canteen shall be in conformity with
the normal habits of the contract labour.

The charges for food stuffs, beverages and any other items served in the canteen shall
be based on “‘No profit, No losses and shall be conspicuously displayed in the canteen.

In arriving at the price of foodstuffs, and other article served in the canteen, the
following items shall not be taken into consideration as expenditure namely:

The rent of land and building

The depreciation and maintenance charges for the building and equipments provided
for the canteen.

The cost of purchase, repairs and replacement of equipments including furniture,
crockery, cutlery and utensils.

The water charges and other charges incurred for lighting and ventilation.

The interest and amounts spent on the provision and maintenance of equipments
provided for the canteen.

The accounts pertaining to the canteen shall be audited once every 12 months by
registered accountants and auditors.

ANTI-MALARIAL PRECAUTIONS

The contractor shall at his own expense, conform to all anti-malarial instructions
given to him by the Commissioner (Sports) including the filling up of any borrow pits
which may have been dug by him.

The above rules shall be incorporated in the contracts and in notices inviting tenders
and shall from an integral part of the contracts.

AMENDMENTS
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Government may, from time to time, add to or amend these rules and issue directions

— it may consider necessary for the purpose of removing any difficulty which may
arise in the administration thereof.
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CONTRACTOR’S LABOUR REGULATIONS

SHORT TITLE
These regulations may be called the Contractors Labour Regulations.

DEFINITIONS

i)

D)

Workman means any person employed by DDA or its contractor directly or
indirectly through a sub-contractor with or without the knowledge of the DDA
to do any skilled, semiskilled or unskilled manual, supervisory, technical or
clerical work for hire or reward, whether the terms of employment are
expressed or implied but does not include any person :

Who is employed mainly in a managerial or administrative capacity: or

Who, being employed in a supervisory capacity draws wages exceeding five
hundred rupees per mensem or exercises either by the nature of the duties
attached to the office or by reason of powers vested in him, functions mainly
of managerial nature : or.

Who is an out worker, that is to say, person to whom any article or materials
are given out by or on behalf of the principal employers to be made up
cleaned, washed, altered, ornamental finished, repaired adopted or otherwise
processed for sale for the purpose of the trade or business of the principal
employers and the process is to be carried out either in the home of the out
worker or in some other premises, not being premises under the control and
management of the principal employer.

No person below the age of 14 years shall be employed to act as a workman.

Fair Wages means wages whether for time or piecework fixed and notified
under the provisions of the Minimum Wages Act from time to time.

Contractors shall include every person who undertakes to produce a given
result other than a mere supply of goods or articles of manufacture through
contract labour or who supplies contract labour for any work and includes a
sub-contractor.

Wages shall have the same meaning as defined in the Payment of Wages Act.
Normally working hours of an adult employee should not exceed 9 hours a

day. The working day shall be so arranged that inclusive of interval for rest, if
any, it shall not spread over more than 12 hours on any day.

When an adult worker is made to work for more than 9 hours on any day or
for more than 48 hours in any weed, he shall be paid over time for the extra
hours put in by him at double the ordinary rate of wages.

a) Every worker shall be given a weekly holiday normally on a Sunday,
in accordance with the provisions of the Minimum Wages (Central)
Rules 1960 as amended from time to time irrespective of whether such
worker is governed by the Minimum Wages Act or not.

b) Where the minimum wages prescribed by the Government under the
Minimum Wages Act are not inclusive of the Wages for the weekly
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day of rest, the worker shall be entitled to rest day wages at the rate
applicable to the next preceding day, provided he has worked under the
same contractor for a continuous period of not less than 6 days.

C) Where a contractor is permitted by the Commissioner (Sports) to allow
a worker to work on a normal weekly holiday, he shall grant a
substituted holiday to him for the whole day on one of the five days
immediately before or after the normal weekly holiday and pay wages
to such worker for the work performed on the normal weekly holiday
at overtime rate.

DISPLAY OF NOTICE REGARDING WAGES ETC.

The contractor shall before he commences his work on contract, display and correctly
maintain and continue to display and correctly maintain in a clear and legible
condition in conspicuous places on the work, notices in English and in the local
Indian languages spoken by the majority of the workers giving the minimum rates of
wages fixed under Minimum Wages Act, the actual wages being paid, the hours of
work for which such wage are earned, wages periods, dates of payments of wages and
other relevant information as per Appendix ‘111,

PAYMENT OF WAGES
i) The contractor shall fix wage periods in respect of which wages shall be
payable.

i) No wage period shall exceed one month.

11)] The wages of every person employed as contract labour in an establishment or
by a contractor where less than one thousand such persons are employed shall
be paid before the expiry of seventh day and in other cases before the expiry
of tenth day after the last day of the wage period in respect of which the wages
are payable.

iv) Where the employment of any worker is terminated by or on behalf of the
contractor the wages earned by him shall be paid before the expiry of the
second working day from the date on which his employment is terminated.

V) All payment of wages shall be made on a working day at the work premises
and during the working time and on a date notified in advance and in case the
work is completed before the expiry of the wage period, final payment shall be
made within 48 hours of the last working day.

vi) Wages due to every worker shall be paid to him direct or to other person
authorized by him in this behalf.

vii)  All wages shall be paid in current coin or currency or in both.

viii)  Wages shall be paid without any deductions of any kind except those specified
by the Central Government by general or special order in this behalf or
permissible under the Payment of Wages Act 1956.

iX) A notice showing the wages period and the place and time of disbursement of
wages shall be displayed at the place of work and a copy sent by the contractor
to the Commissioner (Sports) under acknowledgement.
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X) It shall be the duty of the contractor to ensure the disbursement of wages in the
presence of the Junior Engineer or any other authorized representative of the
Commissioner (Sports) who will be required to be present at the place and
time of disbursement of wages by the contractor to workmen.

Xi) The contractor shall obtain from the Junior Engineer or any other authorized
representative of the Commissioner (Sports) as the case may be a certificate
under his signature at the end of the entries in the “Register of Wages” or the
“wage-cum-Muster Roll” as the case may be in the following form :

“Certified that the amount shown in column No. --------------------- has been
paid to the workman concerned in my presence on ------ at

FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES
i) The wages of a worker shall be paid to him without any deduction of any kind
except the following

a) Fines

b) Deductions for absence from duty i.e. from the place or the places
where by the terms of his employment he is required to work. The
amount of deduction shall be in proportion to the period for which he
was absent.

C) Deduction for damage to or loss of goods expressly entrusted to the
employed person for custody, or for loss of money or any other
deduction which he is required to account, where such damage or loss
is directly attributable to his neglect or default.

d) Deduction for recovery of advances or for adjustment of overpayment
of wages, advances granted shall be entered in a register.

e) Any other deduction which the Central Government may from time to
time allow.

i) No fines should be imposed on any worker save in respect of such acts and
omissions on his part as have been approved of by the Chief Labour
Commissioner.

Note: An approved list of Acts and Omissions for which fines can be imposed is
enclosed at Appendix-I.

11)] No fine shall be imposed on a worker and no deduction for damage or loss
shall be made from his wages until the worker has been given an opportunity
of showing cause against such fines or deductions.

iv) The total amount of fine which may be imposed in any one wage period on a
worker shall not exceed an amount equal to three paise in a rupee of the total
wages, payable to him in respect of that wage period.

V) No fine imposed on any worker shall be recovered from him by installment, or
after the expiry of sixty days from the date on which it was imposed.

vi) Every fine shall be deemed to have been imposed on the day of the act or
omission in respect of which it was imposed.

LABOUR RECORDS
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The contractor shall maintain a Register of persons employed on work on
contract in Form XII1 of the CL (R&A) Central Rules 1971 (Appendix V).

The contractor shall maintain a Muster Roll register in respect of all
workmen employed by him on the work under Contract in Form XVI of the
CL (R&A) Rules 1971 (Appendix V).

The contractor shall maintain a Wage Register in respect of all workmen
employed by him on the work under contract in Form XVII of the CL (R&A)
Rules 1971 (Appendix VI).

Register of accident

The contractor shall maintain a register of accidents in such form as may be
convenient at the work place but the same shall include the following
particulars:

a) Full particulars of the labourers who met with accident
b) Rate of Wages

C) Sex

d) Age

e) Nature of accident and cause of accident

f) Time and date of accident

g) Date and time when admitted in Hospital

h) Date of discharge from the Hospital

) Period of treatment and result of treatment

J) Percentage of loss of earning capacity and disability as assessed by
Medical Officer

k) Claim required to be paid under Workmen’s Compensation Act

) Date of payment of compensation

m) Amount paid with details of the person to whom the same was paid

n) Authority by whom the compensation was assessed

0) Remarks.

V) The contractor shall maintain a Register of Fines in the Form XII of the CL
(R&A) rules 1971 (Appendix-XI).

The contractor shall display in a good condition and in a conspicuous place of
work the approved list of acts and omissions for which fines can be imposed
(Appendix-X).

vi)The contractor shall maintain a Register of deductions for damage or loss
in Form XX of the CL (F&A) rules 1971 (Appendix-XI1).

vii)The contractor shall maintain a Register of Advances in Form XXIII of
the CL (R&A) Rules 1971 (Appendix-XII1).

viii)The contractor shall maintain a Register of Overtime in Form XXIII of
the CL (R&A) rules 1971 (Appendix-XIV).

ATTENDANCE CARD-CUM-WAGE SLIP

The contractor shall issue an Attendance card-cum-wage slip to each
workman employed by him in the specimen form at (Appendix-VII).

The card shall be valid for each wage period.
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11)] The contractor shall mark the attendance of each workman on the card twice
each day, once at the commencement of the day and again after the rest
interval, before he actually starts work.

iv) The card shall remain in possession of the worker during the wage period
under reference.

V) The contractor shall complete the wage slip portion on the reverse of the card
at least a day prior to the disbursement of wages in respect of the wage period
under reference.

vi) The contractor shall obtain the signature or thumb impression of the worker on
the wage slip at the time of disbursement of wages and retain the card with
himself.

EMPLOYMENT CARD

The contractor shall issue an Employment Card in Form XIV of the CL (R&A)
Central Rules 1971 to each worker within three days of the employment of the worker
(Appendix-VIII).

SERVICE CERTIFICATE

On termination of employment for any reason whatsoever the contractor shall issue to
the workman whose services have been terminated, a Service certificate in Form XV
of the CL (R&A) Central Rules 1971 (Appendix-1X).

PRESERVATION OF LABOUR RECORDS EMPLOYMENT CARD

All records required to be maintained under Regulations Nos. 6&7 shall be preserved
in original for a period of three years from the date of last entries made in them and
shall be made available for inspection by the Commissioner (Sports) or Labour
Officer or any other officers authorized by the Ministry of Urban Development in this
behalf.

POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR
ENQUIRY

The labour Officer or any person authorized by Central Government on their behalf
shall have power to make enquires with a view to ascertaining and enforcing due and
proper observance of Fair Wage Clauses and the Provisions of these Regulations. He
shall investigate into any complaint regarding the default made by the contractor or
sub-contractor in regard to such provision.

REPORT OF LABOUR OFFICER

The Labour Officer or other persons authorized as aforesaid shall submit a report of
result of his investigation or enquiry to the Commissioner (Sports) concerned
indicating the extent, if any, to which the default has been committed with a note that
necessary deductions from the contractor’s bill be made and the wages and other dues
be paid to the labourers concerned. In case an appeal is made by the contractor under
Clause 13 of these regulations, actual payment to labourers will be made by the
Commissioner (Sports) after the Commissioner (Sports) has given his decision on
such appeal.

i) The Commissioner (Sports) shall arrange payments to the labour concerned
within 45 days from the receipt of the report form the Labour Officer or the
Commissioner (Sports) as the case may be.
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APPEAL AGAINST THE DECISION OF LABOUR OFFICER

Any person aggrieved by the decision and recommendations of the Labour Officer or
other person so authorized may appeal against such decision to the Commissioner
(Sports) concerned within 30 days from the date of decision, forwarding
simultaneously a copy of this appeal to the Commissioner (Sports) concerned but
subject to such appeal, the decision of the officer shall be final and binding upon the
contractor.

PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER
i) A workman shall be entitled to be represented in any investigation or enquiry
under these regulations by :

a) An officer of a registered trade union of which he is a member.

b) An officer of a federation of trade unions to which the trade union referred to
in clause (a) is affiliated.

C) Where the employer is not a member of any registered trade upon, by an
officer of a registered trade union, connected with the industry in which the
worker is employed or by any other workman employed in the industry in
which the worker is employed.

i)An employer shall be entitled to be represented in any investigation or enquiry
under these regulations by :

a) An officer of an association of employers of which he is a member.

b) An officer of a federation of associations of employers to which association
referred to in clause (a) is affiliated.

C) Where the employers is not a member of any association of employers, by an
officer of association of employer connected with the industry in which
the employer is engaged or by any other employer, engaged in the industry in
which the employer is engaged.

iii) No party shall be entitled to be represented by a legal practitioner in any

investigation or enquiry under these regulations.

INSPECTION OF BOOKS AND SLIPS

The contractor shall allow inspection of all the prescribed labour records to any of this
workers or to his agent at a convenient time and place after due notice is received or
to the Labour Officer or any other person, authorized by the Central Government on
his behalf.

SUBMISSION OF RETURNS
The contractor shall submit periodical returns as may be specified from time to time.

AMENDMENTS

The Central Government may from time to time add to or amend the regulations and
on any question as to the application/ Interpretation or effect of those regulations the
decision of the Commissioner (Sports) concerned shall be final.
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Appendix ‘I’

REGISTER OF MATERNITY BENEFITS (Clause 19 F)

Name and address of the contractor -------========= =

Name and location of the WOrk ===---===mmeemmmmmme e

Father’s/ Date on which
Name of the husband’s Nature of Period of actual notice of
employee name employment employment confinement
given
1 2 3 4 5
Date on which maternity leave commenced and ended
Date of In case of delivery In case of miscarriage
Delivery/
Miscarriage | Commenced Ended Commenced Ended
6 7 8 9 10
Leave pay paid to the employee
In case of delivery In case of miscarriage
Rate Of | Remarks
a e;ayeave Amount paid | Rate of leave pay | Amount paid
11 12 13 14 15
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Appendix “1I’

SPECIMEN FORM OF THE REGISTER, REGARDING MATERNITY

BENEFIT ADMISSIBLE TO THE CONTRACTOR’S LABOUR

Name and address of the CONtractor ----=--=====m=mmmm e

Name and location of the WOrk ----=-====-mmmmm oo

1.

2.

10.

11.

12.

13.

14.

15.

Name of the woman and her husband’s name

Designation

Date of appointment

Date with months and years in which she is employed

Date of discharge/ dismissal, if any

Date of production of certificates in respect of pregnancy

Date on which the woman informs about the expected delivery
Date of delivery/ miscarriage/ death

Date of production of certificate in respect of delivery/ miscarriage
Date with the amount of maternity/ death benefit paid in advance of expected delivery
Date with amount of subsequent payment of maternity benefit

Name of the person nominated by the woman to receive the payment of the maternity
benefit after her death

If the woman dies, the date of her death, the name of the person to whom maternity
benefit amount was paid, the month thereof and the date of payment

Signature of the contractor authenticating entries in the register

Remarks column for the use of Inspecting Officer
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R BOARD

Appendix ‘11’

NAME AN WOTK =mmmmmm e e e

Name of Contractor ----

Address of Contractor -----

Name and address of DiViSION ===-=====mmmmmmmmmmmmm e

Name of Labour Officer -----

Address of Labour Officer ------

Name of Labour Enforcement Officer -------

Address of Labour Enforcement Officer -----

Minimum wage

S.No. Category fixed

Actual wage
paid

Number
present

Remarks

Weekly holiday ----------

WaQE PEIiOU ==mnmmmmmmm e e o

Date of payment of wages ------

LT 810

T [
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Appendix 1V’
Form-XI111 (See rule 75)
REGISTER OF WORKMEN EMPLOYED BY CONTRACTOR

Name and address Of CONIACTON =========mmmmmm e e e e e e e e e e e e e e e e e e e e e e e e e e e
Name and address of establishment under which contract is Carried 0N ===========mmm e
Nature and 10Cation OF WOTK =-=n=nmmeem e e e e e e e e e e e e e e e e e oo e e e
Name and address of PrinCipal EMpPIOYer ===-=nsssemomom oo e e e e e e e e e e e e e
Permanen
t home
address .
Signature | Date of
SN Name and | Age | Father’s/ erl\rllatll;rerr?;‘n Wg:;?:an Local corr?rﬁfeenggme or thumb | terminatio Re?c')s?ns
' surname of | and | Husband ploy . impressio n of - Remarks
0. , t/ (Village | address nt of terminatio
workman Sex | ’sname desianation and emolovment | " of the | employme ns
g ) ploy workman nt
Tehsil,
Taluk and
Districts)
1 2 3 4 5 6 7 8 9 10 11 12
A...
C...
CSiiiiiiiiiiiiee,
OW.oooiiiiiiien,
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MUSTER ROLL

Appendix ‘V’

Name and address Of CONIACTON ========mmmmm e e e e e e e e e e e e e e e e e e e e e e e m e e e e e e e e
Name and address of establishment under which contract is Carried 0N ====-======mmmmm e
Nature and l0cation Of WOIK ===-=nenenmmem e e e e e e e e e e e e e e
Name and address of Principal Employer ---------m-mmm oo For the Month of fortnight ---------------
Father’s/
Name of ,
S.No. Workman Sex Husband’s Dates Remarks
name
1 2 3 4 5 6
1 2 3

A...
C...
CSeiiieiieeeis
OW.oiiiiiiiiie
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Name and address of contractor
Name and address of establishment under which contract is carried on
Nature and location of work

Name and address of Principal Employer
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Form-XVII
REGISTER OF WAGES

Wages Period:

Monthly/ Fortnightly

Appendix ‘VI”

Amount of wages earned

SI. | Name of | Serial | Designation/ | No. | Unit | Daily | Basic | Dearness | Overti Other | Total | Deductio Net | Signature | Initial of
No | Workma | No. in nature of of | sof | rateof | wage | allowanc me cash ns if any, | amount | or thumb | contracto
n the work done | days | wor | wages S es payment (indicate paid | impressio | ror his
register work | k | /piece S nature) nofthe | represent
of ed |done | rate (Indicat workman ative
workma e
n nature)
1 2 3 4 5} 6 7 8 9 10 11 12 13 14 15 16
A...
C...
CSiiiiiiiiiiiiee,
OW.oooiiiiiiien,
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Appendix ‘VII’

Wage Card No. ---------------- (Obverse)
WAGE CARD
Name and address Of CONIactor ==========s=mmmameme e e e e e Date of Issue ------=-=-===-=mmmmmmommm e
Name and location 0f WOrK -=-=-==eneemmem e e e e Designation -------=-=-====mmmmemmmmmeeee-
Name Of WOrKMAN === oo oo oo Month / Fortnight ----------------=--=----—-
Rate 0f Wages =-==-=====mmmmm e e oo e e e e e e e e
i1j11(12 1|11 }1|11}2|22(2|2|2|2|2|2|2|3]|3
L12]31415)16171819 511 |2 3|a|5|6|7|8|olo|1|2|3|4a|5|6|7|8|9]0]|1
Morning Rate
Evenin Amou
g nt
Initial
Received from -=-----emeememm e e the sum of RS. -----ememsoemmomooe oo on account of my
wages
The Wage Card is valid for one month from the date of issue Signature
A...
C...
CSeiiieiieeeis
OW.oiiiiiiiiie
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Appendix ‘VII’
(Reverse)

Form-XIX [See rule 78(2) b]

WAGES SLIP

Name and address 0f CONtraCtor —-=--==m=m==mmmmm e
Name and Father’s/ Husband’s name of Workman =--=-=-=====mmmmmemm e e
Nature and 1ocation Of WOIK ==-=-===m-mmmmm e e
For the Week/ Fortnight/ Month ending =---=-==========mmmm e oo
1. NO. 0f days WOrKed ==--=-=====mm e
2. No. of units worked in case of piece rate Workers ------=----==--===-=emmomemoeomeemeo-
3. Rate of daily wages/ piece rate =------=-========mmmmmm oo
4, Amount Of OVErtime Wages ------=--===mmm oo e e e
S. Gross Wages Payable ---=-===-=-mmmmm oo
6. Deduction, if ANY ===n=mmmmm e
7. Net amount of wages paid ------============mmm e

Initials of the Contractor or his representative
A..
C...
CSuriririiiieieien,
OW..ooviieeiiee e
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Appendix ‘VIII’
Form-XI1V [See rule 76]

EMPLOYMENT CARD

Name and address 0f CONtraCtor —-=--==m===mmmmmm e

Name and address of establishment in/under which contract is carried on ---- -

Name of work and location 0f WOrK ====-=====m-mmm e

Name and address of Principal EMPIOYer -------=nnnmmm oo oo

1. Name 0f the WOrKMaN =--=--=--=--m - oo

2. S.No. in the register of workman employed -------========mmmmmmmmmmmm oo

3. Name of employment/ desigNation ==-==-=======mmmmm e

4, Wage rate (with particulars of unit in case of piece work )

S. Wage Period =---==-mmmmmmm oo

6. Tenure of eMPIOYMENt ~--==mmmmm e

7. Remarks-------- e
Signature of Contractor

A..

C...

(01 TN

OW..ooviieeiiee e

Deveveeeerenrereennnn. AE(SpOrts)/CWGVSC



Name and address of contractor

Name and location of work

Name ad address of workman

Age or date of birth

Identification marks

Father’s/Husband’s name

102

Form-XV (See rule 77)
SERVICE CERTIFICATE

Name and address of establishment in under which contract is carried on

Name and address of Principal Employer

Appendix ‘I1X’

Total Period for which employed

Rae of wages (with

S.No. Nature of Work Done particulars of unit in case Remarks
From To of piece work)
1 2 3 4 5 6
Signature
A...
C...
CS.ovriiiiiiii
OW.ooooeeieiii.
D... voveveenn... AE(Sports)/CWGVSC
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Appendix ‘X’
LIST OF ACTS AND OMISSIONS FOR WHICH FINES CAN BE IMPOSED

In accordance with rule 7 (v) of the Contractor’s Labour Regulations to be displayed prominently at the site of work both in English and local

Language.

1. Willful insubordination or disobediences, whether along or in combination with other.

2. Theft fraud or dishonesty in connection with the contractors beside a business or property of DDA.

3. Taking or giving bribes or any illegal gratifications.

4. Habitual late attendance.

5. Drunkenness lighting, riotous or disorderly or indifferent behavior.

6. Habitual negligence.

7. Smoking near or around the area where combustible or other materials are locked.

8. Habitual indiscipline.

9. Causing damage to work in the progress or to property of the DDA or of the contractor.

10.  Sleeping on duty.

11. Malingering or slowing down work.

12.  Giving of false information regarding name, age father’s name, etc.

13. Habitual loss of wage cards supplied by the employers.

14.  Unauthorized use of employer’s property of manufacturing or making of unauthorized particles at the work place.

15. Bad workmanship in construction and maintenance by skilled workers which is not approved by the Department and for which the
contractors are compelled to undertake rectifications.

16. Making false complaints and/or misleading statements.

17.  Engaging on trade within the premises of the establishments.

18.  Any unauthorized divulgence of business affairs of the employees.

19.  Collection or canvassing for the collection of any money within the premises of an establishment unless authorized by the employer.

20.  Holding meeting inside the premises without previous sanction of the employers.

21.  Threatening or intimidating any workman or employer during the working hours within the premises.

A...

C...

CSiitriiiiiiiiiieieeen,

()Y AR

Deveeoveeieieeeeeeennn. AE(Sports)/CWGVSC
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Form-XI1 [See rule 78(2)(d)]
REGISTER OF FINES

Appendix “XI”

Name and address Of CONIACTON =========mmmmmm e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e

Name and address of establishment in under which contract is Carried 0N ==-=======mmmmm s

Nature and l0cation Of WOIK =-===nenemmmem e e e e e e e e e e e e e e e e e e e e e oo e e e e e

Name and address of PrinCipal EMploYer=-=n=ncnemmn e e e e e e e e e e e e e e e e oo e e e

Name of
Act workman | whose | Weg® Dt of
S.No Name of Father S/, Designation Om|33|_on Date of | showed presence period Amount which
Workman Husband / nature of | for \_Nhlch Offence cause | employee’s and _of fine fine Remarks
sname | employment fine . . wages | imposed .
. against | explanatio realized
imposed fi payable
ine n was
heard
1 2 3 4 5} 6 7 8 9 10 11 12

Devveeeeeneenennnnn.. AE(Sports)/CWGVSC




Name and address of contractor
Name and address of establishment in under which contract is carried on
Nature and location of work

Name and address of Principal Employer
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Form-XX [See rule 78(2) d]
REGISTER OF DEDUCTION FOR DAMAGE OR LOSS

Appendix “XII’

Whether Name c.’f Date of recovery
workma per?]on n A t
Name of | Father’s/ Designatio | Particular | Date of n p\r,\ésgie m(;)fun No. of
S.No , | n/ nature of s of damag | showed , .| ' . Remark
Workma | Husband employme | damage e or cause employee’ | deductio | installmen First Last s
n S name nt or loss loss against s | ts installme | installme
deductio explanatio | imposed nt nt
0 n was
heard
1 2 3 4 5 6 7 8 9 10 11 12 13
A...
C...
CSiitriiiiiiiiiieieeen,
()Y AR
D... ciieeeeeeee. AE(Sports)/CWGVSC
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Appendix “XII”
Form-XXII [See rule 78(2)d]

REGISTER OF ADVANCES

Name and address Of CONIACTON ========mmmmm e e e e e e e e e e e e e e e e e e e e mm e e
Name and address of establishment in under which contract is Carried 0N ==-========m=mmm s oo
Nature and l0cation Of WOIK =-===nenemmmem e e e e e e e e e e e e e e e e e e e e e oo e e e e e
Name and address of Principal EMpIOYer=-==nsncnsnmneom e e e e e e e e e e e e e e e e e e e e e e e e e e
Father’s/ | Designation Wage Date and | Purpose(s) iwsl:;rl]lbrre\rer?t]; ar[r:gten?gf Date on
S.N Name of , g period and | amount of | for which . which last
Husband’s | / nature of by which each . Remarks
0. Workman name emolovment | Wa9€S advance advance advance to | instaliment installment
ploy payable given made . . was repaid
be repaid repaid

1 2 3 4 S) 6 7 8 9 10 11
A...
C...
CSeiiieiieeeis
OW.oiiiiiiiiie
Devovveeeeiieenenenne. AE(Sports)/CWGVSC



Name and address of contractor
Name and address of establishment in under which contract is carried on
Nature and location of work

Name and address of Principal Employer

Form-XXII1 [See rule 78(2) €]
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REGISTER OF OVERTIME

Appendix ‘XIV’

Total
. . Date on overtime . . Rate_ on
Father’s/ Designation X Normal | Overtim | Overtim which
S.No Name of \ which worked or .
Husband’s Sex | [/ nature of . . rate of | e rate of e overtime Remarks
Workman Overtime | production .
name employment . wages wages | earnings wages
worked in case of :
. paid
piece rated
1 2 3 4 5 6 7 8 9 10 11 12
A...
C...
CS.ovriiiiiiii
OW.ooooeeieiii.
D... voveveenn... AE(Sports)/CWGVSC
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NOTICE FOR APPOINTMENT OF ARBITRATOR

(Refer Clause 25)

The Commissioner (Sports)/EM

Dear Sir,

APPENDIX XV

In terms of Clause 25 of the agreement, particulars of which are given below, I/we hereby give notice to you to appoint and arbitrator for settlement of dispute

mentioned below:

W Se@TOS3ITAToSQO 0T

Name of applicant

Whether applicant is individual/Prop.Firm/O\Parternship Firm/Ltd. Co.

Full address of applicant.

Name of the work and contract number in which arbitration sough
Name of the Division which entered into contract
Contract amount in the work

Date of Contract

Date of initiation of work

Stipulated date of completion of work

Actual date of completion of work (if completed)
total number of claims made

Total amount claimed

Date of intimation of final bill (if work is completed)
Date of payment of final bill (if work is completed)
Amount of final bill (if work is completed)

Date of request made to SE for decision

Date of receipt of SE’s decision.

Date of appeal to you

Date of receipt of your decision. Specimen signature of the applicant

(only the person/authority who signed
the contract should sign)

I/We certify that the information given above is true to the best of my/our knowledge. 1/We enclose following documents.1.Statement of claims with amount of claims

1.

Copy in duplicate to:

1.The Commissioner (Sports)

.............. Division

Devveeeeeneenennnnn.. AE(Sports)/CWGVSC

Yours faithfully,

(Signature)
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SKETCH OF CEMENT GODOWN

A.C.ORGI. ORANY OTHER
WEATHER PROOF ROOF THAT

THE CONTRACTOR MAY BUILD
o R <> <>
ANY KIND ol i =% 2
OF WALL s 2= = 10 BAGS HEIGHT
wl o .
= 8 U S
4 = ==
— — = WOODEN PLANKS OVER
..... 1 1 Woe e ¥ "‘Wt A 1
e WOODEN BATTENS
— 150 MM DRY BRICK IN TWO LAYERS
150 MM CONSOLIDATED EARTH
% CEMENT IN BAGS
=
Qo rm
(@] L)
= <
N
A = B
" —— < S
-
TOTALQUANTITYOF CEMENT
INTHE GODOWN30 TONNES
0, 1400 , 600 . 1400 | 600
I DOOR [_
ALL DIMENSIONS IN MM PLAN
G,
CS....
OW oo,

Do, AE(Sports)/CWGVSC
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SCHEDULE OF QUANTITIES

N.O.W. : Upgradation of CWGYV Sports Complex
SH: Repair Of Footpath, Parking Area, Road Berms And Raising Of M.S.Grill At

Cwgvsc, Akshardham.

SCHEDULE - A

SI.No

Description of item

Qty

Unit

Rate(Rs)

Amount(Rs)

1

Earth work in excavation by mechanical means
(Hydraulic excavator) / manual means in foundation
trenches or drains (not exceeding 1.5 m in width or 10
sgm on plan), including dressing of sides and
ramming of bottoms, lift upto 1.5 m, including
getting out the excavated soil and disposal of
surplus excavated soil as directed, within a lead of
50 m. 2.8.1 All kinds of sail.

42.00

Cum.

Surface dressing of the ground including removing
vegetation and in- equalities not exceeding 15 cm deep
and disposal of rubbish, lead upto 50 m and lift upto 1.5
m

2710.00

100 sgm

Clearing grass and removal of the rubbish upto a
distance of 50 m outside the periphery of the area
cleared

2688.00

100 sgm

Providing and laying in position cement concrete of
specified grade excluding the cost of centering and
shuttering - All work up to plinth level :

(1) 1:3:6 (1 Cement : 3 coarse sand : 6 graded stone
aggregate 20 mm nominal size.)

(2) 1:2:4 (1 cement : 2 coarse sand : 4 graded stone
aggregate 20 mm nominal size).

2.30
5.00

Cum
Cum

Structural steel work in single section, fixed with or
without connecting plate, including cutting, hoisting,
fixing in position and applying a priming coat of
approved steel primer all complete.

1434.00

Kg

Welding by gas or electric plant including
transportation of plant at site etc. complete.

9960.00

Cm

Demolishing cement concrete manually/ by
mechanical means including disposal of material
within 50 metres lead as per direction of Engineer - in
—charge. (1) Nominal concrete 1:4:8 or leaner mix (i/c
equivalent design mix)

24.00

cum

15 mm cement plaster 1:2 (1 cement : 2 stone dust)
on the rough side of single or half brick wall.

80.00

sgm

Taking out existing CC interlocking paver blocks from
footpath/ central verge, including removal of rubbish
etc., disposal of unserviceable material to the
dumping ground, for which payment shall be made
separately and stacking of serviceable material within
50 metre lead as per direction of Engineer-in-Charge.

82.00

Sgm

10

Laying old cement cocrete interlocking paver blocks of
any design/ shape laid in required line, level,
curvature, colour and pattern over and including 50
mm thick compacted bed of coarse sand, filling the
joints with fine sand etc. all complete as per the direction

82.00

Sgm

.................... AE(Sports)/CWGVSC
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of Engineer- in-charge. (Old CC paver blocks shall be
supplied by the department free of cost).

11

Providing and laying 60mm thick factory made
cement concrete interlocking paver block of M -30
grade made by block making machine with strong
vibratory compaction, of approved size, design &
shape, laid in required colour and pattern over and
including 50mm thick compacted bed of coarse
sand, filling the joints with fine sand etc. all
complete as per the direction of Engineer-in-
charge.

72.00

sgm

12

Providing and laying at or near ground level factory
made kerb stone of M-25 grade cement concrete in
position to the required line, level and curvature,
jointed with cement mortar 1:3 (1 cement: 3 coarse
sand), including making joints with or without grooves
(thickness of joints except at sharp curve shall not to
more than 5mm), including making drainage opening
wherever required complete etc. as per direction of
Engineer-in-charge (length of finished kerb edging
shall be measured for payment). (Precast C.C. kerb stone
shall be approved by Engineer-in-charge).

4.20

Cum

13

Painting with synthetic enamel paint of
approved brand and manufacture to give an
even shade : Two or more coats on new work

313.00

sgm

14

Providing and fixing concertina coil fencing with
punched tape concertina coil 600 mm dia 10 metre
openable length ( total length 90 m), having 50 nos
rounds per 6 metre length, upto 3 m height of wall
with existing angle iron 'Y' shaped placed 2.4 m or
3.00 m apart and with 9 horizontal R.B.T.
reinforced barbed wire, stud tied with G.I. staples
and G.l. clips to retain horizontal, including
necessary bolts or G.I. barbed wire tied to angle iron,
all complete as per direction of Engineer-in-charge,
with reinforced barbed tape(R.B.T.) / Spring core
(2.5mm thick) wire of high tensile strength of 165
ka/ sqg.mm with tape (0.52 mm thick) and weight
43.478 gm/ metre (cost of M.S. angle, C.C. blocks
shall be paid separately)

30.00

metre

15

Disposal of building rubbish / malba / similar
unserviceable, dismantled or waste materials by
mechanical means, including loading, transporting,
unloading to approved municipal dumping ground or
as approved by Engineer-in-charge, beyond 50 m
initial lead, for all leads including all lifts involved

76.00

cum

JE(CIVIL) SECY/CWGVSC

................... AE(Sports)/CWGVSC

COMMISSIONER (SPORTYS)




SCHEDULE-B
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SCHEDULE OF MATERIALS TO BE ISSUED TO THE CONTRACTOR

S.No | Description of item | Quantity | Rates in figures words at | Place
which the material will be of
charged to the contactor issue
1 2 3 4 5
SCHEDULE-C

TOOLS AND PLANTS TO BE HIRED TO THE CONTRACTOR

S.No | Description

Hire charges per day Place of issue

1 2

3 4

........................ AE(Sports)/CWGVSC
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SCHEDULE -D

Extra schedule for specific requirements/ document for the work, if any*

SCHEDULE - E

REFERENCE TO GENERAL CONDITIONS OF CONTRACT

Name of work: N.O.W. : Upgradation of CWGV

Sub-head: Sports Complex
SH: Repair Of Footpath, Parking
Area, Road Berms And Raising Of
M.S.Grill At Cwgvsc, Akshardham.

Estimated cost of work: Rs. 309770/-

(i) Earnest money: Rs. 6195/-

(if)Performance Guarantee: 5% of tendered value

(iii)Security Deposit: 5% of tendered value

A,

Corrreeeeeeee e,

CSiiiiiiiiiieiein,

OW.oovvovieeeee,

Do, AE(Sports)/CWGVSC
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SCHEDULE-F

General Rules & Directions and Conditions of Contract :

Officer inviting tender:

Definition :

Commissioner (Sports)

2(v)  Commissioner (Sports)

2(viii) Accepting Authority

2(x)  Percentage on cost of materials and labour to
cover all overheads and profits
2(xi)  Standard Schedule of Rates

2(xii) Department

9(ii) Contract Form

Commissioner (Sports)
Commissioner (Sports)

15%

Delhi schedule of rates- 2012 with
upto date Correction slips issued up to
last date of issue of tender.

Delhi Development Authority/ DDA

Item/%age rate contract form.

Clause 1

0] Time allowed for submission of Performance
Guarantee from the date of issue of letter of
acceptance, in days

Maximum allowable extension

beyond the period provided in

(i) above in days

(i)

7 days

10 days

Clause 2
Authority for levy compensation under clause 2

Commissioner (Sports)

Clause 2A

Whether Clause 2A shall be applicable.(Yes/No) Yes
Clause 5

Number of days after the date of issue

of letter of intent for reckoning date 10 days

of start

Table of Mile Stone(s)

Time allowed for execution of work.
Authority to decide:

(i) Extension of time

See table attached

*

AE(Sports)/CWGVSC
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(if) Rescheduling of milestones *
Clause 6, 6A,

Clause Applicable - (6 or 6A) *
Clause 7

Gross work to be done together with net payment/ | *
adjustment of advances for material collected, if any,
since the last such payment for being eligible to
interim payment

Clause 10A

List of testing of equipment to be provided by the contractor at site lab:-

L s 2 S
e B

Clause 10B (ii)
Whether clause 10B (ii) shall be applicable.(Yes/No) | *

Clause 10C
Component of labour expressed as percent of value of work=......... * % .
Clause 10CA
Materials covered Nearest Materials(other than cement, Base Price of all the
under this clause reinforced bars and structural steel) Materials covered under
for which All India Wholesale Price clause 10 CA
Index to be followed
1............ 1... 1o,
2, 2 2
K PO 3... 3...
4........... 4... Ao

10CC to be applicable in contracts with | 18 months

Schedule of component ofether materials, labour,

POL etc., for price escalation

Component of Civil
(Except materials covered under clause 10 CA/
Electrical construction materials expressed

as percent of total value of work)

Component of labour expressed as percent of
Total value of work

Do, AE(Sports)/CWGVSC
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Component of POL expressed as percent of Z......... * %
Total value of work

Clause 11 CPWD specifications- 2012 with up to

Specifications to be followed date correction slips issued till last

for execution of work date of issue of tender and Particular
Specifications attached (if any).

Clause 12

Deviation limit beyond which clauses *

12.2 & 12.3 shall apply for building work

Deviation limit beyond which clauses *

12.2 & 12.3 shall apply for foundation work

Clause 16

Competent Authority for deciding reduced rates *

Clause 18

List of mandatory machinery tools & plants to be deployed by the contractor at site:-

L s 2 S

e B

Clause 36 (i)

Requirement of Technical Representative(s) and | See table attached
recovery Rate.

Clause 42

Q) Schedule / statement for determining
theoretical quantity  of cement & bitumen
on the basis  of Delhi schedule of rates
o printed by CPWD.

(i)  Variations permissible on
theoretical quantities

(ia. Cement
For works with estimated cost put to tender 3% plus/minus
not more than Rs. 5 lakh.
For works with estimated cost put to tender | 2% plus/minus
more than Rs. 5 lakh.

(i)b.  Bitumen for all works 2.5% plus only & nil on minus side

(if)c.  Steel Reinforcement and structural steel 2% plus / minus
Sections for each diameter, section and
category

(i)d.  All other materials Nil

Recovery Rates for quantities beyond permissible | See table attached
Variation

Do, AE(Sports)/CWGVSC
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TABLE OF MILESTONE(S)

S.No. | Financial Progress Time Amount to be withheld in
Allowed case of non achievement of
(From Date | Milestone
of Start)
1. | 1/8™ (of the whole work) 1/4™ (of the | In the event of not achieving
whole work) | the necessary progress as
assessed from the running
2. | 3/8"™ (of the whole work) 1/2 (of the payment, 1% of the Tendered
whole work) | Value of work will be
withheld for failure of each
3. | 3/4" (of the whole work) 3/4™ (of the | Milestone.
whole work)
4. Full Full
Ao,
Coreeeeeeeeee,
CSinrrireereeneeenns
OW.ooooeevveen,

Do AE(Sports)/CWGVSC
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Requirement of Technical staff for work in compliance of clause 36 (i)

SI. | Cost of | Requirement of Technical staff Minimum Designation
No. | work Experience
(Rs. in I (Years)
lakhs) | Qualification Number
1 More | i. Project manager 1 10 Principal Technical
than with degree Representative
1000 Technical
ii. Graduate Engineer 1 5 Representative
iii. Graduate Engineer 2 Nil Technical
or Representative
Diploma Engineer 2 5
2 500 i. Graduate Engineer 1 5 Principal Technical
to Representative
1000 | ii. Graduate Engineer 2 Nil Technical
or Representative
Diploma Engineer 2 5
3 200 i. Graduate Engineer 1 5 Principal Technical
to Representative
500 ii. Graduate Engineer 1 Nil Technical
or Representative
Diploma Engineer 1 5
4 50 Graduate Engineer 1 5 Principal Technical
to Representative
200
5 10 Graduate Engineer 1 Nil Principal Technical
to or Representative
50 Diploma Engineer 1 5
A,
Corrreeeeeeee e,
CSiiiiiiiiiieiein,
OW.oovvovieeeee,
Deveeeeeee e AE(Sports)/CWGVSC
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Note :

1. Assistant Engineer retired from Government services that are holding Diploma will be
treated at par with Graduate Engineer

2. Rate of recovery in case of non compliance of Clause 36 (i) shall be made at

the following rates.

S.No. | Qualification Experience (years) | Rate of recovery
1. | Project Manager with Degree 10 Rs. 20,000/- pm
2. | Graduate Engineer 5 Rs. 15,000/- pm
3. | Graduate Engineer Nil Rs. 10,000/-pm
4. | Diploma Engineer 5 Rs. 10,000/-pm

Recovery Rates for quantities beyond permissible Variation

S.No. | Description of Item Rates at which recovery | Rates at which recovery
shall be made from the | shall be made from the
contractor for excess | contractor for less use
beyond permissible | beyond the permissible
variation variation

1. Cement * *

2. Steel reinforcement * *

3. Structural sections * *

4, Bitumen issued free * *

5. Bitumen issued at * *
stipulated fixed price

Do, AE(Sports)/CWGVSC
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FORM OF PERFORMANCE GUARANTEE-BANK GUARANTEE BOND

In consideration of the Delhi Development Authority(hereinafter called “The
Government™) having offered to accept the terms and conditions of the proposed
agreement  between and
(hereinafter  called “the  said contractor(s)”  for the work  of
(hereinafter called “The said agreement”) having
agreed to production of a irrevocable Bank Guarantee for Rs. (Rupees
only) as a security/guarantee from the contractor(s)
for compliance of his obligations in accordance with the terms and conditions in the
said agreement.

We (indicate the name of the bank)
(hereinafter referred to as “the Bank) hereby undertake to pay to the Government an
amount not exceeding Rs. (Rupees only) on
demand by the Government.

We (indicate the name of the bank) do hereby

undertake to pay the amounts due and payable under this Guarantee without any
demure, merely on a demand from the Government stating that the amount claimed is
required to meet the recoveries due or likely to be due from the said contractor(s). Any
such demand made on the Bank shall be conclusive as regards the amount due and
payable by the bank under this Guarantee. However, our liability under this guarantee
shall be restricted to an amount not exceeding Rs. (Rupees
only).

We (indicate the name of the bank) the said bank
further undertake to pay to the Government any money so demanded notwithstanding
any dispute or disputes raised by the contractor(s) in any suit or proceeding pending
before any court or Tribunal relating thereto, our liability under this present being
absolute and unequivocal.

The payment so made by us under this bond shall be a valid discharge of our liability
for payment there under and the contractor(s) shall have no claim against us for making
such payment.

We (indicate the name of the bank) further
agree that the guarantee herein contained shall remain in full force and effect during the
period that would be taken for the performance of the said agreement and that it shall
continue to be enforceable till all the dues of the government under or by virtue of the
said agreement have been fully paid and its claims satisfied or discharged or till
Commissioner (Sports) on behalf of the Government certified that the terms and
condition of the said agreement have been fully and properly carried out by the said
contractor (s) and accordingly discharges this guarantee.

.................. AE(Sports)/CWGVSC
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We (indicate the name of the bank) further
agree with the Government that the government shall have the fullest liberty without
our consent and without effecting in any manner our obligations hereunder to vary any
of the terms and conditions of the said agreement or to extend time of performance by
the said contractor(s) form time to time or to postpone for any time or from time to time
any of the powers exercisable by the Government against the said contractor(s) and to
for bear or enforce any of the terms and conditions relating to the said agreement and
we shall not be relieved from our liability by reason of any such variation, or extension
being granted to the said contractor(s) or for any forbearance, act of omission on the
part of the Government or any indulgence by the Government to the said contractor(s)
or by any such matter of thing whatsoever which under the law relating to sureties
would, but for this provision, have effect of so relieving us.

This guarantee will not be discharged due to the change in the constitution of the Bank
or the contractor(s).

We (indicate the name of the bank)
lastly undertake not to revoke this guarantee except with the previous consent of the
Government in writing.

This guarantee shall be valid up to unless extended on
demand by Government. Not withstanding anything mentioned above, our liability
against this guarantee is restricted to Rs. (Rupees

only) and unless a claim in writing is lodged with us within six
months of the date of expiry or the extended date of expiry of this guarantee all our
liabilities under this guarantee shall stand discharged.

the day of for

(Indicate the name of Bank)

Do AE(Sports)/CWGVSC
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FORM OF SUPPLMENTARY AGREEMENT

This Agreement made this day the 2010 between

hereinafter, called the First Party which expression shall

include his heirs, executors and administrators/ their successors and assigns and the Chairman,
DDA through hereinafter, called the Second Party, which expression
shall include his successors and assigns. The terms of the Agreement shall be as under:

1.

d)

That this Agreement shall be called as Supplementary Agreement to the Agreement
No. related to the Construction of , entered into by the
parties to this Agreement.

That WHEREAS the First Party has substantially completed the execution of the work
described in and covered by the Schedule ‘I’ of Items of the Agreement No. and
Whereas the items of the work mentioned in the Schedule *A-1’ annexed to this
Agreement cannot now be executed, and Whereas both the parties are desirous that the
items mentioned in this Schedule ‘A-1" annexed to the Agreement should be executed by
the First Party at the time of actual handing over of the physical possession of the flats to
the Allot tees or as and when otherwise desired by the Engineer —in-Charge, it is, hereby,
further agreed as under:-

That the First Party shall and execute the works covered by the items mentioned in the
Schedule *A-1" annexed to this Agreement (in parts)at the rates and as per the terms and
conditions of the Main Agreement No. whenever called upon to do so by the
Second Party.

That the time period for the execution of entire work covered under Schedule ‘A-1" would
be or as extended from time to time by the
Commissioner (Sports) with mutual consent of both the Parties.

That the First Party shall complete the execution of all the items mentioned in Schedule
‘A-1’ as well as any other work emanating from the execution of items covered by
Schedule ‘A’ under the Original Agreement in a particular flat/ flats within the period
fixed by the Commissioner (Sports), on the receipt of letters written /verbal instructions to
that effect from time to time.

That the total time period specified under Para ‘b’ shall automatically get reduced, if the
Second Party, by virtue of provisions contained in Para ‘c’ instruct the First Party from
time to time in a manner which may result in the completion of all the flats before the time
so Stipulated therein.

That the First Party shall have absolutely no claim of whatsoever nature against the
Second Party for doing the work mentioned in Schedule ‘A-1" annexed to this Agreement
as required under sub-clause(a) above, except that to which he would be entitled under the
Original Agreement No. .

That the First Party shall be liable to execute all other items arising out of the Original
Agreement No. which in the opinion of the Commissioner (Sports), are
necessary.

That the Final bills relating to the works cover under Schedule ‘A’ and Schedule ‘A-1’
shall be prepared independently after the completion of the respective parts of the work as
per the terms and conditions of Main Agreement and/or Supplementary Agreement as
applicable.

...................... AE(Sports)/CWGVSC
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That on the due execution of this Supplementary Agreement by the parties, the bill of the
First Party in relation to the work already done by him under Schedule ‘A’ of the Original
Agreement, if completed in all respects as per the terms and conditions of the Agreement,
shall be finalized by the Second Party, subject, however, to fulfillment of all other
obligations as per terms and conditions of the Agreement by the First Party, and due
payment shall be made to the First Party as per the terms and conditions of the Original
Agreement.

Security Deposit for Original Agreement may be released, retaining an amount equivalent
to 50% of Security Deposit or 10% of the Tendered Cost of work to be executed under the
Supplementary Agreement, whichever is more i.e. Rs. as Security Deposit till
the completion of work covered by Supplementary Agreement and maintenance period
thereafter. The Second Party shall have a right to deal with the said amount of Security
Deposit as it thinks proper under the terms and conditions of the Original/Supplementary
Agreement.  Further, on the due execution and completion of this Supplementary
Agreement, to the satisfaction of the Engineer —in-Charge, the first party shall be entitled
to refund of this amount of Security Deposit relating to the work in question, subject to the
right of the Second Party to retain such amount as it thinks reasonable as mentioned in
above, soon after the maintenance period, as mentioned in Clause 17 of the Original
Agreement, is over.

That during the operation of Supplementary Agreement, the watch and ward of the entire
work including that completed under the Original Agreement shall continue to remain the
responsibility of the First Party. The First Party shall be paid extra on this account at
quoted / predetermined rates.

The first party shall be liable to make good any loss or damage to the work executed under
both, original as well as Supplementary Agreement during the operation/currency of
Supplementary Agreement as well as subsequent maintenance period, for which nothing
extra shall be paid to the First Party.

Except as modified by this Agreement, the said Original Agreement No. shall
remain in Full Force and effect in all respects including Technical Audit, Defect Liability
etc.

IN WITNESS WHEREOF THE ABOVE MENTIONED PARTIES HAVE PUT THEIR
SIGNATURE ON THIS DAY THE---------------

Contractor Commissioner (Sports)
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ANNEXURE TO CLAUSE 34(X) SHOWING QUANTITIES OF MATERIALS FOR

AREAS OF SURFACING TO BE CONSIDERED FOR WORKING OUT MINIMUM

PERIOD FOR WHICH HIRE CHARGES OF ROAD ROLLER

ARE TO BE RECOVERED.

Sl. | Material of Surfacing Quantity or
No Areas
1 | Consolidation of earth Sub grade 1860 sg.m
2 | Consolidation of stone soling 15cm to 22.5¢cm thick 170 cu.m
3 | Consolidation of brick soling 10cm to 20cm thick 230 cu.m
4 | Consolidation of wearing coat of stone ballast 7.5 cm to11.5 cm thick 30 cu.m
5 | Consolidation of wearing coat of brick ballast 10cm.thick 60 cu.m
6 | Spreading and consolidation of red bajri 6 mm. 1860 sq.m
7 | Painting one coat using stone aggregate 12.5 mm nominal size : 930 sg.m
()@ 1.65 cum per 100 sgm. and paving bitumen A-90 or S-90 @ 2.25 Kg. per
sqm.or
(b) @ 1.5 cum per 100 sgm .and bitumen emulsion or road tar @ 2.25 Kg per
sqm.
8 | Painting two coats using : 600 sg.m
(a)For first coat stone aggregate 12.5 mm nominal size.
(i) @ 1.50 cum per 100 sgm. with paving bitumen A-90 or S-90 @ 2.00
Kg./sgm.or
(if) @ 1.35 cum per 100 sgm with bitumen emulsion @ 2.00Kg./sqm. or
(iif)@ 1.25 cum per 100 sgm with road tar @ 2.25Kg./sqm
(b)For 2™ coat, stone aggregate 10 mm nominal size 0.9 cum. per 100 sqm with 600sg.m
(i) 1.00 kg of paving bitumen A-90 or S-90 or bitumen emulsion per sqm. or
(if) 1.25 kg of road tar per sqm.
9 | Repainting with stone aggregate 10 mm nominal size 0.9 cum. per -100 sqm. with 1670 sq.m
(2)1.00 kg of paving bitumen A-90 or S-90 bitumen emulsion per sgm. or
(b) 1.25 kg of bitumen emulsion per sqm.
A
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10

2 cm. premix carpet surfacing using 2.4 cum. of stone aggregate 11.2 mm
nominal size per 100 sqm and binder including tack coat, the binder being hot cut

back bitumen or bitumen emulsion in specified quantities.

930 sg.m

11

2.5 cm thick premix carpet surfacing using 3.00 cum of stone aggregate 11.2 mm
nominal size per 100 sgm and binder including tack coat, the binder being hot cut

back bitumen or bitumen emulsion in specified quantities.

930 sg.m

12

4 cm thick bitumen concrete surfacing using stone aggregate 3.8 cum. (60%
20mm nominal size and 40% 12.5 mm nominal size) per 100 sqm and coarse sand
1.90 cum. per 100 sgm and hot cutback bitumen over a tack coat of hot cut back

bitumen.

460 sg.m

13

5 cm thick bitumen concrete surfacing using stone aggregate 4.8 cum (60% 25mm
nominal size and 40%, 20mm nominal size) per 100sqm and coarse sand 2.40
cum per 100 sgm and hot cut back bitumen over a tack coat of hot cut back

bitumen.

370 sq.m

14

6 cm thick bitumen concrete surfacing using stone aggregate 5.8 cum.(60%,
40mm nominal size and 40%, 25mm nominal size) per 100 sgm and coarse sand
2.9 cum per 100 sgm and hot cut back bitumen over a tack coat of hot cut back

bitumen.

280 sg.m

15

7.5 cm thick. Bitumen concrete surfacing using stone aggregate 7.3 cum (60%,
50mm nominal size and 40%, 40mm nominal size) per 100 sgm and coarse sand
@ 3.65 Cum per100 sgm and hot cut back bitumen over a tack coat of hot cut
back bitumen.

230 sg.m

16

2.5 cm bitumastic sheet using stone aggregate 1.65 cum (60%, 13.2mm nominal
size and 40%, 11.2mm nominal size) per 100 sqm. and coarse sand 2.5cum.per
100 sgm. and hot cut bitumen over a tack coat of hot cut back bitumen.

750 sg.m

4 cm bitumastic sheet using stone aggregate 2.6 cum (60%, 13.2mm nominal size

560 sg.m
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and 40% 11.2mm nominal size) per 100 sgm and coarse sand 2.5cum.per 100
sgm. and hot cut back bitumen over a tack coat of hot bitumen.

18

Laying full grouted surface using stone aggregate 40mm nominal size 6.10 cum
per 100 sgm. with binder, binding with 20mm to 13.2 nominal size stone grit 1.83
cum per 100 sgm. and seal coat of binder and stone grit 11.2 mm nominal size
1.07 cum. per 100 sgm., the binder being hot bitumen or tar as specified.

460sg.m

19

Laying full grouted surface using stone aggregate 50mm nominal size 9.14 cum,
per 100 sqm grouting with binder with stone grit 22.4mm nominal size 1.83 cum
per 100 sqm., seal coat of binder with 13.2mm and stone grit 11.2mm nominal
size 1.07 cum per 100 sgqm, the binder being hot bitumen or tar.

370sg.m

20

4cm thick premix macadam surfacing using stone aggregate 25mm nominal size
4.57 cum per 100 sgm and hot bitumen binding with stone aggregate 13.2 mm
nominal size 1.52 cum per 100 sgm. and seal coat of hot bitumen and stone
aggregate 11.2 mm nominal size 1.07 cum per 100sqm.

560sg.m

21

5cm thick premix macadam surfacing with stone aggregate 25mm nominal size
6.10 cum per 100 sgm. and hot bitumen binding with stone aggregate 13.2
nominal size 1.52 cum per 100 sqgm and seal coat of hot bitumen and stone
aggregate 11.2 mm nominal size 1.07 cum/100 sgm.

460sq.m
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