
N.O.W. : Up-gradation of YSC 

SH: Providing and fixing of Indigenous Good 
Quality with Heavy Base Gymnastics Equipment 
for the Gymnastics Hall at YSC 

N.I.T. NO.   18/Secy/YSC/DDA/2012-13 (Recall) 

Estt. Cost :  Rs. 6,20,400/- 

Earnest Money :  Rs. 12,408/- 

Security Deposit :  5% of Estt. Cost  + 5% 
performance guarantee. 

Time Allowed :  60 (sixty) days 

 

 

 

Certified that this NIT contains 1 to 120 pages. 

 

 

 

Commissioner (Sports), DDA 
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DELHI DEVELOPMENT AUTHORITY 
YAMUNA SPORTS COMPLEX 

Surajmal Vihar, Delhi-110092 
 

PRESS TENDER NOTICE NO. 07/AO(SPORTS)DDA/2013-14 

N.I.T. NO.  18/Secy/YSC/DDA/2012-13 (Recall) 
 

Online item rate tender is re-invited by the undersigned on behalf of DDA (Sports Wing) for 
the following works from the gymnastics equipment manufacturing firm for procurement of 

gymnastic equipments according to specification of F.I.G. (Federation International of Gymnastics) 
and the same shall be opened in the presence of intending tenderers or their representatives at Siri 
Fort Sports Complex, August Kranti Marg, New Delhi-110049 at 3.30 PM. 

The bid not submitted in accordance with the prescribed manner will not be accounted for 
at all. 

S. 
No. 

Name of work Name and 
address of 

Sports 
Complex 

Cost of 
Tender 

_________ 
Tender 

Processing 
Fee 

________ 
 

Estimated 
Amount 

________ 
Earnest 
Money 

 

Time 
Period  

 

Last Date & Time of 
submission of Tender/ 

 
 

Period during which 
Unique transaction 

Reference of RTGS/ 
NEFT against EMD, 

Cost of tender 
Document, E-Tender 
processing Fee and 

other Documents 
shall be submitted  

Date and 
time of 

opening of 
tender 

Bank Detail 
 

1. Up-gradation of 
YSC 
SH: Providing and 
fixing of 
Indigenous Good 
Quality with Heavy 
Base Gymnastics 
Equipment for the 
Gymnastics Hall at 
YSC 

Yamuna Sports 
Complex, 

Surajmal Viahr, 
Delhi 

Rs. 525/- 
 

Rs. 562/- 
 

Rs.620400/- 
 

Rs. 12,408/- 
 
 

 
60 

days 

Upto 03:00 P.M on  

31.05.2013 
_________________ 

01.06.2013 
At  

3:00 PM 

 
04.06.2013 

At  
2:30 PM 

Bank Account No. 
053000301990029 

 
Name of Bank 

Corporation Bank 
 

Branch Name 
Vivek Vihar, Delhi 

 
IFSC Code No. 
CORP0000530 

 

  
 Tender documents can be obtained / download on the e-tendering portal i.e. 

www.tenderwizard.com/dda or www.dda.org.in upto  31.05.2013 (last date of sale). Earnest money 

amounting to Rs. 12,408/- and cost of tender document of Rs. 525/- (Non-refundable) shall be 

deposited through RTGS/NEFT in the account of “Yamuna Sports Complex, DDA”. The unique 

transaction reference of RTGS / NEFT shall have to be uploaded by the tenderer in the E-Tendering 

system by the prescribed date. The DDOs concern will get tender cost / earnest money verified from 
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their banks based on the unique transaction reference no. against each RTGS / NEFT payment before 

the tenders are opened. 

 The unique transaction reference of RTGS / NEFT against EMD, Cost of Tender Document 

shall be placed in single sealed envelope superscripted as “Earnest money, cost of Tender 

Documents” with name of work and due date of opening of the bid mentioned there on and will 

submit to tender opening Authority by prescribed Date.  

 The complete set of gymnastics equipments alongwith corresponding mats be procured 

according to specifications of (F.I.G.) Federation International of Gymnastics. All technical safety 

rules must be observed.  

NOTE:- For eligibility criteria, mode of payment of tender cost, processing fee, earnest money and 
other details of the tender visit the website www.tenderwizard.com/dda or www.dda.org.in. For 
any assistance on e-tendering please contact M/s ITI Limited on 011-49424365, 8800991856, 
8800991864, 8800991859, 8800991861, 8800991844, 8800991845. 
 

 
 

Commissioner (Sports), DDA  
No. F13(1) YSC/DDA/129                    Dated : 21.05.13 
Copy to:-    

1. Dir(System, DDA -  through E-mail for DDA Website.  
2. A.O. (Sports), DDA 
3. Secy (Coordn), Sports Wing, DDA 
4. Sect. DDA Contractor’s Welfare Association Visas Minar, I.P. Estate, New Delhi. 
5. Sect. DDA Builders’s Association, E-18, Vikas Kutir, New Delhi. 
6. The General Secretary, Delhi Contractor’s Welfare Association (Regd.), 306, Masjid Moth, 

N.D.S.E., Part-II, New Delhi-110049. 
7. All Secretary of DDA Sports Complexes for displaying on their Notice Boards. 
8. AAO/YSC/DDA 
9. Notice Board 

 

 

 

Commissioner (Sports), DDA 
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TENDER APPLICATION FORM FOR PROVIDING AND FIXING OF INDIGENOUS GOOD 
QUALITY WITH HEAVY BASE GYMNASTICS EQUIPMENT FOR THE GYMNASTICS 

HALL AT YAMUNA SPORTS COMPLEX. 
 
A. PARTICULARS OF THE TENDERER/APPLICANT 
 
1. Name of Person(s)/Firm/Company : _________________________________ 
 
2. Name of Father / Husband  : _________________________________ 
 (Auth. Signatory in case of firm/Company) 
 
3. Date of Birth     : _________________________________ 
 
4. Address with Telephone No.  : _________________________________ 
        _________________________________ 
 
5. E-mail ID    : _________________________________ 
 
6. Particulars of similar two works/job undertaken during the last 2 years (proof must 

also be enclosed) 
 
7. Each paper of the tender should be signed by the tenderer with seal of the 

Agency/Firm 
 
8. No column should be left blank and the rate & amount should be written in such a 

way that interpolation is not possible. 
 
B. PARTICULARS OF THE YAMUNA SPORTS COMPLEX 
 
1. Locality:  Surajmal Vihar, Delhi-110092                                 
 
2. Amount deposited on account of Earnest Money of Rs. 12408/- shall be deposited 

through RTGS/NEFT in the account of “Yamuna Sports Complex, DDA”. 
 
 
 

 The DDA may at its discretion accept the offer made by me/us above or reject the 
same without assigning any reason. 
 
  

(Signature of the applicant with Rubber Stamp) 
 

Note: The above format may be downloaded, filled-in and scanned copy uploaded.  
 

 

Affix duly 

attested 

passport size 
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GENERAL GUIDELINES 
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NOTICE INVITING TENDER 
                                              (E – TENDERING MODE) 
 
 
Item rate tenders are invited on behalf of Delhi Development Authority from gymnastics equipment 
manufacturing firm for procurement of gymnastic equipments according to specification of F.I.G. 
(Federation International of Gymnastics) for the following work :-  
 

Name of Work : Upgradation of Yamuna Sports Complex 

SH : Providing and fixing of Indigenous Good Quality with 
Heavy Base Gymnastics Equipment for the Gymnastics Hall 
at YSC 

The enlistment of the contractors should be valid on the last date of submission of tenders. In case the 
last date of submission of tender is extended, the enlistment of contractor should be valid on the 
original date of submission of tenders.   
 

1.1      The work is estimated to cost Rs. 620400/-. This estimate, however,  is given merely as rough 
guide. 
 

1.1.1 The authority competent to approve NIT for the combined cost and belonging to  the major 
discipline will consolidate NITs for calling the tenders. He will also     nominate division which will 
deal with all matters relating to the invitation of   tenders.  

 

For composite tender, besides indicating the combined estimates cost put to tender, should 
clearly indicate the estimated cost of each component separately. The eligibility of tenderer 
will correspond to the combined estimated cost of different components put to tender.                                                                                                   

 

 

1.2       Intending tenderer is eligible to submit the bid provided he has definite proof from the  
appropriate authority, which shall be to the satisfaction of the competent authority, of having 
satisfactorily completed similar works of magnitude specified below :  
 

Criteria of eligibility for submission of tender documents. –  
A) Manufacturer of gymnastics equipments should be successfully executed three similar 

nature of works each of value not less than 40% of the estimated cost or two similar work 
each of value not less than 50% or one work of value not less than 80% of the estimated 
cost during last five years. A-I.  

B) Gymnastics equipment is according to specification of F.I.G (Federation International of 
Gymnastics). 

C) Payment will be made after the entire satisfaction of Commissioner (Sports), DDA, 
Secretary/YSC and Engineer-in-charge. 

 

1.2.1  __________________________________*________________________________. 
 

1.2.2 __________________________________*________________________________ 
 

1.2.3 To become eligible for issue of tender, the tenderers to furnish an affidavit as under:   

 
         

1. “I/we” undertake and confirm that eligible similar work(s) has/have got executed 
through another contractor on back to back basis.  Further that, if such a violation comes 
to the notice of the Department, then I/we shall be debarred for tendering in DDA in 
future for ever.  Also, if such a violation comes to the notice of the Department before 
the date of start of work the Commissioner (Sports) shall be free to forfeit the entire 
amount of earnest money deposit /performance guarantee.” 



7 
 

A…………………… 
C…………………… 
CS…………………. 
OW………………… 
D……………………  JE(Civil)/YSC                                                                                                                          

 
 

2    Agreement shall be drawn with successful tenderer on prescribed form attached. 
Tenderer shall quote his rates as per various terms and conditions of the said form 
which will form part of the agreement. 

 
 

3   The time allowed for carrying out the work will be sixty (60) days from the date of 
start as defined in Schedule F or from the first date of handling over the site, 
whichever is later, in accordance with the phasing, if any, indicated in the tender 
documents. 

 
 

4     The site for the work is available.    
 

5 The tender document consisting of plans, specifications, the schedule of quantities of 
various types of items to be executed and the set of terms and conditions of the 
contract to be complied with and other necessary documents except standard general 
conditions of contract form can be seen from website www.tenderwizard.com/DDA 
or www.dda.org.in.  

 

 6   Earnest Money deposited through RTGS/NEFT in the account of Yamuna Sports 
Complex, DDA account No. 053000301990029 with Corporation Bank, Vivek 
Vihar Branch, Delhi 110092 (IFSC Code CORP0000530). The unique transaction 
reference of RTGS / NEFT shall be scanned and uploaded to the e-tendering website 
within the period of tender submission and original should be deposited in office of 
Yamuna Sports Complex. 

 

 A part of earnest money is acceptable in the form of bank guarantee also. In such 
case, 50% of earnest money or Rs.20 lakh, whichever is less, will have to be 
deposited in shape prescribed above, and balance in shape of Bank Guarantee.  
Interested contractor who wish to participate in the tender has also to make 
following payments in the form of Demand Draft/Pay Order or Banker’s Cheque of 
any Scheduled Bank and to be scanned and uploaded to the e-tendering website 
within the period of tender submission : 

 

(i) Cost of Tender Document : Rs. 525/- through RTGS/NEFT in the account 
of Yamuna Sports Complex, DDA account No. 053000301990029 with 
Corporation Bank, Vivek Vihar Branch, Delhi 110092 (IFSC Code 
CORP0000530). 

(ii) e-Tender Processing Fee – Rs. 500/- + 12.36% service tax (to be 
deposited through E-Mode of ITI Limited) in favour  of M/s ITI Limited 
payable at Delhi).  

 

The unique transaction reference of RTGS/NEFT against EMD, Cost of Tender 
Document and Bank Guarantee shall be placed in single sealed envelop superscripted 
as “Earnest Money, cost of tender Documents” with name of work and due date of 
opening of the bid mentioned thereon and will submit to tender opening Authority.  
 
 

Copy of Enlistment Order and certificate of work experience and other documents as 
specified in the press notice shall be scanned and uploaded to the e-tendering website 
within the period of tender submission and certified copy of each shall be deposited in 
a separate envelop marked as "Other Documents".  
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Both the envelopes shall be placed in another envelope with due mention of Name of 
work, date & time of opening of tenders and to be submitted in the office of Yamuna 
Sports Complex during the period mentioned above.  
 
Online tender documents submitted by intending bidders shall be opened only of those 
bidders, whose Earnest Money Deposit, Cost of Tender Document and e-Tender 
Processing Fee and other documents placed in the envelope are found in order.  
 
The bid submitted shall be opened at 02:30 pm on 04.06.2013  
 
 

7 The contractor, whose tender is accepted, will be required to furnish performance 
guarantee of 5 % (Five percent) of the tendered amount within the period specified in 
Schedule F. This guarantee shall be in the form of cash (in case guarantee amount is 
less than Rs 10,000/-) or Deposit at call receipt of any scheduled bank/Banker’s 
cheque of any scheduled bank/Demand draft of any scheduled bank/Pay order of any 
scheduled bank (in case guarantee amount is less than Rs. 1, 00,000) or Government 
securities or fixed Deposit Receipts or Guarantee Bonds of any Scheduled bank or the 
State Bank of India in accordance with the prescribed form. 

 

8 Intending Tenderers are advised to inspect and examine the site and its 
surroundings and satisfy themselves before submitting their tenders as to the 
nature of the ground and sub-soil (so far as is practicable), the form and nature 
of the site, the means of access to the site, the accommodation they may 
require and in general shall themselves obtain all necessary information as to 
risks, contingencies and other circumstances which may influence or affect 
their tender.  A tenderer shall be deemed to have full knowledge of the site 
whether he inspects it or not and no extra charges consequent on any 
misunderstanding or otherwise shall be allowed.  The tenderer shall be 
responsible for arranging and maintaining at his own cost all materials, tools & 
plants, water, electricity, access, facilities for workers and all other services 
required for executing the work unless otherwise specifically provided for in 
the contract document.  Submission of a tender by tenderer implies that he has 
read this notice and all other contract documents and has made himself aware 
of the scope and specifications of the work to be done and of conditions and 
rates at which stores, tools and plant etc will be issued to him by the 
government and local conditions and other factors having a bearing on the 
execution of the work.    

9 The competent authority on behalf of DDA does not bind itself to accept the lowest or 
any other tender and reserves to itself the authority to reject any or all the tenders 
received without assigning any reason. All tenders in which any of the prescribed 
condition is not fulfilled or any condition including that of conditional rebate is put 
forth by the tenderer shall be summarily rejected. 

 

10    Canvassing whether directly or indirectly, in connection with tenders is strictly 
prohibited and the tenders submitted by the contractors who resort to canvassing will be 
liable for rejection. 

 

11     The competent authority on behalf of DDA reserves to himself the right of accepting 
the whole or any part of the tender and the tenderer shall be bound to perform the 
same at the rate quoted. 
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12     The contractor shall not be permitted to tender for works in the DDA Circle (Division  
in case of contractors of Horticulture/Nursery category) responsible for award and 
execution of contracts in which his near relative is posted as Divisional Accountant or 
as an officer in any capacity between the grades of Commissioner (Sports) and Junior 
Engineer (both inclusive).  He shall also intimate the names of persons who are 
working with him in any capacity or are subsequently employed by him and who are 
near relatives of any Gazetted officer in DDA or in the Ministry of Urban 
development. Any breach of this condition by the contractor would render him liable 
to be removed from approved list of contractors of this department 

 

13     No Engineer of gazette rank or other Gazetted officer employed in engineering or 
Administrative duties in an Engineering department of the Government of India is 
allowed to work as a contractor for a period of one year after his retirement from the 
Government service, without the previous permission of the Government of India in 
writing. This contract is liable to be cancelled if either the contractor or any of his 
employees is found anytime to be such a person who had not obtained the permission 
of the DDA as aforesaid before submission of the tender or engagement in the 
contractor’s service. 

 

14. The tender for the work shall remain open for acceptance for a period of ninety (90) 
days from the date of opening of tender/ninety days from the date of pening of 
financial bid(strike out as the case may be). If any tenderer withdraws his tender 
before the said period or issue of letter of acceptance, whichever is earlier, or makes 
any modifications in the terms and conditions of tender which are not acceptable to 
the department, then the DDA shall, without prejudice to any other right or remedy, 
be at liberty to forfeit 50% of the said earnest money as aforesaid. Further the tenderer 
shall not be allowed to participate in the re tendering process of the work. 

 

15 This ‘Notice Inviting Tender’ shall form part of the contract document. The 
successful   tenderer/contractor on acceptance of his tender by the Accepting 
Authority, shall, within 15 days from the stipulated date of start of the work, sign the 
contract consisting of :- 

 

(a) The Notice inviting tender, all the documents including additional conditions, 
specifications and drawings, if any, forming the tender as issued at the time 
of invitation of tender and acceptance thereof together with any 
correspondence leading thereto. 

(b) Standard NIT Form 7/8 or other Standard DDA Form as mentioned. 
 

16        For Composite Tenders: 
 

16.1.1  The Commissioner (Sports) in charge of the major component will call tenders for the 
composite   work. The cost of tender document and Earnest Money will be fixed with respect 
to the combined estimated cost put to tender for the composite tender. 

16.1.2   The tender document will include following three components:{{{{{ 

Part A: - Notice Inviting Tender form, Contract for work form including schedule A to 
F for major component of the work, General Conditions of Contract for 
works. 

Part B: - General/specific conditions, specifications and schedule of quantities applicable to 
major component of the work. 

Part C:-    Schedule A to F for minor component of the work, (Commissioner (Sports) in 
charge of major component shall also be competent authority under clause 2 
and clause 5 as mentioned in schedule A to F for major components) General/ 
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specific conditions, specifications and schedule of quantities applicable to 
minor component(s) of the work.. 

[16.1.3    The tenderer must associate with himself, agencies of the appropriate class eligible to 
tender   for the minor components individually. 

 

16.1.4  The eligible tenderers shall quote rates for all items of major component as well as for all 
items of minor components of work.  It will be obligatory on the part of the tenderer to sign 
the tender document for all the components (The schedule of quantities, conditions and 
special conditions etc.). 

 

16.1.5  After acceptance of the tender by competent authority, the Commissioner (Sports) in 
charge of major component of   the work shall issue letter of award on behalf of the DDA. 
After the work is awarded,   the main contractor will have to enter into one agreement with 
Commissioner (Sports) in charge of  major component   and has also to sign two/or more 
copies of agreement depending upon number of Commissioner (Sports) in  charge of 
minor components. One such signed set of agreement shall be handed over to 
Commissioner (Sports) in charge of minor component. Commissioner (Sports) of major 
component will operate part A and part B of the agreement. Commissioner (Sports)in 
charge of minor components) shall operate Part C along with Part A of the agreement. 

 

16.1.6  Entire work under the scope of composite tender including major and all minor 
components shall be executed 'under one agreement. 

 

16.1.7    Security Deposit will be worked out separately for each component corresponding to the 
estimated cost of the respective component of works. The Earnest Money will become part 
of the security deposit of the major component of work. 

 

16.1.8    The main contractor has to associate agency(s) for minor component(s) confirming to 
eligibility criteria as defined in the tender document and has to submit detail of such 
  agency(s) to Commissioner (Sports) of minor component(s) within prescribed time. 
Name of the agency(s) to be associated shall be approved by Commissioner (Sports)of 
minor component(s). 

 

16.1.9    In case the main contractor intends to change any of the above agency/agencies 
during the operation of the contract, he shall obtain prior approval of Commissioner 
(Sports)of minor component. The new agency/agencies shall also have to satisfy the 
laid down eligibility criteria. In case Commissioner (Sports) is not satisfied with the 
performance of any   agency, he can direct the contractor to change the agency 
executing such items of work and this shall be binding on the   contractor. 

 

16.1.10  The main contractor has to enter into agreement with the contractors) associated by 
him for execution of minor component(s). Copy of such agreement shall be submitted 
to Commissioner (Sports) in charge of minor component as well as to Commissioner 
(Sports) in charge of major component.  In case of change of associate contractor, 
the main contractor has to enter into agreement with the new contractor associated 
by him. 

 

16.1.11      Running payment for the major component shall be made by Commissioner (Sports) 
of major discipline to the main contractor. Running payment for minor components 
shall be made by the   Commissioner (Sports) of the discipline of minor component 
directly to the main contractor. 

 

16.1.12  Final bill of whole work shall be finalized and paid by the Commissioner (Sports) of major 
component. Commissioner (Sports) of minor component(s) will prepare and pass the final 
bill for their component of work and pass on the same to the Commissioner (Sports) of 
major component for including in the final bill for composite contract.           

17. In case any discrepancy is noticed between the document as uploaded at the 
time of submission of the bid online and hard copies as submitted physically in 
the office of Commissioner (Sports), then the bid submitted shall be come 
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invalid and the Government shall, without prejudice to any other right or 
remedy, be at liberty to forfeit 50% of the said earnest money as aforesaid.  
Further the tenderer shall not be allowed to participate in the retendering 
process of the work.                   
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ITEM/PERCENTAGE RATE TENDER AND CONTRACT FORM   
 

 
Name of Work : Upgradation of Yamuna Sports Complex 

SH : Providing and fixing of Indigenous Good Quality with 

Heavy Base Gymnastics Equipment for the Gymnastics Hall 

at YSC 

 
i) To be submitted through E-Tendering up to 3.00 pm on 31.05.2013        

              
ii) To be opened through E-Tendering at 2.30 pm on 04.06.2013 at Siri Fort Sports Complex, 

Agust Kranti Marg, Siri Fort, Delhi. 
 

T E N D E R  
I/ We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F.  
Specifications applicable, Drawings & Designs, General Rules and Directions, Conditions of 
Contract, clauses of contract, special condition, Schedule of Rate & other documents and 
Rules referred to in the conditions of contract and all other contents in the tender document 
for the work. 
  
I/We hereby tender for the execution of the work specified for the DDA within the time 
specified in Schedule ‘F’, viz., schedule of quantities and in accordance in all respects with 
the specifications, designs, drawings and instructions in writing referred to in Rule-1 of 
General Rules and Directions and in Clause 11 of the clauses of contract and with such 
materials as are provided for, by, and in respects in accordance with, such conditions so far as 
applicable. 

 
We agree to keep the tender open for ninety (90) days from the due date of its opening / 
Ninety days from the date of opening of financial bid (strike out as the case may be) and not 
to make any modifications in its terms & conditions. 

 
A sum of Rs 12408/- is hereby forwarded through RTGS/NEFT in the account of “Yamuna 
Sports Complex, DDA as earnest money. If I/we, fail to furnish the prescribed performance 
guarantee within prescribed period, I/We agree that the said DDA or his successors in office 
shall without prejudice to any other right or remedy, be at liberty to forfeit the said earnest 
money absolutely.  Further, if I/we fail to commence work as specified, I/we agree that DDA 
or its successors in office shall without prejudice to any other right or remedy available in 
law, be at liberty to forfeit the said earnest money and the performance guarantee absolutely, 
otherwise the said earnest money shall be retained by him towards security deposit to execute 
all the works referred to in the tender documents upon the terms and conditions contained or 
referred to therein and to carry out such deviations as may be ordered, up to maximum of the 
percentage mentioned in Schedule ‘F’ and those in excess of that limit at the rates to be 
determined in accordance with the provision contained in Clause 12.2 and 12.3 of the tender 
form. 
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Further, I/We agree that in case of forfeiture of earnest money or both Earnest Money & 
Performance Guarantee as aforesaid, I/We shall be debarred for participation in the re 
tendering process of the work. 

            
            I/we undertake and confirm that eligible similar work(s) has/have got executed  through 

another contractor on back to back basis.  Further that, if such a violation  comes to the notice 
of the Department, then I/we shall be debarred for tendering in DDA in future for ever.  Also, if 
such a violation comes to the notice of the  Department before the date of start of work the 
Commissioner (Sports) shall be free to forfeit the entire amount of earnest money deposit 
/performance guarantee.” 

 
I/we hereby declare that I/we shall treat the tender documents drawings and other records 
connected with the work as secret/ confidential documents and shall not communicate 
information derived there from to any person other than a person to whom I/we am/are 
authorized to communicate the same or use the information in any manner prejudicial to the 
safety of the State. 
 
Signature of witness                                                    Signature of contactor 
Name:                                                                          Name: 
Address:                                                                     Address: 
         
Occupation: 
 

A C C E P T A N C E 
The above tender (as modified by you as provided in the letters mentioned hereunder) is 

accepted by me for and on behalf of the DDA for a sum of Rs………………….. (Rupees 

_____________________________________________________________)  

The letters referred to below shall form part of this contract Agreement: 
 

i) 

ii) 

iii) 

                                                            For & on behalf of Delhi Development Authority           

                                                           Signature __________________________ 

              Designation:    Commissioner (Sports) 
                                                             Sports Wing 
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GENERAL RULES AND DIRECTIONS 
 
1. All work proposed for execution by contract will be notified in a form of invitation to tender 

pasted in public places & signed by the officer inviting tender or by publication in News 
paper as the case may be. 

 
This form will state the work to be carried out, as well as the date for submitting and opening 
tenders and the time allowed for carrying out the work, also the amount of earnest money to 
be deposited along with tender, the Performance Guarantee to be deposited by the successful 
agency / contractor and the amount of security deposit to be deducted from bills.  Copies of 
the specifications, designs and drawings and any other documents required in connection with 
the work signed for the purpose of identification by the officer inviting tender shall also be 
open for inspection by the contractor at the office of officer inviting tender during office 
hours. 

 
2. In the event of the tender being submitted by a firm, it must be signed separately by each 

partner thereof or in the event of the absence of any partner, it must be signed on his behalf by 
a person holding a power of attorney authorizing him to do so, such power of attorney to be 
produced with the tender, and it must disclose that the firm is duly registered under the Indian 
Partnership Act, 1952. 

 
3. Receipts for payment made on account of work, when executed by a firm, must also be signed 

by all the partners, except where contractors are described in their tender as a firm, in which 
case the receipts must be signed in the name of the firm by one of the partners, or by some 
other person having due authority to give effectual receipts for the firm. 

 
4. Any person who submits a tender shall fill up the Schedule of Quantities, stating at what rate 

he is willing to undertake each item of the work.  Tenders, which propose any alteration in the 
work specified in the said form of invitation to tender, or in the time allowed for carrying out 
the work, or which contain any other conditions of any sort, including conditional rebates, 
will be summarily rejected. No single tender shall include more than one work, but 
contractors who wish to tender for two or more works shall submit separate tender for each. 
Tender shall have the name and number of the works which they refer, written on the 
envelopes. 

 
4A In case of Percentage Rate Tenders, contractor shall fill up the tender form, stating at what 

percentage below/above (in figures as well as in words) the total estimated cost given in 
Schedule of Quantities at Schedule-A, he will be willing to execute the work.  The tender 
submitted shall be treated as invalid if:-  
1. The contractor does not quote percentage above/below on the total amount of tender or 

any section/sub head of the tender. 
2. The percentage above/below is not quoted in figures & words both on the total amount of 

tender or any section/sub head of the tender. 
3. The percentage quoted above/below is different in figures & words on the total amount of 

tender or any section/sub head of the tender: 
Tenders, which propose any alteration in the work specified in the said form of invitation to 
tender, or in the time allowed for carrying out the work, or which contain any other conditions 
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of any sort including conditional rebates, will be summarily rejected.  No single tender shall 
include more than one work, but contractors who wish to tender for two or more works shall 
submit separate tender for each.  Tender shall have the name and number of the works to 
which they refer, written on the envelopes. 

 
4B       In case the lowest tendered amount (estimated cost+ amount worked on the basis of percentage 

above/below) of two  or more contractors is same, such lowest contractors will be asked to 
submit sealed revised offer in the form of letter mentioning percentage above/below on 
estimated cost of tender including all sub sections/sub heads as the case may be, but the 
revised percentage quoted above/below on tendered cost or on each sub section/sub head 
should not be higher than the percentage quoted at the time of submission of tender.  The 
lowest tender shall be decided on the basis of revised offers. 

  
 In case any such contractor refuses to submit revised offer, then it shall be treated as 

withdrawal of his tender before acceptance and 50% of earnest money shall be forfeited. 
 
 If the revised tendered amount of two more contractors received in revised offer is again 

found to be equal, the lowest tender, among such contractors, shall be decided by draw of lots 
in the presence of Commissioner (Sports), the lowest contractors those have quoted equal 
amount of their tenders. 

 
 
 In case all the lowest contractors those have quoted same tendered amount, refuse to submit 

revised offers, then tenders are to be recalled after forfeiting 50% of EMD of each contractor. 
  
 Contractor(s) whose earnest money is forfeited because of non submission of revised offer, 

shall not be allowed to participate in the re-tendering process of the work. 
 
5. The officer inviting tender or his duly authorized representatives will open tenders and will 

enter the amounts of the several tenders in a comparative statement in a suitable form.  In the 
event of a tender being accepted, a receipt for the earnest money shall be thereupon be given 
to the contractor who shall thereupon for the purpose of identification of copies of the 
specifications and other documents mentioned in Rule-1 In the event of a tender being 
rejected, the earnest money shall thereupon be returned to the contractor remitting the same, 
without any interest. 

 
6. The officer inviting tenders shall have the right of rejecting all or any of the tenders and will 

not be bound to accept the lowest or any other tender. 
 
7.        The receipt of an accountant or clerk for any money paid by the contractor will not be 

considered as any acknowledgement or payment to the officer inviting tender and the   
contractor shall be responsible for seeing that he procures a receipt signed by the   officer 
inviting tender or a duly authorized Cashier. 

 
8. The memorandum of work tendered for and the schedule of materials to be supplied by the 

department and their issue-rates, shall be filled and completed in the office of the officer 
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inviting tender before the tender form is uploaded. If a form is uploaded on website without 
having been so filled in and incomplete, he shall request the officer to have this done before 
he completes his tender.  

 
9. The tenderers shall sign a declaration under the officials Secret Act 1923, for maintaining 

secrecy of the tender documents, drawings or other records connected with the work given to 
them. The unsuccessful tenderer(s) shall return all the drawings given to them.    

 
10. In the case of Item Rate Tenders only rates quoted shall be considered.  Any tender containing 

percentage below/ above the rates quoted is liable to be rejected.  Rates quoted by the 
contractor in item rate tender in figures and words shall be accurately filled in so that there is 
no discrepancy in the rates written in figures and words.  However, if a discrepancy is found, 
the rates which correspond with the amount worked out by the contractor shall unless 
otherwise proved be taken as correct.  If the amount of an item is not worked out by the 
contractor or it does not correspond with the rates written either in figures or in words, then 
the rates quoted by the contractor in words shall be taken as correct.  Where the rates quoted 
by the contractor in figures and in words tally but the amount is not worked out correctly, the 
rates quoted by the contractor will unless otherwise proved be taken as correct and not the 
amount.  In event no rate has been quoted for any item(s), leaving space both in figure(s), 
word(s), and amount blank, it will be presumed that the contractor has included the cost of 
this/these item(s) in other items and rate for such item(s) will be considered as zero and work 
will be required to be executed accordingly. 

  
10A In case of Percentage Rate Tenders only percentage quoted shall be considered.  Any tender 

containing item rates is liable to be rejected.  Percentage quoted by the contractor in 
percentage rate tenders shall be accurately filled in figures and words, so that there is no 
discrepancy.   

 
11. In the case of any tender where unit rate of any item/ items appear unrealistic, such tender will 

be considered as unbalanced and in case the tenderer is unable to provide satisfactory 
explanation, such a tender is liable to be disqualified and rejected. 

 
12. All rates shall be filled in tender form.  The amount for each item should be worked out and 

requisite totals given.  Special care should be taken to write the rates in figures as well as in 
words and the amount in figures only, in such a way that interpolation is not possible.  The 
total amount should be written both in figures and in words.  In case of figures, the word ‘Rs.’ 
should be written before the figure of rupees and word ‘P’ after the decimal figures, e.g. 
‘Rs.2.15 P’ and in case of words, the word, ‘Rupees’ should precede and the word ‘Paise’ 
should be written at the end.  Unless the rate is in whole rupees and followed by the word 
‘only’ it should invariably be up to two decimal places.  While quoting the rate in schedule of 
quantities, the word ‘only’ should be written closely following the amount and it should not 
be written in the next line. 

 
12A In Percentage Rate Tender, the tenderer shall quote percentage below/above (in figures as 

well as in words) in which he will be willing to execute the work.  He shall also work out the 
total amount of his offer and the same should be written in figures as well as in words in such 
a way that no interpolation is possible.  In case of figures, the words ‘Rs.’ Should be written 
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before the figures of rupees and word ‘P’ after the decimal figures, e.g. ‘Rs.2.15P’ and in case 
of words, the word ‘Rupees’ should precede and the word ‘Paisa’ should be written at the end. 

 
13(i)  The contractor whose tender is accepted will be required to furnish performance 

guarantee of 5% (five percent) of the tendered amount within the period specified 
scheduled F. This guarantee shall be in the form of cash (in case guarantee amount is 
less than Rs 10,000/-) or deposit at call received of any scheduled bank/Banker’s 
cheque of any scheduled bank/ Demand Draft of any scheduled bank/pay order of any 
scheduled any bank (in case guarantee amount than Rs 1,00,000/-) or  Govt. securities 
fixed deposit receipts or guarantee bonds of any scheduled bank or the state Bank of 
India in accordance with the prescribed form. 

 
(ii)  The contractor whose tender is accepted, will also be required to furnish by way of 

security Deposit for the fulfillment of his contract, an amount equal to 5% of the   
tendered value of work. The security deposit will be collected by deductions from the 
running bills of the contractor at the rates mentioned above and the earnest money  
deposited at the time of the tenders , will be treated as part of the security deposit . 
The  security deposit will also accepted in cash or in the shape of government 
securities.   Fixed deposit receipt of a Scheduled bank or State Bank of India will also 
be accepted  for this purpose provided conformity advice is enclosed.    

 
14. On acceptance of the tender, the name of the accredited representative(s) of the 

contractor who would be responsible for taking instructions from the Commissioner 
(Sports) shall be communicated in writing to the Commissioner (Sports). 

 
15. Sales-Tax / VAT (Except Service Tax) Purchase Tax, Turnover Tax or any other tax 

on material in respect of this contract shall be payable by the Contractor and DDA 
will not entertain any claim whatsoever in respect of the same. However, in respect of 
service tax, same shall be paid by the contractor to the concerned department on 
demand and it will be reimbursed to him by the Commissioner (Sports) after 
satisfying that it has been actually and genuinely paid by the contractor.  

 
16. The contractor shall give a list of both gazetted and non-gazetted DDA employees 

related to him. 
 
17. The tender for the work shall not be witnessed by a contractor or contractors who 

himself/ themselves have/ have tendered or who may has/ have tendered for the same 
work.  Failure to observe this condition would render, tenders of the contractors 
tendering, as well as witnessing the tender, liable to summary rejection. 

 
18. The tender for composite work includes ,in addition to building work, all other works 

such as sanitary and water supply installations, electrical work ,horticulture work, 
roads and paths etc. The tenderer apart from being a registered contractor (B&R) of 
appropriate class, must associate himself with agencies of appropriate class which are 
eligible to tender for sanitary and water supply drainage, electrical and horticulture 
works in the composite tender.   
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19. The contractor shall submit  list of works which are in hand (progress) in the 
following form:- 

Name of Work 
 
 
 
 

1 

Name and 
particulars of 

Division 
where work is 

being 
executed 

2 

Value of work 
 
 
 
 

3 

Position of 
Work in 
progress 

 
 

4 

Remarks 
 
 
 
 

5 

     

 
20. The contractor shall comply with the provisions of the Apprentices Act 1961, and the 

rules and orders issued there under from time to time.  If he fails to do so, his failure 
will be a breach of the contract and the DDA may in his discretion, without prejudice 
to any other right or remedy available in law, cancel the contract.  The contractor shall 
also be liable for any pecuniary liability arising on account of any violation by him of 
the provisions of the said Act. 
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CONDITIONS OF CONTRACT 
 

Definitions 
1. The Contract means the documents forming the tender and acceptance thereof and 

the formal agreement executed between the competent authority on behalf of the 
DDA and the Contractor, together with the documents referred to therein including 
these conditions, the specifications, designs, drawings and instructions issued from 
time to time by the Commissioner (Sports) and all these documents taken together, 
shall be deemed to form one contract and shall be complementary to one another. 

2. In the contract, the following expressions shall, unless the context otherwise requires, have 
the meanings, hereby respectively assigned to them: 

i) The expression works or work shall, unless there be something either in the subject or 
context repugnant to such construction, be construed and taken to mean the works by or by 
virtue of the contract contracted to be executed whether temporary or permanent, and whether 
original, altered, substituted or additional. 

ii) The Site shall mean the land/ or other places on, into or through which work is to be executed 
under the contract or any adjacent land, path or street through which work, is to be executed 
under the contract or any adjacent land, path or street which may be allotted or used for the 
purpose of carrying out the contract. 

iii) The Contractor shall mean the individual, firm or company, whether incorporated or not, 
undertaking the works and shall include the legal personal representative of such individual or 
the persons composing such firm or company, or the successors of such firm or company and 
the permitted assigns of such individual, firm or company. 

iv) Deleted. 
v) The Commissioner (Sports) means the Officer who shall supervise and be in charge of the 

work and who shall sign the contract on behalf of DDA as mentioned in Schedule ‘F’ 
hereunder. 

vi) Deleted. 
vii) Deleted. 
viii) Accepting Authority shall mean the authority mentioned in Schedule ‘F’. 
ix) Excepted Risk are risks due to riots (other than those on account of contractor’s employees), 

war (whether declared or not) invasion, act of foreign enemies, hostilities, civil war, rebellion 
revolution, insurrection, military or usurped power, any acts of Government, damages from 
aircraft, acts of God, such as earthquake, lightening and unprecedented floods, and other 
causes over which the contractor has no control and accepted as such by the Accepting 
Authority or causes solely due to use or occupation by Government of the part of the works in 
respect of which a certificate of completion has been issued or a cause solely due to 
Government’s faulty design of works. 

x) Market Rate shall be the rate as decided by the Commissioner (Sports) on the basis of the 
cost of materials and labour at the site where the work is to be executed plus the percentage 
mentioned in Schedule ‘F’ to cover, all overheads and profits. 

xi) Schedule(s) referred to in these conditions shall mean the relevant schedule(s) annexed to the 
tender papers or the standard Schedule of Rates of the government mentioned in Schedule ‘F’ 
hereunder, with the amendments thereto issued up to the date of receipt of the tender. 

xii) Department means DDA/Delhi Development Authority   
xiii) Deleted. 
xiv) Tendered value means the value of the entire work as stipulated in the letter of award. 
xv) Date of commencement of work: The date of commencement of work shall be the date of 

start as specified in schedule ‘F’ or the first date of handing over of the site, which ever is 
later, in accordance with phasing if any, as indicated in the tender document.     

3. Scope and Performance  
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Where the context so requires, words imparting the singular only also include the plural and 
vice versa.  Any reference to masculine gender shall whenever required include feminine 
gender and vice versa. 

4. Headings and Marginal notes to these General Conditions of Contract shall not be deemed to 
form part thereof or be taken into consideration in the interpretation or construction thereof or 
of the contract. 

5. The contractor shall be furnished, free of cost one certified copy of the contract documents 
except standard specifications, Schedule of Rates and such other printed and published 
documents, together with all drawings as may be forming part of the tender papers.  None of 
these documents shall be used for any purpose other than that of this contract. 

6. Works to be carried out  
The work to be carried out under the Contract shall, except as otherwise provided in 
these conditions, include all labour, materials, tools, plants, equipment and transport 
which may be required in preparation of and for and in the full and entire execution 
and completion of the works.  The descriptions given in the Schedule of quantities 
(Schedule-A) shall, unless otherwise stated, be held to include wastage on materials, 
carriage and cartage, carrying and return of empties, hoisting, setting, fitting and 
fixing in position and all other labours necessary in and for the full and entire 
execution and completion of the work as aforesaid in accordance with good practice 
and recognized principles. 

7. Sufficiency of Tender 
The Contractor shall be deemed to have satisfied himself before tendering as to the 
correctness and sufficiency of his tender for the works and of the rates and prices quoted in 
the Schedule of Quantities, which rates and prices shall, except as otherwise provided, cover 
all his obligations under the Contract and all matters and things necessary for the proper 
completion and maintenance of the works. 

8. Discrepancies and Adjustment of Errors 
 The several documents forming the Contract are to be taken as mutually explanatory of one 

another, detailed drawings being followed in preference to small scale drawing and figured 
dimensions in preference to scale and special conditions in preference to General Conditions. 

8.1 In the case of discrepancy between the Schedule of Quantities, Specifications, and/or the 
Drawings, the following order of preference shall be observed: 
i) Description of schedule of quantities. 
ii) Particular specification and Special Condition, if any. 
iii) Drawings. 
iv) CPWD Specifications. 
v) Indian Standard Specifications  of B.I.S 

8.2 If there are varying or conflicting provisions made in any one document forming part of the 
contract, the Accepting Authority shall be the deciding authority with regard to the intention 
of the document and his decision shall be final and binding on the contractor. 

8.3 Any error in description, quantity or rate in Schedule of Quantities or any omission there from 
shall not vitiate the Contract or release the Contractor from the execution of the whole or any 
part of the works comprised therein according to drawings and specifications or from any of 
his obligations under the contract. 

9. Signing of Contract 
The successful tenderer/ contractor, on acceptance of his tender by the Accepting Authority, 
shall, within 15 days from the stipulated date of start of the work sign the contract consisting 
of: 
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i) The letter inviting tender, all the documents including drawings, if any, forming the tender as 

issued at the time of invitation of tender and acceptance thereof together with any 
correspondence leading thereto. 
 

ii)        Standard tender document as mentioned in Schedule ‘F’ consisting of: 
a) Various Standard clauses with corrections up to the date stipulated in Schedule ‘F’ along with 

annexure thereto. 
b) Safety Code 
c) Model Rules for the protection of health, sanitary arrangements for workers employed by 

DDA or its contractors. 
d) Contractors labour regulations. 
e) List of Acts and omissions for which fines can be imposed. 

 
iii) No payment for work done will be made unless contract is signed by the contractor. 
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CLAUSES OF CONTRACT 
 

CLAUSE 1 
Performance Guarantee 
i) The Contractor shall submit an irrevocable Performance Guarantee of 5% (Five 

percent) of the tendered amount in addition to other deposits mentioned elsewhere in 
the contract for his proper performance of the contract agreement, (not withstanding 
and/or without prejudice to any other provisions in the contract) within period 
specified in Schedule ‘F’ from the date of issue of letter of acceptance.  This period 
can be further extended by the Commissioner (Sports) up to a maximum period as 
specified in schedule ‘F’ on written request of the contractor stating the reasons for 
delay in procuring the performance Guarantee to the satisfaction of the Commissioner 
(Sports).  This guarantee shall be in the form of cash (in case guarantee amount is less 
than Rs10,000/-) or Deposit at call receipt of any scheduled bank or banker cheque of 
any scheduled bank/ Demand Draft of any scheduled bank/Pay order of any scheduled 
bank(in case guarantee amount is less than Rs. 1,00,000/-) or   Government Securities 
or Fixed Deposit Receipts or Guarantee Bonds of any Scheduled Bank or the State 
Bank of India in accordance with the form annexed hereto.  In case a fixed deposit 
receipt of any Bank is furnished by the contractor to the DDA as part of the 
performance guarantee and the Bank is unable to make payment against the said fixed 
deposit receipt, the loss caused thereby shall fall on the contractor and the contractor 
shall forthwith on demand furnish additional security to the DDA to make good the 
deficit. 

 
 ii) The Performance Guarantee shall be initially valid up to the stipulated date of 

completion plus 60 days beyond that.  In case the time for completion of work gets 
enlarged, the contractor shall get the validity of Performance Guarantee extended to 
cover such enlarged time for completion of work.  After recording of the completion 
certificate for the work by the competent authority, the performance guarantee shall 
be returned to the contractor, without any interest. 

 
iii) The Commissioner (Sports) shall not make a claim under the performance guarantee 

except for amounts to which the DDA is entitled under the contract (not withstanding 
and/or without prejudice to any other provisions in the contract agreement) in the 
event of: 

 
a) Failure by the contractor to extend the validity of the Performance Guarantee as 

described herein above, in which event the Commissioner (Sports) may claim the full 
amount of the Performance Guarantee. 

 
b) Failure by the contractor to pay DDA any amount due, either as agreed by the 

contractor or determined under any of the Clauses/ Conditions of the agreement, 
within 30 days of the service of notice to this effect by Commissioner (Sports). 

 
iv) In the event of the contract being determined or rescinded under provision of any of 

the Clause/ Condition of the agreement, the performance guarantee shall stand 
forfeited in full and shall be absolutely at the disposal of the DDA 
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CLAUSE 1A 
Recovery of Security Deposit 
The person/persons whose tender(s) may be accepted (hereinafter called the contractor) shall 
permit DDA at the time of making any payment to him for work done under the contract to 
deduct a sum at the rate of 5% of the gross amount of each running bill till the sum along 
with the sum already deposited as earnest money, will amount to security deposit of 5% of 
the tendered value of the work. Earnest money shall be adjusted first in the security deposit 
and further recovery of security deposit shall commence only when the update amount of 
security deposit starts exceeding the earnest money. Such deductions will be made and held 
by DDA by way of Security Deposit unless he/they has/have deposited the amount of 
Security at the rate mentioned above in the form cash or in the form of Government 
Securities or fixed deposit receipts. In case a fixed deposit receipt of any Bank is furnished by 
the contractor to the DDA as part of the security deposit and the Bank is unable to make 
payment against the said fixed deposit receipt, the loss caused thereby shall fall on the 
contractor and the contractor shall forthwith on demand furnish additional security to the 
DDA to make good the deficit. 
All compensations or the other sums of money payable by the contractor under the terms of 
this contract may be deducted from, or paid by the sale of a sufficient part of his security 
deposit or from the interest arising there from, or from any sums which may be due to or may 
become due to the contractor by DDA on any account whatsoever and in the event of his 
Security Deposit being reduced by reason of any such deductions or sale as aforesaid, the 
contractor shall within 10 days make good in cash or fixed deposit receipt tendered by the 
State Bank of India or by Scheduled Banks or Government Securities (if deposited for more 
than 12 months) endorsed in favour of the DDA, any sum or sums which may have been 
deducted from, or raised by sale of his security deposit or any part thereof.  The security 
deposit shall be collected from the running bills of the contractor at the rates mentioned 
above and the Earnest money deposited at the time of tender will be treated as part of the 
Security Deposit. 
The security deposit as deducted above can be released against bank guarantee issued by a 
scheduled bank, on its accumulations to a minimum of Rs.5 lakh subject to the condition that 
amount of such bank guarantee, except last one, shall not be less than Rs. 5 lakh. Provided 
further that the validity of bank guarantee including the one given against the earnest money 
shall be in conformity with provisions contained in clause 17 which shall be extended from 
time to time depending upon extension of contract granted under provisions of Clause 2 and 
Clause 5.  
Note-1: Government papers tendered as security will be taken at 5% (five percent) below its 

market price or at its face value, whichever is less. The market price of Government 
paper would be ascertained by the Officer at the time of collection of interest and the 
amount of interest to the extent of deficiency in value of the Government paper will 
be withheld if necessary. 

Note-2: Government Securities will include all forms of Securities mentioned in rule No.274 
of the G.F. Rules except fidelity bond.  This will be subject to the observance of the 
condition mentioned under the rule against each form of security. 

Note-3: Note 1 & 2 above shall be applicable for both clause 1 and 1A. 
 
 
 
CLAUSE 2 
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Compensation for Delay 
If the contractor fails to maintain the required progress in terms of clause 5 or to complete the 
work and clear the site on or before the contract or extended date of completion, he shall, 
without prejudice to any other right or remedy available under the law to the DDA on account 
of such breach, pay as agreed compensation the amount calculated at the rates stipulated 
below as the Authority specified in Schedule F (whose decision in writing shall be final & 
binding) may decide on the amount of tendered value of the work for every completed 
day/month (as applicable) that the progress remains below that specified in Clause 5 or that 
the work remains incomplete. 
This will also apply to items or group of items for which a separate period of completion has 
been specified. 
i) Compensation  @ 1.5% per month of delay to be  
  for delay of work computed on per day basis 
Provided always that the total amount of compensation for delay to be paid under this 
Condition shall not exceed 10% of the Tendered Value of work or of the Tendered Value of 
the item or group of items of work for which a separate period of completion is originally 
given.  
The amount of compensation may be adjusted or set-off against any sum payable to the 
Contractor under this or any other contract with the DDA.  In case, the contractor 13 does not 
achieve a particular milestone mentioned in schedule F, or the re-scheduled milestone(s) in 
terms of Clause 5.4, the amount shown against that milestone shall be withheld, to be 
adjusted against the compensation levied at the final grant of Extension of Time.  With 
holding of amount on failure to achieve a milestone, shall be automatic without any notice to 
the contractor.  However, if the contractor catches up with the progress of work on the 
subsequent milestone(s), the withheld amount shall be released.  In case the contractor fails to 
make up for the delay in subsequent milestone(s), amount mentioned against each milestone 
missed subsequently also shall be withheld.  However, no interest, whatsoever, shall be 
payable on such withheld amount. 
 
CLAUSE 2A – DELETED  
Incentive for early completion 
In case, the contractor completes the work ahead of scheduled completion time, a bonus @ 
1% (one percent) of the tendered value per month computed on per day basis, shall be 
payable to the contractor, subject to a maximum limit of 5% (five percent) of the tendered 
value.  The amount of bonus, if payable, shall be paid along with final bill after completion of 
work.  Provided always that provision of the Clause 2A shall be applicable only when so 
provided in ‘Schedule F’.   
 
CLAUSE 3 
When Contract can be Determined 
Subject to other provisions contained in this clause, the Commissioner (Sports) may, without 
prejudice to his any other rights or remedy against the contractor in respect of any delay, 
inferior workmanship, any claims for damages and/or any other provisions of this contract or 
otherwise, and whether the date of completion has or has not elapsed, by notice in writing 
absolutely determine the contract in any of the following cases: 
i) If the contractor having been given by the Commissioner (Sports) a notice in writing 

to rectify, reconstruct or replace any defective work or that the work is being 
performed in an inefficient or otherwise improper or un-workman like manner shall 
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omit to comply with the requirement of such notice for a period of seven days 
thereafter. 

ii) If the contractor has, without reasonable cause, suspended the progress of the work or 
has failed to proceed with the work with due diligence so that in the opinion of the 
Commissioner (Sports) (which shall be final and binding) he will be unable to secure 
completion of the work by the date for completion and continues to do so after a 
notice in writing of seven days from the Commissioner (Sports). 

iii) If the contractor fails to complete the work within the stipulated date or items of work 
with individual date of completion, if any stipulated, on or before such date(s) of 
completion and does not complete them within the period specified in a notice given 
in writing in that behalf by the Commissioner (Sports). 

iv) If the contractor persistently neglects to carry out his obligations under the contract 
and/or commits default in complying with any of the terms and conditions of the 
contract and does not remedy it or take effective steps to remedy it within 7 days after 
a notice in writing is given to him behalf by the Commissioner (Sports). 

v) If the contractor shall offer or give or agree to give to any person in DDA service or to 
any other person on his behalf any gift or consideration of any kind as an inducement 
or reward for doing or forbearing to do or for having done or forborne to do any act in 
relation to the obtaining or execution of this or any other contract for DDA. 

vi) If the contractor shall enter into a contract with DDA in connection with which 
commission has been paid or agreed to be paid by him or to his knowledge, unless the 
particulars of any such commission and the terms of payment thereof have been 
previously disclosed in writing to the Commissioner (Sports). 

vii) If the contractor shall obtain a contract with DDA as a result of wrong tendering or 
other non-bonafide methods of competitive tendering. 

viii) If the contractor being an individual, or if a firm, any partner thereof shall at any time 
be adjudged insolvent or have a receiving order or order for administration of his 
estate made adjust him or shall take any proceedings for liquidation or composition 
(other than a voluntary liquidation for the purpose of amalgamation  or reconstruction 
) under any Insolvency Act for the time being in force or make any conveyance or 
assignment of  his  effects or composition or arrangement for the benefit of his 
creditors or purport so to do, or if any application be made under any Insolvency Act 
for the time being in force for the sequestration of his estate or if a trust deed be 
executed by him for benefit of his creditors. 

ix) If the contractor being a company shall pass a resolution or the court shall make an 
order that the company shall be wound up or if a receiver or a manager on behalf of a 
creditor shall be appointed or if circumstances shall arise which entitle the court or the 
creditor to appoint a receiver or a manager or which entitle the court to make a 
winding up order. 

x) If the contractor shall suffer an execution being levied on his goods and allow it to be 
continued for a period of 21 days. 

xi) If the contractor assigns, transfers, sublets (engagement of labour on a piece-work 
basis or of labour with materials not to be incorporated in the work, shall not be 
deemed to be subletting) or otherwise parts with or attempts to assign, transfer, sublet 
or otherwise parts with the entire works or any portion thereof without the prior 
written approval of the Commissioner (Sports). 
When the contractor has made himself liable under any of the case aforesaid, the 
engineer in charge on behalf of DDA shall have powers: 
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(a) To determine the contract as aforesaid (of which termination notice in writing to 
the contractor under the hand of the Commissioner (Sports) shall be conclusive 
evidence).  Upon such determination, the Earnest Money Deposit, security 
Deposit already recovered and Performance Guarantee under the contract shall be 
liable to be forfeited and shall be absolutely at the disposal of the DDA. 

(b) After giving notice to the contractor to measure up the work of the contractor and 
to take such whole, or the balance or part thereof, as shall be un-executed out of 
his hands and to give it to another contractor to complete the work.  The 
contractor, whose contract is determine as above, shall not be allowed to 
participate in the tendering process for the balance work. 

In the event of above courses being adopted by the Commissioner (Sports), the contractor 
shall have no claim to compensation for any loss sustained by him by reasons of his 
having purchases or procured any materials or entered into any engagements or made any 
advances on account or with a view to the execution of the work or the performance of 
the contract.  And in case action is taken under any of the provision aforesaid, the 
contractor shall   not be entitled to recover or be paid any sum for any work thereof or 
actually performed under this contract unless and until the Commissioner (Sports) has 
certified in writing the performance of such work and the value payable in respect thereof 
and he shall only be entitled to be paid the value so certified 

 
CLAUSE 3A 
In case, the work cannot be started due to reasons not within the control of the contractor 
within 1/8th of the stipulated time for completion of work, either party may close the contract. 
In such eventuality, the Earnest Money Deposit and the Performance Guarantee of the 
contractor shall be refunded, but no payment on account of interest, loss of profit or damages 
etc. shall be payable at all.   
CLAUSE 4 
Contractor liable to pay Compensation even if action not taken under Clause 3 
In any case in which any of the powers conferred upon the Commissioner (Sports) by Clause-
3 thereof, shall have become exercisable and the same are not exercised, the non-exercise 
thereof shall not constitute a waiver of any of the conditions hereof and such powers shall 
notwithstanding be exercisable in the event of any future case of default by the contractor and 
the liability of the contractor for compensation shall remain unaffected.  In the event of the 
Commissioner (Sports) putting in force all or any of the powers vested in him under the 
preceding clause he may, if he so desires after giving a notice in writing to the contractor, 
take possession of (or at the sole discretion of the Commissioner (Sports) which shall be final 
and binding on the contractor) use as on hire (the amount of the hire money being also in the 
final determination of the Commissioner (Sports)) all or any tools, plant, materials and stores, 
in or upon the works, or the site thereof belonging to the contractor, or procured by the 
contractor and intended to be used for the execution of the work/or any part thereof, paying 
or allowing for the same in account at the contract rates, or, in the case of these not being 
applicable, at current market rates to be certified by the Commissioner (Sports), whose 
certificate thereof shall be final, and binding on the contractor, clerk of the works, foreman or 
other authorized agent to remove such tools, plant, materials, or stores from the premises 
(within a time to be specified in such notice) in the event of the contractor failing to comply 
with any such requisition, the Commissioner (Sports) may remove them at the contractor’s 
expense or sell them by auction or private sale on account of the contractor and his risk in all 
respects and the certificate of the Commissioner (Sports) as to the expenses of any such 
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removal and the amount of the proceeds and expenses of any such sale shall be final and 
conclusive against the contractor. 
 
CLAUSE 5 
Time and Extension for Delay 
The time allowed for execution of the Works as specified in the Schedule ‘F’ or the extended 
time in accordance with these conditions shall be the essence of the Contract.  The execution 
of the works shall commence from such time period as mentioned in letter of acceptance or 
from the date of handing over of the site whichever is later.  If the Contractor commits default 
in commencing the execution of the work as aforesaid, DDA shall without prejudice to any 
other right or remedy available in law, be at liberty to forfeit the earnest money & 
performance guarantee absolutely.  
5.1 As soon as possible after the Contract is concluded the Contractor shall submit a Time 

and Progress Chart for each milestone and get it approved by the Commissioner 
(Sports).  The Chart shall be prepared in direct relation to the time stated in the 
Contract documents for completion of items of the works.  It shall indicate the 
forecast of the dates of commencement and completion of various trades of sections 
of the work and may be amended as necessary by agreement between the 
Commissioner (Sports) and the Contractor within the limitations of time imposed in 
the Contract documents, and further to ensure good progress during the execution of 
the work, the contractor shall in all cases in which the time allowed for any work, 
exceeds one month (save for special jobs for which a separate program has been 
agreed upon) complete the work as per milestones given in Schedule ‘F’.   

5.2 If the work(s) be delayed by: 
i) force Measure, or 
ii) abnormally bad weather, or 
iii) serious loss or damage by fire, or 
iv) civil commotion, local commotion of workmen, strike or lockout, affecting 

any of  the trades employed on the work, or 
v) delay on the part of other contractors or tradesmen engaged by Commissioner 

(Sports) in executing work not forming part of the Contract, or 
vi) non-availability of stores, which are the responsibility of DDA to supply or 
vii) non-availability or break down of tools and Plant to be supplied or 

supplied   by DDA or 
viii) any other cause which, in the absolute discretion of the authority mentioned  in  

Schedule ‘F’ is beyond the Contractor’s control. 
then upon the happening of any such event causing delay, the Contractor shall immediately 
give notice thereof in writing to the Authority as indicated in Schedule 'F' but shall 
nevertheless use constantly his best endeavors to prevent or make good the delay and shall do 
all that may be reasonably required to the satisfaction of the Commissioner (Sports) to 
proceed with the works. 
5.3 Request for rescheduling of Milestones and extension of time, to be eligible for 

consideration, shall be made by the Contractor in writing within fourteen days of the 
happening of the event causing delay on the prescribed form to the Authority as 
mentioned in schedule 'F'.  The Contractor may also, if practicable, indicate in such a 
request the period for which extension is desired. 

5.4  In any such case the authority as indicated in Schedule ‘F’ may give a fair and 
reasonable extension of time and reschedule the milestones for completion of work.  
Such extension shall be communicated to the Contractor by the authority as indicated 
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in schedule ‘F’ in writing, within 3 months of the date of receipt of such request.  Non 
application by the contractor for extension of time shall not be a bar for giving a fair 
and reasonable extension by the authority as indicated in schedule 'F' and this shall be 
binding on the contractor. 

 
CLAUSE 6  
Measurements of Work Done 
Commissioner (Sports) shall, except as otherwise provided, ascertain and determine by measurement 
the value in accordance with the contract of work done.  
All measurements of all items having financial value shall be entered in Measurement book and/or 
level field book so that a complete record is obtained of all works performed under the contract. 
All measurements and levels shall be taken jointly by Commissioner (Sports) or his authorized 
representative and by the contractor or his authorized representative from time to time, during the 
progress of the work and such measurements shall be signed and dated by Commissioner (Sports) and 
the contractor or their representatives in token of their acceptance. If the contractor objects to any of 
the measurement recorded, a note shall be made to that effect with reason and signed by both the 
parties. 
If for any reason the contractor or his authorized representative is not available and the work of 
recording measurement is suspended by the Commissioner (Sports) or his representative, the 
Commissioner (Sports) and the department shall not entertain any claim from contractor for any loss 
or damage on his account. If the contractor or his authorized representative does not remain present at 
the time of such measurements after the contractor or his authorized representative have been given a 
notice in writing three (3) days in advance or fails to countersign or to record objection within a week 
from the date of the measurement, then such measurements recorded in his absence by the 
Commissioner (Sports) or his representative shall be deemed to be accepted by the contractor. 
The contractor shall without extra charge, provide all assistance with every appliance, labour and 
other things necessary for measurements and recording levels. 
Except where any general or detailed description of the work expressly shows to the contrary, 
measurements shall be taken in accordance with the procedure set forth in the specifications 
notwithstanding any provision in the relevant standard Method of measurement or any general or 
local custom. In the case of items which are not covered by specifications, measurements shall be 
taken in accordance with the relevant standard method of measurement issued by the Bureau of Indian 
Standards and if for any item no such standard is available, the a mutually agreed method shall be 
followed. 
The contractor shall give, not less than seven days’ notice to the Commissioner (Sports) or his 
authorized representative in charge of work, before covering up or otherwise placing beyond the reach 
of measurement any work in order that the same may be measured and correct dimension thereof  be 
taken before the same is covered up or placed beyond the reach of measurement and shall not cover 
up and place beyond the reach of measurement  any work without consent in writing of the 
Commissioner (Sports) or his authorized representative in charge of work who shall within the 
aforesaid period of seven days inspect the work , and if any work shall be covered up or placed 
beyond the reach of measurements without such notice having been given or the Commissioner 
(Sports)’s consent being obtained in writing, the same shall be uncovered at the contractors expense, 
or in default thereof no payment or allowance shall be made for such work or the materials with 
which the same was executed. 
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Commissioner (Sports) or his authorized representative may cause either themselves or through 
another officer of the department to check the measurement recorded jointly or otherwise as aforesaid 
and all provisions stipulated herein above shall be applicable to such checking of measurement or 
levels. 
It is also a term of this contract that recording of measurements of any item of work in the 
measurement book and/ or its payment in the interim on account or final bill shall not be considered 
as conclusive evidence as to the sufficiency of any work or material to which it relates nor shall it 
relieve the contractor from liabilities from any over measurement or defects noticed till completion of 
the defects liability period.      
 
CLAUSE 6 A 
Computerized Measurement Book 
Commissioner (Sports) shall, except as otherwise provided, ascertain and determine by measurement 
the value of work done in accordance with the contract.  
All measurements of all the items having financial value shall be entered by the contractor and 
compiled in the shape of the computerized Measurement Book having pages of A-4 size as per format 
of the department so that a complete record is obtained of all the items of works performed under the 
contract. 
All such measurements and levels recorded by the contractor or his authorized representative from 
time to time, during the progress of the work, shall be got checked by the contractor from the 
Commissioner (Sports) or his authorized representative as per interval or program fixed in 
consultation with Engineering- Charge or his authorized representative. After the necessary 
corrections made by the Commissioner (Sports), the measurement sheets shall be returned to the 
contractor for incorporating the corrections and resubmission to Engineer-in charge for the dated 
signature by the Commissioner (Sports) and the Contractor or their representative in token of their 
acceptance.  
Whenever bill is due for payment, the contractor would initially submit draft computerized 
measurement sheets and these measurements would be got checked / test checked from the 
Commissioner (Sports) and / or his authorized representative. The contractor will, thereafter, 
incorporate such changes as may be done during these checks / test checks in his draft computerized 
measurements, and submit to the department a computerized measurement book, duly bound, and 
with its pages machine numbered. The Commissioner (Sports) and / or his authorized representative 
would thereafter check this MB, and record the necessary certificates for their checks / test checks.  
The final, fair, computerized measurement book given by the contractor, duly bound, with its pages 
machine numbered, should be 100% correct, and no cutting or over-writing in the measurements 
would thereafter be allowed. If at all any error is noticed, the contractor shall have to submit a fresh 
computerized MB with its pages duly machine numbered and bound, after getting the earlier MB 
cancelled by the department. Thereafter, the MB shall be taken in the Office of YSC records, and 
allotted a number as per the Register of Computerized MBs. This should be done before the 
corresponding bill is submitted to the YSC Office for payment. The contractor shall submit two spare 
copies of such computerized MB’s for the purpose of reference and record by the various officers of 
the department.  
The contractor shall also submit to the department separately his computerized Abstract of Cost and 
the bill based on these measurements, duly bound, and its pages machine numbered along with two 
spare copies of bill. Thereafter, this bill will be processed by the YSC Office and allotted a number as 
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per the computerized record in the same way as done for the measurement book meant for 
measurements.  
The contractor shall without any extra charge, provide all assistance with every appliances, labour and 
other things necessary for checking of measurement / levels by the Commissioner (Sports) or his 
representative.  
Except where any general or detailed description of the work expressly shows to the contrary, 
measurements shall be taken in accordance with the procedure set forth in the specifications 
notwithstanding any provision in the relevant Standard Method of measurement or any general or 
local custom. In the case of items which are not covered by specifications, measurements shall be 
taken in accordance with the relevant standard method of measurement issued by the Bureau of Indian 
standards and if for any item no such standard is available then a mutually agreed method shall be 
followed. 
The contractor shall give not less than seven days notice to the Commissioner (Sports)or his 
authorized representative in charge of the work before covering up or otherwise placing beyond the 
reach of checking and / or test checking the measurement of any work in order that the same may be 
checked and / or test checked and correct dimensions thereof be taken before the same is covered up 
or  placed beyond the reach of checking and / or test checking measurement and shall not cover up 
and place beyond the reach of measurement any work without consent in writing of the Commissioner 
(Sports) or his authorized representative in charge of the work who shall within the aforesaid period 
of seven days inspect the work, and if any work shall be covered up or placed beyond the reach of 
checking and / or test checking measurement without such notice having been given or the 
Commissioner (Sports) consent being obtained in writing, the same shall be uncovered at the 
contractor’s expense, or in default thereof no payment or allowance shall be made for such work or 
the materials with which the same was executed.  
`Commissioner (Sports) or his authorized representative may cause either themselves or through 
another officer of the department to check the measurements recorded by contractor and all provisions 
stipulated herein above shall be applicable to such checking of measurement or levels. 
It is also a term of this contract that checking and / or test checking the measurements of any item of 
the work in the measurement book and/or its payment in the interim, on account of final bill shall not 
be considered as conclusive evidence as to the sufficiency of any work or material to which it relates 
nor shall it relieve the contractor from liabilities from any over measurements or defects noticed till 
completion of the defects liability period. 
 
 
 
CLAUSE 7 
Payment on Intermediate Certificate to be regarded as Advances 
No payment shall be made for work, estimated to cost Rs Twenty thousand or less till after 
the whole of the work shall have been completed and certificate of completion given. For 
works estimated to cost over Rs. Twenty thousand, the interim or running account bills shall 
be submitted by the contractor for the work executed on the basis of such recorded 
measurements on the format of the Department in triplicate on or before the date of every 
month fixed for the same by Commissioner (Sports). The contractor shall not be entitled to be 
paid any such interim payment if the gross work done together with net payments/adjustment 
of advances for the material collected, if any, since the last payment is less than the amount 
specified in schedule ‘F’, in which case the interim bill shall be prepared on the appointment 
date of the month after the requisite progress is achieved. Commissioner (Sports) shall 
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arrange to have the bill verified by taking or causing to be taken, where necessary, the 
requisite measurements of the work. In the event of the failure of the contractor to submit the 
bills, Commissioner (Sports) shall prepare or cause to be prepared such bills in which event 
no claims whatsoever due to delays on payment including that of interest shall be payable to 
the contractor. Payment on account of amount admissible shall be made by the Commissioner 
(Sports) certifying the sum to which the contractor is considered entitled by way of interim 
payment at such rates as decided by the Commissioner (Sports). The amount admissible shall 
be paid by 10th working day after the day of presentation of bill by the Contractor to 
Commissioner (Sports) or his Junior Engineer together with the account of the material 
issued by the department, or dismantled materials, if any. In case of works outside the 
headquarters of Commissioner (Sports), the period of 10 working days will be extended to 
fifteen working days. 
 All such interim payments shall be regarded as payment by way of advances against final 
payment only and shall not preclude the requiring of bad, unsound and imperfect or unskilled 
work to be rejected, removed, taken away and reconstructed or re-erected.  Any certificate 
given by the Commissioner (Sports) relating to the work done or materials delivered forming 
part of such payment, may be modified or corrected by any subsequent such certificate(s) or 
by the final certificate and shall not by itself be conclusive evidence that any work or 
materials to which it relates is/are in are accordance with the contract and specifications.  Any 
such interim payment, or any part thereof shall not in any respect conclude, determine or 
affect in any way powers of the Commissioner (Sports) under the contract or any of such 
payments be treated as final settlement and adjustment of accounts or in any way vary or 
affect the contract. 
Pending consideration of extension of date of completion, interim payments shall continue to 
be made as herein provided without prejudice to the right of the department to take action 
under the terms of this contract for delay in the completion of work, if the extension of date 
of completion is not granted by the competent authority. 
The Commissioner (Sports) in his sole discretion on the basis of a certificate from to the 
effect that the work has been completed up to the level in question make interim advance 
payments without detailed measurements for work done (other than foundation, items to be 
covered under finishing items) up to lintel level (including sunshade etc) and slab level, for 
each floor working out at 75% of the assessed value.  The advance payments so allowed shall 
be adjusted in the subsequent interim bill by taking detailed measurements thereof. 
 
 
Payments in Composite Contracts:  
In case of composite tenders, running payment for the major component shall be made by 
Commissioner (Sports) of major discipline to the main contractor.  Running payment for minor 
components shall be made by the Commissioner (Sports) of the discipline of minor 
component directly to the main contractor.  
In case main contractor fails to make the payment to the contractor associated by him within 
15 days of receipt of each running account payment, then on the written complaint of 
contractor associated for such minor component, Commissioner (Sports) of minor component 
shall serve the show cause to the main contractor and if reply of main contractor either not 
received or found unsatisfactory, he may make the payment directly to the contractor 
associated for minor component as per the terms and conditions of the agreement drawn 
between main contractor and associate contractor fixed by him.  Such payment made to the 
associate contractor shall be recovered by Commissioner (Sports) of major or minor 
component the case may be.   
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CLAUSE 8 
Completion Certificate and Completion Plans 
Within ten days of the completion of the work, the contractor shall give notice of such 
completion to the Commissioner (Sports) and within thirty days of the receipt of such notice 
the Commissioner (Sports) shall inspect the work and if there is no defect in the work, shall 
furnish the contractor with a final certificate of completion, otherwise a provisional certificate 
of physical completion indicating defects (a) to be rectified by the contractor and/or (b) for 
which payment will be made at reduced rates, shall be issued.  But no final certificate of 
completion shall be issued, nor shall the work be considered to be complete until the 
contractor shall have removed from the premises on which the work shall be executed all 
scaffolding, surplus materials, rubbish and all huts and sanitary arrangements required for 
his/their work people on the site in connection with the execution of the works as shall have 
been erected or constructed by the contractor(s) and cleaned off the dirt from all wood work, 
door, windows, walls, floor or other parts of the building, in, upon, or about which the work 
is to be executed or of which he may have had possession for the purpose of the execution 
thereof, and not until the work shall have been measured by the Commissioner (Sports).  If 
the contractor shall fail to comply with the requirements of this Clause as to removal of 
scaffolding, surplus materials and rubbish and all huts and sanitary arrangements as aforesaid 
and cleaning off dirt on or before the date fixed for the completion of work, the 
Commissioner (Sports) may at the expense of the contractor remove such scaffolding, surplus 
materials and rubbish etc., and dispose of the same as he thinks fit and clean off such dirt as 
aforesaid, and the contractor shall have no claim in respect of scaffolding or surplus materials 
as aforesaid except for any sum actually realized by the sale thereof. 
 
CLAUSE 8A 
Contractor to keep Site Clean 
When the annual repairs and maintenance of works are carried out, the splashes and 
droppings from white washing, color washing, painting etc., on walls, floor, windows, etc. 
shall be removed and the surface cleaned simultaneously with the completion of these items 
of work in the individual rooms, quarters or premises etc. where the work is done without 
waiting for the actual completion of all the other items of work in the contract.  In case the 
contractor fails to comply with the requirements of this clause, the Commissioner (Sports) 
shall have the right to get this work done at the cost of the contractor wither departmentally 
or through any other agency.  Before taking such action, the Commissioner (Sports) shall 
give ten days notice in writing to the contractor. 
 
CLAUSE 8B 
Completion Plans to be submitted by the Contractor 
The contractor shall submit completion plans as required vide General specifications for 
Electrical work (Part-I internal) 2005 and (Part-II External) 1994 as applicable within thirty 
days of the completion of work. 
In case, the contractor fails to submit the completion plan as aforesaid, he shall be liable to 
pay a sum equivalent to 2.5% of the value of work subject to a ceiling of Rs. 15,000 (Rs 
Fifteen thousand only) as may be fixed by the Commissioner (Sports) concerned and in this 
respect the decision of Commissioner (Sports) shall be final and binding on the contractor.  
 
CLAUSE 8C     DELETED 
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Supplementary Agreement  
Notwithstanding the provisions contained in other clauses, the Commissioner (Sports) may decide to 
draw a Supplementary Agreement to the main Agreement with the Original Contractor with whom the 
main Agreement had been executed, at the fag end of the Contract for  subsequent execution of the 
finishing items as given in Schedule ‘AI’ of the Schedule of items. 
1. The items contained in Schedule ‘A-1’ may be executed separately under the Supplementary 

Agreement with the Contractor of the main work, in the eventuality of Commissioner (Sports) 
deciding to opt for the same once the Work/obligations under Schedule ‘A’ are completed.  If 
so decided, the Contractor will execute the work covered by Schedule ‘A-1’ under a 
Supplementary Agreement as per terms and conditions contained therein.  

2. In the event of drawing up of the Supplementary Agreement, the main Contract in respect of 
Schedule ‘A’ of the items shall be independently finalized by the Commissioner (Sports) as 
per the terms and conditions of the Main Agreement whereas the final bill, in respect of 
Schedule ‘A-1’ of the items shall be prepared after the completion of the work as per terms 
and conditions of the Supplementary Agreement.  

3. Security Deposit for Main Agreement may be released retaining an amount equivalent to 50% 
of Security Deposit or 10% of the Tendered Cost of work to be executed under the 
Supplementary Agreement, whichever is more as Security Deposit till the completion of work 
covered by Supplementary Agreement and maintenance period thereafter. 

4. During the operation of the Supplementary Agreement, the Watch and ward of the entire 
work including that completed under the Main Agreement (as per Schedule – A) shall 
continue to remain the responsibility of the Contractor notwithstanding the fact that the main 
Agreement work has  been finalized. The Contractor shall be paid extra on this account @ Rs. 
6,600/-  (Rupees Six Thousand Six Hundred only) per month.  However nothing extra will be 
paid for T&P and sundries required for watch and ward operation. This clause shall, however, 
be operative only after completing all obligations under Main Agreement irrespective of the 
Specific provision contained in Schedule ‘A-1’ of the Schedule of items  

5. During the operation of the Supplementary Agreement as well as the maintenance period 
thereafter, the Contractor shall be liable to make good, any loss, or damage to the work 
executed under both the main as well as the Supplementary Agreement, for which nothing 
extra shall be payable to the Contractor. 

6. The supplementary Agreement shall be as per the enclosed Draft, the terms of which are 
acceptable to the parties. 

7. All other provisions of the Main Agreement, until and unless specifically mentioned 
otherwise in the Supplementary Agreement, shall be applicable during the operation of the 
Supplementary Agreement also. 

 
CLAUSE 9 
Payment of Final Bill 
The final bill shall be submitted by the contractor in the same manner as specified in interim 
bills within three months of physical completion of the work or within one month of the date 
of the final certificate of completion furnished by the Commissioner (Sports) whichever is 
earlier.  No further claims shall be made by the contractor after submission of the final bill 
and these shall be deemed to have been waived and extinguished.  Payments of those items of 
the bill in respect of which there is no dispute and of items in dispute, for quantities and rates 
as approved by Commissioner (Sports), will, as far as possible be made within the period 
specified herein under, the period being reckoned from the date of receipt of the bill by the 
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Commissioner (Sports) or his authorized Junior Engineer, complete with account of materials 
issued by the department and dismantled materials. 
(i)  If the Tendered Value of work is up to Rs. 15 lakhs               :           3 months 
(ii) If the Tendered Value of work exceeds Rs. 15 lakhs               :           6 months 
 
CLAUSE 9A 
Payment of Contractor’s Bills to Banks 
Payments due to the contractor may, if so desired by him, be made to his bank, registered 
financial, co-operative or thrift societies or recognized financial institutions instead of direct 
to him provided that the contractor furnishes to the Commissioner (Sports) (1) an 
authorization in the form of a legally valid document such as a power of attorney conferring 
authority on the bank; registered financial, co-operative or thrift societies or recognized 
financial institutions to receive payments and (2) his own acceptance of the correctness of the 
amount made out as being due to him by DDA or his signature on the bill or other claim 
preferred against DDA before settlement by the Commissioner (Sports) of the account or 
claim by payment to the bank, registered financial, co-operative or thrift societies or 
recognized financial institutions.  While the receipt given by such banks; registered financial, 
co-operative or thrift societies or recognized financial institutions shall constitute a full and 
sufficient discharge for the payment, the contractor shall whenever possible present his bills 
duly receipted and discharged through his bank, registered financial, co-operative or thrift 
societies or recognized financial institutions. 
Nothing herein contained shall operate to create in favour of the bank; registered financial, 
co-operative or thrift societies or recognized financial institutions any rights or equities vis-à-
vis the DDA. 
 
 
CLAUSE 10   DELETED   
Materials supplied by DDA 
Materials which DDA will supply are shown in Schedule ‘B’ which also stipulates the 
quantum, place of issue and rate(s) to be charged in respect thereof. The contractor shall be 
bound to procure them from Commissioner (Sports). 
As soon as the work is awarded, the contractor shall finalize the program for the completion 
of work as per clause 5 of this contract and shall give his estimates of materials required on 
the basis of drawings/or schedule of quantities of the work. The contractor shall give in 
writing his requirement to the Commissioner (Sports) which shall be issued to him keeping in 
view the progress of work as assessed by the Commissioner (Sports), in accordance with the 
agreed phased program of work indicating monthly requirements of various materials. The 
contractor shall place his indent in writing for issue of such materials at least 7 days in 
advance of his requirement. 
Such materials shall be supplied for the purpose of contract and value of the materials so 
supplied at the rates specified in the aforesaid schedule shall be set off or deducted, as and 
when materials are consumed in items if work (including normal wastage) for which payment 
is being made to the contractor, from any sum then due or which may therefore become due 
to the contractor under the contract or otherwise or from the security deposit. At the time of 
submission of bills, the contractor shall certify that balance of materials supplied is available 
at site in original good condition. 
The contractor shall submit, along with every running bill (on account or interim bill), 
material-wise reconciliation statements supported by complete calculations reconciling total 
issue, total consumption and certified balance (diameter/section-wise in the case of steel) and 
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resulting variations and reasons therefore. Commissioner (Sports) shall (whose decision shall 
be final and binding on the contractor) be within his rights to follow the procedure of 
recovery in Clause 42 at any stage of work if reconciliation is not found to be satisfactory. 
The Contractor shall bear the cost of getting the material issued loading, transporting to site, 
unloading, storing under cover as required, cutting, assembling and joining the several parts together 
as necessary.  Notwithstanding anything to the contrary contained in any other clause of the Contract 
and (or the CPWD code) all stores, materials so supplied to the Contractor or procured with the 
assistance of the Delhi Development Authority, shall remain the absolute property of Delhi 
Development Authority and the Contractor shall be the trustee of the store, materials and the said 
store, material shall not be removed/disposed of from the site of the work on any account and shall be 
all times open to the inspection by the Engineer-in –charge or his authorized agent. Any such 
stores/materials remaining unused shall be returned to the Commissioner (Sports) in a good condition 
in which they were originally supplied at a place directed by him, at a place of issue or any other place 
specified by him as he shall required but in case it is decided not to take back the stores/materials the 
Contractor shall have no claim for compensation on any account of such stores/materials so supplied 
to him as aforesaid and not used by him or for any wastage in or damage to in such stores/materials.  
On being required to return the stores/materials the Contractor shall hand over the stores/materials on  
being paid or credited such price as the Commissioner (Sports) shall determine, having due regard to 
the condition of the stores/materials.  The price allowed for credit to the Contractor, however shall be 
at prevailing market rate not exceed the amount charged to him excluding the storage charge, if any.  
The decision of the Commissioner (Sports) shall be final and conclusive.  In the event of breach of the 
aforesaid condition the Contractor shall in addition to throwing himself open to account of 
contravention of the terms of the licenses or permit and/or criminal breach of trust, be liable to Delhi 
Development Authority for all advantages or profits resulting or which in the usual course would have 
resulted to him by reason of such breach, provided that the Contractor shall in no case be entitled to 
any compensation or damage on the account of the delay in supply or non supply there of all or any 
such materials and stores.  Provided further that the Contractor shall be bound to execute the entire 
work if the materials are supplied by the DDA with in the original schedule time for the completion of 
the work plus 50% there of or schedule time plus 6 months whichever is more  if the time of the 
completion exceed 12 months but if a part  of the materials only has been supplied with in the 
aforesaid period, then the Contractor shall be bound to do so much of the work as may be possible 
with the materials and the stores supplied in the aforesaid period.  For the completion of the rest of the 
work, Contractor shall be entitled to such extension of the times as may be determined by the 
Commissioner (Sports) whose decision in this regard shall be final and binding on the Contractor. 
 The contractor shall see that only the required quantities of material are used. Any such 
material remaining unused and in perfectly good/original condition at the time of completion 
or determination of the contract shall be returned to the Commissioner (Sports) at the stores 
from which it was issued or at the place directed by him by a notice in writing. The contractor 
shall not be entitled for loading, transporting, unloading and stacking of such unused material 
except for the extra lead, if any involved, beyond the original place of issue. 
 
 
CLAUSE 10A 
Materials to be provided by the Contractor 
The contractor shall, at his own expense, provide all materials, required for the works other 
than those which are stipulated to be supplied by the DDA. 
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The contractor shall, at his own expense and without delay; supply to the Commissioner 
(Sports) samples of materials to be used on the work and shall get these approved in advance.  
All such materials to be provided by the Contractor shall be in conformity with the 
specifications laid down or referred to in the contract.  The contractor shall, if requested by 
the Commissioner (Sports) furnish proof, to the satisfaction of the Commissioner (Sports) 
that the materials so comply.  The Commissioner (Sports) shall within thirty days of supply 
of samples or within such further period as he may require intimate to the Contractor in 
writing whether samples are approved by him or not.  If samples are not approved, the 
Contractor shall forthwith arrange to supply to the Commissioner (Sports) for his approval 
fresh samples complying with the specifications laid down in the contract.  When materials 
are required to be tested in accordance with specifications, approval of the Commissioner 
(Sports) shall be issued after the test results are received. 
The Contractor shall at his risk and cost submit the samples of materials to be tested or 
analyzed and shall not make use of or incorporate in the work any materials represented by 
the samples until the required tests or analysis have been made and materials finally accepted 
by the Commissioner (Sports).  The Contractor shall not be eligible for any claim or 
compensation either arising out of any delay in the work or due to any corrective measures 
required to be taken on account of and as a result of testing of materials. 
`The contractor shall, at his risk and cost, make all arrangements and shall provide all 
facilities as the Commissioner (Sports) may require for collecting, and preparing the required 
number of samples for such tests at such time and to such place or places as may be directed 
by the Commissioner (Sports) and bear all charges and cost of testing unless specifically 
provided for otherwise elsewhere in the contract or specifications.  The Commissioner 
(Sports) or his authorized representative shall at all times have access to the works and to all 
workshops and places where work is being prepared or from where materials, manufactured 
articles or machinery are being obtained for the works and the contractor shall afford every 
facility and every assistance in obtaining the right to such access. 
The Commissioner (Sports) shall have full powers to require the removal from the premises 
of all materials which in his opinion are not in accordance with the specifications and in case 
of default, the Commissioner (Sports) shall be at liberty to employ at the expense of the 
contractor, other persons to remove the same without being answerable or accountable for 
any loss or damage that may happen or arise to such materials.  The Commissioner (Sports) 
shall also have full powers to require other proper materials to be substituted thereof and in 
case of default, the Commissioner (Sports) may cause the same to be supplied and all costs 
which may attend such removal and substitution shall be borne by the Contractor. 
The contractor shall, at his own expense, provide a material testing lab at the site for 
conducting routine field tests. The lab shall be equipped at least with the testing equipment as 
specified in schedule F.  
 
CLAUSE 10B  DELETED 
i)  Secured Advance on Non-perishable Materials 

The contractor, on signing an indenture in the form to be specified by the 
Commissioner (Sports), shall be entitled to be paid during the progress of the 
execution of the work up to 90% of the assessed value of any materials which are in 
the opinion of the Commissioner (Sports) nonperishable, non-fragile and 
noncombustible and are in accordance with the contract and which have been brought 
on the site in connection therewith and are adequately stored and/or protected against 
damage by weather or other causes but which have not at the time of advance been 
incorporated in the works.  When materials on account of which an advance has been 
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made under this sub-clause are incorporated in the work, the amount of such advance 
shall be recovered/deducted from the next payment made under any of the clause or 
clauses of this contract.  
Such secured advance shall also be payable on other items of perishable nature, 
fragile and combustible with the approval of the Commissioner (Sports) provided the 
contractor provides a comprehensive insurance cover for the full cost of such 
materials.  The decision of the Commissioner (Sports) shall be final and binding on 
the contractor in this matter.  No secured advance, shall however, be paid on high-risk 
materials such as ordinary glass, sand, petrol, diesel etc. 

ii)       Mobilization Advance 
Mobilization advance not exceeding 10% of the tendered value may be given, if 
requested by the contractor in writing within one month of the order to commence the 
work.  Such advance shall be in two or more installments to be determined by the 
Commissioner (Sports) at his sole discretion.  The first installment of such advance 
shall be released by the Commissioner (Sports) to the contactor on a request made by 
the contractor to the Commissioner (Sports) in this behalf.  The second and 
subsequent installments shall be released by the Commissioner (Sports) only after the 
contactor furnishes a proof of the satisfactory utilization of the earlier installment to 
the entire satisfaction of the Commissioner (Sports). 
Before any installment of advance is released, the contractor shall execute a Bank 
Guarantee Bond from Scheduled Bank for the amount of advance & valid for the 
contract period.  This shall be kept renewed from time to time to cover the balance 
amount and likely period of complete recovery, together with interest. 
Provided always that the provision of clause 10B (ii) shall be applicable only when so 
provided in the schedule F 

iii) Plant, Machinery & Shuttering Material Advance 
An advance for plant, machinery & shuttering material required for the work and 
brought to site by the Contractor may be given if requested by the contractor in 
writing within one month of bringing such plant and machinery to site.  Such advance 
shall be given on such plant and machinery, which in the opinion of the 
Commissioner (Sports) will add to the expeditious execution of work and improve the 
quality of work.  The amount of advance shall be restricted to 5% percent of the 
tender value.  In the case of new plant and equipment to be purchased for the work, 
the advance shall be restricted to 90% of the price of such new plant and equipment 
paid by the contractor for which the contractor shall produce evidence satisfactory to 
the Commissioner (Sports).  In the case of second hand and used plants and 
equipment, the amount of such advance shall be limited to 50% of the depreciated 
value of plant and equipment as may be decided by the Commissioner (Sports). The 
contractor shall, if so required by the Commissioner (Sports), submit the statement of 
value of such old plant and equipment duly approved by a Registered Valuer 
recognized by the Central Board of Direct Taxes under the Income-Tax Act, 1961.  
No such advance shall be paid on any plant and equipment of perishable nature and 
on any plant and equipment of a value less than Rs.50,000/- Seventy five percent of 
such amount of advance shall be paid after the plant & equipment is brought to site 
and balance twenty five percent on successfully commissioning the same. 
Leasing of equipment shall be considered at par with purchase of equipment and shall 
be covered by tripartite agreement with the following: 
1. Leasing company which gives certificate of agreeing to lease equipment to 
           the contractor. 
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2.       Commissioner (Sports); and 
3.       The contractor. 
This advance shall further be subject to the condition that such plant and equipment 
(a) are considered by the Commissioner (Sports) to be necessary for the works; (b) 
and are in and are maintained in working order; (c) hypothecated to the DDA as 
specified by the Commissioner (Sports) before the payment of advance is released.  
The contractor shall not be permitted to remove from the site such hypothecated plant 
and equipment without the prior written permission of the Commissioner (Sports).  
The contractor shall be responsible for maintaining such plant and equipment in good 
working order during the entire period of hypothecation failing which such advance 
shall be entirely recovered in lump sum.  For this purpose, steel scaffolding and form 
work shall be treated as plant and equipment. 
The contractor shall insure the Plant and Machinery for which mobilization advance is 
sought and given, for a sum sufficient to provide for their replacement at site.  Any 
amounts not recovered from the insurer will be borne by the contractor. 

iv)       Interest & Recovery 
The mobilization advance and plant and machinery advance in (ii) & (iii) above bear 
simple interest at the rate of 10 percent per annum and shall be calculated from the 
date of payment to the date of recovery, both days inclusive, on the outstanding 
amount of advance.  Recovery of such sums advanced shall be made by the deduction 
from the contractor’s bills commencing after first ten percent of the gross value of the 
work is executed and paid, on pro-rata percentage basis to the gross value of the work 
billed beyond 10% in such a way that the entire advance is recovered by the time 
eighty percent of the gross value of the contract is executed and paid, together with 
interest due on the entire outstanding amount up to the date of recovery of the 
installment. 

v)         If the circumstances are considered reasonable by the Commissioner (Sports), the 
period mentioned in (ii) and (iii) for request by the contractor in writing for grant of 
mobilization advance and plant and equipment advance may be extended in the 
discretion of the Commissioner (Sports). 

 
CLAUSE 10C 
Payment on account of increase in prices/wages due to statutory order(s) 
If after submission of the tender, the price of any material incorporated in the work (excluding the 
materials covered under Clause 10CA and  not being a material supplied from the Commissioner 
(Sports)’s stores in accordance with Clause 10 thereof) and / or wages of labour increases as a direct 
result of the coming into force of any fresh law, or statutory rule or order (but not due to any changes 
in sales tax/VAT) beyond the prices/wages prevailing at the time of the last stipulated date of receipt 
of tenders including extensions, if any, for the work during contract period including the justified 
period extended under the provisions of clause 5 of the contract without any action under Clause 2, 
then the amount of the contract shall accordingly be varied and provided further that any such increase 
shall  be limited to the price/wages prevailing at the time of stipulated date of completion or as 
prevailing for the period under consideration, whichever is less. 
If after submission of the tender, the price of any material incorporated in the works (excluding the 
materials covered under Clause 10CA and  not being a material supplied fro m the Commissioner 
(Sports)’s stores in accordance with Clause 10 thereof) and / or wages of labour as prevailing at the 
time of last stipulated date of receipt of tender including extensions, if any, is decreased as a direct 
result of the coming into force of any fresh law or statutory rules or order (but not due to any charges 



39 
 

A…………………… 
C…………………… 
CS…………………. 
OW………………… 
D……………………  JE(Civil)/YSC                                                                                                                          

in sales tax/vat, Government shall in respect of materials incorporated in the works (excluding the 
materials covered under Clause 10CA and  not being material supplied from the Commissioner 
(Sports)’s stores in accordance with Clause 10 hereof) and / or labour engaged on the execution of the 
work after the date of coming into force of such law or statutory rule or order be entitled to deduct 
from the dues of the contractor, such amount as shall be equivalent to the difference between the 
prices of the material and / or wages as prevailing at the time of the last stipulated date for receipt of 
tenders including extensions if any for the work and the prices of material and / or wages of labour on 
the coming into force of such law, statutory rule or order.  This will be applicable for the contract 
period including the justified period extended under the provisions of clause 5 of the contract without 
any action under clause 2. 
Commissioner (Sports) may call books of account and other relevant documents from the contractor 
to satisfy himself about reasonability of increase in prices of materials and wages. 
The contractor shall, within a reasonable time of his becoming aware of any alteration in the price of 
any such materials and/or wages of labour, give notice thereof to the Commissioner (Sports) stating 
that the same is given pursuant to this condition together with all information relating thereto which 
he maybe in position to supply. 
For this purpose, the labour component of the work executed any during period under consideration 
shall be the percentage as specified in Schedule F, of the value of work done during that period & the 
increase/decrease in labour shall be considered on the minimum daily wages in respect of any 
unskilled adult male majdoor, fixed under any law/statutory rule or order.   
 
CLAUSE 10CA 
Payment due to variation in prices of materials after receipt of tender. 
If after submission of the tender, the prices of materials specified in Schedule ‘F’ 
increase/decreases beyond the price(s) prevailing at that time of the last stipulated date for 
receipt of tenders (including extensions, if any) for the work, then the amount of the contract 
shall accordingly be varied and provided further that any such variations shall be effected for 
stipulated period of contract including the justified period extended under the provisions of 
Clause 5 of the contract without any action under Clause 2. 
However for work done/ during the justified period extended as above, it will be limited to 
indices prevailing at the time of stipulated date of completion or as prevailing for the period 
under consideration, whichever is less.  
The increase/decrease in prices of cement, steel reinforcement and structural steel shall be 
determined by the Price Indices issued by the Director General (Works), CPWD.  For other 
items provided in the Schedule F, this shall be determined by the All India Wholesale Price 
Indices of materials as published by Economic Advisor To Govt. of India, Ministry of 
Commerce and Industry  and base price for cement, steel reinforcement and structural steel as 
issued under the authority of Director General (Works) CPWD applicable for Delhi as issued 
under the authority of Commissioner (Sports), DDA and base price of other materials issued 
by concerned zonal engineer as indicated in Schedule F as valid on the last stipulated date of 
receipt of tender, including extension if any and for the period   under consideration.  In case, 
price index of a particular material is not issued by Ministry of Commerce and Industry, then 
the price index of nearest similar material as indicated in Schedule F shall be followed. 
The amount of the contract shall accordingly be varied for all such materials and will be 
worked out as per the formula given below for individual material. 
V  =  PxQx CI-Clo 
                        Clo 
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Where, 
V : Variation in material cost i.e. increase or decrease in the amount in rupees to be paid or 
recovered. 
P : Base Price of material as issued under the authority of DG(W),CPWD or concerned Zonal 
Commissioner (Sports) as indicated in Schedule F valid at the time of  the last stipulated date 
of receipts of tender including extensions, if any. 
Q : Quantity of material brought at site for bonafide use in the works since previous bill. 
Clo : Price Index for cement, steel reinforcement bars and structural steel as issued by the 
DG(W), CPWD as valid on the last stipulated date of receipt of tenders including extensions, 
if any.  For other items, if any, provided in Schedule F, All India Wholesale Price Index for 
the material as published by the Economic Advisor to Government of India, ministry Industry 
and Commerce as valid on the last stipulated date of receipt of tenders including extensions, 
if any. 
Cl : Price Index for cement, steel reinforcement bars and structural steel as issued under the 
authority of DG(W), CPWD for period under consideration.  For other items, if any, provided 
in Schedule F, All India Wholesale Price Index for the material for period under 
consideration as published by Economic Advisor to Government of India, Ministry of 
Industry and Commerce 
NOTE: 
(i)In respect of the justified period extended under the provisions of clause 5of the contract 
without any action under clause 2, the index prevailing lat the time of stipulated date of 
completion or the prevailing index of the period under consideration, whichever is less, shall 
be considered.  
Provided always that provisions of the preceding clause 10C shall not be applicable in respect 
of Materials covered in this Clause. 
(ii)If during progress of work or lat the time of completion of work, it  is noticed that any 
material brought at site is in excess of requirement then amount of escalation if paid earlier 
on such excess quantity of material shall be recovered on the basis of cost indices as applied 
lat the time of payment of escalation or as prevailing at the time of effecting recovery, 
whichever is higher. 
CLAUSE 10CC 
Payment due to Increase/Decrease in Prices/Wages (excluding materials covered clause 
10CA) after Receipt of Tender for Works.  
If the prices of materials (not being materials supplied or services rendered in fixed prices by 
the Department in accordance with clause 10 & 34 thereof) and/or wages of labour required 
for execution of the work increases, the contractor shall be compensated for such increase as 
per provisions detailed below and the amount of the contract shall accordingly be varied, 
subject to the condition that such compensation for escalation in prices and wages shall be 
available only for the work done during the stipulated period of the contract including the 
justified period extended under the provisions of clause 5 of the contract without any action 
under clause 2.  However, for the work done during the justified period extended as above, 
the compensation as detailed below will be limited to prices/wages prevailing at the time of 
stipulated date of completion or as prevailing for the period under consideration, whichever is 
less.  No such compensation shall be payable for a work for which the stipulated period of 
completion is equal to or less than the time as specified in schedule F. Such compensation for 
escalation in the prices of materials and labour, when due, shall be worked out based on the 
following provisions; 
(i)     The base date for working out such escalation shall be the last stipulated   
            date of receipt of tender including extension, if any 
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(ii) The cost of work on which the escalation will be payable shall be reckoned as  
            Below: 
(a)       Gross value of work done up to this quarter      (A) 
(b)       Gross value of work done up to the last quarter        (B)                                  
(c)       Gross value of work done since previous quarter (A-B)    (C)  
                                                                                        
(d)       Full assessed value of secured advance(excluding materials covered under  clause     
           10CA) fresh paid in this quarter                                                   (D)  
(e)     Full assessed value of secured advance(excluding materials covered under  clause                              

   10CA) recovered in this quarter                                                               (E) 
(f)      Full assessed value of secured advance for  which  escalation is    
            payable in this quarter (D-E)                                                               (F) 
(g)       Advance payment made during this quarter                                      (G)  
(h)       Advance payment recovered during this quarter                                    (H)        
(i)        Advance payment for which escalation is payable in this quarter (G-H)  (I)  
(j)      Extra items paid/deviated quantities of items as per Clause 12 based on prevailing  
            market  rates during this quarter         (J) 
 Then, M = C + F + I-J 
            N = 0.85 M 
(k)       Less cost of material supplied by the Department as per Clause 10  
           and recovered during the quarter                                                           (K)  
(l)     Less cost of services rendered at fixed charges as per Clause 34   
           and recovered during the quarter        (L) 
 cost of work for which escalation is applicable                     
            W=N-(K+L) 
(iii) Components for materials(except cement, reinforcement bars, structural steel or other 

material covered under clause (10CA), Labour, POL etc. shall be pre-determined for 
every work and incorporated in the conditions of contract attached to the tender 
papers included in Schedule “E”.  The decision of Commissioner (Sports) in working 
out such percentage shall be binding on the contractors. 

(iv) The compensation for escalation for other materials (excluding cement, reinforcement 
bars, structural steel or other materials covered under clause 10CA) and P.O.L. shall 
be per the formula given below. 

(a)   Adjustment for civil component (except cement, structural steel, reinforcement bars and  
        other materials cover under clause 10CA)/electrical component of construction  
         ‘materials’ 

Vm = W x Xm  x  Ml-Mlo 
                            100          Mlo 

Vm =   Variation in material cost i.e. increase or decrease in the amount in rupees to 
be paid or recovered.  
W =  Cost of work done worked out as indicated in sub Para (ii) of clause 10CC. 

 Xm =  Component of materials (except cement, structural steel, reinforcement bars 
and other materials covered under clause 10CA) expressed as percent of the total 
Value of work. 

 Ml = All India wholesale price Index for civil component/electrical component of 
construction material as worked out on the basis of All   India wholesale price index 
for individual Commodities/Group  items for the period under consideration as 
published by Economy Advisor to Govt. of India , Ministry of Industry and 
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Commerce and applying weight ages to the individual Commodities/Group   items . 
(In respect of the justified period extended under the provisions of clause 5 of the 
contract without any action under clause 2, the index prevailing at the time of 
stipulated date of completion or the prevailing index of the period under consideration 
, which ever is less shall be considered ). 

 Mlo = All India whole sale price Index for civil component/electrical component*  of 
construction material as worked out on the basis of All India Whole Sale Price Index  for 
individual commodities/group items valid on the last stipulated date of receipt of tender, 
including extension, if any, as published by the Economic Advisor to Government of India, 
Ministry of Industry & Commerce and applying weight ages to the individual 
commodities/group items.   

           * Note : Relevant component only will be applicable. 
             (b) Adjustment for component of ‘POL’   

 Vf  =  W x  Z      x   Fl – Flo 
       100            Flo 

 Vf  = Variation in cost of fuel, oil & lubricant i.e. increase or decrease in the 
                          amount in rupees to be paid or recovered. 
 W  = Cost of work done worked out as indicated in sub Para (ii) of clause 10CC. 
 Z   = Component of fuel, Oil & lubricant expressed as percent of the total value            
                        of work 

Fl  = All India wholesale price index for Fuel, Oil and lubricant for the period under 
consideration as published by Economic Advisor to Govt. of India, Ministry of 
Industry & Commerce, New Delhi.  In respect of the justified period extended 
under the provisions of clause 5 of the contract without an action under clause 
2, the index prevailing at the time of stipulated date of completion or the 
prevailing index of the period under consideration which ever is less shall be 
considered.) 

Flo =   All India wholesale price index for Fuel, Oil and lubricant valid on the last 
 stipulated date of receipt of tenders including extension, if any. 

(v)   The following principles shall be followed while working out the indices  
             mentioned in Para (IV) above. 
(a)      The compensation for escalation shall be worked out (at quarterly intervals) and shall 

be with respect to the cost of work done as per bills paid during the three calendar 
months of the said quarter. The first such payment shall be made at the end of three 
months after the month (excluding) in which the tender was accepted and thereafter at 
three months intervals.  At the time of completion of the work, the last period for 
payment might become less than 3 months, depending on the actual date of 
completion. 

(b)     The index (MI/FI etc.) relevant to any quarter/period for which such compensation is 
paid shall be the arithmetical average of the indices relevant to the three calendar 
months. If the period up to the date of completion after the quarter covered by the last 
such installment of payment, is less than three months the  index MI and FI shall be 
the average of the indices for the month falling within that period. 

(vi)       The compensation for escalation of labour shall be worked out as per the following 
  formula given below : 

     VL = W x Y  x (Ll-Llo) 
                     100            Llo 
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VL = Variation in labour cost i.e. increase or decrease in the amount  in rupees to be paid or 
     recovered. 
W =   Value of work done, worked out as indicated in sub-Para(ii) above. 
Y =    Component of labour expressed as percentage of the total value of work   
LI = Minimum wage in rupees of an unskilled adult male mazdoor, fixed under any law,   
statutory rule or order as applicable on the last date of the quarter previous to the one under 
consideration. (In respect of justified period, extended under the provisions of clause 5  of the 
contract without any action under clause 2, the Index prevailing on the last date of quarter 
previous to the quarter pertaining to stipulated date of completion or the Index prevailing on 
the last date of the quarter previous to the one under consideration, whichever is less shall be 
considered). 
LIo = Minimum daily wage in rupees of an unskilled adult male mazdoor, fixed under any 
law, statutory rule or order as on the last stipulated date of receipt of tender including 
extension, if any. 
(vii)   The following principle will be followed while working out the compensation as per  

sub Para (vi) above. 
(a)    The minimum wage of an unskilled male mazdoor mentioned in sub Para (VI) above 

shall be the higher of the following two figures namely those notified by Govt. of India, 
Ministry of labour and those notified by the local administration, both relevant to the 
place of work and the period reckoning.  

(b)  The escalation for labour shall also be paid at the same quarterly interval when 
escalation due to increase in cost of materials and/or POL is paid under this clause.  If 
such, revision of minimum wages takes place during any such quarterly intervals, the 
escalation compensation shall be payable at revised rates only for work done in 
subsequent quarters.  

(c)    Irrespective of variation in minimum wages of any category of labour for the purpose of 
this clause, the variation in the rates for an unskilled adult male mazdoor alone shall 
form the basis for working out the escalation compensation payable on the labour 
component. 

(viii) In the event of the price of the material and/or wages of labour required for execution of 
the work decrease/s, there shall be downward adjustment of the cost of the work so that 
such price of the materials and/or wages of labour shall be deductible from the cost of 
work under this Contract and in this regard the formula herein stated under this clause 
10 CC shall mutatis mutandis apply, provided that: 

(a)   No such adjustment for the decrease in the price of materials and/or wages of labour 
aforementioned would be made in a case of Contracts in which the stipulated period of 
completion of the work is equal to or less than the time as specified in Schedule ‘F’ 

(b)     The Commissioner (Sports) shall otherwise be entitled to lay down the procedure by 
which the provision of this sub-clause shall be implemented from time to time and the 
decision of the Commissioner (Sports) in this behalf shall be final and binding on the 
contractor. 

(ix)  Provided always that   
(a) Where provisions of clause 10CC are applicable, provisions of clause 10C will not be 

applicable but provisions of clause 10CA will be applicable. 
(b)   Where provisions of Clause 10 CC are not applicable, provisions of clause 10C and 

10CA will become applicable. 
 
CLAUSE 10D 
Dismantled Material a DDA Property 
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The contractor shall treat all materials obtained during dismantling of a structure, excavation 
of the site for a work, etc. as DDA property and such materials shall be disposed off to the 
best advantage of DDA according to the instructions in writing issued by the Commissioner 
(Sports). 
 
CLAUSE 10E  - DELETED 
Cement shall be supplied by the Department in HDPE or gunny bags containing 50kg of 
cement in each bag and shall be available in multiples of 50kg. bags.  The recovery rate of 
cement is inclusive of cost of jute bag or HDPE bags. 
 
CLAUSE 11 
Work to be Executed in Accordance with Specifications, Drawings, Orders etc.  
The contractor shall execute the whole and every part of the work in the most substantial and 
workmanlike manner both as regards materials and otherwise in every respect in strict 
accordance with the specifications.  The contractor shall also conform exactly, fully and 
faithfully to the design, drawings and instructions in writing in respect of the work signed by 
the Commissioner (Sports) and the contractor shall be furnished free of charge one copy of 
the contract documents together with specifications, designs, drawings and instructions as are 
not included in the standard specifications of Central Public Works Department specified in 
Schedule ‘F’ or in any Bureau of Indian Standard or any other, published standard or code or, 
Schedule of Rates or any other printed publication referred to elsewhere in the contract. 
The contractor shall comply with the provisions of the contract and with the care and 
diligence execute and maintain the works and provide all labour and materials, tools and 
plants including for measurements and supervision of all works, structural plans and other 
things of temporary or permanent nature required for such execution and maintenance in so 
far as the necessity for providing these, is specified or is reasonably inferred from the 
contract.  The Contractor shall take full responsibility for adequacy, suitability and safety of 
all the works and methods of construction. 
 
 
CLAUSE 12 
Deviations / Variations Extent and Pricing 
The Commissioner (Sports) shall have power (i) to make alteration in, omissions from, 
additions to, or substitutions for the original specifications, drawings, designs and instructions 
that may appear to him to be necessary or advisable during the progress of the work, and (ii) 
to omit a part of the works in case of non-availability of a portion of the site or for any other 
reasons and the contractor shall be bound to carry out the works in accordance with any 
instructions given to him in writing signed by the Commissioner (Sports) and such 
alterations, omissions, additions or substitutions shall form part of the contract as if originally 
provided therein and any altered, additional or substituted work which the contractor may be 
directed to do in the manner specified above as part of the works, shall be carried out by the 
contractor on the same conditions in all respects including price on which he agreed to do the 
main work except as hereafter provided. 
12.1 The time for completion of the works shall, in the event of any deviations resulting in 

additional cost over the tendered value sum being ordered be extended, if requested 
by the contractor, as follows: 

i) In the proportion which the additional cost of the altered, additional or substituted 
work, bears to the original tendered value plus 
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ii) 25% of the time calculated in (i) above or such further additional time as may be 
considered reasonable by the Commissioner (Sports). 

12.2     Deviation, Extra Items and Pricing 
 In the case of extra item(s) (items that are completely new and are in addition to the 

items contained in the contract), the contractor may within fifteen days of receipt of 
order or occurrence of the item(s) supported by proper analysis, for the work and the 
Commissioner (Sports) shall within one month of the receipt of the claims supported 
by analysis, after giving consideration to the analysis of the rates submitted by the 
contractor, determine the rates on the basis of the market rates and the contractor shall 
be paid in accordance with the rates so determined. 
In the case of substituted items (items that are taken up with partial substitution or in 
lieu of items of work in the contract), the rate for the agreement item (to be 
substituted) and substituted item shall also be determined in the manner as mentioned 
in the following Para. 
Deviation, Substituted Items, Pricing 

a) If the market rate for the substituted item so determined is more than the market rate 
of the agreement item (to be substituted) the rate payable to the contractor for the 
substituted item shall be the rate for the agreement item (to be substituted) so 
increased to the extent of the difference between the market rates of substituted item 
and the agreement item (to be substituted). 

b) If the market rate for the substituted item so determined is less than the market rate of 
the agreement item (to be substituted) the rate payable to the contractor for the 
substituted item shall be the rate for the agreement item (to be substituted) so 
decreased to the extent of the difference between the market rates of substituted item 
and the agreement item (to be substituted). 
Deviation, Deviated Quantities, Pricing  
In the case of contract items, substituted items, contract cum substituted items, which 
exceed the limits laid down in schedule F, the contractor may within fifteen days of 
receipt of order or occurrence of the excess, claim revision of the rates, supported by 
proper analysis, for the work in excess of the above mentioned limits, provided that if 
the rates so claimed are in excess of the rates specified in the schedule of quantities 
the Commissioner (Sports) shall within one month of receipt of the claims supported 
by analysis, after giving consideration to the analysis of the rates submitted by the 
contractor, determine the rates on the basis of the market rates and the contractor shall 
be paid in accordance with the rates so determined. 

12.3 The provisions of the preceding paragraph shall also apply to the decrease in the rates 
of items for the work in excess of the limits laid down in Schedule F, and the 
Commissioner (Sports) shall after giving notice to the contractor within one month of 
occurrence of the excess and after taking into consideration and reply received from 
him within fifteen days of the receipt of the notice, revise the rates for the work in 
question within one month of the expiry of the said period of fifteen days having 
regard to the market rates. 

12.4 The contractor shall send to the Commissioner (Sports) once every three months an 
up to date account giving complete details of all claims for additional payments to 
which the contractor may consider himself entitled and of all additional work ordered 
by the Commissioner (Sports) which he has executed during the preceding quarter 
failing which the contractor shall be deemed to have waived his right.  However, the 
Engineer in Charge may authorize consideration of such claims on merits. 
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12.5 For the purpose of operation of Schedule F, the following works shall be treated as 
works relating to foundation unless and otherwise defined in the contract: 
i) For buildings: All works up to 1.2 meters above ground  level or up to floor 1 

level which is lower. 
ii) For abutments, piers and well staining: All works up to 1.2m above the bed 

level. 
iii) For retaining walls, wing walls, compound walls, chimneys, over head 

reservoirs/tanks and other elevated structures: All works up to 1.2 meters 
above the ground level. 

iv) For reservoirs/tanks (other than overhead reservoirs/tanks): All works up to 
1.2metres above the ground level. 

v) For basement: All works up to 1.2m above ground level or up to floor 1 level 
which is lower. 

vi) For Roads, all items of excavation and filling including treatment of sub base. 
vii) For water supply lines, sewer lines, underground storm water drains and 

similar works all items of work below ground level except items of pipe work 
and masonry work. 

viii) For open storm water drains, all items of work except lining of drains. 
12.6 Any operation incidental to or necessarily has to be in contemplation of tenderer 

while filling tender, or necessary for proper execution of the item included in the 
Schedule of quantities or in the schedule of rates mentioned above, whether or not, 
specifically indicated in the description of the item and the relevant specifications, 
shall be deemed to be included in the rates quoted by the tenderer or the rate given in 
the said schedule of rates, as the case may be.  Nothing extra shall be admissible for 
such operations. 

 
 
 
 
CLAUSE 13 
Foreclosure of Contract due to Abandonment or Reduction in Scope of work 
If at any time after acceptance of the tender, DDA shall decide to abandon or reduce the 
scope of the works for any reason whatsoever and hence not require the whole or any part of 
the works to be carried out, the Commissioner (Sports) shall give notice in writing to that 
effect to the Contractor and the contractor shall act accordingly in the matter.  The contractor 
shall have no claim to any payment of compensation or otherwise whatsoever, on account of 
any profit or advantage which he might have derived from the execution of the works in full 
but which he did not derive in consequence of the foreclosure of the whole or part of the 
works. 
The contractor shall be paid at contract rates full amount for works executed at site and, in 
addition, a reasonable amount as certified by the Commissioner (Sports) for the items 
hereunder mentioned which could not be utilized on the work to the full extent in view of the 
foreclosure: 
i) Any expenditure incurred on preliminary site work, e.g. temporary access roads, 

temporary labour huts, staff quarters and site office; storage accommodation and 
water storage tanks. 

ii) DDA shall have to option to take over contractor’s materials or any part thereof either 
brought to site or of which the contractor is legally bound to accept delivery from 
suppliers (for incorporation in or incidental to the work) provided, however, DDA 
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shall be bound to take over the materials or such portions thereof as the contractor 
does not desire to retain.  For materials taken over or to be taken over by DDA, cost 
of such materials as detailed by Commissioner (Sports) shall be paid.  The cost shall, 
however, take into account purchase price, cost of transportation and deterioration or 
damage which may have been caused to materials whilst in the custody of the 
contractor. 

iii) If any materials supplied by DDA are rendered surplus, the same except normal 
wastage shall be returned by the contractor to DDA at rates not exceeding those at 
which these were originally issued less allowance for any deterioration or damage 
which may have been caused whilst the materials were in the custody of the 
contractor.  In addition, cost of transporting such materials from site to DDA stores, if 
so required by DDA, shall be paid. 

iv) Reasonable compensation for transfer of T & P from site to contractor’s permanent 
stores or to his other works, whichever is less.  If T & P are not transported to either 
of the said places, no cost of transportation shall be payable. 

v) Reasonable compensation for repatriation of contractor’s site staff and imported 
labour to the extent necessary. 

The contractor shall, if required by the Commissioner (Sports) furnish to him books of 
account, wage books time sheets and other relevant documents and evidence as may be 
necessary to enable him to certify the reasonable amount payable under this condition. 
The reasonable amount of items on (i), (iv) and (v) above shall not be in excess of 2% of the 
cost of the work remaining incomplete on the date of closure, i.e. total stipulated cost of the 
work as per accepted tender less the cost of work actually executed under the contract and 
less the cost of contractor’s materials at site taken over by the DDA as per item (ii) above.  
Provided always that against any payments due to the contractor on this account or otherwise, 
the Commissioner (Sports) shall be entitled to recover or be credited with any outstanding 
balances due from the contractor for advance paid in respect of any tool, plants and materials 
and any other sums which at the date of termination were recoverable by the DDA from the 
contractor under the terms of the contract. 
 
CLAUSE 14 
Carrying out part work at risk & cost of contractor 
If Contractor: 
(i)At any time makes default during currency of work or does not execute any part of the 
work with due diligence and continues to do so even after a notice in writing of 7 days in this 
respect from the Commissioner (Sports) : or 
(ii)Commits default in complying with any of the terms and conditions of the contract and 
does not remedy it or takes effective steps to remedy it within 7 days even after a notice in 
writing is given in that behalf  by the Commissioner (Sports); or 
(iii)Fails to complete the work(s) or items of work with individual dates of completion, on or 
before the date(s) so determined, and does not complete them within the period specific in the 
notice given in writing in that behalf by Commissioner (Sports). 
The Commissioner (Sports) without invoking action under Clause 3 may, without prejudice 
to any other right or remedy against the contractor which have either accrued or accrue 
thereafter to Government, by a notice in writing to take the part work / part incomplete work 
of any item(s) out of his hands and shall have powers to: 
(a) Take possession of the site and any materials, constructional plant, implements, stores    
      etc., thereon; and/or 
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(b) Carry out the part work / part incomplete work of any item(s) by any means at the risk 
      and cost of the contractor. 
The Commissioner (Sports) shall determine the amount, if any, is recoverable from the 
contractor for completion of the part work/part incomplete work of any item(s) taken out of 
his hands and execute at the risk and cost of the contractor, the liability of contractor on 
account of loss or damage suffered by Government because of action under this clause shall 
not exceed 10% of the tendered value of the work. 
In determining the amount, credit shall be given to the contractor with the value of work done 
in all respect in the same manner and at the same rate as if it had been carried out by the 
original contractor under the terms of his contract, the value of contractor’s materials taken 
over and incorporated in the work and use of plant and machinery belonging to the 
contractor.  The certificate of the Commissioner (Sports) as to the value of work done shall 
be final and conclusive against the contractor provided always that action under this clause 
shall only be taken after giving notice in writing to the contractor.  Provided also that if the 
expenses incurred by the department are less than the amount payable to the contractor at his 
agreement rates, the difference shall not be payable to the contractor. 
Any excess expenditure incurred or to be incurred by Government in completing the part 
work/part incomplete work of any item(s) or the excess loss of damages suffered or may be 
suffered by Government as aforesaid after allowing such credit shall without prejudice to any 
other right or remedy available to Government in law or  as per agreement be recovered from 
any money due to the contractor on any account, and if such money is insufficient, the 
contractor shall be called upon in writing and shall be liable to pay the same within 30 days. 
If the contractor fails to pay the required sum within the aforesaid period of 30 days, the 
Commissioner (Sports) shall have the right to sell any or all the contractors’ unused materials 
constructional plant, implements, temporary building at site etc. and adjust the proceeds of 
sale thereof towards the dues recoverable from the contractor under the contract and if 
thereafter there remains any balance outstanding, it shall be recovered in accordance with the 
provisions of the contract. 
In the event of above course being adopted by the Commissioner (Sports), the contractor 
shall have no claim to compensation for any loss sustained by him by reason of his having 
purchased or procured any materials or entered into any engagements or made any advance 
on any account or with a view to the execution of work or the performance of the contract. 
 
CLAUSE 15 
Suspension of Work 
i) The contractor shall, on receipt of the order in writing of the Commissioner (Sports), 

(whose decision shall be final and binding on the contractor) suspend the progress of 
the works or any part thereof for such time and in such manner as the Commissioner 
(Sports) may consider necessary so as not to cause any damage or injury to the work 
already done or endanger the safety thereof for any of the following reasons: 
a) on account of any default on the part of the contractor or;  
b) for proper execution of the works or part thereof for reasons other than the 

default of the contractor; or 
c) for safety of the works or part thereof. 
The contractor shall, during such suspension, properly protect and secure the works to 
the extent necessary and carry out the instructions given in that behalf by the 
Commissioner (Sports). 

ii) If the suspension is ordered for reasons (b) and (c) in sub-Para (i) above: 
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a) the contractor shall be entitled to an extension of time equal to the period of 
every such suspension PLUS 25%, for completion of the item or group of 
items of work for which a separate period of completion is specified in the 
contract and of which the suspended work forms a part, and; 

b) If the total period of all such suspensions in respect of an item or group of 
items or work for which a separate period of completion is specified in the 
contract exceeds thirty days, the contractor shall, in addition, be entitled to 
such compensation as the Commissioner (Sports) may consider reasonable in 
respect of salaries and/or wages paid by the contractor to his employees and 
labour at site, remaining idle during the period of suspension, adding thereto 
2% to cover indirect expenses of the contractor, provided the contractor 
submits his claim supported by details to the Commissioner (Sports) within 
fifteen days of the expiry of the period of 30 days. 

iii) If the works or part thereof is suspended on the orders of the Commissioner (Sports) 
for more than three months at a time, except when suspension is ordered for reason (a) 
in sub-Para (i) above, the contractor may after receipt of such order serve a written 
notice on the Commissioner (Sports) requiring permission within fifteen days from 
receipt by the Commissioner (Sports) of the said notice, to proceed with the work or 
part thereof in regard to which progress has been suspended and if such permission is 
not granted within that time, the contractor, if he intends to treat the suspension, 
where it affects only a part of the works as an omission of such part by DDA or where 
it affects whole of the works, as an abandonment of the works by DDA, shall within 
ten days of expiry of such period of 15 days given notice in writing of his intention to 
the Commissioner (Sports).  In the event of the contractor treating the suspension as 
an abandonment of the contract by DDA, he shall have no claim to payment of any 
compensation on account of any profit or advantage which he might have derived 
from the execution of the work in full but which he could not derive in consequence 
of the abandonment.  He shall, however, be entitled to such compensation, as the 
Commissioner (Sports) may consider reasonable, in respect of salaries and/or wages 
paid by him to his employees and labour at site, remaining idle in consequence adding 
to the total thereof 2% to cover indirect expenses of the contractor provided the 
contractor submits his claim supported by details to the Commissioner (Sports) within 
30 days of the expiry of the period of 3 months. 
Provided, further, that the contractor shall not be entitled to claim any compensation 
from DDA for the loss suffered by him on account of delay by DDA in the supply of 
materials in schedule ‘B’ where such delay is covered by difficulties relating to the 
supply of wagons, force Measure including non-allotment of such materials by 
controlling authorities, acts of God, acts of enemies of the state/country or any 
reasonable cause beyond the control of the DDA. 

 
CLAUSE 16 
Action in case Work not done as per Specifications 
All works under or in course of execution or executed in pursuance of the contract shall at all 
times be open and accessible to the inspection and supervision of the Commissioner (Sports), 
his authorized subordinates in charge of the work and all the superior officers, Officers from 
Quality Assurance Cell of  DDA or any organization engaged by the DDA for Quality 
assurance  and of the Chief Technical Examiner’s Office, and the contractor shall, at all 
times, during the usual working hours and at all other times at which reasonable notice of the 
visit of such officers has been given to the contractor, either himself be present to receive 
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orders and instructions or have a responsible agent duly accredited in writing, present for that 
purpose.  Orders given to the Contractor’s agent shall be considered to have the same force as 
if they had been given to the contractor himself. 
If it shall appear to the Commissioner (Sports) or his authorized subordinates in-charge of the 
work or to the Commissioner (Sports) in charge of Quality Assurance or his subordinate 
officers or the officers of organization engaged by the department for Quality Assurance or to 
Chief Technical Examiner or his subordinate officers, that any work has been executed with 
unsound, imperfect, or unskillful workmanship, or with materials or articles provided by him 
for the execution of the work which are unsound or of a quality inferior to that contracted or 
otherwise not in accordance with the contract the contractor shall, on demand in writing 
which shall be made within twelve months (six months in case of work costing Rs 10 lakhs 
and below except road work) of the completion of the work from the Commissioner (Sports) 
specifying the work, materials or articles complained of notwithstanding that the same may 
have been passed, certified and paid for forthwith rectify, or remove and reconstruct the work 
so specified  
In whole or in part, as the case may require or as the case may be, remove the materials or 
articles so specified and provide other proper and suitable materials or articles at his own 
charge and cost.  In the event of the failing to do so within a period specified by the 
Commissioner (Sports) in his demand aforesaid, then the contractor shall be liable to pay 
compensation at the same rate as under clause 2 of the contract (for non-completion of the 
work in time) for this default. 
In such case the Commissioner (Sports) may not accept the item of work at the rates 
applicable under the contract but may accept such items at reduced rates as the  authority 
specified in Schedule F  may consider reasonable during the preparation of on account bills 
or final bill if the item is so acceptable without detriment to the safety and utility of the item 
and the structure or he may reject the work outright without any payment and/or get it and 
other connected and incidental items rectified, or removed and re-executed at the risk and 
cost of the contractor.  Decision of the Commissioner (Sports) to be conveyed in writing in 
respect of the same will be final and binding on the contractor. 
 
CLAUSE 17 
Contractor Liable for Damages, defects during maintenance period 
If the contractor or his working people or servants shall break, deface, injure or destroy any 
part of building in which they may be working, or any building, road, road kerb, fence, 
enclosure, water pipe, cables, drains, electric or telephone post or wires, trees, grass or 
grassland, or cultivated ground contiguous to the premises on which the work or any part is 
being executed, or if any damage shall happen to the work while in progress, from any cause 
whatever or if any defect, shrinkage or other faults appear in the work within twelve months 
(six months in the case of work costing Rs. Ten lakhs and below accept road work) after a 
certificate final or otherwise of its completion shall have been given by the Commissioner 
(Sports) as aforesaid arising out of defect or improper materials or workmanship the 
contractor shall upon receipt of a notice in writing on that behalf make the same good at his 
own expense or in default the Commissioner (Sports) cause the same to be made good by 
other workmen and deduct the expense from any sums that may be due or at any time 
thereafter may become due to the contractor, or from his security deposit or the proceeds of 
sale thereof or of a sufficient portion thereof.  The security deposit of the contractor shall not 
be refunded before the expiry of twelve months ( six months in the case of works costing 10 
lakhs and below except road work) after the issue of the certificate final or otherwise, of 
completion of work, or till the final bill has been prepared and passed whichever is later.  
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Provided that in the case of road work if in the opinion of the Commissioner (Sports), half of 
the security deposit is sufficient, to meet all liabilities of the contractor under this contract, 
half of the security deposit will be refundable after six months and the remaining half after 
twelve months of the issue of the said certificate of completion or till the final bill has been 
prepared and passed whichever is later. 
In case of Maintenance and Operation works of E&M services, the security deposit deducted 
from contractors shall be refunded within one month from the date of final payment or within 
one month from the date of completion of the maintenance contract whichever is earlier. 
 
 
CLAUSE 18 
Contractor to Supply Tools & Plants etc. 
The contractor shall provide at his own cost all materials (except such special materials, if 
any, as may in accordance with the contract be supplied from the Commissioner (Sports)’s 
stores), machinery, tools and plants as specified in schedule F. In addition to this, appliances, 
implements, other plants, ladders, cordage, tackle, scaffolding and temporary works required 
for the proper execution of the work, whether original, altered or substituted and whether 
included in the specifications or other documents forming part of the contract or referred to in 
these conditions or not, or which may be necessary for the purpose of satisfying or complying 
with the requirements of the Commissioner (Sports) as to any matter as to which under these 
conditions he is entitled to be satisfied or which he is entitled to require together with carriage 
there for to and from the work.  The contractor shall also supply without charge the requisite 
number of persons with the means and materials, necessary for the purpose of setting out 
works, and counting, weighing and assisting the measurement for examination at any time 
and from time to time of the work or materials.  Failing his so doing the same may be 
provided by the Commissioner (Sports) at the expense of the contractor and the expenses may 
be deducted, from any money due to the contractor, under this contract or otherwise and/or 
from his security deposit or the proceeds of sale thereof, or a sufficient portions thereof. 
 
CLAUSE 18A 
Recovery of Compensation paid to Workmen 
In every case in which by virtue of the provisions sub-section (1) of Section 12, of the 
Workmen’s Compensation Act, 1923, DDA is obliged to pay compensation to a workman 
employed by the contractor, in execution of the works, DDA will recover from the contractor, 
the amount of the compensation so paid; and, without prejudice to the rights of the DDA 
under sub-section (2) of Section 12, of the said Act, DDA shall be at liberty to recover such 
amount or any part thereof by deducting it from the security deposit or from any sum due by 
DDA to the contractor whether under this contract or otherwise.  DDA shall not be bound to 
contest any claim made against it under sub-section (1) Section 12, of the said Act, except on 
the written request of the contractor and upon his giving to DDA full security for all costs for 
which DDA might become liable in consequence of contesting such claim. 
 
CLAUSE 18B 
Ensuring Payment and Amenities to Workers if Contractor fails 
In every case in which by virtue of the provisions of the Contract Labour (Regulation and 
Abolition) Act, 1970, and of the Contract Labour (Regulation and Abolition) Central Rules, 
1971, DDA is obliged to pay any amounts of wages to a workman employed by the 
contractor in execution of the works, or to incur any expenditure in providing welfare and 
health amenities required to be provided under the above said Act and the rules under Clause 
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19H or under the Contractor’s Labour Regulations, or under the Rules framed by Govt. from 
time to time for the protection of health and sanitary arrangements for workers employed by 
DDA & its  Contractors. DDA will recover from the contractor, the amount of wages so paid 
or the amount of expenditure so incurred; and without prejudice to the rights of the DDA 
under sub-section (2) of Section 20, and sub-section (4) of Section 21, of the Contract Labour 
(Regulation and Abolition) Act, 1970, DDA shall be at liberty to recover such amount or any 
part thereof by deducting it from the security deposit or from any sum due by DDA to the 
contractor whether under this contract or otherwise DDA shall not be bound to contest any 
claim made against it under sub-section (1) of Section 20, sub-section (4) of Section 21, of 
the said Act, except on the written request of the contractor and upon his giving to the DDA 
full security for all costs for which DDA might become liable in contesting such claim. 
 
 
CLAUSE 19  
 Labour Laws to be complied by the Contractor 
The contractor shall obtain a valid license under the Contract Labour (R&A) Act 1970, and 
the Contract Labour (Regulation and Abolition) Central Rules 1971, before the 
commencement of the work, and continue to have a valid license until the completion of the 
work.  The contractor shall also abide by the provisions of the Child Labour (Prohibition and 
Regulation) Act, 1986. 
The contractor shall also comply with the provisions of the building and other Construction 
Workers (Regulation of Employment & Conditions of Service) Act, 1996 and the building 
and other Construction Workers Welfare Cess Act, 1996. 
Any failure to fulfill these requirements shall attract the penal provisions of this contract 
arising out of the resultant non-execution of the work. 
 
CLAUSE 19A        
No labour below the age of fourteen years shall be employed on the work. 
 
CLAUSE 19B 
 Payment of Wages 
i) The contractor shall pay to labour employed by him either directly or through sub-

contractors, wages not less than fair wages as defined in the Contractor’s Labour 
Regulations or as per the provisions of the Contract Labour (Regulation and 
Abolition) Act 1970 and the contract Labour (Regulation and Abolition) Central 
Rules, 1971, wherever applicable. 

ii) The contractor shall, notwithstanding the provisions of any contract to the contrary, 
cause to be paid fair wage to labour indirectly engaged on the work, including any 
labour engaged by his sub-contractors in connection with the said work, as if the 
labour had been immediately employed by him. 

iii) In respect of all labour directly or indirectly employed in the works for performance 
of the contractor’s part of this contract, the contractor shall comply with or cause to be 
complied with the Central Public Works Department contractor’s Labour Regulations 
made by Government from time to time in regard to payment of wages, wage period, 
deductions from wages recovery of wages not paid and deductions un-authorizedly 
made, maintenance of wage books or wage slips, publication of scale of wages and 
other terms of employment, inspection and submission of periodical returns and all 
other matters of the like nature or as per the provisions of the Contract Labour 
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(Regulation and Abolition) Act 1970, and the Contract Labour (Regulation and 
Abolition) Central Rules, 1971, wherever applicable. 

iv)  (a) The Commissioner (Sports) concerned shall have the right to deduct from the moneys 
due to the contractor any sum required or estimated to be required for making good 
the loss suffered by a worker or workers by reason of non-fulfillment of the 
conditions of the contract for the benefit of the workers, non-payment of wages or of 
deductions made from his or their wages which are not justified by their terms of the 
contract or non-observance of the Regulations. 

             
    (b)  Under the provision of Minimum Wages (Central) Rules 1950, the contractor is bound 

to allow to the labours directly or indirectly employed in the works one day rest for 6 
days continuous work and pay wages at the same rate as for duty.  In the event of 
default, the Commissioner (Sports) shall have the right to deduct the sum or sums not 
paid on account of wages for weekly holidays to any labours and pay the same to the 
persons entitled thereto from any money due to the contractor by the Commissioner 
(Sports) concerned. 

 
            In the case of Union Territory of Delhi, however, as the all inclusive minimum daily 

wages fixed under Notification of the Delhi Administration 
No.F.12(162)MWO/DAB/43884-91, dated 31.12.1979 as amended from time to time 
are inclusive of wages for the weekly day of rest, the question of extra payment for 
weekly holiday would not arise. 

v) The contractor shall comply with the provisions of the Payment of Wages Act, 1936, 
Minimum Wages Act, 1948, Employees Liability Act, 1938, Workmen’s 
Compensation Act, 1923, Industrial Disputes Act, 1947, Maternity Benefits the 
modifications thereof or any other laws relating thereto and the rules made there 
under from time to time. 

vi)  The contractor shall indemnify and keep indemnified DDA against payments to be 
made under and for the observance of the laws aforesaid and the Contractor’s Labour 
Regulations without prejudice to his right to claim indemnify from his sub-
contractors. 

vii) The laws aforesaid shall be deemed to be a part of this contract and any breach thereof 
shall be deemed to be a breach of this contract. 

viii) Whatever is the minimum wage for the time being, or if the wage payable is higher 
than such wage, such wage shall be paid by the contractor to the workmen directly 
without the intervention of Jamadar and that Jamadar shall not be entitled to deduct or 
recover any amount from the minimum wage payable to the workmen as and by way 
of commission or otherwise. 

ix) The contractor shall ensure that no amount by way of commission or otherwise is 
deducted or recovered by the Jamadar from the wage of workmen. 

 
CLAUSE 19C 
In respect of all labour directly or indirectly employed in the work for the performance of the 
contractor’s part of this contract, the contractor shall at his own expense arrange for the safety 
provisions as per Safety Code framed from time to time and shall at his own expense provide 
for all facilities in connection therewith.  In case the contractor fails to make arrangement and 
provide necessary facilities as aforesaid, he shall be liable to pay a penalty of Rs.200/- for 
each default and in addition the Commissioner (Sports) shall be at liberty to make 
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arrangement and provide facilities as aforesaid and recover the costs incurred in that behalf 
from the contractor. 
 
CLAUSE 19D  
The contractor shall submit by the 4th and 19th of every month, to the Commissioner (Sports) 
a true statement showing in respect of the second half of the preceding month and the first 
half of the current month respectively : 
1) the number of labours employed by him on the work. 
2) their working hours 
3) the wages paid to them 
4) the accidents that occurred during the said fortnight showing the circumstances under 

which they happened and the extent of damage and injury caused by them, and 
5) the number of female workers who have been allowed maternity benefit according to 

Clause 19F and the amount paid to them. 
 Failing which the contractor shall be liable to pay to DDA, a sum not exceeding Rs.200/- for 
each default or materially incorrect statement.  The decision of the Engineer in charge shall 
be final in deducting from any bill due to the contractor the amount levied as fine and be 
binding on the contractor. 
 
CLAUSE 19E 
In respect of all labour directly or indirectly employed in the works for the performance of 
the contractor’s part of this contract, the contractor shall comply with or cause to be complied 
with all the rules framed by Govt. from time to time for the protection of health and sanitary 
arrangements for workers employed by the DDA and its contractors. 
 
CLAUSE 19F 
Leave and pay during leave shall be regulated as follows: 
1. Leave: 

i) in the case of delivery – maternity leave not exceeding 8 weeks, 4 weeks up to 
and including the day of delivery and 4 weeks following that day, 

ii) in the case of miscarriage – up to 3 weeks from the date of miscarriage. 
2. Pay: 

i) in the case of delivery – leave pay during maternity leave will be at the rate of 
the women’s average daily earnings, calculated on total wages earned on the 
days when full time work was done during a period of three months 
immediately preceding the date on which she gives notice that she expects to 
be confined or at the rate of Rupee one only a day whichever is greater. 

ii) In the case of miscarriage – leave pay at the rate of average daily earning 
calculated on the total wages earned on the days when full time work was 
done during a period of three months immediately preceding the date of such 
miscarriage. 

3. Conditions for the grant of Maternity Leave: 
 No maternity leave benefit shall be admissible to a woman unless she has been 

employed for a total period of not less than six months immediately preceding the 
date on which she proceeds on leave. 

4. The contractor shall maintain a register of Maternity (Benefit) in the Prescribed Form 
as shown in appendix-I and II, and the same shall be kept at the place of work. 

 
CLAUSE 19G 
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In the event of the contractor(s) committing a default or breach of any of the provisions of 
the, Contractor’s Labour Regulations and Model Rules for the protection of health and 
sanitary arrangements for the workers as amended from time to time or furnishing any 
information or submitting or filing and statement under the provisions of the above 
Regulations and Rules which is materially incorrect, he/they shall, without prejudice to any 
other liability, pay to the DDA a sum not exceeding Rs.200/- for every default, breach or 
furnishing, making, submitting, filing such materially incorrect statements and in the event of 
the contractor(s) defaulting continuously in this respect, the penalty may be enhanced to 
Rs.200/- per day for each day of default subject to a maximum of 5 percent of the estimated 
cost of the work put to tender.  The decision of the Commissioner (Sports) shall be final and 
binding on the parties. 
Should it appear to the Commissioner (Sports) that the contractor(s) is/are not properly 
observing and complying with the provisions of the  Contractor’s Labour Regulations and 
Model Rules and the provisions of the Contract Labour (Regulation and Abolition) Act 1970, 
and the Contract Labour (R&A) Central Rules 1971, for the protection of health and sanitary 
arrangements for work people employed by the contractor(s) (hereinafter referred as “the said 
Rules”) the Commissioner (Sports) shall have power to give notice in writing to the 
contractor(s) requiring that the said Rules be complied with and the amenities prescribed 
therein be provided to the work people within a reasonable time to be specified in the notice.  
If the contractor(s) shall fail within the period specified in the notice to comply with 
and/observe the said Rules and to provide the amenities to the work people as aforesaid, the 
Commissioner (Sports) shall have the power to provide the amenities hereinbefore mentioned 
at the cost of the contractor(s).  The contractor(s) shall erect, make and maintain at his/their 
own expense and to approved standards all necessary huts and sanitary arrangements required 
for his/their work people on the site in connection with the execution of the works, and if the 
same shall not have been erected or constructed, according to approved standards, the 
Commissioner (Sports) shall have power to give notice in writing to the contractor(s) 
requiring that the said huts and sanitary arrangements be remodeled and/or reconstructed 
according to approved standards, and if the contractor(s) shall fail to remodel or reconstruct 
such huts and sanitary arrangements according to approved standards within the period 
specified in the notice, the Commissioner (Sports) shall have the power to remodel or 
reconstruct such huts and sanitary arrangements according to approved standards at the cost 
of the contractor(s). 
 
CLAUSE 19H 
The contractor(s) shall at his/their own cost provide his/their labour with a sufficient number 
of huts (hereinafter referred to as the camp) of the following specifications on a suitable plot 
of land to be approved by the Commissioner (Sports). 
i)       (a) The minimum height of each hut at the eaves level shall be 2.10m (7 ft) and the 

floor area to be provided with be at the rate of 2.7 sq.m (30 sq.ft.) for each 
member of the worker’s family staying with the labourer. 

(b) The contractor(s) shall in addition construct suitable cooking places having a 
minimum area of 1.80m x 1.50m (6’x5’) adjacent to the hut for each family. 

(c) The contractor(s) shall also construct temporary latrines and urinals for the use of 
the labours each on the scale of not less than four per each one hundred of the 
total strength, separate latrines and urinals being provided for women. 

(d) The contractor(s) shall construct sufficient number of bathing and washing 
places, one unit for every 25 persons residing in the camp.  These bathing and 
washing places shall be suitably screened. 
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ii)      (a) All the huts shall have walls of sun-dried or burnt-bricks laid in mud mortar or 
other suitable local materials as may be approved by the Commissioner (Sports).  
In case of sum-dried bricks, the walls should be plastered with mud gobri on both 
sides.  The floor may be kutcha but plastered with mud gobri and shall be at least 
15 cm (6”) above the surrounding ground.  The roofs shall be laid with thatch or 
any other materials as may be approved by the Commissioner (Sports) and the 
contractor shall ensure that throughout the period of their occupation the roofs 
remain water-tight. 

(b) The contractor(s) shall provide each hut with proper ventilation. 
(c) All doors, windows, and ventilators shall be provided with suitable leaves for 

security purposes. 
(d) There shall be kept an open space of at least 7.2m (8 yards) between the rows of 

huts which may be reduced to 6m (20 ft.) according to the availability of site with 
the approval of the Commissioner (Sports).  Back to back construction will be 
allowed. 

iii) Water supply -The contractor(s) shall provide adequate supply of water for the use of 
labourers.  The provisions shall not be less than two gallons of pure and wholesome 
water per head per day for drinking purposes and three gallons of clean water per head 
per day for bathing and washing purposes. Where piped water supply is available, 
supply shall be at stand posts and where the supply is from wells or river, tanks which 
may be of metal or masonry, shall be provided.  The contractor(s) shall also at his/their 
own cost make arrangements for laying pipe lines for water supply to his/their labour 
camp from the existing mains wherever available, and shall pay all fees and charges 
therefore. 

iv) The site selected for the camp shall be high ground, removed from jungle. 
v)  Disposal of Excreta- The contractor(s) shall make necessary arrangements for the 
 disposal of excreta from the latrines by trenching or incineration which shall be 

according to the requirements laid down by the Local Health Authorities.  If trenching 
or incineration is not allowed, the contractor(s) shall make arrangements for the 
removal of the excreta through the Municipal Committee/ authority and inform it about 
the number of labourers employed so that arrangements may be made by such 
Committee/authority for the removal of the excreta.  All charges on this account shall 
be borne by the contractor and paid direct by him to the Municipality/ authority.  The 
contractor shall provide one sweeper for every eight seats in  case of dry system. 

vi)  Drainage- The contractor(s) shall provide efficient arrangements for draining away 
sludge water so as to keep the camp neat and tidy. 

vii) The contractor(s) shall make necessary arrangements for keeping the camp area 
sufficiently lighted to avoid accidents to the workers. 

viii) Sanitation-The contractor(s) shall make arrangements for conservancy and sanitation in 
the labour camps according to the rules of the Local Public Health and Medical 
Authorities. 

 
CLAUSE 19 I 
The Commissioner (Sports) may require the contractor to dismiss or remove from the site of 
the work any person or persons in the contractors’ employ the work who may be incompetent 
or  misconduct himself and the contractor shall forthwith comply with such requirements. In 
respect of maintenance / repair of renovation works etc. where the labour have an easy access 
to the individual houses, the contractor shall issue identity cards to the labourers, whether 
temporary or permanent and he shall be responsible for any untoward action on the part of 
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such labour.  JE will display a list of contractors working in the colony / blocks on the notice 
board in the colony and also at the service center, to apprise the residents about the  same.  
 
CLAUSE 19J 
It shall be the responsibility of the contractor to see that the building under construction is not 
occupied by and body un-authorized during construction, and is handed over to the 
Commissioner (Sports) with vacant possession of complete building.  If such building though 
completed is occupied illegally, then the Commissioner (Sports) shall have the option to 
refuse to accept the said building/buildings in that position.  Any delay in acceptance on this 
account will be treated as the delay in completion and for such delay a levy up to 5% of 
tendered value of work may be imposed by the SE whose decision shall be final both with 
regard to the justification and quantum and be binding on the contractor. 
However, the Commissioner (Sports), through a notice, may require the contractor to remove 
the illegal occupation any time on or before construction and delivery. 
 
CLAUSE 19K 
Employment of skilled/semi skill worker 
The contractor shall, at all stages of work, deploy skilled/semiskilled tradesmen who are 
qualified and possess certificate in particular trade from CPWD Training Institute/Industrial 
Training Institute/National Institute of construction Management and Research 
(NICMAR)/National Academy of Construction, CIDC or any similar reputed and recognized 
Institute mangled/ certified by State/Central Government.  The number of such qualified 
tradesmen shall not be less than 20% of total skilled/semi skilled workers required in each 
trade at any stage of work. The contractor shall submit number of man days required in 
respect of each trade, its scheduling and the list of qualified tradesmen along with requisite 
certificate from recognized Institute to Engineer in charge for approval.  Notwithstanding 
such approval, if the tradesmen are found to have inadequate skill to execute the work of 
respective trade, the contractor shall substitute such tradesmen within two days of written 
notice from Commissioner (Sports).  Failures on the part of contractor to obtain approval of 
Commissioner (Sports) or failure to deploy qualified tradesmen will attract a compensation to 
be paid by contractor at the rate of Rs.100 per such tradesman per day.  Decision of 
Commissioner (Sports) as to whether particular tradesman possesses requisite skill and amount 
of compensation in case of default shall be final and binding. 
Provided always, that the provisions of this clause shall not be applicable for works with 
estimated cost put to tender being less than Rs.5 crores. 
 
CLAUSE 20 
Minimum Wages Act to be complied with 
The contractor shall comply with all the provisions of the Minimum Wages Act, 1948, and 
Contract Labour (Regulation and Abolition) Act, 1970, amended from time to time and rules 
framed there under and other labour laws affecting contract labour that may be brought into 
force from time to time. 
 
CLAUSE 21 
Work not to be sublet.  Action in case of insolvency 
The contractor shall not assign or sublet without the written approval of the Commissioner 
(Sports).  And if the contractor shall assign or sublet this contract, or attempt to do so, or 
become insolvent or commence any insolvency proceedings or make any composition with 
his creditors or attempt to do so, or if any bribe, gratuity, gift, loan, perquisite, reward or 
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advantage pecuniary or otherwise, shall either directly or indirectly, be given, promised or 
offered by the contractor, or any of his servants or agent to any public office or person in the 
employ of Govt. in any way relating to his office or employment, or if any such officer or 
person shall become in any way directly or indirectly interested in the contract, the 
Commissioner (Sports) on behalf of the DDA shall have power to adopt the course specified 
in Clause 3 hereof in the interest of DDA and in the event of such course being adopted, the 
consequences specified in the said Clause 3 shall ensue. 
 
CLAUSE 22 
All sums payable by way of compensation under any of these conditions shall be considered 
as reasonable compensation to be applied to the use of DDA without reference to the actual 
loss or damage sustained and whether or not any damage shall have been sustained. 
 
CLAUSE 23 
Changes in firm’s Constitution to be intimated 
Where the contractor is a partnership firm, the previous approval in writing of the 
Commissioner (Sports) shall be obtained before any change is made in the constitution of the 
firm.  Where the contractor is an individual or a Hindu undivided family business concern 
such approval as aforesaid shall likewise be obtained before the contractor enters into any 
partnership agreement where under the partnership firm would have the right to carry out the 
works hereby undertaken by the contractor.  If previous approval as aforesaid is not obtained, 
the contract shall be deemed to have been assigned in contravention of Clause 21 hereof and 
the same action may be taken, and the same consequences shall ensue as provided in the said 
Clause 21. 
 
CLAUSE 24 
All works to be executed under the contract shall be executed under the direction and subject 
to the approval in all respects of the Commissioner (Sports) who shall be entitled to direct at 
what point or points and in what manner they are to be commenced, and from time to time 
carried on. 
 
CLAUSE 25 
Settlement of Disputes & Arbitration 
(A) Except where otherwise provided in the contract, all questions and disputes relating to 

the meaning of the specifications, design, drawings and instructions herein before 
mentioned and as to the quality of workmanship or materials used on the work or as to 
any other question, claim, right, matter or thing whatsoever in any way arising out of 
or relating to the contract, designs, drawings, specifications, estimates, instructions, 
orders or these conditions or otherwise concerning the works or the execution or 
failure to execute the same whether arising during the progress of the work or after 
the cancellation, termination, completion or abandonment thereof shall be dealt with 
as mentioned hereinafter. 

i) If the contractor considers any work demanded of him to be outside the requirements 
of the contract, or disputes any drawings, record or decision given in writing by the 
Commissioner (Sports) on any matter in connection with or arising out of the contract 
or carrying out of the work, to be unacceptable, he shall promptly within 15 days 
request the Commissioner (Sports) in writing for written instruction or decision. 
Thereupon the Commissioner (Sports) shall give his written instructions or decision 
within a period of one month from the receipt of the contractor’s letter. 
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If the Commissioner (Sports)fails to give his instructions or decision in writing within 
the aforesaid period or if the contractor is dissatisfied with the instructions or decision 
of the Commissioner (Sports), the contractor may, within 15 days of the receipt of 
Commissioner (Sports)’s decision appeal to the Engineer Member who shall afford an 
opportunity to the contractor to be heard, if the latter so desires, and to offer evidence 
in support of his appeal. The Commissioner (Sports) shall give his decision within 30 
days of receipt of the Contractor’s Appeal.  If the contractor is dissatisfied with this 
decision, the contractor shall within a period of 30 days from receipt of the decision, 
give notice to the Engineer Member for appointment of Arbitrator, failing which, the 
said decision shall be final, binding and conclusive and not referable to adjudication 
by the Arbitrator. 

ii) Except where the decision has become final, binding and conclusive in terms of Sub 
Para (i) above disputes or difference shall be referred for adjudication through 
arbitration by a Sole Arbitrator who shall be a technical person having the knowledge 
and experience of the trade, appointed by the Engineer Member, DDA.  It will be no 
objection to any such appointment that the arbitrator so appointed is a DDA employee 
that he had to deal with the matter to which the contract relates and that in the course 
of his duties as DDA employee, he has expressed his views in all or any of the matter 
in dispute of difference.  If the arbitrator so appointed is unable or unwilling to act or 
resigns his appointment or vacates his office due to any reason whatsoever, another 
sole arbitrator shall be appointed in the manner aforesaid.  Such person shall be 
entitled to proceed with the reference from the stage at which it was left by his 
predecessor. 
It is a term of this contract that the party invoking arbitration shall give a list of 
disputes with amounts claimed in respect of each such dispute along with the notice 
for appointment of arbitrator and giving reference to the rejection by the 
Commissioner (Sports) of the appeal.  
It is also a term of this contract that no person other than a person appointed by the 
Engineer Member, DDA, as aforesaid, should act as arbitrator and, if, for any reason 
that is not possible; the matter shall not be referred to arbitration at all. It is also a 
term of this contract that if the contractor does not make any demand for appointment 
of arbitrator in respect of any claims in writing as aforesaid within 120 days of 
receiving the intimation from the Commissioner (Sports) that the final bill is ready for 
the payment, the claim of the contractor shall be deemed to have been waived and 
absolutely barred and the DDA shall be discharged and released of all liabilities under 
the contract in respect of these claims. 
The arbitration shall be conducted in accordance with the provisions of the Arbitration 
and Conciliation Act, 1996 (26 of 1996) or any statutory modifications or re-
enactment thereof and the rules made there under and for the time being in force shall 
apply to the arbitration proceeding under this clause. 
It is also a term of this contract that the arbitrator shall adjudicate on only such 
disputes as are referred to him by the appointing authority and give separate award 
against each dispute and claim referred to him and, in all cases, where the total 
amount of the claims by any party exceeds Rs.1, 00,000/-, the arbitrator shall give 
reasons for the award. 
It is also a term of the contract that if any fees are payable to the arbitrator, these shall 
be paid equally by both the parties. 
It is also a term of the contract that the arbitrator shall be deemed to have entered on 
the reference on the date he issues the notice to both the parties calling them to submit 
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their statement of claims and counter statement of claims.  The venue of the 
arbitration shall be such place as may be fixed by the arbitrator in his sole discretion.  
The fees, if any, of the arbitrator, shall, if required, to be paid before the award is 
made and published, be paid half and half by each of the parties.  The cost of the 
reference and of the award (including the fees, if any, of the arbitrator) shall be in the 
discretion of the arbitrator who may direct to any by whom and in what manner, such 
costs or any part thereof shall be paid and fix or settle the amount of costs to be so 
paid. 

(B)     The Decision of the Commissioner (Sports) regarding the quantum of reduction as well 
as justification thereof in respect of rates for sub standard work which may be decided 
to be accepted will be final and could not be open to Arbitration. 

 
CLAUSE 26  
 Contractor to indemnify Govt. against Patent Rights 
The contractor shall fully indemnify and keep indemnified the DDA against and action, claim 
or proceeding relating to infringement or use of any patent or design or any alleged patent or 
design rights and shall pay any royalties which may be payable in respect of any article or 
part thereof included in the contract.  In the event of any claims made under or action brought 
against DDA in respect of any such matters as aforesaid, the contractor shall be immediately 
notified thereof and the contractor shall be at liberty, at his own expense, to settle any dispute 
or to conduct any litigation that may arise there from, provided that the contractor shall not be 
liable to indemnify the DDA if the infringement of the patent or design or any alleged patent 
or design right is the direct result of an order passed by the Commissioner (Sports) in this 
behalf. 
 
CLAUSE 27    
Lump sum Provisions in Tender 
When the estimate on which a tender is made includes lump sum in respect of parts of the 
work, the contractor shall be entitled to payment in respect of the items of work involved or 
the part of the work in question at the same rates as are payable under this contract for such 
items, or if the part of the work in question is not, in the opinion of the Commissioner 
(Sports) payable of measurement, the Commissioner (Sports) may at his discretion pay the 
lump sum amount entered in the estimate, and the certificate in writing of the Commissioner 
(Sports) shall be final and conclusive against the contractor with regard to any sum or sums 
payable to him under the provisions of the clause. 
 
CLAUSE 28      
 Action where no Specifications are specified 
In the case of any class of work for which there is no such specifications as referred to in 
Clause 11, such work shall be carried out in accordance with the Bureau of Indian Standards 
Specifications.  In case there are no such specifications in Bureau of Indian Standards, the 
work shall be carried out as per manufacturer’s specifications, if not available then as per 
District Specifications.  In case there are no such specifications as required above, the work 
shall be carried out in all respects in accordance with the instructions and requirements of the 
Commissioner (Sports). 
 
CLAUSE 29   
With-holding and lien in respect of sums due from contractor 
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i) Whenever any claim or claims for payment of a sum of money arises out of or under 
the contract or against the contractor, the Commissioner (Sports) or the DDA shall be 
entitled to withhold and also have a lien to retain such sum or sums in whole or in part 
from the security, if any deposited by the contractor and for the purpose aforesaid, the 
Commissioner (Sports) or the DDA shall be entitled to withhold the security deposit, 
if any, furnished as the case may be and also have a lien over the same pending 
finalization or adjudication of any such claim.  In the event of the security being 
insufficient to cover the claimed amount or amounts or if no security has been taken 
from the contractor, the Commissioner (Sports) or the DDA shall be entitled to 
withhold and have a lien to retain to the extent of such claimed amount or amounts 
referred to above, from any sum or sums found payable or which may at any time 
thereafter become payable to the contractor under the same contract or any other 
contract with the Commissioner (Sports) of the government or any contracting person 
through the Commissioner (Sports) pending finalization of adjudication of any such 
claim. 
It is an agreed term of the contract that the sum of money or moneys so withheld or 
retained under the lien referred to above by the Commissioner (Sports) or DDA will 
be kept withheld or retained as such by the Commissioner (Sports) or DDA till the 
claim arising out of or under the contract is determined by the arbitrator (if the 
contract is governed by the arbitration clause) by the competent court, as the case may 
be and that the contractor will have no claim for interest or damages whatsoever on 
any account in respect of such withholding or retention under the lien referred to 
above and duly notified as such to the contractor.  For the purpose of this clause, 
where the contractor is a partnership firm or a limited company, the Commissioner 
(Sports) or the DDA shall be entitled to withhold and also have a lien to retain 
towards such claimed amount or amounts in whole or in part from any sum found 
payable to any partner/ limited company as the case may be, whether in his individual 
capacity or otherwise. 

ii) DDA shall have the right to cause an audit and technical examination of the works 
and the final bills of the contractor including all supporting vouchers, abstract, etc., to 
be made after payment of the final bill and if as a result of such audit and technical 
examination any sum is found to have been overpaid in respect of any work done by 
the contractor under the contract or any work claimed to have been done by him under 
the contract and found not to have been executed, the contractor shall be liable to 
refund the amount of over payment and it shall be lawful for DDA to recover the 
same from him in the manner prescribed in sub clause (i) of this clause or in any other 
manner legally permissible; and it it is found that the contractor was paid less than 
what was due to him under the contract in respect of any work executed by him under 
it, the amount of such under payment shall be duly paid by DDA to the contractor, 
with any interest thereon whatsoever. 

 Provided that the DDA shall not be entitled to recover any sum overpaid, nor the 
contractor shall be entitled to payment or any sum paid short where such payment has 
been agreed upon between the Commissioner (Sports) or Commissioner (Sports) on 
the one hand and the contractor on the other under any term of the contract permitting 
payment for work after assessment by the Commissioner (Sports) or Commissioner 
(Sports). 

 
CLAUSE 29A 
Lien in respect of claims in other Contracts 
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Any sum of money due and payable to the contractor (including the security deposit 
returnable to him) under the contract may be withheld or retained by way of lien by the 
Commissioner (Sports) or the DDA any other contracting person or persons through 
Commissioner (Sports) against any claim of the Commissioner (Sports) or DDA or such 
other person or persons in respect of payment of a sum of money arising out of or under any 
other contract made by the contractor with the Commissioner (Sports) or the DDA or with 
such other person or persons. 
It is an agreed term of the contract that the sum of money so withheld or retained under this 
clause by the Commissioner (Sports) or the DDA will be kept withheld or retained as such by 
the Commissioner (Sports) or the DDA or till his claim arising out of the same contract or 
any other contract is either mutually settled or determined by the arbitration clause or by the 
competent court, as the case may be and that the contractor shall have no claim for interest or 
damages whatsoever on this account or on any other ground in respect of any sum of money 
withheld or retained under this clause and duly notified as such to the contractor. 
 
CLAUSE 30-Deleted 
 
CLAUSE 31 
Unfiltered water supply 
The contractor(s) shall make his/their own arrangements for water required for the work and 
nothing extra will be paid for the same.  This will be subject to the following conditions: 
i) That the water used by the contractor(s) shall be fit for construction purposes to the 

satisfaction of the Commissioner (Sports). 
ii) The Commissioner (Sports) shall make alternative arrangements for supply of water 

at the risk and cost of contractor(s) if the arrangements made by the contractor(s) for 
procurement of water are in the opinion of the Commissioner (Sports), unsatisfactory. 

 
CLAUSE 31A 
Departmental water supply, if available 
Water if available may be supplied to the contractor by the department subject to the 
following conditions: 
i) The water charges @ 1% shall be recovered on gross amount of the work done. 
ii) The contractor(s) shall make his/their own arrangement of water connection and 

laying of pipelines from existing main of source of supply. 
iii) The Department do not guarantee to maintain uninterrupted supply of water and it 

will be incumbent on the contractor(s) to make alternative arrangements for water at 
his/their own cost in the event of any temporary break down in the DDA water main 
so that the progress of his/their work is not held up for want of water.  No claim of 
damage or refund of water charges will be entertained on account of such break down. 

 
CLAUSE 32 
Alternate water arrangements 
i) Where there is no piped water supply arrangement and the water is taken by the 

contractor from the wells or hand pump constructed by the Government, no charge 
shall be recovered from the contractor on that account.  The contractor shall, however, 
draw water at such hours of the day that it does not interfere with the normal use for 
which the hand pumps and wells are intended.  He will also be responsible for all 
damage and abnormal repairs arising out of his use, the cost of which shall be 
recoverable from him.  The Commissioner (Sports) shall be the final authority to 
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determine the cost recoverable from the contractor on this account and his decision 
shall be binding on the contractor. 

ii) The contractor shall be allowed to construct temporary wells in DDA land for taking 
water for construction purposes only after he has got permission of the Commissioner 
(Sports) in writing.  No charges shall be recovered from the contractor on this 
account, but the contractor shall be required to provide necessary safety arrangements 
to avoid any accidents or damage to adjacent buildings, roads and service lines.  He 
shall be responsible for any accidents or damage caused due to construction and 
subsequent maintenance of the wells and shall restore the ground to its original 
condition after the wells are dismantled on completion of the work. 

 
CLAUSE 33 
Return of Surplus materials 
Notwithstanding anything contained to the contrary in  this Contract, where any materials for the 
execution of the Contract are procured with the assistance of Delhi Development Authority either by 
issue from DDA stock or purchase made under order or permits or licenses issued by DDA, the 
Contractor  shall hold the said materials economically and solely for the purpose of the Contract and 
not dispose of them without the permission of the D.D.A. and return, if required by the Commissioner 
(Sports) all surplus materials or unserviceable materials that may be left with him after the completion 
of the Contract or at it’s termination for any reason whatsoever on being paid or credited such price at 
the Commissioner (Sports) shall determine having due regard to the condition of the materials. The 
price allowed to the Contractor however shall not exceed the amount charged to him excluding the 
element of storage charges. The decision of the Commissioner (Sports) shall be final and conclusive. 
In the event of breach of the aforesaid condition the Contractor shall in addition throwing himself 
open to action for contravention of the term of the Licenses or permit and or for criminal breach of 
trust be liable to D.D.A. for all moneys, advantages or profit resulting or which in the usual course 
would have resulted to him by reason of such breach. 
 
CLAUSE 34 - DELETED 
Hire of Plant & Machinery  
i) The contractor shall arrange at his own expense all tools, plant, machinery and 

equipment (herein after referred as T & P) required for execution of the work, except 
for plant and Machinery listed in schedule ‘C’ and stipulated for issue to the 
contractor. If the contractor requires any item of T & P on hire from the T & P 
available with DDA over and above the T & P stipulated for the issue, DDA will, if 
such item is available, hire it to the contractor at the rates to be agreed upon between 
him and the Commissioner (Sports). In such case, all the conditions hereunder for 
issue of T & P shall be applicable to such T & P as is agreed to be issued. 

ii) Plant and Machinery when supplied on hire charges shown in Schedule ‘C’ shall be 
made over and taken back at the departmental equipment yard/shed shown in 
Schedule ‘C’ and the contractor shall bear the cost of carriage from the place of issue 
to the site of work and back. The contractor shall be responsible to return the plant 
and machinery with condition in which it was handed over to him, and he shall be 
responsible for all damage caused to the said plant and Machinery at the site of work 
or elsewhere in operation and otherwise during transit including damage to or loss of 
the plant and for all losses due to his failure to return the same soon after the 
completion of the work for which it was issued. The Divisional Engineer shall be the 
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sole judge to determine the liability of the contractor and its extent in this regard and 
his decision shall be final and binding on the contractor.  

iii) The plant and machinery as stipulated above will be issued as and when available and 
if required by the contractor. The contractor shall arrange his program of work 
according to the availability of the plant and machinery and no claim, whatsoever, 
will be entertained from him for any delay in supply by the Department. 

iv) The hire charges shall be recovered at the prescribed rates from and inclusive the date the 
plant and machinery made over up to and inclusive of the date of return in good order even 
though the same may not have been working for any cause except major breakdown due to no 
fault of the contractor or faulty use requiring more than three working days continuously 
(excluding intervening holiday and Sunday) for bringing the Plants in order. The Contractor 
shall immediately intimate in writing to the Commissioner (Sports) when any Plant or 
Machinery gets out of order requiring major repairs as aforesaid. The Commissioner (Sports) 
shall record the date and time of receipt of such intimation in the log sheet of the Plant and 
Machinery. Based on this if the break down occurs before lunch, the period of major break 
down will be computed considering half a day’s break down on the day of complaint. If the 
break down occurs in the post lunch period, the period of major break down will be computed 
starting from the next working day. In case of any dispute under this clause the decision of the 
Commissioner (Sports) shall be final & binding on the Contractor. 

v) The hire charges shown above are for each day of 8 hours (inclusive of the one hour 
lunch break) or part thereof. 

vi) Hire Charges will include service of operating staff required and supply of lubricating oil and 
stores for cleaning purpose. Power fuel of approved type e.g. fireworks and Kerosene oil, for 
running the Plant & Machinery and also the full time chowkidar for guarding the Plant and 
Machinery against any loss or damage, shall be arranged by the Contractor who shall be fully 
responsible for the safeguard and security of Plants and Machinery. The Contractor shall on 
or before the supply of Plant & Machinery signed an Agreement indemnifying the 
Department against any loss caused to the Plant & Machinery either during transit or at the 
site of work. 

vii) Ordinarily no Plant and Machinery shall work for more than 8 hours a day inclusive of hour 
lunch break. In case of a urgent work, however the  Commissioner (Sports) may, at his 
direction, allow the Plant and Machinery to worked for more than normal period of 8 hours a 
day In that case the hourly hire charges for over time to be borne by the Contractor shall be 
50% more than the normal proportionate hourly charges (1/8th of the daily charges) subject to 
a minimum of half day’s normal charges on any particulars day for working out hire-charges 
for over time, a period of half an hour and above will be charged as one hour and a period of 
less than half an hour will be ignored.  

viii) The Contractor shall release the Plant and Machinery every seventh day for periodical 
servicing and / or wash out, which may take about three to four hour or more. Hire charges for 
full day/shall be recovered from the Contractor for the day of servicing / wash out irrespective 
of the period employed in servicing. 

ix) The Plant and Machinery once issued to Contractor shall not be returned by him on account of 
lack of arrangements of labour and materials etc on his part, the same will be returned only 
when they require major repairs or when in the opinion of the Commissioner (Sports) the 
work or a portion for which the same was issued is completed. 

x) Log book for recording the hour of daily work for each of the Plant and Machinery 
supplied to the Contractor will be maintained by the Department and will be 
countersigned by the Contractor or his authorized agent daily. In case Contractor 
contests the correctness of the entries and /or failing to sign the Log Book, the 
decision of the Commissioner (Sports) shall be final and binding on him. Hire charges 
will be calculated according to the entries in the Log book, and will be binding on the 
Contractor. Recovery on account of hire charge, for road roller shall be made for the 
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minimum numbers of days worked out on the assumption, that a roller can consolidate 
per day and maximum quantity of material or area of surfacing as noted against in the 
annexed statement(see attached annexure) . 

xi) In the case of concrete mixers, Contractor shall arrange to get the hopper cleaned and the 
drum washed at the close of the work each day or each occasion.  

a. In case rollers for consolidation are employed by the Contractor himself, the log book for 
such roller shall be maintained in the same manner as is done in case of Departmental rollers, 
maximum quantity of any items to be consolidated for each roller day’s shall also be same as 
in annexure to clause 34 (x). For less use of roller, recovery or the less roller days shall be 
made at the stipulated issue rate.  

xii) The contractor shall be responsible to return the Plant and Machinery in the same condition in 
which it was handed over to him and he shall be responsible for all damages caused to the 
said Plant and Machinery at the site of work or elsewhere when in operation or otherwise or 
during including damages to or loss of parts and for all losses due to this failure to return the 
same soon after completion of work for which it was issued. The Divisional Engineer shall be 
the sole judge to determine the liability of the contractor and its extent in this regard and his 
decision shall be final and binding on the contractor. 

xiii) The contractor will be exempted from levy of any hire charges for the number of days he is 
called upon in writing by the Commissioner (Sports) to suspend execution of work provided 
DDA plant and machinery in question have, in fact, remained idle with the contractor because 
of the suspension. 

xiv) In the event of the contractor not requiring any item of plant and machinery issued by DDA 
though not stipulated for issue in Schedule ‘C’ anytime after taking delivery at the place of 
issue, he may return it after two days written notice or at any time without notice if he agrees 
to pay hire charges for two additional days without, in any way, affecting the right of the 
Commissioner (Sports) to use the said plant and machinery during the said period of two days 
as he likes including hiring out to a third party. 

 
CLAUSE 35 - DELETED 
Condition relating to use of asphalting materials 
(i)  The Contractor undertakes to make arrangements for the supervision of the works by the 

firms supplying the tar or bitumen used.  
(ii)  The Contractor shall collect the total quantity of tar or bitumen required for the work as per 

standard formula before the process of painting is started and shall hypothecate it to the 
Commissioner (Sports). If any bitumen or tar remains unused on completion of the work on 
account of lesser use of material in actual execution for reason other than authorized changes 
of specification and abandonment of portion of work, a corresponding deduction equivalent to 
the cost of unused materials as determined by the Commissioner (Sports) shall be made and 
material returned to the Contractors. Although the material are hypothecated to D.D.A. the 
Contractors under takes the responsibility for their proper watch, safe custody and protection 
against all risk. The material shall not be removed from site of work without the consent of 
the Commissioner (Sports) in writing. 

(iii) The Contractor shall be responsible for rectifying defects noticed within a year from the date 
of completion of the work. The Security Deposit relating to an asphalting work shall be 
refunded after the expiry of this period.   

 
CLAUSE 36 DELETED 
Employment of Technical Staff and employees 
Contractors Superintendence, Supervision, Technical Staff & Employees 
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i) The contractor shall provide all necessary superintendence during execution of the 
work and all along thereafter as may be necessary for proper fulfilling of the 
obligations under the contract. 
The contractor shall immediately after receiving letter of acceptance of the tender and 
before commencement of the work, intimate in writing to the Commissioner (Sports) 
the name(s), qualifications, experience, age, address(s) and other particulars along 
with certificates, of the principal technical representative to be in charge of the work  
and other technical representative(s) who will be supervising the work. Minimum 
requirement of such technical representative(s) and their qualifications and experience 
shall not be lower than specified in Schedule ‘F’.  The Commissioner (Sports) shall 
within 3 days of receipt of such communication intimate in writing his approval or 
otherwise of such a representative(s) to the contractor.  Any such approval may at any 
time be withdrawn and in case of such withdrawal, the contractor shall appoint 
another such representative(s) according to the provisions of this clause.  Decision of 
the tender accepting authority shall be final and binding on the contractor in this 
respect.  Such a principal technical representative and other technical representative(s) 
shall be appointed by the contractor soon after receipt of the approval from 
Commissioner (Sports) and shall be available at site before start of work. 
All the provisions applicable to the principal technical representative under the Clause 
will also be applicable to other technical representative(s) The principal technical 
representative and other technical representative(s) shall be present at the site of work 
for supervision at all times when any construction activity is in progress and also 
present himself/themselves, as required, to the Commissioner (Sports) and/or his 
designated representative, to take instructions.  Instructions given to the principal 
technical representative or other technical representative(s) shall be deemed to have 
the same force as if these have been given to the contractor.  The principal technical 
representative and other technical representative(s) shall be actually available at site 
fully during all stages of execution of work, during recording/checking/ test checking 
of measurements of works and whenever so required by the Commissioner (Sports) 
and shall also note down instructions conveyed by the Commissioner (Sports) or his 
designated representative(s) in the site order book and shall affix his/their signature in 
token of noting down the instructions and in token of acceptance of 
measurements/checked measurement/ test checked measurements.  The 
representative(s) shall not look after any other work.  Substitutes, duly approved by 
Commissioner (Sports) of the work in similar manner as aforesaid shall be provided 
in event of absence of any of the representative(s) by more than two days. 
 
If the Commissioner (Sports), whose decision in this respect is final and binding on 
the contractor, is convinced that no such technical representative(s) is/are effectively 
appointed or is/are effectively attending or fulfilling the provision of this clause, a 
recovery (non-refundable) shall be effected from the contractor as specified in 
Schedule ‘F’ and the decision of the Commissioner (Sports) as recorded in the site 
order book and measurement recorded checked/test checked in Measurement Books 
shall be final and binding on the contractor.  Further if the contractor fails to appoint 
suitable technical Principal technical representative and/or other technical 
representative(s) and if such appointed persons are not effectively present or are 
absent by more than two days without duly approved substitute or do not discharge 
their responsibilities satisfactorily, the Commissioner (Sports) shall have full powers 
to suspend the execution of the work until such date as suitable other technical 
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representative(s) is/are appointed and the contractor shall be held responsible for the 
delay so caused to the work.  The contractor shall submit a certificate of employment 
of the technical representative(s) along with every on account bill/final bill and shall 
produce evidence if at any time so required by the Commissioner (Sports). 
 

ii) The contractor shall provide and employ on the site only such technical assistants as 
are skilled and experienced in their respective fields and such foremen and 
supervisory staff as are competent to give proper supervision to the work. 
The contractor shall provide and employ skilled, semiskilled and unskilled labour as 
is necessary for proper and timely execution of the work. 
The Commissioner (Sports) shall be at liberty to object to and require the contractor to 
remove from the works any person who in his opinion misconducts himself, or is 
incompetent or negligent in the performance of his duties or whose employment is 
otherwise considered by the Commissioner (Sports) to be undesirable.  Such person 
shall not be employed again at works site without the written permission of the 
Commissioner (Sports) and the persons so removed shall be replaced as soon as 
possible by competent substitutes. 

 
CLAUSE 37 
Levy/Taxes payable by Contractor 
i) Sales-Tax / VAT (except Service Tax), Building and other Construction Workers 

Welfare Cess or any other tax  or Cess in respect of this contract shall be payable by 
the contractor and DDA shall not entertain any claim whatsoever in this respect.  
However, in respect of service tax, same shall be paid by the contractor to the 
concerned department on demand and it will be reimbursed to him by the 
Commissioner (Sports) after satisfying that it has been actually and genuinely paid by 
the contractor.  

ii) The contractor shall deposit royalty and obtain necessary permit for supply of the red 
bajri, stone, kankar, etc. from local authorities. 

iii) If pursuant to or under any law, notification or order any royalty, cess or the like 
becomes payable by the Government of India and does not any time become payable 
by the contractor to the  State Government, Local authorities in respect of any 
material used by the contractor in the works then in such a case, it shall be lawful to 
the  DDA and it will have the right and be entitled to recover the amount paid in the 
circumstances as aforesaid from dues of the contractor. 

 
CLAUSE 38 
Conditions for reimbursement of levy/taxes if levied after receipt of tenders 
i) All tendered rates shall be inclusive of all taxes and levies (except Service Tax) 

payable under respective statutes.  However, if any further Tax or Levy or Cess is 
imposed by Statues, after the last stipulated date for the receipt of tender including 
extensions if any and the Contractor thereupon necessarily and properly pays such 
taxes/ levies/Cess, the contractor shall be reimbursed the amount so paid, provided 
such payments, if any, is not, in the opinion of the Commissioner (Sports) (whose 
decision shall be final and binding on the contractor) attributable to delay in execution 
of work within the control of the contractor.  

ii) The contractor shall keep necessary books of accounts and other documents for the 
purpose of this condition as may be necessary and shall allow inspection of the same 
by a duly authorized representative of the DDA and/or the Commissioner (Sports) and 
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shall also furnish such other information/ document as the Commissioner (Sports) 
may require from time to time. 

iii) The contractor shall, within a period of 30 days of the imposition of any such further 
tax or levy or Cess, give a written notice  thereof to the Commissioner (Sports) that 
the same is given pursuant to this condition, together with all necessary information 
relating thereto. 

 
CLAUSE 39 
Termination of Contract on death of contractor 
Without prejudice to any of the rights or remedies under this contract if the contractor dies, 
the Divisional Officer on behalf of the DDA shall have the option of terminating the contract 
without compensation to the contractor. 
 
CLAUSE 40 
If Near relative working in DDA then the contractor not allowed to tender 
The contractor shall not be permitted to tender for works in the DDA circle (Division in case 
of Contractors of Horticulture/Nursery Categories) responsible for award and execution of 
contracts in which his near relative is posted as Divisional Accountant or as an office any 
capacity between the grades of Commissioner (Sports) and Junior Engineer(both inclusive). 
He shall also intimate the names of persons who are working with him in any capacity or are 
subsequently employed by him and who are near relatives to any Gazetted Officer in the 
DDA or in the Ministry of Urban Development.  Any breach of this condition by the 
contractor would render him liable to be removed from the approved list of contractors of this 
Department.  If however the contractor is registered in any other department, he shall be 
debarred from tendering in DDA for any breach of this condition. 
Note :  By the term “Near relatives” is meant wife, husband, parents and grand parents, 

children and grand children, brothers and sisters, uncles, aunts and cousins and their 
corresponding in-laws. 

 
CLAUSE 41 
No Gazetted Engineer to work as Contractor within one year of retirement 
No engineer of gazetted rank or other gazetted officer employed in engineering or 
administrative duties in an engineering department of the DDA shall work as a contractor or 
employee of a contractor for a period of one year after his retirement from Government 
service without the previous permission of DDA in writing.  This contract is liable to be 
cancelled if either the contractor or any of his employees is found at any time to be such a 
person who had not obtained the permission of DDA as aforesaid, before submission of the 
tender or engagement in the contractor’s service, as the case may be. 
 
CLAUSE 42 
Return of material & recovery for excess material issued 

i) After completion of work and also at any stage in the event of non-reconciliation of 
materials issued, consumed and in balance – (see clause 10), theoretical quantity of 
materials issued by DDA for use in the work shall be calculated on the basis and 
method given here under:- 
a) Quantity of cement & bitumen shall be calculated on the basis of quantity of 

cement & bitumen required for different items of work as shown in Schedule 
of Rates mentioned in Schedule ‘F’. In case any item is executed for which 
standard constants for consumption of cement or bitumen are not available in 
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the above mentioned schedule/ statement or cannot be derived from same shall 
be calculated on the basis of standard formula to be laid down by the 
Commissioner (Sports). 

b) Theoretical quantity of steel reinforcement or structural steel sections shall be 
taken as the quantity required as per design or as authorized by Commissioner 
(Sports), including authorized laps, chairs etc plus 3 % wastage due to cutting 
into pieces, such theoretical quantity being determined and compared with 
actual issues each diameter wise, section wise and categories separately. 

c) Theoretical quantity of G.I. & C.I. or other pipes, conduits, wires and cables, 
pig lead and G.I./M.S. sheets shall be taken as quantity actually required and 
measured plus 5 % for wastage due to cutting into pieces (except in the case of 
G.I./M.S. sheets it shall be 10 %), such determination & comparison being 
made diameter wise & categories. 

d) For any other material as per actual requirement. 
ii) Over the theoretical quantities of materials so computed a variation shall be allowed 

as specified in schedule ‘F’.  The difference in the net quantities of the material 
actually issued to the contractor and the theoretical quantities including such 
authorized variation, if not returned by the contractor or if not fully reconciled to the 
satisfaction of the Commissioner (Sports) within fifteen days of the issue of the 
written notice by the Commissioner (Sports) to this effect shall be recovered at the 
rates specified in schedule ‘F’, without prejudice to the provision of the relevant 
conditions regarding return of materials governing the contract. Decision of 
Commissioner (Sports) in regard to theoretical quantities of materials, which should 
have been actually used as per the Annexure of the standard schedule of rates and 
recovery at rates specified in Schedule ‘F’, shall be final and binding on the 
contractor. 
For non scheduled items, the decision of Commissioner (Sports) regarding theoretical 
quantities of materials which should have been actually used shall be final and 
binding on the contractor. 

iii) The said action under this clause is without prejudice to the right of the DDA to take 
action against the contractor under any other conditions of contract for not doing the 
work according to the prescribed specifications. 

 
CLAUSE 43 
Compensation during warlike situations 
The work (whether fully constructed or not) and all materials, machines, tools and plants, 
scaffolding, temporary buildings and other things connected therewith shall be at the risk of 
the contractor until the work has been delivered to the Commissioner (Sports) and a 
certificate from him to that effect obtained.  In the event of the work or any materials 
properly brought to the site for incorporation in the work being damaged or destroyed in 
consequence of hostilities or warlike operation, the contractor shall when ordered (in writing) 
by the Commissioner (Sports) to remove any debris from the site, collect and properly stack 
or remove in store all serviceable materials salvaged from the damaged work and shall be 
paid at the contract rates in accordance with the provision of this agreement for the work of 
clearing the site of debris, stacking or removal of serviceable material and for reconstruction 
of all works ordered by the Commissioner (Sports), such payments being in addition to 
compensation up to the value of the work originally executed before being damaged or 
destroyed and not paid for.  In case of works damaged or destroyed but not already measured 
and paid for, the compensation shall be assessed by the Divisional officer up to Rs.5,000/- 
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and by the Commissioner (Sports)  concerned for a higher amount.  The contractor shall be 
paid for the damages/ destruction suffered and for the restoring the material at the rate based 
on analysis of rates tendered for in accordance with the provision of the contract.  The 
certificate of the Commissioner (Sports) regarding the quality and quantity of materials and 
the purpose for which they were collected shall be final and binding on all parties to this 
contract. 
Provided always that no compensation shall be payable for any loss in consequence of 
hostilities or warlike operations (a) unless the contractor had taken all such precautions 
against air raid as are deemed necessary by the A.R.P. Officers or the Commissioner (Sports) 
(b) for any material etc. not on the site of the work or for any tools, plant, machinery, 
scaffolding, temporary building and other things not intended for the work. 
In the event of the contractor having to carry out the reconstruction as aforesaid, he shall be 
allowed such extension of time for its completion as is considered reasonable by the 
Divisional Officer. 
 
CLAUSE 44 
Apprentices Act provisions to be complied with 
The contractor shall comply with the provisions of the Apprentices Act, 1961 and the rules 
and orders issued there under from time to time.  If he fails to do so, his failure will be a 
breach of the contract and the Commissioner (Sports) may, in his discretion, cancel the 
contract.  The contractor shall also be liable for any pecuniary liability arising on account of 
any violation by him of the provisions of the said Act. 
 
CLAUSE 45 
Release of Security deposit after labour clearance 
Security Deposit of the work shall not be refunded till the contractor produces a clearance 
certificate from the Labour Officer.  As soon as the work is virtually complete the contractor 
shall apply for the clearance certificate to the Labour Officer under intimation to the 
Commissioner (Sports).  The Commissioner (Sports), on receipt of the said communication, 
shall write to the Labour Officer to intimate if any complaint is pending against the contractor 
in respect of the work.  If no complaint is pending, on record till after 3 months after 
completion of the work and/or no communication is received from the Labour Officer to this 
effect till six months after the date of completion, it will be deemed to have received the 
clearance certificate and the Security Deposit will be released if otherwise due. 
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SAFETY CODE 
 
1. Suitable scaffolds should be provided for workmen for all works that cannot safely be 

done from the ground, or from solid construction except such short period work as 
can be done safely from ladders.  When a ladder is used, an extra mazdoor shall be 
engaged for holding the ladder and if the ladder is used for carrying materials as well 
suitable footholds and hand-hold shall be provided on the ladder and the ladder shall 
be given an inclination not steeper than 1/4 to 1 (1.4 horizontal and 1 vertical). 

2. Scaffolding of staging more than 3.6m (12ft.) above the ground or floor, swung or 
suspended from an overhead support or erected with stationary support shall have a 
guard rail properly attached or bolted, braced and otherwise secured at least 90 cm. 
(3ft.) high above the floor or platform of such scaffolding or staging and extending 
along the entire length of the outside and ends there of with only such opening as may 
be necessary for the delivery of materials.  Such scaffolding or staging shall be so 
fastened as to prevent it from swaying from the building or structure. 

3. Working platforms, gangways and stairways should be so constructed that they should 
not sag unduly or unequally, and if the height of the platform or the gangway or the 
stairway is more than 3.6m (12ft.) above ground level or floor level, they should be 
closely boarded, should have adequate width and should be suitably fastened as 
described in (2) above. 

4. Every opening in the floor of a building or in a working platform shall be provided 
with suitable means to prevent the fall of person or materials by providing suitable 
fencing or railing whose minimum height shall be 90 cm (3ft.). 

5. Safe means of access shall be provided to all working platforms and other working 
places.  Every ladder shall be securely fixed.  No portable single ladder shall be over 
9m. (30ft.) in length while the width between side rails in rung ladder shall in no case 
be less than 29 cm. (11½”) for ladder up to and including 3m. (10ft.) in length.  For 
longer ladder, this width should be increased at least ¼” for each additional 30cm. (1 
foot) of length.  Uniform step spacing of not more than 30 cm shall be kept.  
Adequate precautions shall be taken to prevent danger from electrical equipment.  No 
materials on any of the sites or work shall be so stacked or placed as to cause danger 
or inconvenience to any person or the public.  The contractor shall provide all 
necessary fencing and lights to protect the public from accident and shall be bound to 
bear the expenses of defense of every suit, action or other proceedings at law that may 
be brought by any person for injury sustained owing to neglect of the above 
precautions and to pay any damages and cost which may be awarded in any such suit, 
action or proceedings to any such person or which may, with the consent of the 
contractor, be paid to compensate any claim by any such person. 

6. Excavation and Trenching – All trenches 1.2m. (4ft.) or more in depth, shall at all 
times be supplied with at least one ladder for each 30m. (100ft.) in length or fraction 
thereof Ladder shall extend from bottom of the trench to at least 90 cm. (3ft.) above 
the surface of the ground.  The side of the trenches which are 1.5m. (5ft.) or more in 
depth shall be stepped back to give suitable slope or securely held by timber bracing, 
so as to avoid the danger of sides collapsing.  The excavated materials shall not be 
placed within 1.5m. (5ft.) of the edges of the trench or half of the depth of the trench 
whichever is more.  Cutting shall be done from top to bottom.  Under no 
circumstances undermining or undercutting shall be done. 
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7. Demolition – Before any demolition work is commenced and also during the progress 
of the work. 

i) All roads and open areas adjacent to the work site shall either be closed or suitably 
protected. 

ii) No electric cable or apparatus which is liable to be a source of danger or a cable or 
apparatus used by the operator shall remain electrically charged. 

iii) All practical steps shall be taken to prevent danger to persons employed from risk of 
fire or explosion or flooding.  No floor, roof or other part of the building shall be so 
overloaded with debris or materials as to render it unsafe. 

8. All necessary personal safety equipment as considered adequate by the Commissioner 
(Sports) should be kept available for the use of the person employed on the site and 
maintained in a condition suitable for immediate use, and the contractor should take 
adequate steps to ensure proper use of equipment by those concerned: - The following 
safety equipment shall invariably be provided. 

i) Workers employed on mixing asphaltic materials, cement and lime mortars shall be 
provided with protective footwear and protective goggles. 

ii) Those engaged in white washing and mixing or stacking of cement bags or any 
material which is injurious to the eyes shall be provided with protective goggles. 

iii) Those engaged in welding works shall be provided with welder’s protective eye-
shields. 

iv) Stone breaker shall be provided with protective goggles and protective clothing and 
seated at sufficiently safe intervals. 

v) When workers are employed in sewers and manholes, which are in active use, the 
contractors shall ensure that the manhole covers are opened and ventilated at-least for 
an hour before the workers are allowed to get into the manholes, and the manholes so 
opened shall be cordoned off with suitable railing and provided with warning signals 
or boards to prevent accident to the public.  In addition, the contractor shall ensure 
that the following safety measure are adhered to : 

a) Entry for workers into the line shall not be allowed except under supervision of the JE 
or any other higher office. 

b) At least 5 to 6 manholes upstream and downstream should be kept open for at least 2 
to 3 hours before any man is allowed to enter into the manhole for working inside. 

c) Before entry presence of Toxic gases should be tested by inserting wet lead acetate 
paper which changes colour in the presence of such gases and gives indication of their 
presence. 

d) Presence of Oxygen should be verified by lowering a detector lamp into the manhole.  
In case, no Oxygen is found inside the sewer line, workers should be sent only with 
Oxygen kit. 

e) Safety belt with rope should be provided to the workers.  While working inside the 
manholes such rope should be handled by two men standing outside to enable him to 
be pulled out during emergency. 

f) The area should be barricaded or cordoned of by suitable means to avoid mishaps of 
any kind.  Power warning signs should be displayed for the safety of the public 
whenever cleaning works are undertaken during night or day. 

g) No smoking or open flames shall be allowed near the blocked manhole being cleaned. 
h) The malba obtained on account of cleaning of blocked manholes and sewer lines 

should be immediately removed to avoid accidents on account of slippery nature of 
the malba. 
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i) Workers should not be allowed to work inside the manhole continuously.  He should 
be given rest intermittently.  The Commissioner (Sports) may decide the time up to 
which a worker may be allowed to work continuously inside the manhole. 

j) Gas masks with Oxygen Cylinder should be kept at site for use in emergency. 
k) Air-blowers should be used for flow of fresh air through the manholes.  Whenever 

called for portable air blowers are recommended for ventilating the manholes.  The 
Motors for these shall be vapor proof and of totally enclosed type.  Non sparking gas 
engines also could be used but they should be placed at least 2 meters away from the 
opening and on the leeward side protected from wind so that they will not be a source 
of friction on any inflammable gas that might be present. 

l) The workers engaged for cleaning the manholes/sewers should be properly trained 
before allowing to work in the manhole. 

m) The workers shall be provided with Gumboots or non sparking shoes bump helmets 
and gloves non sparking tools safety lights and gas masks and portable air blowers 
(when necessary).  They must be supplied with barrier cream for anointing the limbs 
before working inside the sewer lines. 

n) Workmen descending a manhole shall try each ladder stop or rung carefully before 
putting his full weight on it to guard against insecure fastening due to corrosion of the 
rung fixed to manhole well. 

o) It a man has received a physical injury, he should be brought out of the sewer 
immediately and adequate medical aid should be provided to him. 

p) The extents to which these precautions are to be taken depend on individual situation 
but the decision of the Commissioner (Sports) regarding the steps to be taken in this 
regard is an individual case will be final. 

vi) The Contractor shall not employ men and women below the age of 18 years on the 
work of painting with products containing lead in any form.  Wherever men above the 
age of 18 are employed on the work of lead painting, the following precaution should 
be taken : 

a) No paint containing lead or lead products shall be used except in the form of paste or 
ready made paint. 

b) Suitable face masks should be supplied for use by the workers when paint is applied 
in the form of spray or a surface having lead paint is dry rubbed and scraped. 

c) Overalls shall be supplied by the contractors to the workmen and adequate facilities 
shall be provided to enable the working painters to wash during and on the cessation 
of work. 

 
9. An additional clause (viii) (i) of Safety Code (iv) the Contractor shall not employ 

women and men below the age of 18 on the work of painting with product contained 
lead in any form.  Wherever men above the age of 18 are employed on the work of 
lead painting, the following principles must be observed for such use: 

i) White lead, sulphate of lead or product containing these pigment, shall not be used in 
painting operation except in the form of pastes or paint ready for use. 

ii) Measures shall be taken, wherever required in order to prevent danger arising from the 
application of paint in the form of spray. 

iii) Measures shall be taken, wherever practicable, to prevent danger arising out of from 
dust caused by dry rubbing down and scraping. 

iv) Adequate facilities shall be provided to enable working painters to wash during and 
on cessation of work. 

v) Overall shall be worn by working painters during the whole of working period. 
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vi) Suitable arrangement shall be made to prevent clothing put off during working hours 
being spoiled by painting materials. 

vii) Cases of lead poisoning and suspected lead poisoning shall be notified and shall be 
subsequently verified by medical man appointed by competent authority of DDA 

viii) DDA may require, when necessary medical examination of workers. 
ix) Instructions with regard to special hygienic precautions to be taken in the painting 

trade shall be distributed to working painters. 
10. When the work is done near any place where there is risk of drowning, all necessary 

equipments should be provided and kept ready for use and all necessary steps taken 
for prompt rescue of any person in danger and adequate provision, should be made for 
prompt first aid treatment of all injuries likely to be obtained during the course of the 
work. 

11. Use of hoisting machines and tackle including their attachments, anchorage and 
supports shall conform to the following standards or conditions: 

i)  a) These shall be of good mechanical construction, sound materials and adequate 
strength and free from patent defects and shall be kept repaired and in good working 
order. 

    b) Every rope used in hoisting or lowering materials or as a means of suspension shall be 
of durable quality and adequate strength, and free from patent defects. 

ii) Every crane driver or hoisting appliance operator shall be properly qualified and no 
person under the age of 21 years should be in charge of any hoisting machine 
including any scaffolding which or give signals to operator. 

iii) In case of every hoisting machine and of every chain ring hook, shackle swivel and 
pulley block used in hoisting or as means of suspension, the safe working load shall 
be ascertained by adequate means.  Every hoisting machine and all gear referred to 
above shall be plainly marked with the safe working load.  In case of a hoisting 
machine having a variable safe working load and the condition under which it is 
applicable shall be clearly indicated.  No part of any machine or any gear referred to 
above in this paragraph shall be loaded beyond the safe working load except for the 
purpose of testing. 

iv) In case of departmental machines, the safe working load shall be notified by the 
Electrical Commissioner (Sports).  As regards contractor’s machines the contractors 
shall notify the safe working load of the machine to the Commissioner (Sports) 
whenever he brings any machinery to site of work and get it verified by the Electrical 
Engineer concerned 

12. Motors, gearing transmission, electric wiring and other dangerous parts of hoisting 
appliances should be provided with efficient safeguards.  Hoisting appliances should 
be provided with such means as will reduce to the minimum the risk of accidental 
descent of the load.  Adequate precautions should be taken to reduce to the minimum 
the risk of any part of a suspended load becoming accidentally displaced.  When 
workers are employed on electrical installations which are already energized, 
insulating mats, wearing apparel, such as gloves, sleeves and boots as may be 
necessary should be provided.  The worker should not wear any rings, watches and 
carry keys or other materials which are good conductors of electricity. 

13.  All scaffolds, ladders and other safety devices mentioned or described herein shall be 
maintained in safe condition and no scaffold, ladder or equipment shall be altered or 
removed while it is in use.  Adequate washing facilities should be provided at or near 
places of work. 
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14. These safety provisions should be brought to the notice of all concerned by display on 
a notice board at a prominent place at work spot.  The person responsible for 
compliance of the safety code shall be named therein by the contractor. 

 
15. To ensure effective enforcement of the rules and regulations relating to safety 

precautions the arrangements made by the contractor shall be open to inspection by 
the Labour Officer or Commissioner (Sports) of the department or their 
representatives. 

16. Notwithstanding the above clauses from 1 to 15 there is nothing in these to exempt 
the contractor from the operations of any other Act or Rule in force in the Republic of 
India. 
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MODEL RULES FOR THE PROTECTION OF HEALTH AND 
SANITARY ARRANGEMENTS FOR WORKERS EMPLOYED BY 

DDA OR ITS CONTRACTORS 
 
1. APPLICATION 
 These rules shall apply to all buildings and construction works in charge of DDA in 

which twenty or more workers are ordinarily employed or are proposed to be 
employed in any day during the period during which the contract work is in progress. 

2. DEFINITION 
 Work place means a place where twenty or more workers are ordinarily employed in 

connection with construction work on any day during the period during which the 
contract work is in progress. 

3. FIRST-AID FACILITIES 
i) At every work place there shall be provided and maintained, so as to be easily 

accessible during working hours, first-aid boxes at the rate of not less than one box for 
150 contract labour or part thereof ordinarily employed. 

ii) The first-aid box shall be distinctly marked with a red cross on white back ground and 
shall contain the following equipment: 

a) For work places in which the number of contract labour employed does not exceed 50 
Each first-aid box shall contain the following equipments: 

1. 6 small sterilized dressings. 
2. 3 medium size sterilized dressings. 
3. 3 large size sterilized dressings. 
4. 3 large sterilized burn dressings. 
5. 1 (30 ml.) bottle containing a two percent alcoholic solution of iodine.   
6. 1 (30ml.) bottle containing salvolatile having the dose and mode of administration 

indicated on the label. 
7. 1 snakebite lancet. 
8. 1 (30 gms.) bottle of potassium permanganate crystals. 
9. 1 pair scissors. 
10. 1 copy of the first-aid leaflet issued by the Director General, Factory Advice Service 

and Labour Institutes, Government of India. 
11. 1 bottle containing 100 tablets (each of 5 gms.) of aspirin. 
12. Ointment for burns. 
13. A bottle of suitable surgical antiseptic solution. 
b) For work places in which the number of contract labour exceed 50 

Each first-aid box shall contain the following equipments: 
1. 12 small sterilized dressings. 
2. 6 small size sterilized dressings. 
3. 6 large size sterilized dressings. 
4. 6 large size sterilized burn dressings. 
5. 6 (15 gms.) packets sterilized cotton wool. 
6. 1 (60 ml.) bottle containing a two percent alcoholic solution iodine. 
7. 1 (60 ml.) bottle containing Sal volatile having the does and mode of administration 

indicated on the label. 
8. 1 roll of adhesive plaster. 
9. 1 snake bite lancet. 
10. 1 (30 gms.) bottle of potassium permanganate crystals. 
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11. 1 pair scissors. 
12. 1 copy of the first-aid leaflet issued by the Director General Factory Advice Service 

and Labour Institutes/ Government of India. 
13. A bottle containing 100 tablets (each of 5 gms.) of aspirin. 
14. Ointment for burns. 
15. A bottle of suitable surgical antiseptic solution. 
iii) Adequate arrangements shall be made for immediate recoupment of the equipment 

when necessary. 
iv) Nothing except the prescribed contents shall be kept in the First-aid box. 
v) The first-aid box shall be kept in charge of a responsible person who shall always be 

readily available during the working hours of the work place. 
vi) A person in charge of the First-aid box shall be a person trained in First-aid treatment, 

in the work places where the number of contract labour employed is 150 or more. 
vii) In work places where the number of contract labour employed is 500 or more and 

hospital facilities are not available within easy distance from the works.  First-aid 
posts shall be established and run by a trained compo under.  The compo under shall 
be on duty and shall be available at all hours when the workers are at work. 

viii) Where work places are situated in places which are not towns or cities, a suitable 
motor transport shall be kept readily available to carry injured person or person 
suddenly taken ill to the nearest hospital. 

4. DRINKING WATER 
i) In every work place, there shall be provided and maintained at suitable places, easily 

accessible to labour, a sufficient supply of cold water fit for drinking. 
ii) Where drinking water is obtained from an intermittent public water supply, each work 

place shall be provided with storage where such drinking water shall be stored. 
iii) Every water supply or storage shall be at a distance of not less than 50 feet from any 

latrine drain or other source of pollution.  Where water has to be drawn from an 
existing well which is within such proximity of latrine, drain or any other source of 
pollution, the well shall be properly chlorinated before water is drawn form it for 
drinking.  All such wells shall be entirely closed in and be provided with a trap door 
which shall be dust and waterproof. 

iv) A reliable pump shall be fitted to each covered well, the trap door shall be kept locked 
and opened only for cleaning or inspection which shall be done at least once a month. 

5. WASHING FACILITIES 
i) In every work place adequate and suitable facilities for washing shall be provided and 

maintained for the use of contract labour employed therein. 
ii) Separate and adequate cleaning facilities shall be provided for the use of male and 

female workers. 
iii) Such facilities shall be conveniently accessible and shall be kept in clean and hygienic 

condition. 
6. LATRINES AND URINALS 
i) Latrines shall be provided in every work place on the following scale namely : 
a) Where female are employed there shall be at least one latrine for every 25 females. 
b) Where males are employed, there shall be at least one latrine for every 25 males. 

Provided that where the number of males or females exceeds 100, it shall be sufficient 
if there is one latrine for 25 males or females as the case may be up to the first 100, 
and one for every 50 thereafter.  

ii) Every latrine shall be under cover and so partitioned off as to secure privacy, and shall 
have a proper door and fastenings. 
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iii) Construction of latrines: The inside walls shall be constructed of masonry or some 
suitable heat-resisting nonabsorbent materials and shall be cement washed inside and 
outside at least once a year, Latrines shall not be of a standard lower than borehole 
system. 

iv)   a) Where workers of both sexes are employed, there shall be displayed outside each 
block of latrine and urinal, a notice in the language understood by the majority of the 
workers “For Men only” or “For Women Only” as the case may be. 

 b) The notice shall also bear the figure of a man or of a woman, as the case may be.  
v) There shall be at least one urinal for male workers up to 50 and one for female 

workers up to fifty employed at a time, provided that where the number of male or 
female workmen, as the case may be exceeds 500, it shall be sufficient if there is one 
urinal for every 50 males or females up to the first 500 and one for every 100 or part 
thereafter.  

vi)    a) The latrines and urinals shall be adequately lighted and shall be maintained in 
 a clean and sanitary condition at all times. 

        b) Latrines and urinals other than those connected with a flush sewage system 
shall comply with the requirements of the Public Health Authorities. 

vii) Water shall be provided by means of tap or otherwise so as to be conveniently 
accessible in or near the latrines and urinals. 

viii) Disposal of excreta: Unless otherwise arranged for by the local sanitary authority, 
arrangements for proper disposal of excreta by incineration at the work place shall be 
made by means of a suitable incinerator.  Alternately excreta may be disposed of by 
putting a layer of night soil at the bottom of a pucca tank prepared for the purpose and 
covering it with a 15 cm. Layer of waste or refuse and then covering it with a layer of 
earth for a fortnight (when it will turn to manure) 

ix) The contractor shall at his own expense, carry out all instructions issued to him by the 
Commissioner (Sports) to effect proper disposal of night soil and other conservancy 
work in respect of the contractor’s workmen or employees on the site.  The contractor 
shall be responsible for payment of any charges which may be levied by Municipal or 
Cantonment Authority for execution of such on his behalf. 

7. PROVISION OF SHELTER DURING REST 
 At every place there shall be provided, free of cost, four suitable sheds, two for meals 

and the other two for rest separately for the use of men and women labour.  The 
height of each shelter shall not be less than 3 meters (10 ft.) from the floor level to the 
lowest part of the roof.  These shall be kept clean and the space provided shall be on 
the basis of 0.6 sqm (6 sft.) per head. 

            Provided that the Commissioner (Sports) may permit subject to his satisfaction, a 
portion of the building under construction or other alternative accommodation to be 
used for the purpose. 

8. CRECHES 
i) At every work place, at which 20 or more women worker are ordinarily employed, 

there shall be provided two rooms of reasonable dimensions for the use of their 
children under the age of six years.  One room shall be used as a play room for the 
children and the other as their bedroom.  The rooms shall be constructed with 
specifications as per clause 19H (ii) a, b & c. 

ii) The rooms shall be provided with suitable and sufficient openings for light and 
ventilation.  There shall be adequate provision of sweepers to keep the places clean. 

iii) The contractor shall supply adequate number of toys and games in the play room and 
sufficient number of cots and beddings in the bed room. 
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iv) The contractor shall provide one Ayah to look after the children in the crèche when 
the number of women workers does not exceed 50 and two when the number of 
women workers exceeds 50. 

v) The use of the rooms earmarked as crèches shall be restricted to children, their 
attendants and mothers of the children. 

9. CANTEENS 
i) In every work place where the work regarding the employment of contract labour is 

likely to continue for six months and where in contract labour numbering one hundred 
or more is ordinarily employed, an adequate canteen shall be provided by the 
contractor for the use of such contract labour. 

ii) The canteen shall be maintained by the contractor in an efficient manner. 
iii) The canteen shall consist of at least a dining hall, kitchen, store room, pantry and 

washing places separately for workers and utensils. 
iv) The canteen shall be sufficiently lighted at all times when any person has access to it. 
v) The floor shall be made of smooth and impervious materials and inside walls shall be 

lime-washed or colour washed at least once in each year. 
Provided that the inside walls of the kitchen shall be line-washed every four months. 

vi) The premises of the canteen shall be maintained in a clean and sanitary condition. 
vii) Waste water shall be carried away in suitable covered drains and shall not be allowed 

to accumulate so as to cause a nuisance. 
viii) Suitable arrangements shall be made for the collection and disposal of garbage. 
ix) The dining hall shall accommodate at a time 30 percent of the contract labour working 

at a time. 
x) The floor area of the dining hall, excluding the area occupied by the service counter 

and any furniture except tables and chairs shall not be less than one square meter (10 
sft.) per diner to be accommodated as prescribed in sub-Rule 9. 

xi a) A portion of the dining hall and service counter shall be partitioned off and reserved 
for women workers in proportion to their number. 

b) Washing places for women shall be separate and screened to secure privacy. 
xii) Sufficient tables stools, chair or benches shall be available for the number of diners to 

be accommodated as prescribed in sub-Rule 9. 
xiii) a(1)  There shall be provided and maintained sufficient utensils crockery,  

furniture and any other equipments necessary for the efficient running of the 
canteen. 

          a(2)  The furniture utensils and other equipment shall be maintained in a clean   
and hygienic condition. 

 b(1)  Suitable clean clothes for the employees serving in the canteen shall be 
provided and maintained.             

          b(2) A service counter, if provided, shall have top of smooth and impervious 
material.            

   b(3) Suitable facilities including an adequate supply of hot water shall be provided  
for the cleaning of utensils and equipments. 

xiv) The food stuffs and other items to be served in the canteen shall be in conformity with 
the normal habits of the contract labour. 

xv) The charges for food stuffs, beverages and any other items served in the canteen shall 
be based on ‘No profit, No losses and shall be conspicuously displayed in the canteen. 

xvi) In arriving at the price of foodstuffs, and other article served in the canteen, the 
following items shall not be taken into consideration as expenditure namely: 

a) The rent of land and building 
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b) The depreciation and maintenance charges for the building and equipments provided 
for the canteen. 

c) The cost of purchase, repairs and replacement of equipments including furniture, 
crockery, cutlery and utensils. 

d) The water charges and other charges incurred for lighting and ventilation. 
e) The interest and amounts spent on the provision and maintenance of equipments 

provided for the canteen. 
xvii) The accounts pertaining to the canteen shall be audited once every 12 months by 

registered accountants and auditors. 
10. ANTI-MALARIAL PRECAUTIONS 

The contractor shall at his own expense, conform to all anti-malarial instructions 
given to him by the Commissioner (Sports) including the filling up of any borrow pits 
which may have been dug by him. 

11. The above rules shall be incorporated in the contracts and in notices inviting tenders 
and shall from an integral part of the contracts. 

12. AMENDMENTS 
Government may, from time to time, add to or amend these rules and issue directions 
– it may consider necessary for the purpose of removing any difficulty which may 
arise in the administration thereof. 
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CONTRACTOR’S LABOUR REGULATIONS 
 

1. SHORT TITLE 
 These regulations may be called the Contractors Labour Regulations. 
2. DEFINITIONS 

i) Workman means any person employed by DDA or its contractor directly or 
indirectly through a sub-contractor with or without the knowledge of the DDA 
to do any skilled, semiskilled or unskilled manual, supervisory, technical or 
clerical work for hire or reward, whether the terms of employment are 
expressed or implied but does not include any person : 

a) Who is employed mainly in a managerial or administrative capacity: or 
b) Who, being employed in a supervisory capacity draws wages exceeding five 

hundred rupees per mensem or exercises either by the nature of the duties 
attached to the office or by reason of powers vested in him, functions mainly 
of managerial nature : or. 

c) Who is an out worker, that is to say, person to whom any article or materials 
are given out by or on behalf of the principal employers to be made up 
cleaned, washed, altered, ornamental finished, repaired adopted or otherwise 
processed for sale for the purpose of the trade or business of the principal 
employers and the process is to be carried out either in the home of the out 
worker or in some other premises, not being premises under the control and 
management of the principal employer. 

i) No person below the age of 14 years shall be employed to act as a workman. 
ii) Fair Wages means wages whether for time or piecework fixed and notified 

under the provisions of the Minimum Wages Act from time to time.  
iii) Contractors shall include every person who undertakes to produce a given 

result other than a mere supply of goods or articles of manufacture through 
contract labour or who supplies contract labour for any work and includes a 
sub-contractor. 

iv) Wages shall have the same meaning as defined in the Payment of Wages Act. 
3. i) Normally working hours of an adult employee should not exceed 9 hours a 

day.  The working day shall be so arranged that inclusive of interval for rest, if 
any, it shall not spread over more than 12 hours on any day. 

ii) When an adult worker is made to work for more than 9 hours on any day or 
for more than 48 hours in any weed, he shall be paid over time for the extra 
hours put in by him at double the ordinary rate of wages. 

iii)        a) Every worker shall be given a weekly holiday normally on a Sunday, 
in accordance with the provisions of the Minimum Wages (Central) 
Rules 1960 as amended from time to time irrespective of whether such 
worker is governed by the Minimum Wages Act or not.  

b) Where the minimum wages prescribed by the Government under the 
Minimum Wages Act are not inclusive of the Wages for the weekly 
day of rest, the worker shall be entitled to rest day wages at the rate 
applicable to the next preceding day, provided he has worked under the 
same contractor for a continuous period of not less than 6 days. 

c) Where a contractor is permitted by the Commissioner (Sports) to allow 
a worker to work on a normal weekly holiday, he shall grant a 
substituted holiday to him for the whole day on one of the five days 
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immediately before or after the normal weekly holiday and pay wages 
to such worker for the work performed on the normal weekly holiday 
at overtime rate. 

4. DISPLAY OF NOTICE REGARDING WAGES ETC. 
 The contractor shall before he commences his work on contract, display and correctly 

maintain and continue to display and correctly maintain in a clear and legible 
condition in conspicuous places on the work, notices in English and in the local 
Indian languages spoken by the majority of the workers giving the minimum rates of 
wages fixed under Minimum Wages Act, the actual wages being paid, the hours of 
work for which such wage are earned, wages periods, dates of payments of wages and 
other relevant information as per Appendix ‘III’. 

5. PAYMENT OF WAGES 
i) The contractor shall fix wage periods in respect of which wages shall be 

payable. 
ii) No wage period shall exceed one month. 
iii) The wages of every person employed as contract labour in an establishment or 

by a contractor where less than one thousand such persons are employed shall 
be paid before the expiry of seventh day and in other cases before the expiry 
of tenth day after the last day of the wage period in respect of which the wages 
are payable. 

iv) Where the employment of any worker is terminated by or on behalf of the 
contractor the wages earned by him shall be paid before the expiry of the 
second working day from the date on which his employment is terminated. 

v) All payment of wages shall be made on a working day at the work premises 
and during the working time and on a date notified in advance and in case the 
work is completed before the expiry of the wage period, final payment shall be 
made within 48 hours of the last working day. 

vi) Wages due to every worker shall be paid to him direct or to other person 
authorized by him in this behalf. 

vii) All wages shall be paid in current coin or currency or in both. 
viii) Wages shall be paid without any deductions of any kind except those specified 

by the Central Government by general or special order in this behalf or 
permissible under the Payment of Wages Act 1956. 

ix) A notice showing the wages period and the place and time of disbursement of 
wages shall be displayed at the place of work and a copy sent by the contractor 
to the Commissioner (Sports) under acknowledgement. 

x) It shall be the duty of the contractor to ensure the disbursement of wages in the 
presence of the Junior Engineer or any other authorized representative of the 
Commissioner (Sports) who will be required to be present at the place and 
time of disbursement of wages by the contractor to workmen. 

xi) The contractor shall obtain from the Junior Engineer or any other authorized 
representative of the Commissioner (Sports) as the case may be a certificate 
under his signature at the end of the entries in the “Register of Wages” or the 
“wage-cum-Muster Roll” as the case may be in the following form : 
“Certified that the amount shown in column No. --------------------- has been 
paid to the workman concerned in my presence on -------------- at ----------  

6. FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES 
i) The wages of a worker shall be paid to him without any deduction of any kind 

except the following  
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a) Fines 
b) Deductions for absence from duty i.e. from the place or the places 

where by the terms of his employment he is required to work.  The 
amount of deduction shall be in proportion to the period for which he 
was absent. 

c) Deduction for damage to or loss of goods expressly entrusted to the 
employed person for custody, or for loss of money or any other 
deduction which he is required to account, where such damage or loss 
is directly attributable to his neglect or default. 

d) Deduction for recovery of advances or for adjustment of overpayment 
of wages, advances granted shall be entered in a register. 

e) Any other deduction which the Central Government may from time to 
time allow. 

ii) No fines should be imposed on any worker save in respect of such acts and 
omissions on his part as have been approved of by the Chief Labour 
Commissioner.  

 Note: An approved list of Acts and Omissions for which fines can be imposed is 
             enclosed at Appendix-I. 
iii) No fine shall be imposed on a worker and no deduction for damage or loss 

shall be made from his wages until the worker has been given an opportunity 
of showing cause against such fines or deductions. 

iv) The total amount of fine which may be imposed in any one wage period on a 
worker shall not exceed an amount equal to three paise in a rupee of the total 
wages, payable to him in respect of that wage period. 

v) No fine imposed on any worker shall be recovered from him by installment, or 
after the expiry of sixty days from the date on which it was imposed. 

vi) Every fine shall be deemed to have been imposed on the day of the act or 
omission in respect of which it was imposed. 

7.  LABOUR RECORDS 
i) The contractor shall maintain a Register of persons employed on work on 

contract in Form XIII of the CL (R&A) Central Rules 1971 (Appendix IV). 
ii) The contractor shall maintain a Muster Roll register in respect of all 

workmen employed by him on the work under Contract in Form XVI of the 
CL (R&A) Rules 1971 (Appendix V). 

iii) The contractor shall maintain a Wage Register in respect of all workmen 
employed by him on the work under contract in Form XVII of the CL (R&A) 
Rules 1971 (Appendix VI). 

iv)       Register of accident  
The contractor shall maintain a register of accidents in such form as may be 
convenient at the work place but the same shall include the following 
particulars: 
a) Full particulars of the labourers who met with accident 
b) Rate of Wages 
c) Sex 
d) Age 
e) Nature of accident and cause of accident 
f) Time and date of accident 
g) Date and time when admitted in Hospital 
h) Date of discharge from the Hospital 
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i) Period of treatment and result of treatment 
j) Percentage of loss of earning capacity and disability as assessed by 

Medical Officer 
k) Claim required to be paid under Workmen’s Compensation Act 
l) Date of payment of compensation 
m) Amount paid with details of the person to whom the same was paid 
n) Authority by whom the compensation was assessed 
o) Remarks. 
v) The contractor shall maintain a Register of Fines in the Form XII of the CL 
(R&A) rules 1971 (Appendix-XI). 
The contractor shall display in a good condition and in a conspicuous place of 
work the approved list of acts and omissions for which fines can be imposed 
(Appendix-X). 
vi)The contractor shall maintain a Register of deductions for damage or loss 
in Form XX of the CL (F&A) rules 1971 (Appendix-XII). 
vii)The contractor shall maintain a Register of Advances in Form XXIII of 
the CL (R&A) Rules 1971 (Appendix-XIII). 
viii)The contractor shall maintain a Register of Overtime in Form XXIII of 
the CL (R&A) rules 1971 (Appendix-XIV). 

8. ATTENDANCE CARD-CUM-WAGE SLIP 
i) The contractor shall issue an Attendance card-cum-wage slip to each 

workman employed by him in the specimen form at (Appendix-VII). 
ii) The card shall be valid for each wage period. 
iii) The contractor shall mark the attendance of each workman on the card twice 

each day, once at the commencement of the day and again after the rest 
interval, before he actually starts work. 

iv) The card shall remain in possession of the worker during the wage period 
under reference. 

v) The contractor shall complete the wage slip portion on the reverse of the card 
at least a day prior to the disbursement of wages in respect of the wage period 
under reference. 

vi) The contractor shall obtain the signature or thumb impression of the worker on 
the wage slip at the time of disbursement of wages and retain the card with 
himself. 

9. EMPLOYMENT CARD 
 The contractor shall issue an Employment Card in Form XIV of the CL (R&A) 

Central Rules 1971 to each worker within three days of the employment of the worker 
(Appendix-VIII). 

10. SERVICE CERTIFICATE 
 On termination of employment for any reason whatsoever the contractor shall issue to 

the workman whose services have been terminated, a Service certificate in Form XV 
of the CL (R&A) Central Rules 1971 (Appendix-IX).  

11. PRESERVATION OF LABOUR RECORDS EMPLOYMENT CARD 
 All records required to be maintained under Regulations Nos. 6&7 shall be preserved 

in original for a period of three years from the date of last entries made in them and 
shall be made available for inspection by the Commissioner (Sports) or Labour 
Officer or any other officers authorized by the Ministry of Urban Development in this 
behalf. 
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12. POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR  
            ENQUIRY 
 The labour Officer or any person authorized by Central Government on their behalf 

shall have power to make enquires with a view to ascertaining and enforcing due and 
proper observance of Fair Wage Clauses and the Provisions of these Regulations.  He 
shall investigate into any complaint regarding the default made by the contractor or 
sub-contractor in regard to such provision. 

13. REPORT OF LABOUR OFFICER 
 The Labour Officer or other persons authorized as aforesaid shall submit a report of 

result of his investigation or enquiry to the Commissioner (Sports) concerned 
indicating the extent, if any, to which the default has been committed with a note that 
necessary deductions from the contractor’s bill be made and the wages and other dues 
be paid to the labourers concerned.  In case an appeal is made by the contractor under 
Clause 13 of these regulations, actual payment to labourers will be made by the 
Commissioner (Sports) after the Commissioner (Sports) has given his decision on 
such appeal. 
i) The Commissioner (Sports) shall arrange payments to the labour concerned 

within 45 days from the receipt of the report form the Labour Officer or the 
Commissioner (Sports) as the case may be. 

14. APPEAL AGAINST THE DECISION OF LABOUR OFFICER 
 Any person aggrieved by the decision and recommendations of the Labour Officer or 

other person so authorized may appeal against such decision to the Commissioner 
(Sports) concerned within 30 days from the date of decision, forwarding 
simultaneously a copy of this appeal to the Commissioner (Sports) concerned but 
subject to such appeal, the decision of the officer shall be final and binding upon the 
contractor. 

15. PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER 
i) A workman shall be entitled to be represented in any investigation or enquiry 

under these regulations by : 
a)         An officer of a registered trade union of which he is a member. 
b)         An officer of a federation of trade unions to which the trade union referred to 

in clause (a) is affiliated. 
c)         Where the employer is not a member of any registered trade upon, by an 

officer of a registered trade union, connected with the industry in which the 
worker is employed or by any other workman employed in the industry in 
which the worker is employed. 

             ii)An employer shall be entitled to be represented in any investigation or enquiry 
under these regulations by : 
a)         An officer of an association of employers of which he is a member. 
b)         An officer of a federation of associations of employers to which association 

referred to in clause (a) is affiliated. 
c)         Where the employers is not a member of any association of employers, by an 

officer of association of employer connected with the industry in which 
the employer is engaged or by any other employer, engaged in the industry in 
which the employer is engaged. 

         iii) No party shall be entitled to be represented by a legal practitioner in any 
investigation or enquiry under these regulations. 

  16. INSPECTION OF BOOKS AND SLIPS 



86 
 

A…………………… 
C…………………… 
CS…………………. 
OW………………… 
D……………………  JE(Civil)/YSC                                                                                                                          

 The contractor shall allow inspection of all the prescribed labour records to any of this 
workers or to his agent at a convenient time and place after due notice is received or 
to the Labour Officer or any other person, authorized by the Central Government on 
his behalf. 

  17. SUBMISSION OF RETURNS 
 The contractor shall submit periodical returns as may be specified from time to time. 
  18. AMENDMENTS 
 The Central Government may from time to time add to or amend the regulations and 

on any question as to the application/ Interpretation or effect of those regulations the 
decision of the Commissioner (Sports) concerned shall be final. 
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Appendix ‘I’ 
 

REGISTER OF MATERNITY BENEFITS (Clause 19 F) 
 
Name and address of the contractor -----------------------------------------------------------------  
 
Name and location of the work ----------------------------------------------------------------------  
 

Name of the 
employee 

Father’s/ 
husband’s 

name 

Nature of 
employment 

Period of actual 
employment 

Date on which 
notice of 

confinement 
given 

1 2 3 4 5 

 
 
 

    

 
 

Date on which maternity leave commenced and ended 

Date of 
Delivery/ 

Miscarriage  

In case of delivery In case of miscarriage 

Commenced Ended Commenced Ended 

6 7 8 9 10 

 
 
 
 
 

    

 
 

Leave pay paid to the employee 

In case of delivery In case of miscarriage 
Remarks Rate of leave 

pay Amount paid Rate of leave pay Amount paid 

11 12 13 14 15 
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Appendix ‘II’ 
 

SPECIMEN FORM OF THE REGISTER, REGARDING MATERNITY 
BENEFIT ADMISSIBLE TO THE CONTRACTOR’S LABOUR 

 
Name and address of the contractor ----------------------------------------------------------------- 
 
Name and location of the work ----------------------------------------------------------------------  
 
1. Name of the woman and her husband’s name 
 
2. Designation 
 
3. Date of appointment 
 
4. Date with months and years in which she is employed 
 
5. Date of discharge/ dismissal, if any 
 
6. Date of production of certificates in respect of pregnancy 
 
7. Date on which the woman informs about the expected delivery 
 
8. Date of delivery/ miscarriage/ death 
 
9. Date of production of certificate in respect of delivery/ miscarriage 
 
10. Date with the amount of maternity/ death benefit paid in advance of expected delivery 
 
11. Date with amount of subsequent payment of maternity benefit 
 
12. Name of the person nominated by the woman to receive the payment of the maternity 

benefit after her death 
 
13. If the woman dies, the date of her death, the name of the person to whom maternity 

benefit amount was paid, the month thereof and the date of payment 
 
14. Signature of the contractor authenticating entries in the register 
  
15. Remarks column for the use of Inspecting Officer 
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Appendix ‘III’ 
LABOUR BOARD 

 
Name and work ----------------------------------------------------------------------------------------  

 

Name of Contractor -----------------------------------------------------------------------------------  

 

Address of Contractor ---------------------------------------------------------------------------------  

 

Name and address of Division -----------------------------------------------------------------------  

 

Name of Labour Officer -----------------------------------------------------------------------------  

 

Address of Labour Officer -------------------------------------------------------------------------- 

 

Name of Labour Enforcement Officer --------------------------------------------------------------  

 

Address of Labour Enforcement Officer -----------------------------------------------------------  

 

S.No. Category Minimum wage 
fixed 

Actual wage 
paid 

Number 
present Remarks 

 
 
 
 
 

     

 
Weekly holiday ----------------------------------------------------------------------------------------  

Wage period -------------------------------------------------------------------------------------------- 

Date of payment of wages ---------------------------------------------------------------------------- 

Working hours -----------------------------------------------------------------------------------------  

Rest interval -------------------------------------------------------------------------------------------- 
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Appendix ‘IV’ 
Form-XIII (See rule 75) 

REGISTER OF WORKMEN EMPLOYED BY CONTRACTOR 
 
Name and address of contractor --------------------------------------------------------------------------------------------------------------------------------------- 
 
Name and address of establishment under which contract is carried on ----------------------------------------------------------------------------------------- 
 
Nature and location of work -------------------------------------------------------------------------------------------------------------------------------------------- 
 
Name and address of Principal Employer ---------------------------------------------------------------------------------------------------------------------------- 
 

S.N
o. 

Name and 
surname of 
workman 

Age 
and 
Sex 

Father’s/ 
Husband
’s name 

Nature of 
employmen

t/ 
designation 

Permanen
t home 
address 
of the 

workman 
(Village 

and 
Tehsil, 

Taluk and 
Districts) 

Local 
address 

Date of 
commenceme

nt of 
employment 

Signature 
or thumb 
impressio
n of the 

workman 

Date of 
terminatio

n of 
employme

nt 

Reasons 
for 

terminatio
ns 

Remarks 

1 2 3 4 5 6 7 8 9 10 11 12 
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Appendix ‘V’ 
MUSTER ROLL 

 
Name and address of contractor --------------------------------------------------------------------------------------------------------------------------------------- 
 
Name and address of establishment under which contract is carried on ----------------------------------------------------------------------------------------- 
 
Nature and location of work -------------------------------------------------------------------------------------------------------------------------------------------- 
 
Name and address of Principal Employer ---------------------------------------------------------------------------- For the Month of fortnight --------------- 
 
 

S.No. Name of 
Workman Sex 

Father’s/ 
Husband’s 

name 
Dates Remarks 

1 2 3 4 5 6 

    1 2 3 4 5  
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Appendix ‘VI’ 
 

Form-XVII 
REGISTER OF WAGES 

 
Name and address of contractor --------------------------------------------------------------------------------------------------------------------------------------- 
 
Name and address of establishment under which contract is carried on ----------------------------------------------------------------------------------------- 
 
Nature and location of work -------------------------------------------------------------------------------------------------------------------------------------------- 
 
Name and address of Principal Employer ----------------------------------------------------- Wages Period:  Monthly/ Fortnightly 
 

       Amount of wages earned     
Sl. 
No
. 

Name of 
Workma

n 

Serial 
No. in 

the 
register 

of 
workma

n 

Designation/ 
nature of 

work done 

No. 
of 

days 
work

ed 

Unit
s of 
wor

k 
done 

Daily 
rate of 
wages
/ piece 

rate 

Basic 
wage

s 

Dearness 
allowanc

es 

Overti
me 

Other 
cash 

payment
s 

(Indicat
e 

nature) 

Total Deductio
ns if any, 
(indicate 
nature) 

Net 
amount 

paid 

Signature 
or thumb 
impressio
n of the 

workman 

Initial of 
contracto
r or his 

represent
ative 

1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 
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Appendix ‘VII’ 
Wage Card No. ----------------                                                                                                               (Obverse) 

WAGE CARD 
 
Name and address of contractor ------------------------------------------------------------------------------- Date of Issue ------------------------------- 

Name and location of work --------------------------------------------------------------------------------------- Designation --------------------------------- 

Name of workman -------------------------------------------------------------------------------------------------- Month / Fortnight -------------------------- 

Rate of Wages ------------------------------------------------------------------------------------------------------- 

 

 1 2 3 4 5 6 7 8 9 1
0 

1
1 

1
2 

1
3 

1
4 

1
5 

1
6 

1
7 

1
8 

1
9 

2
0 

2
1 

2
2 

2
3 

2
4 

2
5 

2
6 

2
7 

2
8 

2
9 

3
0 

3
1  

Morning                                Rate 

Evening                                Amou
nt 

Initial                                 

 
Received from  --------------------------------------------------------- the sum of Rs. ----------------------------------------------- on account of my 
wages 
 
The Wage Card is valid for one month from the date of issue        Signature 
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Appendix ‘VII’ 
(Reverse) 

 
Form-XIX [See rule 78(2) b] 

WAGES SLIP 
 

 
 
Name and address of contractor -------------------------------------------------------------------------- 

 

Name and Father’s/ Husband’s name of workman ---------------------------------------------------- 

 

Nature and location of work ------------------------------------------------------------------------------ 

 

For the Week/ Fortnight/ Month ending ---------------------------------------------------------------- 

 

1. No. of days worked ------------------------------------------------------------------------------- 

 

2. No. of units worked in case of piece rate workers -------------------------------------------- 

 

3. Rate of daily wages/ piece rate ------------------------------------------------------------------ 

 

4. Amount of overtime wages ---------------------------------------------------------------------- 

 

5. Gross wages payable ----------------------------------------------------------------------------- 

 

6. Deduction, if any ---------------------------------------------------------------------------------- 

 

7. Net amount of wages paid ----------------------------------------------------------------------- 

 
 
 
 
 

Initials of the Contractor or his representative 
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Appendix ‘VIII’ 
Form-XIV [See rule 76] 

EMPLOYMENT CARD 
 
Name and address of contractor -------------------------------------------------------------------------- 

 

Name and address of establishment in/under which contract is carried on ------------------------ 

 

Name of work and location of work --------------------------------------------------------------------- 

 

Name and address of Principal Employer -------------------------------------------------------------- 

 

1. Name of the workman ---------------------------------------------------------------------------- 

 

2. S.No. in the register of workman employed -------------------------------------------------- 

 

3. Name of employment/ designation ------------------------------------------------------------- 

 

4. Wage rate (with particulars of unit in case of piece work ) --------------------------------- 

 

5. Wage period --------------------------------------------------------------------------------------- 

 

6. Tenure of employment --------------------------------------------------------------------------- 

 

7. Remarks--------------------------------------------------------------------------------------------- 

 
 
 
 
 

Signature of Contractor
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Appendix ‘IX’ 
Form-XV (See rule 77) 

SERVICE CERTIFICATE 
 
Name and address of contractor --------------------------------------------------------------------------------------------------------------------------------------- 
 
Name and location of work --------------------------------------------------------------------------------------------------------------------------------------------- 
 
Name ad address of workman ------------------------------------------------------------------------------------------------------------------------------------------ 
 
Age or date of birth ------------------------------------------------------------------------------------------------------------------------------------------------------ 
 
Identification marks ----------------------------------------------------------------------------------------------------------------------------------------------------- 
 
Father’s/Husband’s name ----------------------------------------------------------------------------------------------------------------------------------------------- 
 
Name and address of establishment in under which contract is carried on -------------------------------------------------------------------------------------- 
 
Name and address of Principal Employer ---------------------------------------------------------------------------------------------------------------------------- 
 

S.No. 
Total Period for which employed 

Nature of Work Done 
Rae of wages (with 

particulars of unit in case 
of piece work) 

Remarks 
From To 

1 2 3 4 5 6 

      

 
 

Signature 
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Appendix ‘X’ 

LIST OF ACTS AND OMISSIONS FOR WHICH FINES CAN BE IMPOSED 
 
In accordance with rule 7 (v) of the Contractor’s Labour Regulations to be displayed prominently at the site of work both in English and local 
Language. 
1. Willful insubordination or disobediences, whether along or in combination with other. 
2. Theft fraud or dishonesty in connection with the contractors beside a business or property of DDA. 
3. Taking or giving bribes or any illegal gratifications. 
4. Habitual late attendance. 
5. Drunkenness lighting, riotous or disorderly or indifferent behavior. 
6. Habitual negligence. 
7. Smoking near or around the area where combustible or other materials are locked. 
8. Habitual indiscipline. 
9. Causing damage to work in the progress or to property of the DDA or of the contractor. 
10. Sleeping on duty. 
11. Malingering or slowing down work. 
12. Giving of false information regarding name, age father’s name, etc. 
13. Habitual loss of wage cards supplied by the employers. 
14. Unauthorized use of employer’s property of manufacturing or making of unauthorized particles at the work place. 
15. Bad workmanship in construction and maintenance by skilled workers which is not approved by the Department and for which the 

contractors are compelled to undertake rectifications. 
16. Making false complaints and/or misleading statements. 
17. Engaging on trade within the premises of the establishments. 
18. Any unauthorized divulgence of business affairs of the employees. 
19. Collection or canvassing for the collection of any money within the premises of an establishment unless authorized by the employer. 
20. Holding meeting inside the premises without previous sanction of the employers. 
21. Threatening or intimidating any workman or employer during the working hours within the premises. 
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Appendix ‘XI’ 
Form-XII [See rule 78(2)(d)] 
REGISTER OF FINES 

Name and address of contractor --------------------------------------------------------------------------------------------------------------------------------------- 
 
Name and address of establishment in under which contract is carried on -------------------------------------------------------------------------------------- 
 
Nature and location of work -------------------------------------------------------------------------------------------------------------------------------------------- 
 
Name and address of Principal Employer----------------------------------------------------------------------------------------------------------------------------- 
 
 

S.No
. 

Name of 
Workman 

Father’s/ 
Husband’

s name 

Designation
/ nature of 

employment 

Act/ 
Omission 
for which 

fine 
imposed 

Date of 
Offence 

Whether 
workman 
showed 
cause 

against 
fine 

Name of 
person in 

whose 
presence 

employee’s 
explanatio

n was 
heard 

Wage 
period 

and 
wages 

payable 

Amount 
of fine 

imposed 

Date of 
which 
fine 

realized 

Remarks 

1 2 3 4 5 6 7 8 9 10 11 12 
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Appendix ‘XII’ 
Form-XX [See rule 78(2) d] 

REGISTER OF DEDUCTION FOR DAMAGE OR LOSS 
 
Name and address of contractor --------------------------------------------------------------------------------------------------------------------------------------- 
 
Name and address of establishment in under which contract is carried on -------------------------------------------------------------------------------------- 
 
Nature and location of work -------------------------------------------------------------------------------------------------------------------------------------------- 
 
Name and address of Principal Employer----------------------------------------------------------------------------------------------------------------------------- 
 

S.No
. 

Name of 
Workma

n 

Father’s/ 
Husband’

s name 

Designatio
n/ nature of 
employme

nt 

Particular
s of 

damage 
or loss 

Date of 
damag

e or 
loss 

Whether 
workma

n 
showed 
cause 

against 
deductio

n 

Name of 
person in 

whose 
presence 

employee’
s 

explanatio
n was 
heard 

Amount 
of 

deductio
n 

imposed 

No. of 
installmen

ts 

Date of recovery 

Remark
s First 

installme
nt 

Last 
installme

nt 

1 2 3 4 5 6 7 8 9 10 11 12 13 
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Appendix ‘XIII’ 
Form-XXII [See rule 78(2)d] 

REGISTER OF ADVANCES 
 
Name and address of contractor --------------------------------------------------------------------------------------------------------------------------------------- 
 
Name and address of establishment in under which contract is carried on -------------------------------------------------------------------------------------- 
 
Nature and location of work -------------------------------------------------------------------------------------------------------------------------------------------- 
 
Name and address of Principal Employer----------------------------------------------------------------------------------------------------------------------------- 
 

S.N
o. 

Name of 
Workman 

Father’s/ 
Husband’s 

name 

Designation
/ nature of 

employment 

Wage 
period and 

wages 
payable 

Date and 
amount of 
advance 

given 

Purpose(s) 
for which 
advance 

made 

Number of 
installments 

by which 
advance to 
be repaid 

Date of 
amount of 

each 
installment 

repaid 

Date on 
which last 
installment 
was repaid 

Remarks 

1 2 3 4 5 6 7 8 9 10 11 
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Appendix ‘XIV’ 
Form-XXIII [See rule 78(2) e] 

REGISTER OF OVERTIME 
 
Name and address of contractor --------------------------------------------------------------------------------------------------------------------------------------- 
 
Name and address of establishment in under which contract is carried on -------------------------------------------------------------------------------------- 
 
Nature and location of work -------------------------------------------------------------------------------------------------------------------------------------------- 
 
Name and address of Principal Employer----------------------------------------------------------------------------------------------------------------------------- 
 

S.No
. 

Name of 
Workman 

Father’s/ 
Husband’s 

name 
Sex 

Designation
/ nature of 

employment 

Date on 
which 

Overtime 
worked 

Total 
overtime 

worked or 
production 
in case of 

piece rated 

Normal 
rate of 
wages 

Overtim
e rate of 
wages 

Overtim
e 

earnings 

Rate on 
which 

overtime 
wages 
paid 

Remarks 

1 2 3 4 5 6 7 8 9 10 11 12 
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APPENDIX XV 
NOTICE FOR APPOINTMENT OF ARBITRATOR 

                                                                        (Refer Clause 25) 
To 
 The Commissioner (Sports)/EM 
 ……………………… 
Dear Sir,  
 In terms of Clause 25 of the agreement, particulars of which are given below, I/we hereby give notice to you to appoint and arbitrator for settlement of dispute 
mentioned below: 

a. Name of applicant 
b. Whether applicant is individual/Prop.Firm/O\Parternship Firm/Ltd. Co. 
c. Full address of applicant. 
d. Name of the work and contract number in which arbitration sough 
e. Name of the Division which entered into contract 
f. Contract amount in the work 
g. Date of Contract 
h. Date of initiation of work 
i. Stipulated date of completion of work 
j. Actual date of completion of work (if completed) 
k. total number of claims made 
l. Total amount claimed 
m. Date of intimation of final bill (if work is completed) 
n. Date of payment of final bill (if work is completed) 
o. Amount of final bill (if work is completed) 
p. Date of request made to SE for decision 
q. Date of receipt of SE’s decision. 
r. Date of appeal to you 
s. Date of receipt of your decision. Specimen signature of the applicant 

(only the person/authority who signed 
the contract should sign) 

I/We certify that the information given above is true to the best of my/our knowledge.  I/We enclose following documents.1.Statement of claims with amount of claims 
1. 

                                                                                                                                                                                     Yours faithfully, 
 

 (Signature) 
Copy in duplicate to: 
1.The Commissioner (Sports) 

…………..Division                
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                    SCHEDULE – A   
SCHEDULE OF QUANTITIES  

N.O.W.: UP-GRADATION OF YSC 
SH:  PROVIDING AND FIXING OF INDIGENOUS GOOD QUALITY WITH 

HEAVY BASE GYMNASTICS EQUIPMENT FOR THE GYMNASTICS 
HALL AT YSC 

Item 
No. 

Sub-heads and Item of Work Quantity 
or No. 

Per Rate Amount Total 

1.  Providing Crash Mat Made of P.U. 
foam covered with non tearing non 
slippery synthetic cover. Size – 3m x 
2m x 30cm complete as per direction 
of Engineer-in-charge.  

8 Each  

  

2.  Providing Gymnastic Mat Made of E.P. 
Foam with canvas cover Size – 1m x 2m 
x 60mm complete as per direction of 
Engineer-in-charge 

150 Each  

  

3.  P/F Parallel Bar Base made of heavy 
iron channel with portable uprights of 
2.5” pipe with special jack system for 
adjustable height & breadth with 
double lock system BARS covered with 
WOODEN LAMINATION for anti 
skit  Olympic sepcial bars must have 
the same uniform elasticity complete 
as per direction of Engineer-in-charge.  

1 Each  

  

4.  P/F Horizontal Bar must retain the 
colour of natural polished steel. The 
frame be made of 2” sq. pipe, 
adjustable height with side stay wires, 
hooks, chain, coupline & S.S. Rod, 
Olympic Special complete as per 
direction of Engineer-in-charge. 

1 Each  

  

5.  PF Pommell Horse Top made of wood, 
covered with thick cushion padding of 
foam & non tearing, non abrasive 
 synthetic cover with CHANNEL BASE & 
Olympic special. It must assure the 
stability of the Horse during exercise 
complete as per direction of Engineer-
in-charge  

1 Each  

  

6.  PF Roman Ring Set Made of 91mm x 
47mm, pipe covered with foam 
padding, folding & portable type, with 
side stay wires, hooks, coupline, 
revolving hooks, FIBER RINGS & belts 
etc. Olympic special. The cables must 
be protected by a smooth synthetic 
cover material complete as per 

1 Each  
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direction of Engineer-in-charge. 
7.  P/F Vaulting Table  Top made of 

LAMINATED WOOD covered with 
 foam & non tearing – non abrasive 
synthetic cover having spring touch on 
top with heavy metal base, adjustable 
height on special jack system  Olympic 
special. The table body must be evenly 
cushioned complete as per direction of 
Engineer-in-charge.  

1 Each  

  

8.  P/F Uneven Bars complete set, low and 
high bar must be connected to floor 
device and a width adjustment device 
complete as per direction of Engineer-
in-charge.  

1 Each  

  

9.  Providing Beam Made of Metal 5mtr 
length, covered with non tearing & non 
slippery synthetic cushion. Adjustable 
height on jack system  Olympic special. 
The stability of the beam must be 
ensured during exercise complete as 
per direction of Engineer-in-charge.  

1 Each  

  

10.  Providing Spring Board with five spring 
top is made if laminated hardwood 
covered with non tearing & non 
slippery synthetic cushion with five 
springs. Base is made of Capsul Iron 
Pipe Olympic special complete as per 
direction of Engineer-in-charge. 

4 Each  

  

11.  Providing Spring Board with two 
springs small for Junior Boys / Girls 
complete as per direction of Engineer-
in-charge. 

4 Each  

  

12.  Providing Mini Crash Mat made of of 
P.U. foam covered with non tearing 
non slippery synthetic cover. Size – 
1.50 x 1.00 x 0.30 mtr complete as per 
direction of Engineer-in-charge. 

4 Each  

  

 Note:  
a) Payment will be made after the entire satisfaction of Commissioner (Sports), Secretary/YSC. 
b) Gymnastics equipments is according to specification of F.I.G.  
 
 
 

 
JE(CIVIL) SECY/YSC COMMISSIONER (SPORTS)
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SCHEDULE-B 

SCHEDULE OF MATERIALS TO BE ISSUED TO THE CONTRACTOR 
 

S.No Description of item Quantity Rates in figures words at 
which the material will be 
charged to the contactor 

Place 
of 

issue 
1 2 3 4 5 
  

 
 
 
 
 

 
 
 
 
 
 
 
 
 

   

 

SCHEDULE-C 

  TOOLS AND PLANTS TO BE HIRED TO THE CONTRACTOR 
 

S.No Description Hire charges per day Place of issue 
  1           2               3          4 
  

 
 
 
 
 
 
 
 
 
 
 
 
 
 

  

 
SCHEDULE - D 
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Extra schedule for specific requirements/ document for the work, if any* 

 
 
 
 
 
 
 
 

 
 

 
 
 
 
 
 
 
 
 
 

SCHEDULE - E 
 

        REFERENCE TO GENERAL CONDITIONS OF CONTRACT 
 

 Name of work: 
Sub-head: 
 
Estimated cost of work: 
(i) Earnest money: 
 
(ii)Performance Guarantee: 
 
(iii)Security Deposit:    

M/o Yamuna Sports Complex 
Supply & Installation of Mirror at 

Aerobic Room in T.T. Stadium  
Rs.   268533/- 
Rs. 5371/- 
 
5% of tendered value 
 
5% of tendered value 
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SCHEDULE-F 
 

General Rules & Directions and Conditions of Contract : 
 

 
Officer inviting tender: 
 
Definition :  

 
  Commissioner (Sports) 

2(v)      Commissioner (Sports) 
 
2(viii) Accepting Authority  
 
2(x) Percentage on cost of materials and labour to 

cover all overheads and profits 
 
 
 
2(xi)     Standard Schedule of Rates 
 
 
 
2(xii) Department  
 
9(ii) Contract Form 

Commissioner (Sports) 
 
Commissioner (Sports) 

 
15% 
 
 
 
 
Delhi schedule of rates- * with upto 
date Correction slips issued up to last 
date of issue of tender. 
 
Delhi Development Authority/DDA 
 
Item/%age rate contract form. 

Clause 1 
(i)  Time allowed for submission of Performance 

Guarantee from the date of issue of letter of 
acceptance, in days 

(ii) Maximum allowable  extension  
            beyond the period  provided in  
            (i) above in days 

 
7 days 
 
 
10 days 

Clause 2 
Authority for levy compensation under clause 2                

 
Commissioner (Sports) 

 
Clause 2A - DELETED 
Whether Clause 2A shall be applicable.(Yes/No)  

 
 
Yes 

Clause 5 
Number of days after the date of issue 
of letter of intent for reckoning date 
of start       
 
Table of Mile Stone(s) 
Time allowed for execution of work.  
Authority to decide: 
(i)  Extension of time 
(ii) Rescheduling of milestones 
 

 
 
10 days 
 
 
See table attached 
* 
 
*   
* 

Clause 6, 6A,    
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Clause Applicable   - (6 or 6A) * 
Clause 7 
Gross work to be done together with net payment/  
adjustment of advances for material collected, if any, 
since the last such payment for being eligible to 
interim payment 

 
* 
 
 
 

Clause 10A 
List of testing of equipment to be provided by the contractor at site lab:- 
1…………………………..    2……………………..   3………………………….. 
4…………………………..    5……………………...  6………………………….. 
 

 
Clause 10B (ii) 
Whether clause 10B (ii) shall be applicable.(Yes/No) 

 
* 

Clause 10C 
Component of labour expressed as percent of value of work=………*…….% .  
Clause 10CA                           
Materials covered       Nearest Materials(other than cement,         Base Price of all the  
under this clause         reinforced bars and structural steel)            Materials covered under 
                                   for which All India Wholesale Price           clause 10 CA 
                                   Index to be followed 
1…………                 1………………………                              1………………… 
2………...                  2……………………...                               2………………… 
3………...                  3………………………                              3…………………. 
4………..                   4………………………                              4………………….. 
 
Clause 10CC 
Clause 10CC to be applicable in contracts with 
stipulated period of completion exceeding the period 
shown in next column 
 
Schedule of component of other materials, labour, 

POL etc., for price escalation 

 
Component of Civil                                                                                     
(Except materials covered under clause 10 CA/ 
Electrical construction materials expressed  
as percent of total value of work)                                                          
Component of labour expressed as percent of 
Total value of work                                                                              
Component of POL expressed as percent of  
Total value of work                                                                               
 
 

 
18 months   
 
 
 
 
 
 
 
Xm ………*………….%  
 
 
 
 
Y………..*……… % 
 
Z………..*……….% 

Clause 11 
Specifications to be followed 

CPWD specifications- ………..* with 
up to date correction slips issued till 
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for execution of work last date of issue of tender and 
Particular Specifications attached (if 
any).  

Clause 12 
Deviation limit beyond which clauses 
12.2 & 12.3 shall apply for building work 
Deviation limit beyond which clauses  
12.2 & 12.3 shall apply for foundation work 

    
* 
 
* 

Clause 16 
Competent Authority for  deciding reduced rates 

 
* 

Clause 18 
List of mandatory machinery tools & plants to be deployed by the contractor at site:- 
1…………………………..    2……………………..   3………………………….. 
4…………………………..    5……………………..   6………………………….. 
Clause 36 (i)    
Requirement of Technical Representative(s) and 
recovery Rate. 

 
See table attached 
 

Clause 42 
(i)  Schedule / statement for  determining 
 theoretical quantity  of cement & bitumen      
            on the basis  of  Delhi schedule of rates    
            ___*___  printed by CPWD.  
(ii) Variations permissible on  
             theoretical quantities  
(ii)a. Cement  
 For works with estimated cost put to tender   

not more than Rs. 5 lakh.   
 For works with estimated cost put to tender more 

than Rs. 5 lakh.  
(ii)b. Bitumen for all works 
(ii)c. Steel  Reinforcement and  structural steel    
             Sections for  each  diameter, section and 
 category 
(ii)d. All other materials 
 
Recovery Rates for quantities beyond permissible 
Variation 

 
 
 
 
 
 
 
 
3% plus/minus 
 
2% plus/minus 
 
2.5% plus only & nil on minus side 
2% plus / minus  
 
 
Nil 
 
See table attached   
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TABLE OF MILESTONE(S) 
 

S.No. Financial Progress Time 

Allowed 

(From Date 

of Start) 

Amount to be withheld in 

case of non achievement of 

Milestone 

1. 

 

 

1/8th (of the whole work)  1/4th (of the 

whole work) 

In the event of not achieving 

the necessary progress as 

assessed from the running 

payment, 1% of the Tendered 

Value of work will be 

withheld for failure of each 

Milestone. 

            

2. 

 

 

3/8th (of the whole work) 1/2 (of the 

whole work) 

3. 

 

 

3/4th (of the whole work) 3/4th (of the 

whole work) 

4. 

 

 

     Full 

 

 

 

 

Full 
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Requirement of Technical staff for work in compliance of clause 36 (i) 
  
Sl. 
No. 

Cost of 
work  
(Rs. in 
lakhs) 

Requirement of Technical staff Minimum 
Experience 
(Years) 

Designation 
 

Qualification Number 

1 
 
 
 
 
 
 
 
 
 

More 
than 
1000 

 

i. Project manager  
with degree 

1 
 

10 
 

Principal Technical 
Representative 

 
ii. Graduate Engineer 

 
1 

 
5 

Technical 
Representative 

 
iii. Graduate Engineer  
              or  
      Diploma Engineer 

 
2  
 

2 

 
Nil 

 
5 

 
Technical 

Representative 

2 
 
 
 
 
 
 

500 
to 

1000 

i. Graduate Engineer  
 

1 
 

5 
 

Principal Technical 
Representative 

ii. Graduate Engineer  
              or     
     Diploma Engineer 

2  
 

2  

Nil  
 

5 

Technical 
Representative 

3 
 
 
 
 
 
 

200 
to 

500 

i. Graduate Engineer  
 

1 
  

5 
 

Principal Technical 
Representative 

ii. Graduate Engineer  
              or  
     Diploma Engineer 

1   
 

1  

Nil 
 

5 

Technical 
Representative 

4 
 
 
 
 

50 
to 

200 

     Graduate Engineer 1  5 Principal Technical 
Representative 

5 
 
 
 
 

10 
to 
50 

     Graduate Engineer  
              or   
     Diploma Engineer 

1  
 

1 

Nil 
 

5 

Principal Technical 
Representative 
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Note :  
1. Assistant Engineer retired from Government services that are holding Diploma will be 

treated at par with Graduate Engineer 
2. Rate of recovery in case of non compliance of Clause 36 (i) shall be made at     
            the following rates. 
 
S.No. Qualification Experience (years) Rate of recovery 

1. Project Manager with Degree 

 

10 Rs. 20,000/- pm 

2. Graduate Engineer 

 

5 Rs. 15,000/- pm 

3. Graduate Engineer 

 

Nil Rs.  10,000/-pm 

   4. Diploma Engineer 

 

                 5 Rs.  10,000/-pm 

             

             Recovery Rates for quantities beyond permissible Variation 
 
S.No. Description of Item  Rates at which recovery 

shall be made from the 
contractor for excess 
beyond permissible 
variation 

Rates at which recovery shall 
be made from the contractor 
for less use beyond the 
permissible variation 

1. Cement 
 

* * 

2. Steel reinforcement 
 

* * 

3. Structural sections 
 

* * 

4. Bitumen issued free 
 

* * 

5. Bitumen issued at 
stipulated fixed price 
 

* * 
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FORM OF PERFORMANCE GUARANTEE-BANK GUARANTEE BOND 
 

1. In consideration of the Delhi Development Authority(hereinafter called “The 
Government”) having offered to accept the terms and conditions of the proposed 
agreement between _______________________ and __________________ 
(hereinafter called “the said contractor(s)” for the work of 
______________________________ (hereinafter called “The said agreement”) 
having agreed to production of a irrevocable Bank Guarantee for Rs.______________ 
(Rupees ___________________________ only) as a security/guarantee from the 
contractor(s) for compliance of his obligations in accordance with the terms and 
conditions in the said agreement. 

 We _________________________________ (indicate the name of the bank) 
(hereinafter referred to as “the Bank) hereby undertake to pay to the Government an 
amount not exceeding Rs.___________ (Rupees ____________________ only) on 
demand by the Government. 

2. We _____________________________ (indicate the name of the bank) do hereby undertake 
to pay the amounts due  and payable under this Guarantee without any demure, merely on a 
demand from the Government stating that the amount claimed is required to meet the 
recoveries due or likely to be due from the said contractor(s).  Any such demand made on the 
Bank shall be conclusive as regards the amount due and payable by the bank under this 
Guarantee.  However, our liability under this guarantee shall be restricted to an amount not 
exceeding Rs.__________ (Rupees ___________________ only). 

3. We______________________________ (indicate the name of the bank) the said bank further 
undertake to pay to the Government any money so demanded notwithstanding any dispute or 
disputes raised by the contractor(s) in any suit or proceeding pending before any court or 
Tribunal relating thereto, our liability under this present being absolute and unequivocal.   

 The payment so made by us under this bond shall be a valid discharge of our liability for 
payment there under and the contractor(s) shall have no claim against us for making such 
payment. 

4. We _________________________________ (indicate the name of the bank) further agree 
that the guarantee herein contained shall remain in full force and effect during the period that 
would be taken for the performance of the said agreement and that it shall continue to be 
enforceable till all the dues of the government under or by virtue of the said agreement have 
been fully paid and its claims satisfied or discharged or till Commissioner (Sports) on behalf 
of the Government certified that the terms and condition of the said agreement have been 
fully and properly carried out by the said contractor (s) and accordingly discharges this 
guarantee. 

 
 

 
 
 

5. We __________________________________ (indicate the name of the bank) further agree 
with the Government that the government shall have the fullest liberty without our consent 
and without effecting in any manner our obligations hereunder to vary any of the terms and 
conditions of the said agreement or to extend time of performance by the said contractor(s) 
form time to time or to postpone for any time or from time to time any of the powers 
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exercisable by the Government against the said contractor(s) and to for bear or enforce any of 
the terms and conditions relating to the said agreement and we shall not be relieved from our 
liability by reason of any such variation, or extension being granted to the said contractor(s) 
or for any forbearance, act of omission on the part of the Government or any indulgence by 
the Government to the said contractor(s) or by any such matter of thing whatsoever which 
under the law relating to sureties would, but for this provision, have effect of so relieving us. 

 
6. This guarantee will not be discharged due to the change in the constitution of the Bank or the 

contractor(s). 
 
7. We _____________________________________ (indicate the name of the bank) lastly 

undertake not to revoke this guarantee except with the previous consent of the Government in 
writing. 

 
8. This guarantee shall be valid up to ____________________ unless extended on demand by 

Government.  Not withstanding anything mentioned above, our liability against this guarantee 
is restricted to Rs.___________________ (Rupees ___________________ only) and unless a 
claim in writing is lodged with us within six months of the date of expiry or the extended date 
of expiry of this guarantee all our liabilities under this guarantee shall stand discharged. 

 
 
 
Dated ___________ the day of __________ for _______________________________ . 
(Indicate the name of Bank) 
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FORM OF SUPPLMENTARY AGREEMENT 
 

This Agreement made this day the _________________________________2010__ between 
____________________________ hereinafter, called the First Party which expression shall include 
his heirs, executors and administrators/ their successors and assigns and the Chairman, DDA through 
___________________hereinafter, called the Second Party, which expression shall include his 
successors and assigns.  The terms of the Agreement shall be as under: 
1. That this Agreement shall be called as Supplementary Agreement to the Agreement 

No._________related to the Construction of ________________, entered into by the parties to 
this Agreement. 

2. That WHEREAS the First Party has substantially completed the execution of the work described 
in and covered by the Schedule ‘I’ of Items of the Agreement No._______and Whereas the items 
of the work mentioned in the Schedule ‘A-1’ annexed to this Agreement cannot now be 
executed, and Whereas both the parties are desirous that the items mentioned in this Schedule 
‘A-1’ annexed to the Agreement should be executed by the First Party at the time of actual 
handing over of the physical possession of the flats to the Allot tees or as and when otherwise 
desired by the Engineer –in-Charge, it is, hereby, further agreed as under:- 

a) That the First Party shall and execute the works covered by the items mentioned in the Schedule 
‘A-1’ annexed to this Agreement (in parts)at the rates and as per the terms and conditions of the 
Main Agreement No._________whenever called upon to do so by the Second Party. 

b) That the time period for the execution of entire work covered under Schedule ‘A-1’ would 
be________________________________or as extended from time to time by the Commissioner 
(Sports) with mutual consent of both the Parties. 

c) That the First Party shall complete the execution of all the items mentioned in Schedule ‘A-1’ as 
well as any other work emanating from the execution of items covered by Schedule ‘A’ under the 
Original Agreement in a particular flat/ flats within the period fixed by the Commissioner 
(Sports), on the receipt of letters written /verbal instructions to that effect from time to time.  

d) That the total time period specified under Para ‘b’ shall automatically get reduced, if the Second 
Party, by virtue of provisions contained in Para ‘c’ instruct the First Party from time to time in a 
manner which may result in the completion of all the flats before the time so Stipulated therein. 

 e) That the First Party shall have absolutely no claim of whatsoever nature against the Second Party 
for doing the work mentioned in Schedule ‘A-1’ annexed to this Agreement as required under 
sub-clause(a) above, except that to which he would be entitled under the Original Agreement 
No.____________. 

f) That the First Party shall be liable to execute all other items arising out of the Original 
Agreement No.__________ which in the opinion of the Commissioner (Sports), are necessary. 

g) That the Final bills relating to the works cover under Schedule ‘A’ and Schedule ‘A-1’ shall be 
prepared independently after the completion of the respective parts of the work as per the terms 
and conditions of Main Agreement and/or Supplementary Agreement as applicable. 

h) That on the due execution of  this Supplementary Agreement by the parties, the  bill of the First 
Party in relation to the work already done by him under Schedule ‘A’ of the Original Agreement, 
if completed in all respects as per the terms and conditions of the Agreement, shall be finalized 
by the Second Party, subject, however, to fulfillment of  all other obligations as per terms and 
conditions of the Agreement by the First Party, and due payment shall be made to the First Party 
as per the terms and conditions of the Original Agreement. 
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i) Security Deposit for Original Agreement may be released, retaining an amount equivalent to 
50% of Security Deposit or 10% of the Tendered Cost of work to be executed under the 
Supplementary Agreement, whichever is more i.e. Rs.___________as Security Deposit till the 
completion of work covered by Supplementary Agreement and maintenance period thereafter.  
The Second Party shall have a right to deal with the said amount of Security Deposit as it thinks 
proper under the terms and conditions of the Original/Supplementary Agreement.  Further, on the 
due execution and completion of this Supplementary Agreement, to the satisfaction of the 
Engineer –in-Charge, the first party shall be entitled to refund of this amount of Security Deposit 
relating to the work in question, subject to the right of the Second Party to retain such amount as 
it thinks reasonable as mentioned in above, soon after the maintenance period, as mentioned in 
Clause 17 of the Original Agreement, is over. 

j) That during the operation of Supplementary Agreement, the watch and ward of the entire work 
including that completed under the Original Agreement shall continue to remain the 
responsibility of the First Party.  The First Party shall be paid extra on this account at quoted / 
predetermined rates. 

k) The first party shall be liable to make good any loss or damage to the work executed under both, 
original as well as Supplementary Agreement during the operation/currency of Supplementary 
Agreement as well as subsequent maintenance period, for which nothing extra shall be paid to 
the First Party.   

 
3. Except as modified by this Agreement, the said Original Agreement No._______shall remain in 

Full Force and effect in all respects including Technical Audit,  Defect Liability etc. 
 
 IN WITNESS WHEREOF THE ABOVE MENTIONED PARTIES HAVE PUT THEIR 

SIGNATURE ON THIS DAY THE--------------- 
 
 
 
 

Contractor         Commissioner (Sports) 
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ANNEXURE TO CLAUSE 34(X) SHOWING QUANTITIES OF MATERIALS FOR AREAS 

OF SURFACING TO BE CONSIDERED FOR WORKING OUT MINIMUM PERIOD FOR 

WHICH HIRE CHARGES OF ROAD ROLLER 

ARE TO BE RECOVERED. 

 
 
 

Sl.
No 

Material of Surfacing Quantity or 
Areas 

1 Consolidation of earth Sub grade 1860 sq.m 

2 Consolidation  of stone soling 15cm to 22.5cm thick 170 cu.m 

3 Consolidation of brick soling 10cm to 20cm thick 230 cu.m 

4 Consolidation of wearing coat of stone ballast 7.5 cm to11.5 cm thick 30 cu.m 

5 Consolidation of wearing coat of brick ballast 10cm.thick 60 cu.m 

6 Spreading and consolidation of red bajri 6 mm. 1860 sq.m 

7 Painting one coat using stone aggregate 12.5 mm nominal size : 

(a)@ 1.65 cum per 100 sqm. and paving bitumen A-90 or  S-90 @  2.25 Kg. per 

sqm.or                                         

(b) @ 1.5 cum per 100 sqm .and bitumen emulsion or road tar @ 2.25 Kg per 

sqm. 

930 sq.m 

 

8 Painting two coats using : 

(a)For first coat stone aggregate 12.5 mm nominal size. 

 (i)  @ 1.50 cum per 100 sqm.  with paving bitumen A-90 or S-90 @   2.00 

Kg./sqm.or    

 (ii) @ 1.35 cum per 100 sqm with bitumen emulsion @ 2.00Kg./sqm. or  

(iii)@ 1.25 cum per 100 sqm with road tar @ 2.25Kg./sqm 

 

600 sq.m 

(b)For 2nd coat, stone aggregate 10 mm nominal size 0.9 cum. per 100 sqm with 

(i) 1.00 kg of paving bitumen A-90 or S-90 or bitumen emulsion per sqm. or 

(ii) 1.25 kg of road tar per sqm. 

600sq.m 

 

 

9 Repainting with stone aggregate 10 mm nominal size 0.9 cum. per -100 sqm. with 

(a)1.00 kg of paving bitumen A-90 or S-90 bitumen emulsion per sqm.  or                                   

(b) 1.25 kg of bitumen emulsion per sqm. 

 

1670 sq.m 

10 2 cm. premix carpet surfacing using 2.4 cum. of stone aggregate 11.2 mm 930 sq.m 
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nominal size per 100 sqm and binder including tack  coat, the binder being hot cut 

back bitumen or bitumen emulsion  in specified quantities. 

 

11 2.5 cm thick premix carpet surfacing using 3.00 cum of stone aggregate 11.2 mm 

nominal size per 100 sqm and binder including tack coat, the binder being hot cut 

back bitumen or bitumen emulsion in specified quantities. 

 

930 sq.m 

12 4 cm thick bitumen concrete surfacing using stone aggregate 3.8 cum. (60% 

20mm nominal size and 40% 12.5 mm nominal size) per 100 sqm and coarse sand 

1.90 cum. per  100 sqm and hot cutback bitumen over a tack coat of hot cut back 

bitumen. 

460 sq.m 

13 5 cm thick bitumen concrete surfacing using stone aggregate 4.8 cum (60% 25mm 

nominal size and 40%, 20mm nominal size) per 100sqm and coarse sand 2.40 

cum per 100 sqm and hot cut back bitumen over a tack coat of hot cut back 

bitumen. 

    370 sq.m 
 

14 6 cm thick bitumen concrete surfacing using stone aggregate 5.8 cum.(60%, 

40mm nominal size and  40%, 25mm nominal size) per 100 sqm and coarse sand 

2.9 cum per 100 sqm and hot cut back bitumen over a tack coat of hot cut back 

bitumen. 

 

280 sq.m 

15 7.5 cm thick. Bitumen concrete surfacing using stone aggregate 7.3 cum (60%, 

50mm nominal size and 40%, 40mm nominal size) per 100 sqm and coarse sand 

@ 3.65 Cum per100 sqm and hot cut back bitumen over a tack  coat of hot cut 

back bitumen.  

 

230 sq.m 

16 2.5 cm bitumastic sheet using stone aggregate 1.65 cum (60%, 13.2mm nominal 

size and 40%, 11.2mm nominal size) per 100 sqm. and coarse sand 2.5cum.per 

100 sqm. and hot cut  bitumen over a tack coat of hot cut back bitumen. 

 

750 sq.m 

17 4 cm bitumastic sheet using stone aggregate 2.6 cum (60%, 13.2mm nominal size 

and 40% 11.2mm nominal size) per 100 sqm and coarse sand 2.5cum.per 100 

sqm. and hot cut back bitumen over a tack coat of hot  bitumen. 

560 sq.m 

18 Laying full grouted surface using stone aggregate 40mm nominal size 6.10 cum 

per 100 sqm. with binder, binding with 20mm to 13.2 nominal size stone grit 1.83 

cum per 100 sqm. and seal coat of binder and stone grit 11.2 mm nominal size 

460sq.m 
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1.07 cum. per 100 sqm., the binder being hot bitumen or tar as specified. 

 

19 Laying full grouted surface using stone aggregate 50mm nominal size 9.14 cum, 

per 100 sqm grouting  with binder with stone grit 22.4mm nominal size 1.83 cum 

per 100 sqm., seal coat of binder with 13.2mm and stone grit 11.2mm nominal 

size 1.07 cum per 100 sqm, the binder being hot bitumen or tar. 

 

370sq.m 

20 4cm thick premix macadam surfacing using stone aggregate 25mm nominal size 

4.57 cum per 100 sqm and hot bitumen binding with stone aggregate 13.2 mm 

nominal size 1.52 cum per 100 sqm. and seal coat of hot bitumen and stone 

aggregate 11.2 mm nominal size 1.07 cum per 100sqm. 

 

560sq.m 

21 5cm thick premix macadam surfacing with stone aggregate 25mm nominal size 

6.10 cum per 100 sqm. and hot bitumen binding with stone aggregate 13.2 

nominal size 1.52 cum per 100 sqm and seal coat of hot bitumen and stone 

aggregate 11.2 mm nominal size 1.07 cum/100 sqm. 

 

460sq.m 

 
                                                                                                                             

 
 


