DELHI DEVELOPMENT AUTHORITY
E-TENDERING PRESS NOTICE NO. 20/FO to CE (DWK)/DDA/2012-13

Iltem Rate Tenders are invited through E-tendering mode for the
following works on behalf of DDA by EE, WD-6 & 9/DDA, Dwarka
Project Office Manglapuri, N.D.,EE/WD-8,10, SWD-7 & SWD-8/DDA
Central Nursery, Sector-5, Dwarka, N.D.,E.E./WD-3,13 & 15/DDA,
Lakkar Mandi, Kirti Nagar, N.D. from approved & eligible contractors of
DDA, CPWD MES, BSNL & Railways for works from SI.No.1 to 23 &
for Sl. No.24 & 25 (which are of Specialized nature) from the firms
who are on empanelment list of DDA for appointment of structural
consultants. For the works costing up to Rs.40.00 Lacs, registered &
approved contractors of DDA will only be eligible.

1. NIT No. 26/EE/SWD-8/DDA/2012-13, Name of work: M/o various
colonies under Nazul A/C-1l in Dwarka. SH: Improvement of footpath
and service road at T-Junction of Road-215-201 near Sector-14 on
M.P.road no. 215, Dwarka. Estimated Cost: Rs. 6,43,103/-, Earnest
Money: Rs. 12,862/-, Period of completion: Two Months, Last date
and time of submission of tenderis 07.12.2012 up to 3.00 P.M.

2. NIT No. 28/EE/SWD-8/DDA/2012-13, Name of work: -do-, SH:
Beautification of parks in Sector-2, Dwarka i/c park near crossing of
Road no. 201& 224 and park behind DTC Depot. Estimated Cost:
Rs. 7,34,621/-, Earnest Money: Rs. 14,692/- Period of completion:
Sixty days, Last date and time of submission of tender is 07.12.2012
upto3.00 P.M.

3. NIT No. 40/EE/WD-6/DDA/2012-13, Name of work : -do-, SH:
Improvement of Distt. Park by providing and fixing of walk-way FB. S.
(Fabric Building Structure) in village Kakrola, Sector-15, Dwarka, Ph-
II. Estimated Cost: Rs. 11,84,100/-. Earnest Money: Rs. 23,682/,
Period of completion: Two Months. Last date & time of submission
oftenderis 07.12.2012 up to 3.00 PM.

4. NIT No. 22/EE/WD-8/DDA/2012-13, Name of work: -do-, SH:
Repair & raising of boundary wall of Horticulture Park in Sector-8,
Dwarka. Estimated Cost: Rs. 15,27,941/- Earnest Money:
Rs. 30,559/-, Period of completion: Six months, Last date and time
of submission of tenderis 07.12.2012 up to 3.00 P.M.

5. NIT NO. 23/EE/WD-8/A/DDA/2012-13, Name of work: -do-, SH:
Running contract of maintenance of various services along 13.5m,
20m & 30m, R/W road in Sector-8, Dwarka for the year 2012-13.
Estimated Cost: Rs. 13,84,272/-, Earnest Money: Rs. 27,685/-,
Period of Completion: Three Months, Last date and time
submission of tenderis 07.12.2012 up to 3.00 PM.

6. NIT No. 29/EE/SWD-7/DDA/2012-13, Name of work: -do-, SH:
Improvement of service lane of Road no. 202 in Sector-9 from DDA
Housing Sector-9, Pkt.1,Plot No.5 to T-junction of Road No. 202 &
226 & service lane of Road no. 202 in Sector-8 infornt of Malaria
Institute upto Queen Valley School. Estimated Cost: Rs. 11,10,512/-
Earnest Money: Rs. 22,210/-, Period of completion: One Month,
Lastdate and time of submission of tenderis 07.12.2012 up to 3.00 P.M.

7. NIT No. 43/EE/WD-15/DDA/2012-13, Name of work: -do-. SH:
Upgradation of sump well at Sector-16 (b) village Kakrola, Dwarka.
Estimated Cost: Rs. 5,33,838/-. Earnest Money: Rs. 10,677/-,
Period of completion: Two Months, Last date and time of
submission oftenderis 07.12.2012 up to 3.00 P.M.

8. NIT No. 12/EE/WD-10/DDA/2012-13, Name of work: -do-. SH:
Improvement of road berms along 20m R/W road near HAF-B, Pkt. I,
Sector-10, Dwarka. Estimated Cost: Rs. 12,98,479/-, Earnest
Money: Rs. 25,970/-, Period of completion: Ninety days, Last date
and time of submission of tenderis 07.12.2012 up to 3.00 P.M.

9. NIT No. 19/EE/WD-9/DDA/2012-13, Name of work: -do- SH:
Repair of footpath, kerb stones of central verge and boundary wall of
function site in Sector-4, Dwarka. Estimated Cost: Rs. 8,57,005/-,
Earnest Money: Rs. 17,140/-, Period of completion: 90 days, Last
date and time of submission of tenderis 07.12.2012 up to 3.00 P.M.

10. NIT No. 20/EE/WD-9/DDA/2012-13, Name of work: -do- SH:
Making footpath, improvement of water supply line and P/L G.I. pipe
for un-filter water for Horticulture purpose in front of Kendriya
Vidhyalaya in Sector-12, Dwarka. Estimated Cost: Rs. 10,73,062/-
Earnest Money: Rs. 21,461/-, Period of completion: 90 days, Last
date and time of submission of tenderis 07.12.2012 up to 3.00 P.M.

11. NIT No. 27/EE/SWD-8/DDA/2012-13, Name of work: M/o works
pertaining to completed scheme under Dwarka Zone. SH: Raising of
existing Boundary wall in Pocket-I, Sector-1, Dwarka. Estimated
Cost: Rs. 5,73,042/-, Earnest Money: Rs. 11,461/-, Period of
completion: Three months, Last date and time of submission of
tenderis 07.12.2012 up to 3.00 P.M.

12. NIT No. 39/EE/WD-6/DDA/2012-13, Name of work: -do-. SH:
Repair of vacant flats for 272 SFS Houses No. (1to 136, 273 to 320 &
449 to 536) of 728 SFS houses in Sector-19, Pocket-2, Dwarka, Ph-II
i/lc white washing, painting, glass panes, chinawares, shutters etc.
Estimated Cost: Rs. 8,89,515/-, Earnest Money: Rs. 17,790/-,
Period of completion: Six Months, Last date and time of submission
oftenderis 07.12.2012 up to 3.00 P.M.

13. NIT No. 24/EE/WD-8/DDA/2012-13, Name of work: -do-, SH:
Improvement of Public Facilities in the parks of Sector-8, Dwarka.
Estimated Cost: Rs. 13,44,846/-, Earnest Money: Rs. 26,897/-,
Period of completion: Sixty Days, Last date and time of submission
oftenderis 07.12.2012 up to 3.00 P.M.

14. NIT No. 25/EE/WD-15/DDA/2012-13 (Re-Invited). Name of
work: -do-, SH: Relaying and rehabilitation of flat No.146, 194, 184,
315, 376 & 399 in Sector-13, Pkt. A, Dwarka. Estimated Cost:
Rs. 18,87,992/-, Earnest Money: Rs. 37,760/-, Period of
completion: Six Months, Last date and time of submission of tender
is07.12.2012up to 3.00 P.M.

15. NIT No. 26/EE/WD-15/DDA/2012-13 (Re-Invited). Name of
Work: -do-, SH: Relaying/and rehabilitation of balconies in Flat No.
776 GFto 778, TF671, GF to 683 TF 730, GF 742 TF 655 GF to 667 TF
688 GF to 696 TF at Sector-13, Pkt. B (Metro view Apartment),
Dwarka. Estimate Cost: Rs. 12,08,684/-, Earnest Money:
Rs. 24,174/-, Period of Completion: Six Months; Last date and time
of submission of tenderis 07.12.2012 up to 3.00 PM.

16. NIT No. 42/EE/WD-15/DDA/2012-13, Name of Work: -do-, SH:
Relaying/Rehabilitation of flat No. 175,176,191 at Sector-13, Pkt. B,
Dwarka, Ph-Il. Estimated Cost: Rs. 9,22,974/-, Earnest Money:
Rs. 18,459/-, Period of completion: Six Months; Last date and time
of submission of tenderis 07.12.2012 up to 3.00 PM.

17. NIT No. 46/EE/WD-15/DDA/2012-13, Name of Work: D/o main
land of Dwarka (PPK) Project, Ph-Il in South West of Delhi. SH: C/o
culverts/bridge at TD-5 crossing 30M R/W road at Sector-16 (C),
Dwarka. Estimated Cost: Rs. 87,99,811/-, Earnest Money:
Rs. 1,75,996/-, Period of completion: Four Months; Last date and
time of submission of tenderis 14.12.2012 up to 3.00 PM.

18. NIT No. 7/EE/WD-10/DDA/2012-13 (Re-Invited), Name of
Work: Construction of Community Hall in HAF-3, Sector-9, Dwarka.
Estimated Cost: Rs. 1,91,90,724/-, Earnest Money: Rs. 3,83,814/-,
Period of completion: 15 Months; Last date and time of submission
oftenderis 14.12.2012 up to 3.00 PM.

19. NIT No. 44/EE/WD-15/DDA/2012-13 (Re-Invited), Name of
Work: C/o Community Hall cum function site at village Dhulsiras
adjoining Sector-24, Dwarka, Phase-ll. Estimated Cost:
Rs. 3,77,01,832/-, Earnest Money: Rs. 7,54,037/-, Period of
completion: Twelve Months; Last date and time of submission of
tenderis 21.12.2012 up to 3.00 PM.

20. NIT No. 45/EE/WD-15/DDA/2012-13, Name of Work: Protection
of land of various villages at Dwarka. SH: Fencing of vacant MLU
Plots at Pocekt-3, Bindapur, Estimated Cost: Rs. 15,44,707/-,
Earnest Money: Rs. 30,894/-, Period of completion: Two Months;
Last date and time of submission of tenderis 07.12.2012 up to 3.00 PM.

21. NIT No. 17/EE/WD-3/DDA/2012-13, Name of Work:
Maintenance of office complex at Kirti Nagar. SH: Improvement of
parking space, repair of ceiling and other Misc. work in office complex
at Kirti Nagar. Estimated Cost: Rs. 6,63,094/-, Earnest Money:
Rs. 13,262/-, Period of completion: Two Months; Last date and time
of submission of tenderis 07.12.2012 up to 3.00 PM.

22. NIT No. 40/EE/WD-13/DDA/2012-13, Name of Work: D/o DDA
land as green surrendered by SEIL India Ltd., Swatantra Bharat Mill
and HIL as per order of Supreme Court of India. SH: Construction of
bajri path at S.B.M.(Part-1). Estimated Cost: Rs. 7,85,330/-, Earnest
Money: Rs. 15,707/-, Period of completion: Two Months; Last date
and time of submission of tenderis 07.12.2012 up to 3.00 PM.

23. NIT No. 41/EE/WD-13/DDA/2012-13, Name of Work: -do-, SH:
Providing and laying G.I. pipe line for water supply system for
Horticulture at S.B.M.(Part-I). Estimated Cost: Rs.6,83,599/-,
Earnest Money: Rs. 13,672/-, Period of completion: Two Months;
Last date and time of submission of tenderis 07.12.2012 up to 3.00 PM.

24. NIT No. 11/EE/WD-10/DDA/2012-13 (Re-Invited - Specialized
consultancy job), Name of Work: Construction of 352 multistoried
two bed room apartments adjoining Pkt.3, Sector-19B, Dwarka
Phase-Il. SH: Consultancy services for design & obtaining approval
thereof as per given scope. Estimated Cost: Not applicable, Earnest
Money: Rs. 1,00,000/-, Period of completion: 36 Months; Last date
and time of submission of tenderis 21.12.2012 up to 3.00 PM.

25. NIT No. 26/EE/WD-8/DDA/2012-13 (Specialized consultancy
job), Name of Work: Construction of 346 (Multistoried) MIG Houses
including internal development and electrification in Sector-16 (b),
Pocket-1l at Dwarka, Ph-Il. Estimated Cost: Not applicable, Earnest
Money: Rs. 1,38,000/-, Period of completion: 36 Months; Last date
and time of submission of tenderis 21.12.2012 up to 3.00 PM.

The tender form and eligibility criteria, mode of payment of tender
cost, processing fee, earnest money etc. are to be deposited through
RTGS/NEFT mode and other details can be obtained from the
website www.tenderwizard.com/DDA or www.dda.org.in. Forany
assistance on E-tendering please contact M/s ITI Ltd. on 011-
49424365, 011-22023034, 9871317488, 9212520281, 9654516163,
9953229185,9654701186,9971662903.

"Please Visit DDA's website - dda.org.in or dial 39898911"
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