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DELHI DEVELOPMENT AUTHORITY
PRESS TENDER NOTICE. (FOR SPECIALISED WORKS)

NIT NO.EE/ED(CWG)-2 NIT NO.4/DDA/2008-09

Sealed item Rate Tender are invited for the following work by the Executive Engineer(E)ED(CWG)-
2(give full address) up to 3.00 PM on #7=/0=22080n behalf of D.D.A. from the approved contractor of
appropriate class of D.D.A., C.P.W.D., Railway, MES, P&T and specialized firms who meet the following
conditions which shall be opened on the same day at 3.30 p.m. at Ground Floor, Vikas Minar, D.D.A. Office
I.P. Estate, New Delhi in the presence of intending purchaser or their authorized representative.

1- The annual financial turnover (gross) in Elec. Construction works in one of the proceeding three
financial years shall not be less than 100% of the estimated (gross) Value of the work ( dul y audited by
chartered accountant ) on annualized basis ( depending upon the time allowed for completion i.e. total
estimated value divided by time of completion .

2- The satisfactory completion of at least two works of similar nature /class . Each costing not less than
50% of the estimated cost ( gross ) of the proposed work in the Central /State Govt./ Public Sector
Undertaking / Govt. Autonomous bodies during the last five years.

The tender documents can be had on any working day from the office of the Executive Engineer ( Elect.)
ED.(CWG)-2 between 11.00 am. To 3.00pm on payment of cost of tender ( Non- refundable ) as well as
amount of Earnest Money mentioned against each work on production of valid Enlistment registration
Certificate and valid registration with works contract cell of sales tax dept of GNCTD and tax clearance
certificate issued by the works contract cell in form Xj,, Sale of tender forms will be stopped 4 days
(including the date of opening ) before the date fixed for the opening of tenders documents.

The manner of submission of tender opening of the same and entry of contractors, their authorized
representative to the place of opening shall be as provided in clause 3 (a) (b) and (¢) of PWD-6 forming part
of the tender documents.

Earnest Money Deposit in cash up to Rs.10,000/- only Receipts Treasury Challan/ Deposits at

call Receipts/Fixed Deposit Receipt/Demand Draft of a scheduled Bank issued in favour of

Sr. A.O. /CAU/ CWG Zone/DDA. The tender application of the contractor does not enclosed the earnest
money in the prescribed manner shall be summarily rejected.

S.No. Name of work Estt.  Earnest Costof Time Form Last Dt. of sale
Cost  Money Tender Allowed Applicable Dt. of Opening

D/o land at Common wealth

Games village site and competition

Venue. (SH: Operation & Main-

tenance of various electrical

Equipments and electrical

Mechanical installation at

Porta cabin at C.W.G. Village

2010. Rs.126386/= Rs.2528/= Rs.500/= 12 Months PWD-8  18-10-2008
17.10.2008
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INVENTORY LIST

NAME OF WORK: -D/o land at common wealth games village site and competition venue .(SH;
- Operation and maintenance of various electrical /Mechanical equipment and electrical
installation at porta cabin at common wealth games village-2010.

S.No Description of item Qty

1. Light points 35 nos.
2. Exhaust fan points 2 nos.
3. 5 A plug points 6 nos.
4. 15 A plug points 12 nos.
5. Street light points 6 nos.
6. Pedestal fan installed in various rooms 6 nos.
7 1.5 T/2.0 T Air conditioner installed in various | 7 nos.

rooms/conference hall

8. P.A system comfalete with 13 nos. Deligate units, | 1set
mixing  Amplifier  ,ceiling  speaker  cordless
microphone, cassette recorder along with inverter

and battery etc. installed in conference hall

9. Multimedia projector complete with UPS & screen | 1 set

installed in conference hall

10. D.G. Set 50 KVA 1 set
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11.
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 ADDITIONAL TERMS & CONDITION,

The work shall be carried out as per CPWD specification. -
The Agency shall deploy the staff as give below:

(i) Operator (Skilled) 1 Nos. ﬁom 9.am top 5 pm
(ii) Wireman : 1 Nos: ‘once in a week
(iii) Khallasi I Nos. oncein a week

The contractor shall employ trained and competent operators to the satisfaction of
Engineering-in-charge having experience of operation of PA system/D.G.
set/Multi-media Projector efc. :

The contractor shall supply the list of staff along with experience certificates to be
engaged on the installation within 7 days of award of work. Engineer-in-charge
shall have the right to reject any staff deployed by the contractor. ,

The staff employed by the contactor shall wear proper uniform and wear badges
displaying their name and designation. The staff shall also be given photo identity
cards by the contractor displaying their name, father’s name, address, date of
birth, name” of the agency with address and telephone No., site for which
employed and period of validity. A copy of the identity cards shall be given to
the Engineer-in-charge within 15 days of award of work.

The contractor shall employ staff throughout the period of contract including

Saturdays, Sundays, Gazetted holidays and National holidays.
Following records are to be kept at site of work. '

(z2) Printed log book for recording opéréﬁon of D.G. set Equipment.
(b) Aftendance register for staff deployed. -
- (c) Complaint/Inspection register.

Nate: The contractor shall get the registers authenticated from Engineer-in-
charge before use at site.

The D.G. set shall be-operated in case of electricity failure or as and when desired
by the Engineer-in-charge. However P.O.L. shall be supplied by the department
for operation & servicing of D.G. set. , '
The maintenance of Internal Elect. Installation, D.G. set, Air Conditioners,
Projector, PA system & Street lighting shall be carried out within the quoted rates.
Co-ordination and follow up action with electric supply agency shall be done by
the contractor in case of failure/fault in supply/fluctuation in voltage. —-FcU_iLtf

The contractor shall intimate the Engineer-in-charge about the major’\breakdmm
or failure of electric supply in time. ; ' 3
Watch and ward shall be the responsibility of the contractor. Any loss due to theft
or pilferage ete. shall be borne by the contractor.

HP RS

The payment to the contractor shall be made bi-monthly.
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Proper handing/taking over of all the E&M installations shall be carried out by

JE(E) in charge of the work and the contractor in writing immediately after award
of work/before start of work.

The Engineer-in-charge, if so desire, terminate the contract at any time after
giving 15 days notice. _

If any staff employed by the contractor is found absent on a particular time and
date, an amount at the rate of min. fair wage applicable per shift shall be
recovered from the contracter’s bill for the respective staff. £ i

All allied accessories/installations shall be kept in working order and in case any
damages/loss is done to the installation due to the negligence of the operational
staff deployed by the contractor, the contractor shall have to make good the
damages/loss at his own cost. In case the contractor fails to rectify the
damages/loss within reasonable time, thefsame shall be got rectified/replaced by
the department at the risk and cost of thé€ontractor. .

The contractor shall keep all the necessary spares and T&P at site required for
operation and maintenance to be carried under his contract.

In case of any disobedience or misbehaviour by the operational staff of the
contractor, the Engineer-in-charge may ask the contractor to dispense with the
services of such staff with immediate effect. The contractor shall provide suitable
substitute simultaneously.

The rates quoted by the contractor shall be inclusive of all taxes, duties and Govt.]
levies etc. e

Any injury to the operational staff, in case of any mishap, during duty hours will -
be the liability of contractor. '

« 0.

_ The accessories and material whatever is required shall be got approved by

Engineer in charge before using at site.
The following make shall be accepted by the department

i) Ballast Bajaj/Philips/Crompton
i)  Lamp Bajaj/Philips/Crompton
iii)  Voltage Stabilizer Blue Bird/ Voltech/ Voltas



	Page 1
	Page 2
	Page 3
	Page 4
	Page 5
	Page 6
	Page 7

