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N I T

NIT  No. : 19/EE/ND-5/DDA/2012-13(Reinvite)

Name of work : Fencing of vacant I and under North Zone.
SH: C/o Brick masonry boundary wall with SFRC railing around   Vacant plots at B-Block
and C.C. plot at Road No.43, Mangolpuri Indl. Area phase. II

Estimated Cost: Rs.855251/-

Earnest Money: Rs.17105/-

Time Allowed: 45 days

The NIT amounting to Rs.855251/- ( Rs. Eight lacs fifty five thousand two hundred fifteen

one only) is hereby approved.

Assistant Engineer (P) Executive Engineer
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Important Instructions for Executive Engineers for E-Tendering

1. All the Executive Engineers in Divisions, AE(P) in Divisions and Divisional Accountant shall
have to obtain digital signature from authorized certifying authorities viz. NIC, MTNL, e-
Mudhra, TCS, Safescrypt, GNFC etc.

2. Any intending bidder has to get himself registered with the ITI Limited through their website
www.tenderwizard.com/DDA before submission of bid.

3. All the documents such as NIT including Information and Instructions for contractors, all the
conditions of NIT, Schedule of Quantities, Drawings and other documents shall be uploaded
at onetime.

4. The Tender Document as uploaded can be viewed by intending bidder free of cost. But the
bid can only be submitted after uploading the mandatory scanned documents such as
Demand Draft/Pay order or Banker's Cheque /Bank Guarantee of any Scheduled Bank
towards cost of tender document, and EMD in favour of respective A.O.(CAU) of Zone and
Bank Guarantee in favour of respective Executive Engineer, if any, and Processing Fee in
favour of ITI Limited.

5. NIT approving authority has to categorically specify the period during which EMD, cost of
tender document, e-tender processing fee and other documents shall be submitted in the
office of Executive Engineer by the intending bidder after submission of his/their bid. The
documents mentioned above should be submitted up to the time and date as mentioned in
the NIT for which time of 1 working day may be allowed after last time and date of
submission of bid for the purpose of verification of documents and to determine eligibility of
contractors before opening of bids. This period may be increased by NIT approving authority
as per requirement.

6. NIT approving authority has also to specify the time and date of opening of tender. Generally
a time of 3 working days after last date and time of submission of bid would be enough to
receive and verify the documents submitted by the intending bidder. However NIT
approving authority may vary this period of 3 days as per requirement.

7. The list of documents to be scanned and uploaded by the intending bidder shall be clearly
mentioned under Information and Instructions for contractors.

8. The sample Press Notice to be published in newspapers and the Information and Instructions
for contractors to be attached in NIT are annexed separately. The Information and
Instructions for contractors to be attached in NIT may be modified suitably as per
requirement if found necessary by the NIT approving authority.

9. Executive Engineer will send soft copy of the upcoming tender regularly on respective E-mail
ID Zone-wise for processing as per details given below:
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ddasouthzone@gmail.com

ddaeastzone@gmail.com

ddanorthzone@gmail.com

ddarohinizone@gmail.com

ddadwarkazone@gmail.com

ddahortzone@gmail.com

10. Time limit for publicity of tenders shall be as per the provisions of para 17.5 of CPWD Works
Manual 2010.

11. To draw agreement EE shall download the tender document as uploaded with duly filled
schedule of quantities. Contractor's negotiation letter and other relevant letters written by
the contractor such as extending the validity of tenders etc. and Standard GCC for DDA
works - 2010 (Form 7 or Form 8) or other Standard GCC on Form 9,10,11,11A and 12 etc. as
the case may be, shall form part of agreement.

12 Hard copies of documents as submitted physically by the contractor shall be compared with
the documents uploaded at the time of submission of bid. In case of any discrepancy
noticed, the tender shall become invalid and further necessary action to be taken as per the
provisions of Para 17 of e-Tendering NIT.

13. NIT approving authority may issue any specific instructions to the Executive Engineer as per
requirement.
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Instructions to the Executive Engineer by NIT approving authority forming part of NIT & not to be
posted on website

The Executive Engineer shall attend to the following points before uploading the tender document
on website.

(i) Any discrepancy in the approved NIT, if noticed, shall immediately be brought to the
notice of the of Officer preparing NIT for necessary decision of the officer approving
the NIT.

(ii) All blanks marked as ‘*’ shall be filled in by the Executive Engineer/Deputy Director
(Horticulture) before uploading the tender on the website.

(iii) The tender documents should properly be page numbered by the Executive
Engineer/Deputy Director (Horticulture) before uploading the tender on website.

(iv) The Executive Engineer/Deputy Director (Horticulture) to ensure that tender
document is clearly readable.

(v) The references to Standing Order numbers indicated in the correction slips and
cross- references shall not appear in the tender uploaded on the website.

(vi) The drawings relating to work shall be made available to the contractors for their
study and understanding the scope of work covered by this tender.

(vii) Executive Engineer/ Deputy Director (Horticulture) shall delete clause 31A regarding
water supply, if so required.

(viii) Requirement of registration and other eligibility criteria shall be suitably
incorporated in the Press Notice by the Executive Engineer/Deputy Director
(Horticulture) / NIT  approving authority before issue.

(ix) All codal provisions may be attended to before call of tenders.
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INFORMATION AND INSTRUCTIONS FOR CONTRACTORS FOR                                     e-
TENDERING FORMING PART OF NIT AND TO BE POSTED ON WEBSITE

1. In case of e-tendering the entire NIT along with all necessary documents is to be
uploaded which can be viewed by the intending bidder free of cost. Therefore, the
existing form of Press Notice has been modified since it is no more to be published
in news papers and named as information and instructions for Contractors which
will form part of NIT and to be uploaded on ITI website.

2. Draft information and instructions for Contractors for e-tendering inviting open
tenders is enclosed as Annexure - I.

3. The Draft information and instructions to Contractors may be modified suitably by
NIT approving authority as per requirement.
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Annexure-I

INFORMATION AND INSTRUCTIONS FOR CONTRACTORS FOR e-TENDERING FORMING PART OF NIT
AND TO BE POSTED ON WEBSITE

(Applicable for inviting open tenders)

The Executive Engineer Northern Division No. 5 on behalf of Delhi Development Authority invites
online Item rate from approved and eligible contractors of DDA, for the following work(s).
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sub-
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Period
during which
EMD, Cost of
Tender
Document,
E-Tender
processing
Fee and
other
Documents
shall be
submitted

Time &
date of
Opening
of tending

1 2 3 4 5 6 7 8 9

1 19/EE/
ND-
5/DDA
/2012-
13.

(Reinvi
te)

Fencing of vacant I and
under North Zone.
SH: C/o Brick masonry
boundary wall with
SFRC railing around
Vacant plots at B-Block
and C.C. plot at Road
No.43, Mangolpuri Indl.
Area phase. II

Rs
.8

55
25

1/
-

Rs
/1

71
05

/-

45 days

09.10.12
at

3.00 P.M.

10.10.12 at

3.00 P.M.

16.10.12
at 3.30

P.M.

Rs.562/-

The tender document consisting of plans, specifications, the schedule of quantities of various
types of items to be executed and the set of terms and conditions of the contract to be complied
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with and other necessary documents can be seen from website www.tenderwizard.com/DDA or
www.dda.org.in free of cost.

The enlistment of the contractors should be valid on the last date of submission of tenders.

In case only the last date of submission of tender is extended, the enlistment of contractor
should be valid on the original date of submission of tenders.

Those contractors not registered on the website mentioned above, are required to get
registered beforehand. The intending bidder must have valid class-ll digital signature to submit the
bid.

Conditions for Non-DDA, Non-CPWD contractors only, if tenders are also open to
Non-DDA, Non-CPWD contractors (For works estimated to cost up to Rs. 15 Crore)**

** To be circulated separately

Conditions applicable to DDA, CPWD contractors only, if tenders are also open to non-DDA, non-
CPWD contractors (For works estimated to cost up to Rs. 15 Crore) ***

*** To be circulated separately

Earnest money and cost of tender shall be deposited through RTGS/NEFT in the account of Sr. A.O.
of the concerned CAU having no. 0637000100356153 with Punjab National Bank and Ashok Vihar
branch (IFSC code PUNB 0063700).  The unique transaction reference of RTGS/NEFT shall have to
be uploaded by the tenderer in the e-tendering system by the prescribed date.  The Executive Engineer
concerned will get tender cost/earnest money verified from CAU based on the unique transaction
reference number against each RTGS/NEFT payment before the tenders are opened.

A part of earnest money is acceptable in the form of bank guarantee also.  Earnest Money up to Rs.
20.00 lacs will have to be deposited through RTGS/NEFT mode.  If the amount of EM is more than
Rs. 20.00 lacs then the amount of EM beyond Rs. 20.00 lacs can be deposited in the form of Bank
Guarantee also such Bank guarantee is to be scanned and uploaded to the e-tendering website within
the period of tender submission.

Earnest Money and cost of tender have to be deposited through separate transactions.

(i) Cost of Tender Document: Rs. 500/- + 5% VAT (to be deposited through RTGS/NEFT  in
the account of the Sr. A.O.(C.A.U.) of North Zone).

(ii) E-Tender Processing Fee – Rs. 562/- (to be deposited through E-Mode of ITI Limited in
favour of M/s ITI Limited payable at Delhi).

The unique transaction reference of RTGS/NEFT against EMD Cost of Tender Document and Bank
Guarantee shall be placed in single sealed envelope superscripted as “Earnest Money, Cost of Tender
Documents” with name of work and due date of opening of the bid mentioned thereon and will
submit to tender opening Authority by 28.07.2012.
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Copy of Enlistment Order and certificate of work experience as required shall be scanned and
uploaded to the e-tendering website within the period of tender submission and certified copy of
each shall be deposited in a separate envelop marked as, "Other Documents".

Both the envelopes shall be placed in another envelope with due mention of Name of work, date &
time of opening of tenders and to be submitted in the office of Executive Engineer during the period
mentioned above.

Online tender documents submitted by intending bidders shall be opened only of those bidders,
whose Earnest Money Deposit, Cost of Tender Document and e-Tender Processing Fee and other
documents placed in the envelope are found in order.

List of Documents to be scanned and uploaded within the period of tender submission:

1. Treasury Challan/Demand Draft/Pay order or Banker's Cheque /Deposit at Call Receipt/Bank
Guarantee of any Scheduled Bank against EMD.

2. Demand Draft/Pay order or Banker's Cheque of any Scheduled Bank towards cost of Tender
Document.

3. Demand Draft/Pay order or Banker's Cheque of any Scheduled Bank towards cost of
Processing Fee.

4. Enlistment Order of the Contractor.

5. Certificates of Work Experience (if required).
6. Certificate of Registration for Sales Tax / VAT and Service Tax and acknowledgement of up to

date filed return if required.

Note: Other conditions for composite tenders and any special condition as applicable may also
be added and Press Notice may be modified suitably by NIT approving authority.

Executive Engineer

ND-5/DDA
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List of Documents to be scanned and uploaded within the period of tender submission:

1. Treasury Challan/Demand Draft/Pay order or Banker's Cheque /Deposit at Call Receipt/Bank
Guarantee of any Scheduled Bank against EMD.

2. Demand Draft/Pay order or Banker's Cheque.of any Scheduled Bank towards cost of
Tender Document.

3. Demand Draft/Pay order or Banker's Cheque of any Scheduled Bank towards cost of Processing

Fee.

4. Certificates of Work Experience.

5. Audited Balance Sheet.

6. Bank Solvency Certificate

7. Any other Document as specified in the press notice

8. Affidavit as per provisions of clause 1.2.3 of CPWD-6

9. Certificate of Registration for Sales Tax / VAT and Service Tax and acknowledgement of up to
date filed return if required.
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GENERAL GUIDELINES

1. This standard document is applicable to both types of tenders i.e." Percentage rate tenders
and Item rate tenders". Accordingly, alternative provisions for conditions Nos. 4,10 & 12 of
the General Rules and Directions are given. The appropriate alternatives will be applicable in
specific cases depending on whether this is used for percentage rate tender or item rate
tender.

2. NIT Form, Schedules A to F, special conditions/specifications and drawings only will be
uploaded on website. The standard document will not be uploaded along with the Tender
Documents but the same shall form part of the agreement to be drawn and signed by both
parties after acceptance of tender.

3. All blanks are confined to Notice Inviting Tender (NIT) Form and Schedules A to F.

4. Authority approving the Notice Inviting Tenders (NIT) shall fill up all the blanks in NIT Form
and in Schedules B to F before issue.

5. The intending bidders will quote their rates in Schedule A.

14 Form of Supplementary Agreement 129

15 Annexure to clause 34(x) 131

16 Schedule of quantities 134
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6. The proforma for registers and Schedules A to F are only for information and
guidance. These are not to be filled in the Standard Form. The Schedules with all
blanks, duly filled, shall be separately uploaded on website.

7. Base price of all materials covered under Clause 10 CA is to be mentioned at the time
of approval of NIT.

Note: This page shall not form part of the tender document and not to be uploaded on
website.

NOTICE INVITING TENDER

(E – TENDERING MODE)

Item rate tenders are invited on behalf of Delhi Development Authority from approved and eligible
contractors of DDA ( as the case may be) dealing with building and roads for the following work :-

Name of work : Fencing of vacant I and under North Zone.
SH: C/o Brick masonry boundary wall with SFRC railing around   Vacant plots at B-Block
and C.C. plot at Road No.43, Mangolpuri Indl. Area phase. II

The enlistment of the contractors should be valid on the last date of submission of tenders. In case the
last date of submission of tender is extended, the enlistment of contractor should be valid on the
original date of submission of tenders.

1.1 The work is estimated to cost Rs.855251/-. This estimate, however, is given

merely as rough guide.

1.1.1 The authority competent to approve NIT for the combined cost and belonging to the
major discipline will consolidate NITs for calling the tenders. He will also nominate division
which will deal with all matters relating to the invitation of tenders.

For composite tender, besides indicating the combined estimates cost put to                 tender,
should clearly indicate the estimated cost of each component separately. The eligibility of
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tenderer will correspond to the combined estimated cost of different components put to
tender.

1.2       Intending tenderer is eligible to submit the bid provided he has definite proof from the

appropriate authority, which shall be to the satisfaction of the competent authority, of having
satisfactorily completed similar works of magnitude specified below :

Criteria of eligibility for submission of tender documents.

1.2.1 _______________________________*____________________________________

1.2.2 __________________________________*________________________________

1.2.3 To become eligible for issue of tender, the tenderers to furnish an affidavit as under:

1. “I/we” undertake and confirm that eligible similar work(s) has/have got executed
through another contractor on back to back basis.  Further that, if such a violation
comes to the notice of the Department, then I/we shall be debarred for tendering in
DDA in future for ever.  Also, if such a violation comes to the notice of the
Department before the date of start of work the Engineer-in-charge shall be free to
forfeit the entire amount of earnest money deposit /performance guarantee.”

2 Agreement shall be drawn with successful tenderer on prescribed form attached.
Tenderer shall quote his rates as per various terms and conditions of the said form
which will form part of the agreement.

3 The time allowed for carrying out the work will be 45 DAYS from the date of start
as defined in Schedule F or from the first date of handling over the site, Which ever
is later, in accordance with the phasing, if any, indicated in the tender documents.
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4 The site for the work is available. or
The site of work shall be made available in parts as specified below:
____________________________________*_________________________

5 The tender document consisting of plans, specifications, the schedule of quantities of
various types of items to be executed and the set of terms and conditions of the
contract to be complied with and other necessary documents except standard general
conditions of contract form can be seen from website www.tenderwizard.com/DDA
or www.dda.org.in.

6 Earnest money and cost of tender shall be deposited through RTGS/NEFT in the
account of Sr. A.O. of the concerned CAU having no. 0637000100356153 with
Punjab National Bank and Ashok Vihar branch (IFSC code PUNB 0063700).  The
unique transaction reference of RTGS/NEFT shall have to be uploaded by the
tenderer in the e-tendering system by the prescribed date.  The Executive Engineer
concerned will get tender cost/earnest money verified from CAU based on the
unique transaction reference number against each RTGS/NEFT payment before the
tenders are opened.

A part of earnest money is acceptable in the form of bank guarantee also.  Earnest
Money up to Rs. 20.00 lacs will have to be deposited through RTGS/NEFT mode.  If
the amount of EM is more than Rs. 20.00 lacs then the amount of EM beyond Rs.
20.00 lacs can be deposited in the form of Bank Guarantee also such Bank guarantee
is to be scanned and uploaded to the e-tendering website within the period of tender
submission.

Earnest Money and cost of tender have to be deposited through separate transactions.

(i) Cost of Tender Document: Rs. 500/- + 5% VAT (to be deposited through
RTGS/NEFT  in the account of the Sr. A.O.(C.A.U.) of North Zone).

(ii) E-Tender Processing Fee – Rs. 562/- (to be deposited through E-Mode of
ITI Limited in favour of M/s ITI Limited payable at Delhi).

The unique transaction reference of RTGS/NEFT against EMD Cost of Tender
Document and Bank Guarantee shall be placed in single sealed envelope superscripted
as “Earnest Money, Cost of Tender Documents” with name of work and due date of
opening of the bid mentioned thereon and will submit to tender opening Authority by
10.10.2012.

7 The contractor, whose tender is accepted, will be required to furnish performance
guarantee of 5 % (Five percent) of the tendered amount within the period specified in
Schedule F. This guarantee shall be in the form of cash (in case guarantee amount is
less than Rs 10,000/-) or Deposit at call receipt of any scheduled bank/Banker’s
cheque of any scheduled bank/Demand draft of any scheduled bank/Pay order of any
scheduled bank (in case guarantee amount is less than Rs. 1, 00,000) or Government
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securities or fixed Deposit Receipts or Guarantee Bonds of any Scheduled bank or the
State Bank of India in accordance with the prescribed form.

8 Intending Tenderers are advised to inspect and examine the site and its
surroundings and satisfy themselves before submitting their tenders as to the
nature of the ground and sub-soil (so far as is practicable), the form and nature
of the site, the means of access to the site, the accommodation they may
require and in general shall themselves obtain all necessary information as to
risks, contingencies and other circumstances which may influence or affect
their tender.  A tenderer shall be deemed to have full knowledge of the site
whether he inspects it or not and no extra charges consequent on any
misunderstanding or otherwise shall be allowed.  The tenderer shall be
responsible for arranging and maintaining at his own cost all materials, tools &
plants, water, electricity, access, facilities for workers and all other services
required for executing the work unless otherwise specifically provided for in
the contract document.  Submission of a tender by tenderer implies that he has
read this notice and all other contract documents and has made himself aware
of the scope and specifications of the work to be done and of conditions and
rates at which stores, tools and plant etc will be issued to him by the
government and local conditions and other factors having a bearing on the
execution of the work.

9 The competent authority on behalf of DDA does not bind itself to accept the lowest or
any other tender and reserves to itself the authority to reject any or all the tenders
received without assigning any reason. All tenders in which any of the prescribed
condition is not fulfilled or any condition including that of conditional rebate is put
forth by the tenderer shall be summarily rejected.

10 Canvassing whether directly or indirectly, in connection with tenders is strictly
prohibited and the tenders submitted by the contractors who resort to canvassing will be
liable for rejection.

11 The competent authority on behalf of DDA reserves to himself the right of accepting
the whole or any part of the tender and the tenderer shall be bound to perform the
same at the rate quoted.

12 The contractor shall not be permitted to tender for works in the DDA Circle (Division
in case of contractors of Horticulture/Nursery category) responsible for award and
execution of contracts in which his near relative is posted as Divisional Accountant or
as an officer in any capacity between the grades of Superintending Engineer and
Junior Engineer (both inclusive).  He shall also intimate the names of persons who are
working with him in any capacity or are subsequently employed by him and who are
near relatives of any Gazetted officer in DDA or in the Ministry of Urban
development. Any breach of this condition by the contractor would render him liable
to be removed from approved list of contractors of this department

13 No Engineer of gazette rank or other Gazetted officer employed in engineering or
Administrative duties in an Engineering department of the Government of India is
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allowed to work as a contractor for a period of one year after his retirement from the
Government service, without the previous permission of the Government of India in
writing. This contract is liable to be cancelled if either the contractor or any of his
employees is found anytime to be such a person who had not obtained the permission
of the DDA as aforesaid before submission of the tender or engagement in the
contractor’s service.

14. The tender for the work shall remain open for acceptance for a period of ninety (90)
days from the date of opening of tender/ninety days from the date of pening of
financial bid(strike out as the case may be). If any tenderer withdraws his tender
before the said period or issue of letter of acceptance, whichever is earlier, or makes
any modifications in the terms and conditions of tender which are not acceptable to
the department, then the DDA shall, without prejudice to any other right or remedy,
be at liberty to forfeit 50% of the said earnest money as aforesaid. Further the tenderer
shall not be allowed to participate in the re tendering process of the work.

15 This ‘Notice Inviting Tender’ shall form part of the contract document. The
successful   tenderer/contractor on acceptance of his tender by the Accepting
Authority, shall, within 15 days from the stipulated date of start of the work, sign the
contract consisting of :-

(a) The Notice inviting tender, all the documents including additional conditions,
specifications and drawings, if any, forming the tender as issued at the time
of invitation of tender and acceptance thereof together with any
correspondence leading thereto.

(b) Standard NIT Form 8 or other Standard DDA Form as mentioned.

16 For Composite Tenders:

16.1.1 The Executive .Engineer in charge of the major component will call tenders for the composite
work. The cost of tender document and Earnest Money will be fixed with respect to the

combined estimated cost put to tender for the composite tender.

16.1.2 The tender document will include following three components:{{{{{

Part A: - Notice Inviting Tender form, Contract for work form including schedule A to
F for major component of the work, General Conditions of Contract for
works.

Part B: - General/specific conditions, specifications and schedule of quantities applicable to
major component of the work.

Part C:- Schedule A to F for minor component of the work, (SE/EE in charge of major
component shall also be competent authority under clause 2 and clause 5 as
mentioned in schedule A to F for major components) General/ specific
conditions, specifications and schedule of quantities applicable to minor
component(s) of the work.
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[16.1.3 The tenderer must associate with himself, agencies of the appropriate class eligible to
tender for the minor components individually.

16.1.4 The eligible tenderers shall quote rates for all items of major component as well as for all
items of minor components of work.  It will be obligatory on the part of the tenderer to sign
the tender document for all the components (The schedule of quantities, conditions and
special conditions etc.).

16.1.5 After acceptance of the tender by competent authority, the EE in charge of major
component of the work shall issue letter of award on behalf of the DDA. After the work is
awarded, the main contractor will have to enter into one agreement with EE in charge of
major component and has also to sign two/or more copies of agreement depending
upon number of EE's/DDH in charge of minor components. One such signed set of
agreement shall be handed over to EE/DDH in charge of minor component. EE of major
component will operate part A and part B of the agreement. EE/DDH in charge of minor
components) shall operate Part C along with Part A of the agreement.

16.1.6 Entire work under the scope of composite tender including major and all minor
components shall be executed 'under one agreement.

16.1.7 Security Deposit will be worked out separately for each component corresponding to the
estimated cost of the respective component of works. The Earnest Money will become part
of the security deposit of the major component of work.

16.1.8 The main contractor has to associate agency(s) for minor component(s) confirming to
eligibility criteria as defined in the tender document and has to submit detail of such
agency(s) to Engineer-in-Charge of minor component(s) within prescribed time. Name

of the agency(s) to be associated shall be approved by Engineer-in-Charge of minor
component(s).

16.1.9 In case the main contractor intends to change any of the above agency/agencies
during the operation of the contract, he shall obtain prior approval of Engineer-in-
Charge of minor component. The new agency/agencies shall also have to satisfy the
laid down eligibility criteria. In case Engineer-in-Charge is not satisfied with the
performance of any agency, he can direct the contractor to change the agency
executing such items of work and this shall be binding on the   contractor.

16.1.10 The main contractor has to enter into agreement with the contractors) associated by
him for execution of minor component(s). Copy of such agreement shall be submitted
to EE/DDH in charge of minor component as well as to EE in charge of major
component. In case of change of associate contractor, the main contractor has to
enter into agreement with the new contractor associated by him.

16.1.11 Running payment for the major component shall be made by EE of major
discipline to the main contractor. Running payment for minor components shall be
made by the Engineer-in-Charge of the discipline of minor component directly to the
main contractor.

16.1.12 Final bill of whole work shall be finalized and paid by the EE of major component.
Engineers- in-charge of minor component(s) will prepare and pass the final bill for their
component of work and pass on the same to the EE of major component for including in the
final bill for composite contract.
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17. In case any discrepancy is noticed between the document as uploaded at the
time of submission of the bid online and hard copies as submitted physically in
the office of Executive Engineer, then the bid submitted shall be come invalid
and the Government shall, without prejudice to any other right or remedy, be at
liberty to forfeit 50% of the said earnest money as aforesaid.  Further the
tenderer shall not be allowed to participate in the retendering process of the
work.
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ITEM RATE TENDER AND CONTRACT FORM

Tender for the work of:

Name of work : Fencing of vacant I and under North Zone.
SH: C/o Brick masonry boundary wall with SFRC railing around   Vacant plots at B-Block
and C.C. plot at Road No.43, Mangolpuri Indl. Area phase. II

i) To be submitted through E-Tendering up to 3.00 pm on 09.10.2012 to Executive Engineer,
Division ND-5

ii) To be opened through E-Tendering at 3.30 pm on 16.10.2012 by the Executive Engineer,
Division ND-5.

T E N D E R
I/ We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F.
Specifications applicable, Drawings & Designs, General Rules and Directions, Conditions of
Contract, clauses of contract, special condition, Schedule of Rate & other documents and
Rules referred to in the conditions of contract and all other contents in the tender document
for the work.

I/We hereby tender for the execution of the work specified for the DDA within the time
specified in Schedule ‘F’, viz., schedule of quantities and in accordance in all respects with
the specifications, designs, drawings and instructions in writing referred to in Rule-1 of
General Rules and Directions and in Clause 11 of the clauses of contract and with such
materials as are provided for, by, and in respects in accordance with, such conditions so far as
applicable.

We agree to keep the tender open for Sixty (60) days from the due date of its opening and not
to make any modifications in its terms & conditions.

A sum of Rs.17105/- deposited in the account of Sr. A.O. (CAU) is hereby forwarded in the
form of UTR of RTGS/NEFT/bank guarantee beyond 20 lacs issued by a schedule bank as
earnest money. If I/we, fail to furnish the prescribed performance guarantee within prescribed
period, I/We agree that the said DDA or his successors in office shall without prejudice to any
other right or remedy, be at liberty to forfeit the said earnest money absolutely.  Further, if
I/we fail to commence work as specified, I/we agree that DDA or its successors in office shall
without prejudice to any other right or remedy available in law, be at liberty to forfeit the said
earnest money and the performance guarantee absolutely, otherwise the said earnest money
shall be retained by him towards security deposit to execute all the works referred to in the
tender documents upon the terms and conditions contained or referred to therein and to carry
out such deviations as may be ordered, up to maximum of the percentage mentioned in
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Schedule ‘F’ and those in excess of that limit at the rates to be determined in accordance with
the provision contained in Clause 12.2 and 12.3 of the tender form.

Further, I/We agree that in case of forfeiture of earnest money or both Earnest Money &
Performance Guarantee as aforesaid, I/We shall be debarred for participation in the re
tendering process of the work.

I/we undertake and confirm that eligible similar work(s) has/have got executed through
another contractor on back to back basis.  Further that, if such a violation comes to the notice
of the Department, then I/we shall be debarred for tendering in DDA in future for ever.
Also, if such a violation comes to the notice of the Department before the date of start of work
the Engineer-in-charge shall be free to forfeit the entire amount of earnest money deposit
/performance guarantee.”

I/we hereby declare that I/we shall treat the tender documents drawings and other records
connected with the work as secret/ confidential documents and shall not communicate
information derived there from to any person other than a person to whom I/we am/are
authorized to communicate the same or use the information in any manner prejudicial to the
safety of the State.

Signature of witness Signature of contactor

Name:                                                                          Name:

Address:                                                                     Address:

Occupation:

A C C E P T A N C E
The above tender (as modified by you as provided in the letters mentioned hereunder) is

accepted by me for and on behalf of the DDA for a sum of Rs.__________*______________

(Rupees ___________*____________________

_________________________________________________________________)

The letters referred to below shall form part of this contract Agreement:

i)
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ii)

iii)

For & on behalf of Delhi Development Authority

Signature __________________________

Designation:    Executive Engineer

Division_____*______



Delhi Development Authority

A……………………………
C……………………………
D……………………………
OW………………………… JE(T)                                               AE(P)

22

GENERAL RULES AND DIRECTIONS

1. All work proposed for execution by contract will be notified in a form of invitation to tender
pasted in public places & signed by the officer inviting tender or by publication in News
paper as the case may be.

This form will state the work to be carried out, as well as the date for submitting and opening
tenders and the time allowed for carrying out the work, also the amount of earnest money to
be deposited along with tender, the Performance Guarantee to be deposited by the successful
agency / contractor and the amount of security deposit to be deducted from bills.  Copies of
the specifications, designs and drawings and any other documents required in connection with
the work signed for the purpose of identification by the officer inviting tender shall also be
open for inspection by the contractor at the office of officer inviting tender during office
hours.

2. In the event of the tender being submitted by a firm, it must be signed separately by each
partner thereof or in the event of the absence of any partner, it must be signed on his behalf by
a person holding a power of attorney authorizing him to do so, such power of attorney to be
produced with the tender, and it must disclose that the firm is duly registered under the Indian
Partnership Act, 1952.

3. Receipts for payment made on account of work, when executed by a firm, must also be signed
by all the partners, except where contractors are described in their tender as a firm, in which
case the receipts must be signed in the name of the firm by one of the partners, or by some
other person having due authority to give effectual receipts for the firm.

4. Any person who submits a tender shall fill up the Schedule of Quantities, stating at what rate
he is willing to undertake each item of the work.  Tenders, which propose any alteration in the
work specified in the said form of invitation to tender, or in the time allowed for carrying out
the work, or which contain any other conditions of any sort, including conditional rebates,
will be summarily rejected. No single tender shall include more than one work, but
contractors who wish to tender for Oneor more works shall submit separate tender for each.
Tender shall have the name and number of the works which they refer, written on the
envelopes.

4A Tenders, which propose any alteration in the work specified in the said form of invitation to
tender, or in the time allowed for carrying out the work, or which contain any other conditions
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of any sort including conditional rebates, will be summarily rejected.  No single tender shall
include more than one work, but contractors who wish to tender for Oneor more works shall
submit separate tender for each.  Tender shall have the name and number of the works to
which they refer, written on the envelopes.

4B In case the lowest tendered amount (estimated cost+ amount worked on the basis of percentage
above/below) of One or more contractors is same, such lowest contractors will be asked to
submit sealed revised offer in the form of letter mentioning percentage above/below on
estimated cost of tender including all sub sections/sub heads as the case may be, but the
revised percentage quoted above/below on tendered cost or on each sub section/sub head
should not be higher than the percentage quoted at the time of submission of tender.  The
lowest tender shall be decided on the basis of revised offers.

In case any such contractor refuses to submit revised offer, then it shall be treated as
withdrawal of his tender before acceptance and 50% of earnest money shall be forfeited.

If the revised tendered amount of Onemore contractors received in revised offer is again
found to be equal, the lowest tender, among such contractors, shall be decided by draw of lots
in the presence of SE of the circle, EE(s) in-charge of major & minor components(s) (also
DDH in case Horticulture work is also included in the tender), EE(P) or EE(HQ) of the circle
& the lowest contractors those have quoted equal amount of their tenders.

In case all the lowest contractors those have quoted same tendered amount, refuse to submit
revised offers, then tenders are to be recalled after forfeiting 50% of EMD of each contractor.

Contractor(s) whose earnest money is forfeited because of non submission of revised offer,
shall not be allowed to participate in the re-tendering process of the work.

5. The officer inviting tender or his duly authorized representatives will open tenders and will
enter the amounts of the several tenders in a comparative statement in a suitable form.  In the
event of a tender being accepted, a receipt for the earnest money shall be thereupon be given
to the contractor who shall thereupon for the purpose of identification of copies of the
specifications and other documents mentioned in Rule-1 In the event of a tender being
rejected, the earnest money shall thereupon be returned to the contractor remitting the same,
without any interest.

6. The officer inviting tenders shall have the right of rejecting all or any of the tenders and will
not be bound to accept the lowest or any other tender.
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7.        The receipt of an accountant or clerk for any money paid by the contractor will not be
considered as any acknowledgement or payment to the officer inviting tender and the
contractor shall be responsible for seeing that he procures a receipt signed by the officer
inviting tender or a duly authorized Cashier.

8. The memorandum of work tendered for and the schedule of materials to be supplied by the
department and their issue-rates, shall be filled and completed in the office of the officer
inviting tender before the tender form is uploaded. If a form is uploaded on website without
having been so filled in and incomplete, he shall request the officer to have this done before
he completes his tender.

9. The tenderers shall sign a declaration under the officials Secret Act 1923, for maintaining
secrecy of the tender documents, drawings or other records connected with the work given to
them. The unsuccessful tenderer(s) shall return all the drawings given to them.

10. In the case of Item Rate Tenders only rates quoted shall be considered.  Any tender containing
percentage below/ above the rates quoted is liable to be rejected.  Rates quoted by the
contractor in item rate tender in figures and words shall be accurately filled in so that there is
no discrepancy in the rates written in figures and words.  However, if a discrepancy is found,
the rates which correspond with the amount worked out by the contractor shall unless
otherwise proved be taken as correct.  If the amount of an item is not worked out by the
contractor or it does not correspond with the rates written either in figures or in words, then
the rates quoted by the contractor in words shall be taken as correct.  Where the rates quoted
by the contractor in figures and in words tally but the amount is not worked out correctly, the
rates quoted by the contractor will unless otherwise proved be taken as correct and not the
amount.  In event no rate has been quoted for any item(s), leaving space both in figure(s),
word(s), and amount blank, it will be presumed that the contractor has included the cost of
this/these item(s) in other items and rate for such item(s) will be considered as zero and work
will be required to be executed accordingly.

11. In the case of any tender where unit rate of any item/ items appear unrealistic, such tender will
be considered as unbalanced and in case the tenderer is unable to provide satisfactory
explanation, such a tender is liable to be disqualified and rejected.

12. All rates shall be filled in tender form.  The amount for each item should be worked out and
requisite totals given.  Special care should be taken to write the rates in figures as well as in
words and the amount in figures only, in such a way that interpolation is not possible.  The
total amount should be written both in figures and in words.  In case of figures, the word ‘Rs.’
should be written before the figure of rupees and word ‘P’ after the decimal figures, e.g.
‘Rs.2.15 P’ and in case of words, the word, ‘Rupees’ should precede and the word ‘Paise’
should be written at the end.  Unless the rate is in whole rupees and followed by the word
‘only’ it should invariably be up to Onedecimal places.  While quoting the rate in schedule of



Delhi Development Authority

A……………………………
C……………………………
D……………………………
OW………………………… JE(T)                                               AE(P)

25

quantities, the word ‘only’ should be written closely following the amount and it should not
be written in the next line.

13(i) The contractor whose tender is accepted will be required to furnish performance
guarantee of 5% (five percent) of the tendered amount within the period specified
scheduled F. This guarantee shall be in the form of cash (in case guarantee amount is
less than Rs 10,000/-) or deposit at call received of any scheduled bank/Banker’s
cheque of any scheduled bank/ Demand Draft of any scheduled bank/pay order of any
scheduled any bank (in case guarantee amount than Rs 1,00,000/-) or  Govt. securities
fixed deposit receipts or guarantee bonds of any scheduled bank or the state Bank of
India in accordance with the prescribed form.

(ii) The contractor whose tender is accepted, will also be required to furnish by way of
security Deposit for the fulfillment of his contract, an amount equal to 5% of the
tendered value of work. The security deposit will be collected by deductions from the
running bills of the contractor at the rates mentioned above and the earnest money
deposited at the time of the tenders , will be treated as part of the security deposit .
The security deposit will also accepted in cash or in the shape of government
securities.   Fixed deposit receipt of a Scheduled bank or State Bank of India will also
be accepted  for this purpose provided conformity advice is enclosed.

14. On acceptance of the tender, the name of the accredited representative(s) of the
contractor who would be responsible for taking instructions from the Engineer-in-
Charge shall be communicated in writing to the Engineer-in-Charge.

15. Sales-Tax / VAT (Except Service Tax) Purchase Tax, Turnover Tax or any other tax
on material in respect of this contract shall be payable by the Contractor and DDA
will not entertain any claim whatsoever in respect of the same. However, in respect of
service tax, same shall be paid by the contractor to the concerned department on
demand and it will be reimbursed to him by the Engineer-in-Charge after satisfying
that it has been actually and genuinely paid by the contractor.

16. The contractor shall give a list of both gazetted and non-gazetted DDA employees
related to him.

17. The tender for the work shall not be witnessed by a contractor or contractors who
himself/ themselves have/ have tendered or who may has/ have tendered for the same
work.  Failure to observe this condition would render, tenders of the contractors
tendering, as well as witnessing the tender, liable to summary rejection.

18. The tender for composite work includes ,in addition to building work, all other works
such as sanitary and water supply installations, electrical work ,horticulture work,
roads and paths etc. The tenderer apart from being a registered contractor (B&R) of
appropriate class, must associate himself with agencies of appropriate class which are
eligible to tender for sanitary and water supply drainage, electrical and horticulture
works in the composite tender.
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19. The contractor shall submit  list of works which are in hand (progress) in the
following form:-

Name of Work

1

Name and
particulars of

Division
where work is

being
executed

2

Value of work

3

Position of
Work in
progress

4

Remarks

5

20. The contractor shall comply with the provisions of the Apprentices Act 1961, and the
rules and orders issued there under from time to time.  If he fails to do so, his failure
will be a breach of the contract and the DDA may in his discretion, without prejudice
to any other right or remedy available in law, cancel the contract.  The contractor shall
also be liable for any pecuniary liability arising on account of any violation by him of
the provisions of the said Act.

CONDITIONS OF CONTRACT

Definitions
1. The Contract means the documents forming the tender and acceptance thereof and

the formal agreement executed between the competent authority on behalf of the
DDA and the Contractor, together with the documents referred to therein including
these conditions, the specifications, designs, drawings and instructions issued from
time to time by the Engineer-in-Charge and all these documents taken together, shall
be deemed to form one contract and shall be complementary to one another.

2. In the contract, the following expressions shall, unless the context otherwise requires, have
the meanings, hereby respectively assigned to them:

i) The expression works or work shall, unless there be something either in the subject or
context repugnant to such construction, be construed and taken to mean the works by or by
virtue of the contract contracted to be executed whether temporary or permanent, and whether
original, altered, substituted or additional.

ii) The Site shall mean the land/ or other places on, into or through which work is to be executed
under the contract or any adjacent land, path or street through which work, is to be executed
under the contract or any adjacent land, path or street which may be allotted or used for the
purpose of carrying out the contract.

iii) The Contractor shall mean the individual, firm or company, whether incorporated or not,
undertaking the works and shall include the legal personal representative of such individual or
the persons composing such firm or company, or the successors of such firm or company and
the permitted assigns of such individual, firm or company.

iv) Deleted.



Delhi Development Authority

A……………………………
C……………………………
D……………………………
OW………………………… JE(T)                                               AE(P)

27

v) The Engineer-in-Charge means the Divisional Officer who shall supervise and be in charge
of the work and who shall sign the contract on behalf of DDA as mentioned in Schedule ‘F’
hereunder.

vi) Deleted.

vii) Deleted.

viii) Accepting Authority shall mean the authority mentioned in Schedule ‘F’.

ix) Excepted Risk are risks due to riots (other than those on account of contractor’s employees),
war (whether declared or not) invasion, act of foreign enemies, hostilities, civil war, rebellion
revolution, insurrection, military or usurped power, any acts of Government, damages from
aircraft, acts of God, such as earthquake, lightening and unprecedented floods, and other
causes over which the contractor has no control and accepted as such by the Accepting
Authority or causes solely due to use or occupation by Government of the part of the works in
respect of which a certificate of completion has been issued or a cause solely due to
Government’s faulty design of works.

x) Market Rate shall be the rate as decided by the Engineer-in-Charge on the basis of the cost
of materials and labour at the site where the work is to be executed plus the percentage
mentioned in Schedule ‘F’ to cover, all overheads and profits.

xi) Schedule(s) referred to in these conditions shall mean the relevant schedule(s) annexed to the
tender papers or the standard Schedule of Rates of the government mentioned in Schedule ‘F’
hereunder, with the amendments thereto issued up to the date of receipt of the tender.

xii) Department means DDA/Delhi Development Authority

xiii) Deleted.

xiv) Tendered value means the value of the entire work as stipulated in the letter of award.

xv) Date of commencement of work: The date of commencement of work shall be the date of
start as specified in schedule ‘F’ or the first date of handing over of the site, which ever is
later, in accordance with phasing if any, as indicated in the tender document.

3. Scope and Performance

Where the context so requires, words imparting the singular only also include the plural and
vice versa.  Any reference to masculine gender shall whenever required include feminine
gender and vice versa.

4. Headings and Marginal notes to these General Conditions of Contract shall not be deemed to
form part thereof or be taken into consideration in the interpretation or construction thereof or
of the contract.

5. The contractor shall be furnished, free of cost one certified copy of the contract documents
except standard specifications, Schedule of Rates and such other printed and published
documents, together with all drawings as may be forming part of the tender papers.  None of
these documents shall be used for any purpose other than that of this contract.

6. Works to be carried out
The work to be carried out under the Contract shall, except as otherwise provided in
these conditions, include all labour, materials, tools, plants, equipment and transport
which may be required in preparation of and for and in the full and entire execution
and completion of the works.  The descriptions given in the Schedule of quantities
(Schedule-A) shall, unless otherwise stated, be held to include wastage on materials,
carriage and cartage, carrying and return of empties, hoisting, setting, fitting and
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fixing in position and all other labours necessary in and for the full and entire
execution and completion of the work as aforesaid in accordance with good practice
and recognized principles.

7. Sufficiency of Tender
The Contractor shall be deemed to have satisfied himself before tendering as to the
correctness and sufficiency of his tender for the works and of the rates and prices quoted in
the Schedule of Quantities, which rates and prices shall, except as otherwise provided, cover
all his obligations under the Contract and all matters and things necessary for the proper
completion and maintenance of the works.

8. Discrepancies and Adjustment of Errors
The several documents forming the Contract are to be taken as mutually explanatory of one
another, detailed drawings being followed in preference to small scale drawing and figured
dimensions in preference to scale and special conditions in preference to General Conditions.

8.1.1 In the case of discrepancy between the Schedule of Quantities, Specifications, and/or the
Drawings, the following order of preference shall be observed:

i) Description of schedule of quantities.

ii) Particular specification and Special Condition, if any.

iii) Drawings.

iv) CPWD Specifications.

v) Indian Standard Specifications  of B.I.S

8.2 If there are varying or conflicting provisions made in any one document forming part of the
contract, the Accepting Authority shall be the deciding authority with regard to the intention
of the document and his decision shall be final and binding on the contractor.

8.3 Any error in description, quantity or rate in Schedule of Quantities or any omission there from
shall not vitiate the Contract or release the Contractor from the execution of the whole or any
part of the works comprised therein according to drawings and specifications or from any of
his obligations under the contract.

9.0 Signing of Contract
The successful tenderer/ contractor, on acceptance of his tender by the Accepting Authority,
shall, within 15 days from the stipulated date of start of the work sign the contract consisting
of:

i) The letter inviting tender, all the documents including drawings, if any, forming the tender as
issued at the time of invitation of tender and acceptance thereof together with any
correspondence leading thereto.

ii) Standard tender document as mentioned in Schedule ‘F’ consisting of:

a) Various Standard clauses with corrections up to the date stipulated in Schedule ‘F’ along with
annexure thereto.

b) Safety Code
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c) Model Rules for the protection of health, sanitary arrangements for workers employed by
DDA or its contractors.

d) Contractors labour regulations.
e) List of Acts and omissions for which fines can be imposed.

iii) No payment for work done will be made unless contract is signed by the contractor.
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CLAUSES OF CONTRACT

CLAUSE 1
Performance Guarantee
i) The Contractor shall submit an irrevocable Performance Guarantee of 5% (Five

percent) of the tendered amount in addition to other deposits mentioned elsewhere in
the contract for his proper performance of the contract agreement, (not withstanding
and/or without prejudice to any other provisions in the contract) within period
specified in Schedule ‘F’ from the date of issue of letter of acceptance.  This period
can be further extended by the Engineer-in-Charge up to a maximum period as
specified in schedule ‘F’ on written request of the contractor stating the reasons for
delay in procuring the performance Guarantee to the satisfaction of the Engineer-in-
Charge.  This guarantee shall be in the form of cash (in case guarantee amount is less
than Rs10,000/-) or Deposit at call receipt of any scheduled bank or banker cheque of
any scheduled bank/ Demand Draft of any scheduled bank/Pay order of any scheduled
bank(in case guarantee amount is less than Rs. 1,00,000/-) or   Government Securities
or Fixed Deposit Receipts or Guarantee Bonds of any Scheduled Bank or the State
Bank of India in accordance with the form annexed hereto.  In case a fixed deposit
receipt of any Bank is furnished by the contractor to the DDA as part of the
performance guarantee and the Bank is unable to make payment against the said fixed
deposit receipt, the loss caused thereby shall fall on the contractor and the contractor
shall forthwith on demand furnish additional security to the DDA to make good the
deficit.

ii) The Performance Guarantee shall be initially valid up to the stipulated date of
completion plus 60 days beyond that.  In case the time for completion of work gets
enlarged, the contractor shall get the validity of Performance Guarantee extended to
cover such enlarged time for completion of work.  After recording of the completion
certificate for the work by the competent authority, the performance guarantee shall
be returned to the contractor, without any interest.

iii) The Engineer-in-Charge shall not make a claim under the performance guarantee
except for amounts to which the DDA is entitled under the contract (not withstanding
and/or without prejudice to any other provisions in the contract agreement) in the
event of:

a) Failure by the contractor to extend the validity of the Performance Guarantee as
described herein above, in which event the Engineer-in-Charge may claim the full
amount of the Performance Guarantee.

b) Failure by the contractor to pay DDA any amount due, either as agreed by the
contractor or determined under any of the Clauses/ Conditions of the agreement,
within 30 days of the service of notice to this effect by Engineer-in-Charge.

iv) In the event of the contract being determined or rescinded under provision of any of
the Clause/ Condition of the agreement, the performance guarantee shall stand
forfeited in full and shall be absolutely at the disposal of the DDA
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CLAUSE 1A
Recovery of Security Deposit
The person/persons whose tender(s) may be accepted (hereinafter called the contractor) shall
permit DDA at the time of making any payment to him for work done under the contract to
deduct a sum at the rate of 5% of the gross amount of each running bill till the sum along
with the sum already deposited as earnest money, will amount to security deposit of 5% of
the tendered value of the work. Earnest money shall be adjusted first in the security deposit
and further recovery of security deposit shall commence only when the update amount of
security deposit starts exceeding the earnest money. Such deductions will be made and held
by DDA by way of Security Deposit unless he/they has/have deposited the amount of
Security at the rate mentioned above in the form cash or in the form of Government
Securities or fixed deposit receipts. In case a fixed deposit receipt of any Bank is furnished by
the contractor to the DDA as part of the security deposit and the Bank is unable to make
payment against the said fixed deposit receipt, the loss caused thereby shall fall on the
contractor and the contractor shall forthwith on demand furnish additional security to the
DDA to make good the deficit.

All compensations or the other sums of money payable by the contractor under the terms of
this contract may be deducted from, or paid by the sale of a sufficient part of his security
deposit or from the interest arising there from, or from any sums which may be due to or may
become due to the contractor by DDA on any account whatsoever and in the event of his
Security Deposit being reduced by reason of any such deductions or sale as aforesaid, the
contractor shall within 10 days make good in cash or fixed deposit receipt tendered by the
State Bank of India or by Scheduled Banks or Government Securities (if deposited for more
than 12 months) endorsed in favour of the DDA, any sum or sums which may have been
deducted from, or raised by sale of his security deposit or any part thereof.  The security
deposit shall be collected from the running bills of the contractor at the rates mentioned
above and the Earnest money deposited at the time of tender will be treated as part of the
Security Deposit.

The security deposit as deducted above can be released against bank guarantee issued by a
scheduled bank, on its accumulations to a minimum of Rs.5 lakh subject to the condition that
amount of such bank guarantee, except last one, shall not be less than Rs. 5 lakh. Provided
further that the validity of bank guarantee including the one given against the earnest money
shall be in conformity with provisions contained in clause 17 which shall be extended from
time to time depending upon extension of contract granted under provisions of Clause 2 and
Clause 5.

Note-1: Government papers tendered as security will be taken at 5% (five percent) below its
market price or at its face value, whichever is less. The market price of Government
paper would be ascertained by the Divisional Officer at the time of collection of
interest and the amount of interest to the extent of deficiency in value of the
Government paper will be withheld if necessary.

Note-2: Government Securities will include all forms of Securities mentioned in rule No.274
of the G.F. Rules except fidelity bond.  This will be subject to the observance of the
condition mentioned under the rule against each form of security.

Note-3: Note 1 & 2 above shall be applicable for both clause 1 and 1A.
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CLAUSE 2
Compensation for Delay
If the contractor fails to maintain the required progress in terms of clause 5 or to complete the
work and clear the site on or before the contract or extended date of completion, he shall,
without prejudice to any other right or remedy available under the law to the DDA on account
of such breach, pay as agreed compensation the amount calculated at the rates stipulated
below as the Authority specified in Schedule F (whose decision in writing shall be final &
binding) may decide on the amount of tendered value of the work for every completed
day/month (as applicable) that the progress remains below that specified in Clause 5 or that
the work remains incomplete.

This will also apply to items or group of items for which a separate period of completion has
been specified.

i) Compensation @ 1.5% per month of delay to be
for delay of work computed on per day basis

Provided always that the total amount of compensation for delay to be paid under this
Condition shall not exceed 10% of the Tendered Value of work or of the Tendered Value of
the item or group of items of work for which a separate period of completion is originally
given.

The amount of compensation may be adjusted or set-off against any sum payable to the
Contractor under this or any other contract with the DDA.  In case, the contractor 13 does not
achieve a particular milestone mentioned in schedule F, or the re-scheduled milestone(s) in
terms of Clause 5.4, the amount shown against that milestone shall be withheld, to be
adjusted against the compensation levied at the final grant of Extension of Time.  With
holding of amount on failure to achieve a milestone, shall be automatic without any notice to
the contractor.  However, if the contractor catches up with the progress of work on the
subsequent milestone(s), the withheld amount shall be released.  In case the contractor fails to
make up for the delay in subsequent milestone(s), amount mentioned against each milestone
missed subsequently also shall be withheld.  However, no interest, whatsoever, shall be
payable on such withheld amount.

CLAUSE 2A
Incentive for early completion
In case, the contractor completes the work ahead of scheduled completion time, a bonus @
1% (one percent) of the tendered value per month computed on per day basis, shall be
payable to the contractor, subject to a maximum limit of 5% (five percent) of the tendered
value.  The amount of bonus, if payable, shall be paid along with final bill after completion of
work.  Provided always that provision of the Clause 2A shall be applicable only when so
provided in ‘Schedule F’.

CLAUSE 3
When Contract can be Determined
Subject to other provisions contained in this clause, the Engineer-in-Charge may, without
prejudice to his any other rights or remedy against the contractor in respect of any delay,
inferior workmanship, any claims for damages and/or any other provisions of this contract or
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otherwise, and whether the date of completion has or has not elapsed, by notice in writing
absolutely determine the contract in any of the following cases:

i) If the contractor having been given by the Engineer-in-charge a notice in writing to
rectify, reconstruct or replace any defective work or that the work is being performed
in an inefficient or otherwise improper or un-workman like manner shall omit to
comply with the requirement of such notice for a period of seven days thereafter.

ii) If the contractor has, without reasonable cause, suspended the progress of the work or
has failed to proceed with the work with due diligence so that in the opinion of the
Engineer-in-charge (which shall be final and binding) he will be unable to secure
completion of the work by the date for completion and continues to do so after a
notice in writing of seven days from the Engineer-in-Charge.

iii) If the contractor fails to complete the work within the stipulated date or items of work
with individual date of completion, if any stipulated, on or before such date(s) of
completion and does not complete them within the period specified in a notice given
in writing in that behalf by the Engineer-in-charge.

iv) If the contractor persistently neglects to carry out his obligations under the contract
and/or commits default in complying with any of the terms and conditions of the
contract and does not remedy it or take effective steps to remedy it within 7 days after
a notice in writing is given to him behalf by the Engineer-in-Charge.

v) If the contractor shall offer or give or agree to give to any person in DDA service or to
any other person on his behalf any gift or consideration of any kind as an inducement
or reward for doing or forbearing to do or for having done or forborne to do any act in
relation to the obtaining or execution of this or any other contract for DDA.

vi) If the contractor shall enter into a contract with DDA in connection with which
commission has been paid or agreed to be paid by him or to his knowledge, unless the
particulars of any such commission and the terms of payment thereof have been
previously disclosed in writing to the Engineer-in-charge.

vii) If the contractor shall obtain a contract with DDA as a result of wrong tendering or
other non-bonafide methods of competitive tendering.

viii) If the contractor being an individual, or if a firm, any partner thereof shall at any time
be adjudged insolvent or have a receiving order or order for administration of his
estate made adjust him or shall take any proceedings for liquidation or composition
(other than a voluntary liquidation for the purpose of amalgamation  or reconstruction
) under any Insolvency Act for the time being in force or make any conveyance or
assignment of  his  effects or composition or arrangement for the benefit of his
creditors or purport so to do, or if any application be made under any Insolvency Act
for the time being in force for the sequestration of his estate or if a trust deed be
executed by him for benefit of his creditors.

ix) If the contractor being a company shall pass a resolution or the court shall make an
order that the company shall be wound up or if a receiver or a manager on behalf of a
creditor shall be appointed or if circumstances shall arise which entitle the court or the
creditor to appoint a receiver or a manager or which entitle the court to make a
winding up order.

x) If the contractor shall suffer an execution being levied on his goods and allow it to be
continued for a period of 21 days.

xi) If the contractor assigns, transfers, sublets (engagement of labour on a piece-work
basis or of labour with materials not to be incorporated in the work, shall not be
deemed to be subletting) or otherwise parts with or attempts to assign, transfer, sublet
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or otherwise parts with the entire works or any portion thereof without the prior
written approval of the Engineer-in-charge.
When the contractor has made himself liable under any of the case aforesaid, the
engineer in charge on behalf of DDA shall have powers:

(a) To determine the contract as aforesaid (of which termination notice in writing to
the contractor under the hand of the Engineer-in-Charge shall be conclusive
evidence).  Upon such determination, the Earnest Money Deposit, security
Deposit already recovered and Performance Guarantee under the contract shall be
liable to be forfeited and shall be absolutely at the disposal of the DDA.

(b) After giving notice to the contractor to measure up the work of the contractor and
to take such whole, or the balance or part thereof, as shall be un-executed out of
his hands and to give it to another contractor to complete the work.  The
contractor, whose contract is determine as above, shall not be allowed to
participate in the tendering process for the balance work.

In the event of above courses being adopted by the Engineer-in-Charge, the contractor
shall have no claim to compensation for any loss sustained by him by reasons of his
having purchases or procured any materials or entered into any engagements or made any
advances on account or with a view to the execution of the work or the performance of
the contract.  And in case action is taken under any of the provision aforesaid, the
contractor shall   not be entitled to recover or be paid any sum for any work thereof or
actually performed under this contract unless and until the Engineer-in-Charge has
certified in writing the performance of such work and the value payable in respect thereof
and he shall only be entitled to be paid the value so certified

CLAUSE 3A

In case, the work cannot be started due to reasons not within the control of the contractor
within 1/8th of the stipulated time for completion of work, either party may close the contract.
In such eventuality, the Earnest Money Deposit and the Performance Guarantee of the
contractor shall be refunded, but no payment on account of interest, loss of profit or damages
etc. shall be payable at all.

CLAUSE 4

Contractor liable to pay Compensation even if action not taken under Clause 3
In any case in which any of the powers conferred upon the Engineer-in-Charge by Clause-3
thereof, shall have become exercisable and the same are not exercised, the non-exercise
thereof shall not constitute a waiver of any of the conditions hereof and such powers shall
notwithstanding be exercisable in the event of any future case of default by the contractor and
the liability of the contractor for compensation shall remain unaffected.  In the event of the
Engineer-in-Charge putting in force all or any of the powers vested in him under the
preceding clause he may, if he so desires after giving a notice in writing to the contractor,
take possession of (or at the sole discretion of the Engineer-in-Charge which shall be final
and binding on the contractor) use as on hire (the amount of the hire money being also in the
final determination of the Engineer-in-Charge) all or any tools, plant, materials and stores, in
or upon the works, or the site thereof belonging to the contractor, or procured by the
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contractor and intended to be used for the execution of the work/or any part thereof, paying
or allowing for the same in account at the contract rates, or, in the case of these not being
applicable, at current market rates to be certified by the Engineer-in-Charge, whose certificate
thereof shall be final, and binding on the contractor, clerk of the works, foreman or other
authorized agent to remove such tools, plant, materials, or stores from the premises (within a
time to be specified in such notice) in the event of the contractor failing to comply with any
such requisition, the Engineer-in-Charge may remove them at the contractor’s expense or sell
them by auction or private sale on account of the contractor and his risk in all respects and the
certificate of the Engineer-in-Charge as to the expenses of any such removal and the amount
of the proceeds and expenses of any such sale shall be final and conclusive against the
contractor.

CLAUSE 5
Time and Extension for Delay
The time allowed for execution of the Works as specified in the Schedule ‘F’ or the extended
time in accordance with these conditions shall be the essence of the Contract.  The execution
of the works shall commence from such time period as mentioned in letter of acceptance or
from the date of handing over of the site whichever is later.  If the Contractor commits default
in commencing the execution of the work as aforesaid, DDA shall without prejudice to any
other right or remedy available in law, be at liberty to forfeit the earnest money &
performance guarantee absolutely.

5.1 As soon as possible after the Contract is concluded the Contractor shall submit a Time
and Progress Chart for each milestone and get it approved by the Engineer-in-Charge.
The Chart shall be prepared in direct relation to the time stated in the Contract
documents for completion of items of the works.  It shall indicate the forecast of the
dates of commencement and completion of various trades of sections of the work and
may be amended as necessary by agreement between the Engineer-in-Charge and the
Contractor within the limitations of time imposed in the Contract documents, and
further to ensure good progress during the execution of the work, the contractor shall
in all cases in which the time allowed for any work, exceeds Four Months (save for
special jobs for which a separate program has been agreed upon) complete the work
as per milestones given in Schedule ‘F’.

5.2 If the work(s) be delayed by:

i) force Measure, or

ii) abnormally bad weather, or

iii) serious loss or damage by fire, or

iv) civil commotion, local commotion of workmen, strike or lockout, affecting
any of  the trades employed on the work, or

v) delay on the part of other contractors or tradesmen engaged by Engineer-in-
Charge in executing work not forming part of the Contract, or

vi) non-availability of stores, which are the responsibility of DDA to supply or

vii) non-availability or break down of tools and Plant to be supplied or
supplied by DDA or
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viii) any other cause which, in the absolute discretion of the authority mentioned in
Schedule ‘F’ is beyond the Contractor’s control.

Then upon the happening of any such event causing delay, the Contractor shall immediately
give notice thereof in writing to the Authority as indicated in Schedule ‘F’ but shall
nevertheless use constantly his best endeavors to prevent or make good the delay and shall do
all that may be reasonably required to the satisfaction of the Engineer-in-Charge to proceed
with the works.

5.3 Request for rescheduling of Milestones and extension of time, to be eligible for
consideration, shall be made by the Contractor in writing within fourteen days of the
happening of the event causing delay on the prescribed form to the Authority as
mentioned in schedule ‘F’.  The Contractor may also, if practicable, indicate in such a
request the period for which extension is desired.

5.4 In any such case the authority as indicated in Schedule ‘F’ may give a fair and
reasonable extension of time and reschedule the milestones for completion of work.
Such extension shall be communicated to the Contractor by the authority as indicated
in schedule ‘F’ in writing, within 3 months of the date of receipt of such request.  Non
application by the contractor for extension of time shall not be a bar for giving a fair
and reasonable extension by the authority as indicated in schedule ‘F’ and this shall be
binding on the contractor.

CLAUSE 6

Measurements of Work Done

Engineer-in-Charge shall, except as otherwise provided, ascertain and determine by measurement the
value in accordance with the contract of work done.

All measurements of all items having financial value shall be entered in Measurement book and/or
level field book so that a complete record is obtained of all works performed under the contract.

All measurements and levels shall be taken jointly by Engineer-in-charge or his authorized
representative and by the contractor or his authorized representative from time to time, during the
progress of the work and such measurements shall be signed and dated by Engineer-in-charge and the
contractor or their representatives in token of their acceptance. If the contractor objects to any of the
measurement recorded, a note shall be made to that effect with reason and signed by both the parties.

If for any reason the contractor or his authorized representative is not available and the work of
recording measurement is suspended by the Engineer-in-charge or his representative, the Engineer-in-
charge and the department shall not entertain any claim from contractor for any loss or damage on his
account. If the contractor or his authorized representative does not remain present at the time of such
measurements after the contractor or his authorized representative have been given a notice in writing
three (3) days in advance or fails to countersign or to record objection within a week from the date of
the measurement, then such measurements recorded in his absence by the Engineer-in-charge or his
representative shall be deemed to be accepted by the contractor.
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The contractor shall without extra charge, provide all assistance with every appliance, labour and
other things necessary for measurements and recording levels.

Except where any general or detailed description of the work expressly shows to the contrary,
measurements shall be taken in accordance with the procedure set forth in the specifications
notwithstanding any provision in the relevant standard Method of measurement or any general or
local custom. In the case of items which are not covered by specifications, measurements shall be
taken in accordance with the relevant standard method of measurement issued by the Bureau of Indian
Standards and if for any item no such standard is available, the a mutually agreed method shall be
followed.

The contractor shall give, not less than seven days’ notice to the Engineer-in-charge or his authorized
representative in charge of work, before covering up or otherwise placing beyond the reach of
measurement any work in order that the same may be measured and correct dimension thereof  be
taken before the same is covered up or placed beyond the reach of measurement and shall not cover
up and place beyond the reach of measurement  any work without consent in writing of the Engineer-
in-charge or his authorized representative in charge of work who shall within the aforesaid period of
seven days inspect the work , and if any work shall be covered up or placed beyond the reach of
measurements without such notice having been given or the Engineer-in-charge’s consent being
obtained in writing, the same shall be uncovered at the contractors expense, or in default thereof no
payment or allowance shall be made for such work or the materials with which the same was
executed.

Engineer-in-charge or his authorized representative may cause either themselves or through another
officer of the department to check the measurement recorded jointly or otherwise as aforesaid and all
provisions stipulated herein above shall be applicable to such checking of measurement or levels.

It is also a term of this contract that recording of measurements of any item of work in the
measurement book and/ or its payment in the interim on account or final bill shall not be considered
as conclusive evidence as to the sufficiency of any work or material to which it relates nor shall it
relieve the contractor from liabilities from any over measurement or defects noticed till completion of
the defects liability period.

CLAUSE 6 A

Computerized Measurement Book

Engineer-in-Charge shall, except as otherwise provided, ascertain and determine by measurement the
value of work done in accordance with the contract.

All measurements of all the items having financial value shall be entered by the contractor and
compiled in the shape of the computerized Measurement Book having pages of A-4 size as per format
of the department so that a complete record is obtained of all the items of works performed under the
contract.

All such measurements and levels recorded by the contractor or his authorized representative from
time to time, during the progress of the work, shall be got checked by the contractor from the
Engineer-in-charge or his authorized representative as per interval or program fixed in consultation
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with Engineering- Charge or his authorized representative. After the necessary corrections made by
the Engineer-in-Charge, the measurement sheets shall be returned to the contractor for incorporating
the corrections and resubmission to Engineer-in charge for the dated signature by the Engineer-in-
charge and the Contractor or their representative in token of their acceptance.

Whenever bill is due for payment, the contractor would initially submit draft computerized
measurement sheets and these measurements would be got checked / test checked from the Engineer-
in-Charge and / or his authorized representative. The contractor will, thereafter, incorporate such
changes as may be done during these checks / test checks in his draft computerized measurements,
and submit to the department a computerized measurement book, duly bound, and with its pages
machine numbered. The Engineer-in-Charge and / or his authorized representative would thereafter
check this MB, and record the necessary certificates for their checks / test checks.

The final, fair, computerized measurement book given by the contractor, duly bound, with its pages
machine numbered, should be 100% correct, and no cutting or over-writing in the measurements
would thereafter be allowed. If at all any error is noticed, the contractor shall have to submit a fresh
computerized MB with its pages duly machine numbered and bound, after getting the earlier MB
cancelled by the department. Thereafter, the MB shall be taken in the Divisional Office records, and
allotted a number as per the Register of Computerized MBs. This should be done before the
corresponding bill is submitted to the Division Office for payment. The contractor shall submit
Onespare copies of such computerized MB’s for the purpose of reference and record by the various
officers of the department.

The contractor shall also submit to the department separately his computerized Abstract of Cost and
the bill based on these measurements, duly bound, and its pages machine numbered along with
Onespare copies of bill. Thereafter, this bill will be processed by the Division Office and allotted a
number as per the computerized record in the same way as done for the measurement book meant for
measurements.

The contractor shall without any extra charge, provide all assistance with every appliances, labour and
other things necessary for checking of measurement / levels by the Engineer-in-Charge or his
representative.

Except where any general or detailed description of the work expressly shows to the contrary,
measurements shall be taken in accordance with the procedure set forth in the specifications
notwithstanding any provision in the relevant Standard Method of measurement or any general or
local custom. In the case of items which are not covered by specifications, measurements shall be
taken in accordance with the relevant standard method of measurement issued by the Bureau of Indian
standards and if for any item no such standard is available then a mutually agreed method shall be
followed.

The contractor shall give not less than seven days notice to the Engineer-in- Charge or his authorized
representative in charge of the work before covering up or otherwise placing beyond the reach of
checking and / or test checking the measurement of any work in order that the same may be checked
and / or test checked and correct dimensions thereof be taken before the same is covered up or  placed
beyond the reach of checking and / or test checking measurement and shall not cover up and place
beyond the reach of measurement any work without consent in writing of the Engineer-in-charge or
his authorized representative in charge of the work who shall within the aforesaid period of seven
days inspect the work, and if any work shall be covered up or placed beyond the reach of checking
and / or test checking measurement without such notice having been given or the Engineer-in-charge
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consent being obtained in writing, the same shall be uncovered at the contractor’s expense, or in
default thereof no payment or allowance shall be made for such work or the materials with which the
same was executed.

`Engineer-in-charge or his authorized representative may cause either themselves or through another
officer of the department to check the measurements recorded by contractor and all provisions
stipulated herein above shall be applicable to such checking of measurement or levels.

It is also a term of this contract that checking and / or test checking the measurements of any item of
the work in the measurement book and/or its payment in the interim, on account of final bill shall not
be considered as conclusive evidence as to the sufficiency of any work or material to which it relates
nor shall it relieve the contractor from liabilities from any over measurements or defects noticed till
completion of the defects liability period.

CLAUSE 7

Payment on Intermediate Certificate to be regarded as Advances
No payment shall be made for work, estimated to cost Rs Twenty thousand or less till after
the whole of the work shall have been completed and certificate of completion given. For
works estimated to cost over Rs. Twenty thousand, the interim or running account bills shall
be submitted by the contractor for the work executed on the basis of such recorded
measurements on the format of the Department in triplicate on or before the date of every
month fixed for the same by Engineer-in-Charge. The contractor shall not be entitled to be
paid any such interim payment if the gross work done together with net payments/adjustment
of advances for the material collected, if any, since the last payment is less than the amount
specified in schedule ‘F’, in which case the interim bill shall be prepared on the appointment
date of the month after the requisite progress is achieved. Engineer-in-Charge shall arrange to
have the bill verified by taking or causing to be taken, where necessary, the requisite
measurements of the work. In the event of the failure of the contractor to submit the bills,
Engineer-in-Charge shall prepare or cause to be prepared such bills in which event no claims
whatsoever due to delays on payment including that of interest shall be payable to the
contractor. Payment on account of amount admissible shall be made by the Engineer-in-
Charge certifying the sum to which the contractor is considered entitled by way of interim
payment at such rates as decided by the Engineer-in-charge. The amount admissible shall be
paid by 10th working day after the day of presentation of bill by the Contractor to Engineer-
in-Charge or his Assistant Engineer together with the account of the material issued by the
department, or dismantled materials, if any. In case of works outside the headquarters of
Engineer-in-charge, the period of 10 working days will be extended to fifteen working days.

All such interim payments shall be regarded as payment by way of advances against final
payment only and shall not preclude the requiring of bad, unsound and imperfect or unskilled
work to be rejected, removed, taken away and reconstructed or re-erected. Any certificate
given by the Engineer-in-Charge relating to the work done or materials delivered forming
part of such payment, may be modified or corrected by any subsequent such certificate(s) or
by the final certificate and shall not by itself be conclusive evidence that any work or
materials to which it relates is/are in are accordance with the contract and specifications.  Any
such interim payment, or any part thereof shall not in any respect conclude, determine or
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affect in any way powers of the Engineer-in-Charge under the contract or any of such
payments be treated as final settlement and adjustment of accounts or in any way vary or
affect the contract.

Pending consideration of extension of date of completion, interim payments shall continue to
be made as herein provided without prejudice to the right of the department to take action
under the terms of this contract for delay in the completion of work, if the extension of date
of completion is not granted by the competent authority.

The Engineer-in-Charge in his sole discretion on the basis of a certificate from to the effect
that the work has been completed up to the level in question make interim advance payments
without detailed measurements for work done (other than foundation, items to be covered
under finishing items) up to lintel level (including sunshade etc) and slab level, for each floor
working out at 75% of the assessed value.  The advance payments so allowed shall be
adjusted in the subsequent interim bill by taking detailed measurements thereof.

Payments in Composite Contracts:
In case of composite tenders, running payment for the major component shall be made by EE
of major discipline to the main contractor.  Running payment for minor components shall be
made by the Engineer-in-Charge of the discipline of minor component directly to the main
contractor.
In case main contractor fails to make the payment to the contractor associated by him within
15 days of receipt of each running account payment, then on the written complaint of
contractor associated for such minor component, Engineer in charge of minor component
shall serve the show cause to the main contractor and if reply of main contractor either not
received or found unsatisfactory, he may make the payment directly to the contractor
associated for minor component as per the terms and conditions of the agreement drawn
between main contractor and associate contractor fixed by him.  Such payment made to the
associate contractor shall be recovered by Engineer-in-charge of major or minor component
the case may be.

CLAUSE 8
Completion Certificate and Completion Plans
Within ten days of the completion of the work, the contractor shall give notice of such
completion to the Engineer-in-Charge and within thirty days of the receipt of such notice the
Engineer-in-Charge shall inspect the work and if there is no defect in the work, shall furnish
the contractor with a final certificate of completion, otherwise a provisional certificate of
physical completion indicating defects (a) to be rectified by the contractor and/or (b) for
which payment will be made at reduced rates, shall be issued.  But no final certificate of
completion shall be issued, nor shall the work be considered to be complete until the
contractor shall have removed from the premises on which the work shall be executed all
scaffolding, surplus materials, rubbish and all huts and sanitary arrangements required for
his/their work people on the site in connection with the execution of the works as shall have
been erected or constructed by the contractor(s) and cleaned off the dirt from all wood work,
door, windows, walls, floor or other parts of the building, in, upon, or about which the work
is to be executed or of which he may have had possession for the purpose of the execution
thereof, and not until the work shall have been measured by the Engineer-in-Charge.  If the
contractor shall fail to comply with the requirements of this Clause as to removal of
scaffolding, surplus materials and rubbish and all huts and sanitary arrangements as aforesaid
and cleaning off dirt on or before the date fixed for the completion of work, the Engineer-in-
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Charge may at the expense of the contractor remove such scaffolding, surplus materials and
rubbish etc., and dispose of the same as he thinks fit and clean off such dirt as aforesaid, and
the contractor shall have no claim in respect of scaffolding or surplus materials as aforesaid
except for any sum actually realized by the sale thereof.

CLAUSE 8A
Contractor to keep Site Clean
When the annual repairs and maintenance of works are carried out, the splashes and
droppings from white washing, color washing, painting etc., on walls, floor, windows, etc.
shall be removed and the surface cleaned simultaneously with the completion of these items
of work in the individual rooms, quarters or premises etc. where the work is done without
waiting for the actual completion of all the other items of work in the contract.  In case the
contractor fails to comply with the requirements of this clause, the Engineer-in-Charge shall
have the right to get this work done at the cost of the contractor wither departmentally or
through any other agency.  Before taking such action, the Engineer-in-Charge shall give ten
days notice in writing to the contractor.

CLAUSE 8B
Completion Plans to be submitted by the Contractor
The contractor shall submit completion plans as required vide General specifications for
Electrical work (Part-I internal) 2005 and (Part-II External) 1994 as applicable within thirty
days of the completion of work.

In case, the contractor fails to submit the completion plan as aforesaid, he shall be liable to
pay a sum equivalent to 2.5% of the value of work subject to a ceiling of Rs. 15,000 (Rs
Fifteen thousand only) as may be fixed by the Superintending Engineer concerned and in this
respect the decision of Engineer-in-Charge shall be final and binding on the contractor.

CLAUSE 9
Payment of Final Bill
The final bill shall be submitted by the contractor in the same manner as specified in interim
bills within three months of physical completion of the work or within Four Months of the
date of the final certificate of completion furnished by the Engineer-in-Charge whichever is
earlier.  No further claims shall be made by the contractor after submission of the final bill
and these shall be deemed to have been waived and extinguished.  Payments of those items of
the bill in respect of which there is no dispute and of items in dispute, for quantities and rates
as approved by Engineer-in-Charge, will, as far as possible be made within the period
specified herein under, the period being reckoned from the date of receipt of the bill by the
Engineer-in-Charge or his authorized Assistant Engineer, complete with account of materials
issued by the department and dismantled materials.

(i)  If the Tendered Value of work is up to Rs. 15 lakhs               :           3 months

(ii) If the Tendered Value of work exceeds Rs. 15 lakhs               :           6 months

CLAUSE 9A
Payment of Contractor’s Bills to Banks
Payments due to the contractor may, if so desired by him, be made to his bank, registered
financial, co-operative or thrift societies or recognized financial institutions instead of direct
to him provided that the contractor furnishes to the Engineer-in-Charge (1) an authorization
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in the form of a legally valid document such as a power of attorney conferring authority on
the bank; registered financial, co-operative or thrift societies or recognized financial
institutions to receive payments and (2) his own acceptance of the correctness of the amount
made out as being due to him by DDA or his signature on the bill or other claim preferred
against DDA before settlement by the Engineer-in-Charge of the account or claim by
payment to the bank, registered financial, co-operative or thrift societies or recognized
financial institutions.  While the receipt given by such banks; registered financial, co-
operative or thrift societies or recognized financial institutions shall constitute a full and
sufficient discharge for the payment, the contractor shall whenever possible present his bills
duly receipted and discharged through his bank, registered financial, co-operative or thrift
societies or recognized financial institutions.

Nothing herein contained shall operate to create in favour of the bank; registered financial,
co-operative or thrift societies or recognized financial institutions any rights or equities vis-à-
vis the DDA.

CLAUSE 10
Materials to be provided by the Contractor
The contractor shall, at his own expense, provide all materials, required for the works other
than those which are stipulated to be supplied by the DDA.

The contractor shall, at his own expense and without delay; supply to the Engineer-in-Charge
samples of materials to be used on the work and shall get these approved in advance.  All
such materials to be provided by the Contractor shall be in conformity with the specifications
laid down or referred to in the contract.  The contractor shall, if requested by the Engineer-in-
Charge furnish proof, to the satisfaction of the Engineer-in-Charge that the materials so
comply.  The Engineer-in-Charge shall within thirty days of supply of samples or within such
further period as he may require intimate to the Contractor in writing whether samples are
approved by him or not.  If samples are not approved, the Contractor shall forthwith arrange
to supply to the Engineer-in-Charge for his approval fresh samples complying with the
specifications laid down in the contract.  When materials are required to be tested in
accordance with specifications, approval of the Engineer-in-Charge shall be issued after the
test results are received.

The Contractor shall at his risk and cost submit the samples of materials to be tested or
analyzed and shall not make use of or incorporate in the work any materials represented by
the samples until the required tests or analysis have been made and materials finally accepted
by the Engineer-in-Charge.  The Contractor shall not be eligible for any claim or
compensation either arising out of any delay in the work or due to any corrective measures
required to be taken on account of and as a result of testing of materials.

`The contractor shall, at his risk and cost, make all arrangements and shall provide all
facilities as the Engineer-in-Charge may require for collecting, and preparing the required
number of samples for such tests at such time and to such place or places as may be directed
by the Engineer-in-Charge and bear all charges and cost of testing unless specifically
provided for otherwise elsewhere in the contract or specifications.  The Engineer-in-Charge
or his authorized representative shall at all times have access to the works and to all
workshops and places where work is being prepared or from where materials, manufactured
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articles or machinery are being obtained for the works and the contractor shall afford every
facility and every assistance in obtaining the right to such access.

The Engineer-in-Charge shall have full powers to require the removal from the premises of
all materials which in his opinion are not in accordance with the specifications and in case of
default, the Engineer-in-Charge shall be at liberty to employ at the expense of the contractor,
other persons to remove the same without being answerable or accountable for any loss or
damage that may happen or arise to such materials.  The Engineer-in-Charge shall also have
full powers to require other proper materials to be substituted thereof and in case of default,
the Engineer-in-Charge may cause the same to be supplied and all costs which may attend
such removal and substitution shall be borne by the Contractor.

The contractor shall, at his own expense, provide a material testing lab at the site for
conducting routine field tests. The lab shall be equipped at least with the testing equipment as
specified in schedule F.

CLAUSE 10C
Payment on account of increase in prices/wages due to statutory order(s)

If after submission of the tender, the price of any material incorporated in the work (excluding the
materials covered under Clause 10CA and  not being a material supplied from the Engineer-in-
Charge’s stores in accordance with Clause 10 thereof) and / or wages of labour increases as a direct
result of the coming into force of any fresh law, or statutory rule or order (but not due to any changes
in sales tax/VAT) beyond the prices/wages prevailing at the time of the last stipulated date of receipt
of tenders including extensions, if any, for the work during contract period including the justified
period extended under the provisions of clause 5 of the contract without any action under Clause 2,
then the amount of the contract shall accordingly be varied and provided further that any such increase
shall  be limited to the price/wages prevailing at the time of stipulated date of completion or as
prevailing for the period under consideration, whichever is less.

If after submission of the tender, the price of any material incorporated in the works (excluding the
materials covered under Clause 10CA and  not being a material supplied fro m the Engineer-in-
Charge’s stores in accordance with Clause 10 thereof) and / or wages of labour as prevailing at the
time of last stipulated date of receipt of tender including extensions, if any, is decreased as a direct
result of the coming into force of any fresh law or statutory rules or order (but not due to any charges
in sales tax/vat, Government shall in respect of materials incorporated in the works (excluding the
materials covered under Clause 10CA and  not being material supplied from the Engineer-in-Charge’s
stores in accordance with Clause 10 hereof) and / or labour engaged on the execution of the work after
the date of coming into force of such law or statutory rule or order be entitled to deduct from the dues
of the contractor, such amount as shall be equivalent to the difference between the prices of the
material and / or wages as prevailing at the time of the last stipulated date for receipt of tenders
including extensions if any for the work and the prices of material and / or wages of labour on the
coming into force of such law, statutory rule or order.  This will be applicable for the contract period
including the justified period extended under the provisions of clause 5 of the contract without any
action under clause 2.

Engineer-in-Charge may call books of account and other relevant documents from the contractor to
satisfy himself about reasonability of increase in prices of materials and wages.

The contractor shall, within a reasonable time of his becoming aware of any alteration in the price of
any such materials and/or wages of labour, give notice thereof to the Engineer-in-Charge stating that



Delhi Development Authority

A……………………………
C……………………………
D……………………………
OW………………………… JE(T)                                               AE(P)

44

the same is given pursuant to this condition together with all information relating thereto which he
maybe in position to supply.

For this purpose, the labour component of the work executed any during period under consideration
shall be the percentage as specified in Schedule F, of the value of work done during that period & the
increase/decrease in labour shall be considered on the minimum daily wages in respect of any
unskilled adult male majdoor, fixed under any law/statutory rule or order.

CLAUSE 10CA
Payment due to variation in prices of materials after receipt of tender.
If after submission of the tender, the prices of materials specified in Schedule ‘F’
increase/decreases beyond the price(s) prevailing at that time of the last stipulated date for
receipt of tenders (including extensions, if any) for the work, then the amount of the contract
shall accordingly be varied and provided further that any such variations shall be effected for
stipulated period of contract including the justified period extended under the provisions of
Clause 5 of the contract without any action under Clause 2.

However for work done/ during the justified period extended as above, it will be limited to
indices prevailing at the time of stipulated date of completion or as prevailing for the period
under consideration, whichever is less.

The increase/decrease in prices of cement, steel reinforcement and structural steel shall be
determined by the Price Indices issued by the Director General (Works), CPWD.  For other
items provided in the Schedule F, this shall be determined by the All India Wholesale Price
Indices of materials as published by Economic Advisor To Govt. of India, Ministry of
Commerce and Industry  and base price for cement, steel reinforcement and structural steel as
issued under the authority of Director General (Works) CPWD applicable for Delhi as issued
under the authority of zonal Chief engineer, DDA and base price of other materials issued by
concerned zonal engineer as indicated in Schedule F as valid on the last stipulated date of
receipt of tender, including extension if any and for the period under consideration.  In case,
price index of a particular material is not issued by Ministry of Commerce and Industry, then
the price index of nearest similar material as indicated in Schedule F shall be followed.

The amount of the contract shall accordingly be varied for all such materials and will be
worked out as per the formula given below for individual material.

V  =  PxQx CI-Clo

Clo

Where,

V : Variation in material cost i.e. increase or decrease in the amount in rupees to be paid or
recovered.

P : Base Price of material as issued under the authority of DG(W),CPWD or concerned Zonal
Chief Engineer as indicated in Schedule F valid at the time of the last stipulated date of
receipts of tender including extensions, if any.

Q : Quantity of material brought at site for bonafide use in the works since previous bill.

Clo : Price Index for cement, steel reinforcement bars and structural steel as issued by the
DG(W), CPWD as valid on the last stipulated date of receipt of tenders including extensions,
if any.  For other items, if any, provided in Schedule F, All India Wholesale Price Index for
the material as published by the Economic Advisor to Government of India, ministry Industry
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and Commerce as valid on the last stipulated date of receipt of tenders including extensions,
if any.

Cl : Price Index for cement, steel reinforcement bars and structural steel as issued under the
authority of DG(W), CPWD for period under consideration.  For other items, if any, provided
in Schedule F, All India Wholesale Price Index for the material for period under
consideration as published by Economic Advisor to Government of India, Ministry of
Industry and Commerce

NOTE:

(i)In respect of the justified period extended under the provisions of clause 5of the contract
without any action under clause 2, the index prevailing lat the time of stipulated date of
completion or the prevailing index of the period under consideration, whichever is less, shall
be considered.

Provided always that provisions of the preceding clause 10C shall not be applicable in respect
of Materials covered in this Clause.

(ii)If during progress of work or lat the time of completion of work, it is noticed that any
material brought at site is in excess of requirement then amount of escalation if paid earlier
on such excess quantity of material shall be recovered on the basis of cost indices as applied
lat the time of payment of escalation or as prevailing at the time of effecting recovery,
whichever is higher.

CLAUSE 10CC DELETED

CLAUSE 10D
Dismantled Material a DDA Property
The contractor shall treat all materials obtained during dismantling of a structure, excavation
of the site for a work, etc. as DDA property and such materials shall be disposed off to the
best advantage of DDA according to the instructions in writing issued by the Engineer-in-
Charge.

CLAUSE 11
Work to be Executed in Accordance with Specifications, Drawings, Orders etc.
The contractor shall execute the whole and every part of the work in the most substantial and
workmanlike manner both as regards materials and otherwise in every respect in strict
accordance with the specifications.  The contractor shall also conform exactly, fully and
faithfully to the design, drawings and instructions in writing in respect of the work signed by
the Engineer-in-Charge and the contractor shall be furnished free of charge one copy of the
contract documents together with specifications, designs, drawings and instructions as are not
included in the standard specifications of Central Public Works Department specified in
Schedule ‘F’ or in any Bureau of Indian Standard or any other, published standard or code or,
Schedule of Rates or any other printed publication referred to elsewhere in the contract.

The contractor shall comply with the provisions of the contract and with the care and
diligence execute and maintain the works and provide all labour and materials, tools and
plants including for measurements and supervision of all works, structural plans and other
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things of temporary or permanent nature required for such execution and maintenance in so
far as the necessity for providing these, is specified or is reasonably inferred from the
contract. The Contractor shall take full responsibility for adequacy, suitability and safety of
all the works and methods of construction.

CLAUSE 12
Deviations / Variations Extent and Pricing
The Engineer-in-Charge shall have power (i) to make alteration in, omissions from, additions
to, or substitutions for the original specifications, drawings, designs and instructions that may
appear to him to be necessary or advisable during the progress of the work, and (ii) to omit a
part of the works in case of non-availability of a portion of the site or for any other reasons
and the contractor shall be bound to carry out the works in accordance with any instructions
given to him in writing signed by the Engineer-in-Charge and such alterations, omissions,
additions or substitutions shall form part of the contract as if originally provided therein and
any altered, additional or substituted work which the contractor may be directed to do in the
manner specified above as part of the works, shall be carried out by the contractor on the
same conditions in all respects including price on which he agreed to do the main work
except as hereafter provided.

12.1 The time for completion of the works shall, in the event of any deviations resulting in
additional cost over the tendered value sum being ordered be extended, if requested
by the contractor, as follows:

i) In the proportion which the additional cost of the altered, additional or substituted
work, bears to the original tendered value plus

ii) 25% of the time calculated in (i) above or such further additional time as may be
considered reasonable by the Engineer-in-Charge.

12.2 Deviation, Extra Items and Pricing
In the case of extra item(s) (items that are completely new and are in addition to the
items contained in the contract), the contractor may within fifteen days of receipt of
order or occurrence of the item(s) supported by proper analysis, for the work and the
Engineer-in-Charge shall within Four Months of the receipt of the claims supported
by analysis, after giving consideration to the analysis of the rates submitted by the
contractor, determine the rates on the basis of the market rates and the contractor shall
be paid in accordance with the rates so determined.

In the case of substituted items (items that are taken up with partial substitution or in
lieu of items of work in the contract), the rate for the agreement item (to be
substituted) and substituted item shall also be determined in the manner as mentioned
in the following Para.

Deviation, Substituted Items, Pricing
a) If the market rate for the substituted item so determined is more than the market

rate of the agreement item (to be substituted) the rate payable to the contractor for
the substituted item shall be the rate for the agreement item (to be substituted) so
increased to the extent of the difference between the market rates of substituted
item and the agreement item (to be substituted).

b) If the market rate for the substituted item so determined is less than the market
rate of the agreement item (to be substituted) the rate payable to the contractor for
the substituted item shall be the rate for the agreement item (to be substituted) so
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decreased to the extent of the difference between the market rates of substituted
item and the agreement item (to be substituted).

Deviation, Deviated Quantities, Pricing
In the case of contract items, substituted items, contract cum substituted items, which
exceed the limits laid down in schedule F, the contractor may within fifteen days of
receipt of order or occurrence of the excess, claim revision of the rates, supported by
proper analysis, for the work in excess of the above mentioned limits, provided that if
the rates so claimed are in excess of the rates specified in the schedule of quantities
the Engineer-in-Charge shall within Four Months of receipt of the claims supported
by analysis, after giving consideration to the analysis of the rates submitted by the
contractor, determine the rates on the basis of the market rates and the contractor shall
be paid in accordance with the rates so determined.

12.3 The provisions of the preceding paragraph shall also apply to the decrease in the rates
of items for the work in excess of the limits laid down in Schedule F, and the
Engineer-in-Charge shall after giving notice to the contractor within Four Months of
occurrence of the excess and after taking into consideration and reply received from
him within fifteen days of the receipt of the notice, revise the rates for the work in
question within Four Months of the expiry of the said period of fifteen days having
regard to the market rates.

12.4 The contractor shall send to the Engineer-in-Charge once every three months an up to
date account giving complete details of all claims for additional payments to which
the contractor may consider himself entitled and of all additional work ordered by the
Engineer-in-Charge which he has executed during the preceding quarter failing which
the contractor shall be deemed to have waived his right.  However, the Engineer in
Charge may authorize consideration of such claims on merits.

12.5 For the purpose of operation of Schedule F, the following works shall be treated as
works relating to foundation unless and otherwise defined in the contract:

i) For buildings: All works up to 1.2 meters above ground  level or up to floor 1
level which is lower.

ii) For abutments, piers and well staining: All works up to 1.2m above the bed
level.

iii) For retaining walls, wing walls, compound walls, chimneys, over head
reservoirs/tanks and other elevated structures: All works up to 1.2 meters
above the ground level.

iv) For reservoirs/tanks (other than overhead reservoirs/tanks): All works up to
1.2metres above the ground level.

v) For basement: All works up to 1.2m above ground level or up to floor 1 level
which is lower.

vi) For Roads, all items of excavation and filling including treatment of sub base.
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vii) For water supply lines, sewer lines, underground storm water drains and
similar works all items of work below ground level except items of pipe work
and masonry work.

viii) For open storm water drains, all items of work except lining of drains.

12.6 Any operation incidental to or necessarily has to be in contemplation of tenderer
while filling tender, or necessary for proper execution of the item included in the
Schedule of quantities or in the schedule of rates mentioned above, whether or not,
specifically indicated in the description of the item and the relevant specifications,
shall be deemed to be included in the rates quoted by the tenderer or the rate given in
the said schedule of rates, as the case may be. Nothing extra shall be admissible for
such operations.

CLAUSE 13
Foreclosure of Contract due to Abandonment or Reduction in Scope of work
If at any time after acceptance of the tender, DDA shall decide to abandon or reduce the
scope of the works for any reason whatsoever and hence not require the whole or any part of
the works to be carried out, the Engineer-in-Charge shall give notice in writing to that effect
to the Contractor and the contractor shall act accordingly in the matter.  The contractor shall
have no claim to any payment of compensation or otherwise whatsoever, on account of any
profit or advantage which he might have derived from the execution of the works in full but
which he did not derive in consequence of the foreclosure of the whole or part of the works.

The contractor shall be paid at contract rates full amount for works executed at site and, in
addition, a reasonable amount as certified by the Engineer-in-Charge for the items hereunder
mentioned which could not be utilized on the work to the full extent in view of the
foreclosure:

i) Any expenditure incurred on preliminary site work, e.g. temporary access roads,
temporary labour huts, staff quarters and site office; storage accommodation and
water storage tanks.

ii) DDA shall have to option to take over contractor’s materials or any part thereof either
brought to site or of which the contractor is legally bound to accept delivery from
suppliers (for incorporation in or incidental to the work) provided, however, DDA
shall be bound to take over the materials or such portions thereof as the contractor
does not desire to retain.  For materials taken over or to be taken over by DDA, cost
of such materials as detailed by Engineer-in-Charge shall be paid.  The cost shall,
however, take into account purchase price, cost of transportation and deterioration or
damage which may have been caused to materials whilst in the custody of the
contractor.

iii) If any materials supplied by DDA are rendered surplus, the same except normal
wastage shall be returned by the contractor to DDA at rates not exceeding those at
which these were originally issued less allowance for any deterioration or damage
which may have been caused whilst the materials were in the custody of the
contractor.  In addition, cost of transporting such materials from site to DDA stores, if
so required by DDA, shall be paid.
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iv) Reasonable compensation for transfer of T & P from site to contractor’s permanent
stores or to his other works, whichever is less.  If T & P are not transported to either
of the said places, no cost of transportation shall be payable.

v) Reasonable compensation for repatriation of contractor’s site staff and imported
labour to the extent necessary.

The contractor shall, if required by the Engineer-in-Charge furnish to him books of account,
wage books time sheets and other relevant documents and evidence as may be necessary to
enable him to certify the reasonable amount payable under this condition.

The reasonable amount of items on (i), (iv) and (v) above shall not be in excess of 2% of the
cost of the work remaining incomplete on the date of closure, i.e. total stipulated cost of the
work as per accepted tender less the cost of work actually executed under the contract and
less the cost of contractor’s materials at site taken over by the DDA as per item (ii) above.
Provided always that against any payments due to the contractor on this account or otherwise,
the Engineer-in-Charge shall be entitled to recover or be credited with any outstanding
balances due from the contractor for advance paid in respect of any tool, plants and materials
and any other sums which at the date of termination were recoverable by the DDA from the
contractor under the terms of the contract.

CLAUSE 14

Carrying out part work at risk & cost of contractor
If Contractor:

(i)At any time makes default during currency of work or does not execute any part of the
work with due diligence and continues to do so even after a notice in writing of 7 days in this
respect from the Engineer-in-Charge : or

(ii)Commits default in complying with any of the terms and conditions of the contract and
does not remedy it or takes effective steps to remedy it within 7 days even after a notice in
writing is given in that behalf  by the Engineer-in-Charge; or

(iii)Fails to complete the work(s) or items of work with individual dates of completion, on or
before the date(s) so determined, and does not complete them within the period specific in the
notice given in writing in that behalf by Engineer- in-Charge.

The Engineer-in-Charge without invoking action under Clause 3 may, without prejudice to
any other right or remedy against the contractor which have either accrued or accrue
thereafter to Government, by a notice in writing to take the part work / part incomplete work
of any item(s) out of his hands and shall have powers to:

(a) Take possession of the site and any materials, constructional plant, implements, stores
etc., thereon; and/or

(b) Carry out the part work / part incomplete work of any item(s) by any means at the risk
and cost of the contractor.

The Engineer-in-Charge shall determine the amount, if any, is recoverable from the
contractor for completion of the part work/part incomplete work of any item(s) taken out of
his hands and execute at the risk and cost of the contractor, the liability of contractor on
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account of loss or damage suffered by Government because of action under this clause shall
not exceed 10% of the tendered value of the work.

In determining the amount, credit shall be given to the contractor with the value of work done
in all respect in the same manner and at the same rate as if it had been carried out by the
original contractor under the terms of his contract, the value of contractor’s materials taken
over and incorporated in the work and use of plant and machinery belonging to the
contractor.  The certificate of the Engineer-in-Charge as to the value of work done shall be
final and conclusive against the contractor provided always that action under this clause shall
only be taken after giving notice in writing to the contractor.  Provided also that if the
expenses incurred by the department are less than the amount payable to the contractor at his
agreement rates, the difference shall not be payable to the contractor.

Any excess expenditure incurred or to be incurred by Government in completing the part
work/part incomplete work of any item(s) or the excess loss of damages suffered or may be
suffered by Government as aforesaid after allowing such credit shall without prejudice to any
other right or remedy available to Government in law or  as per agreement be recovered from
any money due to the contractor on any account, and if such money is insufficient, the
contractor shall be called upon in writing and shall be liable to pay the same within 30 days.

If the contractor fails to pay the required sum within the aforesaid period of 30 days, the
Engineer-in-Charge shall have the right to sell any or all the contractors’ unused materials
constructional plant, implements, temporary building at site etc. and adjust the proceeds of
sale thereof towards the dues recoverable from the contractor under the contract and if
thereafter there remains any balance outstanding, it shall be recovered in accordance with the
provisions of the contract.

In the event of above course being adopted by the Engineer-in-Charge, the contractor shall
have no claim to compensation for any loss sustained by him by reason of his having
purchased or procured any materials or entered into any  engagements or made any advance
on any account or with a view to the execution of  work or the performance of the contract.

CLAUSE 15
Suspension of Work
i) The contractor shall, on receipt of the order in writing of the Engineer-in-Charge,

(whose decision shall be final and binding on the contractor) suspend the progress of
the works or any part thereof for such time and in such manner as the Engineer-in-
Charge may consider necessary so as not to cause any damage or injury to the work
already done or endanger the safety thereof for any of the following reasons:

a) on account of any default on the part of the contractor or;

b) for proper execution of the works or part thereof for reasons other than the
default of the contractor; or

c) for safety of the works or part thereof.

The contractor shall, during such suspension, properly protect and secure the works to
the extent necessary and carry out the instructions given in that behalf by the
Engineer-in-Charge.
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ii) If the suspension is ordered for reasons (b) and (c) in sub-Para (i) above:

a) the contractor shall be entitled to an extension of time equal to the period of
every such suspension PLUS 25%, for completion of the item or group of
items of work for which a separate period of completion is specified in the
contract and of which the suspended work forms a part, and;

b) If the total period of all such suspensions in respect of an item or group of
items or work for which a separate period of completion is specified in the
contract exceeds thirty days, the contractor shall, in addition, be entitled to
such compensation as the Engineer-in-Charge may consider reasonable in
respect of salaries and/or wages paid by the contractor to his employees and
labour at site, remaining idle during the period of suspension, adding thereto
2% to cover indirect expenses of the contractor, provided the contractor
submits his claim supported by details to the Engineer-in-Charge within fifteen
days of the expiry of the period of 30 days.

iii) If the works or part thereof is suspended on the orders of the Engineer-in-Charge for
more than three months at a time, except when suspension is ordered for reason (a) in
sub-Para (i) above, the contractor may after receipt of such order serve a written
notice on the Engineer-in-Charge requiring permission within fifteen days from
receipt by the Engineer-in-Charge of the said notice, to proceed with the work or part
thereof in regard to which progress has been suspended and if such permission is not
granted within that time, the contractor, if he intends to treat the suspension, where it
affects only a part of the works as an omission of such part by DDA or where it
affects whole of the works, as an abandonment of the works by DDA, shall within ten
days of expiry of such period of 15 days given notice in writing of his intention to the
Engineer-in-Charge.  In the event of the contractor treating the suspension as an
abandonment of the contract by DDA, he shall have no claim to payment of any
compensation on account of any profit or advantage which he might have derived
from the execution of the work in full but which he could not derive in consequence
of the abandonment.  He shall, however, be entitled to such compensation, as the
Engineer-in-Charge may consider reasonable, in respect of salaries and/or wages paid
by him to his employees and labour at site, remaining idle in consequence adding to
the total thereof 2% to cover indirect expenses of the contractor provided the
contractor submits his claim supported by details to the Engineer-in-Charge within 30
days of the expiry of the period of 3 months.

Provided, further, that the contractor shall not be entitled to claim any compensation
from DDA for the loss suffered by him on account of delay by DDA in the supply of
materials in schedule ‘B’ where such delay is covered by difficulties relating to the
supply of wagons, force Measure including non-allotment of such materials by
controlling authorities, acts of God, acts of enemies of the state/country or any
reasonable cause beyond the control of the DDA.

CLAUSE 16
Action in case Work not done as per Specifications
All works under or in course of execution or executed in pursuance of the contract shall at all
times be open and accessible to the inspection and supervision of the Engineer-in-Charge, his
authorized subordinates in charge of the work and all the superior officers, Officers from
Quality Assurance Cell of  DDA or any organization engaged by the DDA for Quality
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assurance  and of the Chief Technical Examiner’s Office, and the contractor shall, at all
times, during the usual working hours and at all other times at which reasonable notice of the
visit of such officers has been given to the contractor, either himself be present to receive
orders and instructions or have a responsible agent duly accredited in writing, present for that
purpose.  Orders given to the Contractor’s agent shall be considered to have the same force as
if they had been given to the contractor himself.

If it shall appear to the Engineer-in-Charge or his authorized subordinates in-charge of the
work or to the Chief Engineer in charge of Quality Assurance or his subordinate officers or
the officers of organization engaged by the department for Quality Assurance or to Chief
Technical Examiner or his subordinate officers, that any work has been executed with
unsound, imperfect, or unskillful workmanship, or with materials or articles provided by him
for the execution of the work which are unsound or of a quality inferior to that contracted or
otherwise not in accordance with the contract the contractor shall, on demand in writing
which shall be made within twelve months (Four Months in case of work costing Rs 10 lakhs
and below except road work) of the completion of the work from the Engineer-in-Charge
specifying the work, materials or articles complained of notwithstanding that the same may
have been passed, certified and paid for forthwith rectify, or remove and reconstruct the work
so specified

In whole or in part, as the case may require or as the case may be, remove the materials or
articles so specified and provide other proper and suitable materials or articles at his own
charge and cost.  In the event of the failing to do so within a period specified by the Engineer-
in-Charge in his demand aforesaid, then the contractor shall be liable to pay compensation at
the same rate as under clause 2 of the contract (for non-completion of the work in time) for
this default.

In such case the Engineer-in-Charge may not accept the item of work at the rates applicable
under the contract but may accept such items at reduced rates as the  authority specified in
Schedule F  may consider reasonable during the preparation of on account bills or final bill if
the item is so acceptable without detriment to the safety and utility of the item and the
structure or he may reject the work outright without any payment and/or get it and other
connected and incidental items rectified, or removed and re-executed at the risk and cost of
the contractor.  Decision of the Engineer-in-Charge to be conveyed in writing in respect of
the same will be final and binding on the contractor.

CLAUSE 17

Contractor Liable for Damages, defects during maintenance period
If the contractor or his working people or servants shall break, deface, injure or destroy any
part of building in which they may be working, or any building, road, road kerb, fence,
enclosure, water pipe, cables, drains, electric or telephone post or wires, trees, grass or
grassland, or cultivated ground contiguous to the premises on which the work or any part is
being executed, or if any damage shall happen to the work while in progress, from any cause
whatever or if any defect, shrinkage or other faults appear in the work within twelve months
(Four Months in the case of work costing Rs. Ten lakhs and below accept road work) after a
certificate final or otherwise of its completion shall have been given by the Engineer-in-
Charge as aforesaid arising out of defect or improper materials or workmanship the
contractor shall upon receipt of a notice in writing on that behalf make the same good at his
own expense or in default the Engineer-in-Charge cause the same to be made good by other
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workmen and deduct the expense from any sums that may be due or at any time thereafter
may become due to the contractor, or from his security deposit or the proceeds of sale thereof
or of a sufficient portion thereof.  The security deposit of the contractor shall not be refunded
before the expiry of twelve months ( Four Months in the case of works costing 10 lakhs and
below except road work) after the issue of the certificate final or otherwise, of completion of
work, or till the final bill has been prepared and passed whichever is later.  Provided that in
the case of road work if in the opinion of the Engineer-in-Charge, half of the security deposit
is sufficient, to meet all liabilities of the contractor under this contract, half of the security
deposit will be refundable after Four Months and the remaining half after twelve months of
the issue of the said certificate of completion or till the final bill has been prepared and
passed whichever is later.

In case of Maintenance and Operation works of E&M services, the security deposit deducted
from contractors shall be refunded within Four Months from the date of final payment or
within Four Months from the date of completion of the maintenance contract whichever is
earlier.

CLAUSE 18
Contractor to Supply Tools & Plants etc.
The contractor shall provide at his own cost all materials (except such special materials, if
any, as may in accordance with the contract be supplied from the Engineer-in-Charge’s
stores), machinery, tools and plants as specified in schedule F. In addition to this, appliances,
implements, other plants, ladders, cordage, tackle, scaffolding and temporary works required
for the proper execution of the work, whether original, altered or substituted and whether
included in the specifications or other documents forming part of the contract or referred to in
these conditions or not, or which may be necessary for the purpose of satisfying or complying
with the requirements of the Engineer-in-Charge as to any matter as to which under these
conditions he is entitled to be satisfied or which he is entitled to require together with carriage
there for to and from the work.  The contractor shall also supply without charge the requisite
number of persons with the means and materials, necessary for the purpose of setting out
works, and counting, weighing and assisting the measurement for examination at any time
and from time to time of the work or materials.  Failing his so doing the same may be
provided by the Engineer-in-Charge at the expense of the contractor and the expenses may be
deducted, from any money due to the contractor, under this contract or otherwise and/or from
his security deposit or the proceeds of sale thereof, or a sufficient portions thereof.

CLAUSE 18A
Recovery of Compensation paid to Workmen
In every case in which by virtue of the provisions sub-section (1) of Section 12, of the
Workmen’s Compensation Act, 1923, DDA is obliged to pay compensation to a workman
employed by the contractor, in execution of the works, DDA will recover from the contractor,
the amount of the compensation so paid; and, without prejudice to the rights of the DDA
under sub-section (2) of Section 12, of the said Act, DDA shall be at liberty to recover such
amount or any part thereof by deducting it from the security deposit or from any sum due by
DDA to the contractor whether under this contract or otherwise.  DDA shall not be bound to
contest any claim made against it under sub-section (1) Section 12, of the said Act, except on
the written request of the contractor and upon his giving to DDA full security for all costs for
which DDA might become liable in consequence of contesting such claim.
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CLAUSE 18B
Ensuring Payment and Amenities to Workers if Contractor fails
In every case in which by virtue of the provisions of the Contract Labour (Regulation and
Abolition) Act, 1970, and of the Contract Labour (Regulation and Abolition) Central Rules,
1971, DDA is obliged to pay any amounts of wages to a workman employed by the
contractor in execution of the works, or to incur any expenditure in providing welfare and
health amenities required to be provided under the above said Act and the rules under Clause
19H or under the Contractor’s Labour Regulations, or under the Rules framed by Govt. from
time to time for the protection of health and sanitary arrangements for workers employed by
DDA & its  Contractors. DDA will recover from the contractor, the amount of wages so paid
or the amount of expenditure so incurred; and without prejudice to the rights of the DDA
under sub-section (2) of Section 20, and sub-section (4) of Section 21, of the Contract Labour
(Regulation and Abolition) Act, 1970, DDA shall be at liberty to recover such amount or any
part thereof by deducting it from the security deposit or from any sum due by DDA to the
contractor whether under this contract or otherwise DDA shall not be bound to contest any
claim made against it under sub-section (1) of Section 20, sub-section (4) of Section 21, of
the said Act, except on the written request of the contractor and upon his giving to the DDA
full security for all costs for which DDA might become liable in contesting such claim.

CLAUSE 19
Labour Laws to be complied by the Contractor
The contractor shall obtain a valid license under the Contract Labour (R&A) Act 1970, and
the Contract Labour (Regulation and Abolition) Central Rules 1971, before the
commencement of the work, and continue to have a valid license until the completion of the
work.  The contractor shall also abide by the provisions of the Child Labour (Prohibition and
Regulation) Act, 1986.
The contractor shall also comply with the provisions of the building and other Construction
Workers (Regulation of Employment & Conditions of Service) Act, 1996 and the building
and other Construction Workers Welfare Cess Act, 1996.
Any failure to fulfill these requirements shall attract the penal provisions of this contract
arising out of the resultant non-execution of the work.

CLAUSE 19 (SPECIAL CONDITION)
The contractor shall ensure the registration of all the eligible workers (inclusive of those of
sub-contractors and petty contractors) with Delhi Building & other Construction Workers
Welfare Board.
CLAUSE 19A
No labour below the age of fourteen years shall be employed on the work.

CLAUSE 19B
Payment of Wages
i) The contractor shall pay to labour employed by him either directly or through sub-

contractors, wages not less than fair wages as defined in the Contractor’s Labour
Regulations or as per the provisions of the Contract Labour (Regulation and
Abolition) Act 1970 and the contract Labour (Regulation and Abolition) Central
Rules, 1971, wherever applicable.

ii) The contractor shall, notwithstanding the provisions of any contract to the contrary,
cause to be paid fair wage to labour indirectly engaged on the work, including any



Delhi Development Authority

A……………………………
C……………………………
D……………………………
OW………………………… JE(T)                                               AE(P)

55

labour engaged by his sub-contractors in connection with the said work, as if the
labour had been immediately employed by him.

iii) In respect of all labour directly or indirectly employed in the works for performance
of the contractor’s part of this contract, the contractor shall comply with or cause to be
complied with the Central Public Works Department contractor’s Labour Regulations
made by Government from time to time in regard to payment of wages, wage period,
deductions from wages recovery of wages not paid and deductions un-authorizedly
made, maintenance of wage books or wage slips, publication of scale of wages and
other terms of employment, inspection and submission of periodical returns and all
other matters of the like nature or as per the provisions of the Contract Labour
(Regulation and Abolition) Act 1970, and the Contract Labour (Regulation and
Abolition) Central Rules, 1971, wherever applicable.

iv)  (a) The Engineer-in-Charge concerned shall have the right to deduct from the moneys
due to the contractor any sum required or estimated to be required for making good
the loss suffered by a worker or workers by reason of non-fulfillment of the
conditions of the contract for the benefit of the workers, non-payment of wages or of
deductions made from his or their wages which are not justified by their terms of the
contract or non-observance of the Regulations.

(b)  Under the provision of Minimum Wages (Central) Rules 1950, the contractor is bound
to allow to the labours directly or indirectly employed in the works one day rest for 6
days continuous work and pay wages at the same rate as for duty.  In the event of
default, the Engineer-in-Charge shall have the right to deduct the sum or sums not
paid on account of wages for weekly holidays to any labours and pay the same to the
persons entitled thereto from any money due to the contractor by the Engineer-in-
Charge concerned.

In the case of Union Territory of Delhi, however, as the all inclusive minimum daily
wages fixed under Notification of the Delhi Administration
No.F.12(162)MWO/DAB/43884-91, dated 31.12.1979 as amended from time to time
are inclusive of wages for the weekly day of rest, the question of extra payment for
weekly holiday would not arise.

v) The contractor shall comply with the provisions of the Payment of Wages Act, 1936,
Minimum Wages Act, 1948, Employees Liability Act, 1938, Workmen’s
Compensation Act, 1923, Industrial Disputes Act, 1947, Maternity Benefits the
modifications thereof or any other laws relating thereto and the rules made there
under from time to time.

vi) The contractor shall indemnify and keep indemnified DDA against payments to be
made under and for the observance of the laws aforesaid and the Contractor’s Labour
Regulations without prejudice to his right to claim indemnify from his sub-
contractors.

vii) The laws aforesaid shall be deemed to be a part of this contract and any breach thereof
shall be deemed to be a breach of this contract.

viii) Whatever is the minimum wage for the time being, or if the wage payable is higher
than such wage, such wage shall be paid by the contractor to the workmen directly
without the intervention of Jamadar and that Jamadar shall not be entitled to deduct or
recover any amount from the minimum wage payable to the workmen as and by way
of commission or otherwise.
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ix) The contractor shall ensure that no amount by way of commission or otherwise is
deducted or recovered by the Jamadar from the wage of workmen.

CLAUSE 19C
In respect of all labour directly or indirectly employed in the work for the performance of the
contractor’s part of this contract, the contractor shall at his own expense arrange for the safety
provisions as per Safety Code framed from time to time and shall at his own expense provide
for all facilities in connection therewith.  In case the contractor fails to make arrangement and
provide necessary facilities as aforesaid, he shall be liable to pay a penalty of Rs.200/- for
each default and in addition the Engineer-in-Charge shall be at liberty to make arrangement
and provide facilities as aforesaid and recover the costs incurred in that behalf from the
contractor.

CLAUSE 19D
The contractor shall submit by the 4th and 19th of every month, to the Engineer-in-Charge a
true statement showing in respect of the second half of the preceding month and the first half
of the current month respectively :

1) the number of labours employed by him on the work.

2) their working hours

3) the wages paid to them

4) the accidents that occurred during the said fortnight showing the circumstances under
which they happened and the extent of damage and injury caused by them, and

5) the number of female workers who have been allowed maternity benefit according to
Clause 19F and the amount paid to them.

Failing which the contractor shall be liable to pay to DDA, a sum not exceeding Rs.200/- for
each default or materially incorrect statement.  The decision of the Engineer in charge shall
be final in deducting from any bill due to the contractor the amount levied as fine and be
binding on the contractor.

CLAUSE 19E
In respect of all labour directly or indirectly employed in the works for the performance of
the contractor’s part of this contract, the contractor shall comply with or cause to be complied
with all the rules framed by Govt. from time to time for the protection of health and sanitary
arrangements for workers employed by the DDA and its contractors.

CLAUSE 19F
Leave and pay during leave shall be regulated as follows:

1. Leave:

i) in the case of delivery – maternity leave not exceeding 8 weeks, 4 weeks up to
and including the day of delivery and 4 weeks following that day,

ii) in the case of miscarriage – up to 3 weeks from the date of miscarriage.

2. Pay:
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i) in the case of delivery – leave pay during maternity leave will be at the rate of
the women’s average daily earnings, calculated on total wages earned on the
days when full time work was done during a period of three months
immediately preceding the date on which she gives notice that she expects to
be confined or at the rate of Rupee one only a day whichever is greater.

ii) In the case of miscarriage – leave pay at the rate of average daily earning
calculated on the total wages earned on the days when full time work was
done during a period of three months immediately preceding the date of such
miscarriage.

3. Conditions for the grant of Maternity Leave:
No maternity leave benefit shall be admissible to a woman unless she has been
employed for a total period of not less than Four Months immediately preceding the
date on which she proceeds on leave.

4. The contractor shall maintain a register of Maternity (Benefit) in the Prescribed Form
as shown in appendix-I and II, and the same shall be kept at the place of work.

CLAUSE 19G
In the event of the contractor(s) committing a default or breach of any of the provisions of
the, Contractor’s Labour Regulations and Model Rules for the protection of health and
sanitary arrangements for the workers as amended from time to time or furnishing any
information or submitting or filing and statement under the provisions of the above
Regulations and Rules which is materially incorrect, he/they shall, without prejudice to any
other liability, pay to the DDA a sum not exceeding Rs.200/- for every default, breach or
furnishing, making, submitting, filing such materially incorrect statements and in the event of
the contractor(s) defaulting continuously in this respect, the penalty may be enhanced to
Rs.200/- per day for each day of default subject to a maximum of 5 percent of the estimated
cost of the work put to tender.  The decision of the Engineer-in-Charge shall be final and
binding on the parties.

Should it appear to the Engineer-in-Charge that the contractor(s) is/are not properly observing
and complying with the provisions of the  Contractor’s Labour Regulations and Model Rules
and the provisions of the Contract Labour (Regulation and Abolition) Act 1970, and the
Contract Labour (R&A) Central Rules 1971, for the protection of health and sanitary
arrangements for work people employed by the contractor(s) (hereinafter referred as “the said
Rules”) the Engineer-in-Charge shall have power to give notice in writing to the contractor(s)
requiring that the said Rules be complied with and the amenities prescribed therein be
provided to the work people within a reasonable time to be specified in the notice.  If the
contractor(s) shall fail within the period specified in the notice to comply with and/observe
the said Rules and to provide the amenities to the work people as aforesaid, the Engineer-in-
Charge shall have the power to provide the amenities hereinbefore mentioned at the cost of
the contractor(s).  The contractor(s) shall erect, make and maintain at his/their own expense
and to approved standards all necessary huts and sanitary arrangements required for his/their
work people on the site in connection with the execution of the works, and if the same shall
not have been erected or constructed, according to approved standards, the Engineer-in-
Charge shall have power to give notice in writing to the contractor(s) requiring that the said
huts and sanitary arrangements be remodeled and/or reconstructed according to approved
standards, and if the contractor(s) shall fail to remodel or reconstruct such huts and sanitary
arrangements according to approved standards within the period specified in the notice, the
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Engineer-in-Charge shall have the power to remodel or reconstruct such huts and sanitary
arrangements according to approved standards at the cost of the contractor(s).

CLAUSE 19H
The contractor(s) shall at his/their own cost provide his/their labour with a sufficient number
of huts (hereinafter referred to as the camp) of the following specifications on a suitable plot
of land to be approved by the Engineer-in-Charge.

i)       (a) The minimum height of each hut at the eaves level shall be 2.10m (7 ft) and the
floor area to be provided with be at the rate of 2.7 sq.m (30 sq.ft.) for each
member of the worker’s family staying with the labourer.

(b) The contractor(s) shall in addition construct suitable cooking places having a
minimum area of 1.80m x 1.50m (6’x5’) adjacent to the hut for each family.

(c) The contractor(s) shall also construct temporary latrines and urinals for the use of
the labours each on the scale of not less than four per each one hundred of the
total strength, separate latrines and urinals being provided for women.

(d) The contractor(s) shall construct sufficient number of bathing and washing
places, one unit for every 25 persons residing in the camp.  These bathing and
washing places shall be suitably screened.

ii)      (a) All the huts shall have walls of sun-dried or burnt-bricks laid in mud mortar or
other suitable local materials as may be approved by the Engineer-in-Charge.  In
case of sum-dried bricks, the walls should be plastered with mud gobri on both
sides.  The floor may be kutcha but plastered with mud gobri and shall be at least
15 cm (6”) above the surrounding ground.  The roofs shall be laid with thatch or
any other materials as may be approved by the Engineer-in-Charge and the
contractor shall ensure that throughout the period of their occupation the roofs
remain water-tight.

(b) The contractor(s) shall provide each hut with proper ventilation.

(c) All doors, windows, and ventilators shall be provided with suitable leaves for
security purposes.

(d) There shall be kept an open space of at least 7.2m (8 yards) between the rows of
huts which may be reduced to 6m (20 ft.) according to the availability of site with
the approval of the Engineer-in-Charge.  Back to back construction will be
allowed.

iii) Water supply –The contractor(s) shall provide adequate supply of water for the use of
labourers.  The provisions shall not be less than Onegallons of pure and wholesome
water per head per day for drinking purposes and three gallons of clean water per head
per day for bathing and washing purposes. Where piped water supply is available,
supply shall be at stand posts and where the supply is from wells or river, tanks which
may be of metal or masonry, shall be provided.  The contractor(s) shall also at his/their
own cost make arrangements for laying pipe lines for water supply to his/their labour
camp from the existing mains wherever available, and shall pay all fees and charges
therefore.

iv) The site selected for the camp shall be high ground, removed from jungle.

(v) Disposal of Excreta- The contractor(s) shall make necessary arrangements for the
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disposal of excreta from the latrines by trenching or incineration which shall be
according to the requirements laid down by the Local Health Authorities.  If trenching
or incineration is not allowed, the contractor(s) shall make arrangements for the
removal of the excreta through the Municipal Committee/ authority and inform it about
the number of labourers employed so that arrangements may be made by such
Committee/authority for the removal of the excreta.  All charges on this account shall
be borne by the contractor and paid direct by him to the Municipality/ authority.  The
contractor shall provide one sweeper for every eight seats in case of dry system.

(vi) Drainage- The contractor(s) shall provide efficient arrangements for draining away
sludge water so as to keep the camp neat and tidy.

(vii) The contractor(s) shall make necessary arrangements for keeping the camp area

sufficiently lighted to avoid accidents to the workers.

(viii) Sanitation-The contractor(s) shall make arrangements for conservancy and sanitation
in the labour camps according to the rules of the Local Public Health and Medical
Authorities.

CLAUSE 19 I
The Engineer-in-Charge may require the contractor to dismiss or remove from the site of the
work any person or persons in the contractors’ employ the work who may be incompetent or
misconduct himself and the contractor shall forthwith comply with such requirements. In
respect of maintenance / repair of renovation works etc. where the labour have an easy access
to the individual houses, the contractor shall issue identity cards to the labourers, whether
temporary or permanent and he shall be responsible for any untoward action on the part of
such labour.  AE/JE will display a list of contractors working in the colony / blocks on the
notice board in the colony and also at the service center, to apprise the residents about the
same.
CLAUSE 19J
It shall be the responsibility of the contractor to see that the building under construction is not
occupied by and body un-authorized during construction, and is handed over to the Engineer-
in-Charge with vacant possession of complete building.  If such building though completed is
occupied illegally, then the Engineer-in-Charge shall have the option to refuse to accept the
said building/buildings in that position.  Any delay in acceptance on this account will be
treated as the delay in completion and for such delay a levy up to 5% of tendered value of
work may be imposed by the SE whose decision shall be final both with regard to the
justification and quantum and be binding on the contractor.

However, the Superintending Engineer, through a notice, may require the contractor to
remove the illegal occupation any time on or before construction and delivery.

CLAUSE 19K
Employment of skilled/semi skill worker
The contractor shall, at all stages of work, deploy skilled/semiskilled tradesmen who are
qualified and possess certificate in particular trade from CPWD Training Institute/Industrial
Training Institute/National Institute of construction Management and Research
(NICMAR)/National Academy of Construction, CIDC or any similar reputed and recognized
Institute mangled/ certified by State/Central Government.  The number of such qualified
tradesmen shall not be less than 20% of total skilled/semi skilled workers required in each
trade at any stage of work. The contractor shall submit number of man days required in
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respect of each trade, its scheduling and the list of qualified tradesmen along with requisite
certificate from recognized Institute to Engineer in charge for approval.  Notwithstanding
such approval, if the tradesmen are found to have inadequate skill to execute the work of
respective trade, the contractor shall substitute such tradesmen within Onedays of written
notice from Engineer-in-Charge.  Failures on the part of contractor to obtain approval of
Engineer-in-Charge or failure to deploy qualified tradesmen will attract a compensation to be
paid by contractor at the rate of Rs.100 per such tradesman per day.  Decision of Engineer in
Charge as to whether particular tradesman possesses requisite skill and amount of
compensation in case of default shall be final and binding.
Provided always, that the provisions of this clause shall not be applicable for works with
estimated cost put to tender being less than Rs.5 crores.

CLAUSE 20
Minimum Wages Act to be complied with
The contractor shall comply with all the provisions of the Minimum Wages Act, 1948, and
Contract Labour (Regulation and Abolition) Act, 1970, amended from time to time and rules
framed there under and other labour laws affecting contract labour that may be brought into
force from time to time.

CLAUSE 21
Work not to be sublet.  Action in case of insolvency
The contractor shall not assign or sublet without the written approval of the Engineer-in-
Charge.  And if the contractor shall assign or sublet this contract, or attempt to do so, or
become insolvent or commence any insolvency proceedings or make any composition with
his creditors or attempt to do so, or if any bribe, gratuity, gift, loan, perquisite, reward or
advantage pecuniary or otherwise, shall either directly or indirectly, be given, promised or
offered by the contractor, or any of his servants or agent to any public office or person in the
employ of Govt. in any way relating to his office or employment, or if any such officer or
person shall become in any way directly or indirectly interested in the contract, the Engineer-
in-Charge on behalf of the DDA shall have power to adopt the course specified in Clause 3
hereof in the interest of DDA and in the event of such course being adopted, the
consequences specified in the said Clause 3 shall ensue.

CLAUSE 22

All sums payable by way of compensation under any of these conditions shall be considered
as reasonable compensation to be applied to the use of DDA without reference to the actual
loss or damage sustained and whether or not any damage shall have been sustained.

CLAUSE 23

Changes in firm’s Constitution to be intimated
Where the contractor is a partnership firm, the previous approval in writing of the Engineer-
in-Charge shall be obtained before any change is made in the constitution of the firm.  Where
the contractor is an individual or a Hindu undivided family business concern such approval as
aforesaid shall likewise be obtained before the contractor enters into any partnership
agreement where under the partnership firm would have the right to carry out the works
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hereby undertaken by the contractor.  If previous approval as aforesaid is not obtained, the
contract shall be deemed to have been assigned in contravention of Clause 21 hereof and the
same action may be taken, and the same consequences shall ensue as provided in the said
Clause 21.

CLAUSE 24
All works to be executed under the contract shall be executed under the direction and subject
to the approval in all respects of the Engineer-in-Charge who shall be entitled to direct at
what point or points and in what manner they are to be commenced, and from time to time
carried on.

CLAUSE 25
Settlement of Disputes & Arbitration
(A) Except where otherwise provided in the contract, all questions and disputes relating to

the meaning of the specifications, design, drawings and instructions herein before
mentioned and as to the quality of workmanship or materials used on the work or as to
any other question, claim, right, matter or thing whatsoever in any way arising out of
or relating to the contract, designs, drawings, specifications, estimates, instructions,
orders or these conditions or otherwise concerning the works or the execution or
failure to execute the same whether arising during the progress of the work or after
the cancellation, termination, completion or abandonment thereof shall be dealt with
as mentioned hereinafter.

I) If the contractor considers any work demanded of him to be outside the requirements
of the contract, or disputes any drawings, record or decision given in writing by the
Engineer-in-Charge on any matter in connection with or arising out of the contract or
carrying out of the work, to be unacceptable, he shall promptly within 15 days request
the Superintending Engineer in writing for written instruction or decision. Thereupon
the Superintending engineer shall give his written instructions or decision within a
period of Four Months from the receipt of the contractor’s letter.

If the Superintending Engineer fails to give his instructions or decision in writing
within the aforesaid period or if the contractor is dissatisfied with the instructions or
decision of the Superintending Engineer, the contractor may, within 15 days of the
receipt of Superintending Engineer’s decision appeal to the Chief Engineer who shall
afford an opportunity to the contractor to be heard, if the latter so desires, and to offer
evidence in support of his appeal. The chief Engineer shall give his decision within 30
days of receipt of the Contractor’s Appeal.  If the contractor is dissatisfied with this
decision, the contractor shall within a period of 30 days from receipt of the decision,
give notice to the Engineer Member for appointment of Arbitrator, failing which, the
said decision shall be final, binding and conclusive and not referable to adjudication
by the Arbitrator.

ii) Except where the decision has become final, binding and conclusive in terms of Sub
Para (i) above disputes or difference shall be referred for adjudication through
arbitration by a Sole Arbitrator who shall be a technical person having the knowledge
and experience of the trade, appointed by the Engineer Member, DDA.  It will be no
objection to any such appointment that the arbitrator so appointed is a DDA employee
that he had to deal with the matter to which the contract relates and that in the course
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of his duties as DDA employee, he has expressed his views in all or any of the matter
in dispute of difference.  If the arbitrator so appointed is unable or unwilling to act or
resigns his appointment or vacates his office due to any reason whatsoever, another
sole arbitrator shall be appointed in the manner aforesaid.  Such person shall be
entitled to proceed with the reference from the stage at which it was left by his
predecessor.

It is a term of this contract that the party invoking arbitration shall give a list of
disputes with amounts claimed in respect of each such dispute along with the notice
for appointment of arbitrator and giving reference to the rejection by the Chief
Engineer of the appeal.

It is also a term of this contract that no person other than a person appointed by the
Engineer Member, DDA, as aforesaid, should act as arbitrator and, if, for any reason
that is not possible; the matter shall not be referred to arbitration at all. It is also a
term of this contract that if the contractor does not make any demand for appointment
of arbitrator in respect of any claims in writing as aforesaid within 120 days of
receiving the intimation from the Engineer-in-Charge that the final bill is ready for the
payment, the claim of the contractor shall be deemed to have been waived and
absolutely barred and the DDA shall be discharged and released of all liabilities under
the contract in respect of these claims.

The arbitration shall be conducted in accordance with the provisions of the Arbitration
and Conciliation Act, 1996 (26 of 1996) or any statutory modifications or re-
enactment thereof and the rules made there under and for the time being in force shall
apply to the arbitration proceeding under this clause.

It is also a term of this contract that the arbitrator shall adjudicate on only such
disputes as are referred to him by the appointing authority and give separate award
against each dispute and claim referred to him and, in all cases, where the total
amount of the claims by any party exceeds Rs.1, 00,000/-, the arbitrator shall give
reasons for the award.

It is also a term of the contract that if any fees are payable to the arbitrator, these shall
be paid equally by both the parties.

It is also a term of the contract that the arbitrator shall be deemed to have entered on
the reference on the date he issues the notice to both the parties calling them to submit
their statement of claims and counter statement of claims.  The venue of the
arbitration shall be such place as may be fixed by the arbitrator in his sole discretion.
The fees, if any, of the arbitrator, shall, if required, to be paid before the award is
made and published, be paid half and half by each of the parties.  The cost of the
reference and of the award (including the fees, if any, of the arbitrator) shall be in the
discretion of the arbitrator who may direct to any by whom and in what manner, such
costs or any part thereof shall be paid and fix or settle the amount of costs to be so
paid.
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(B)     The Decision of the Superintending Engineer regarding the quantum of reduction as
well as justification thereof in respect of rates for sub standard work which may be
decided to be accepted will be final and could not be open to Arbitration.

CLAUSE 26
Contractor to indemnify Govt. against Patent Rights
The contractor shall fully indemnify and keep indemnified the DDA against and action, claim
or proceeding relating to infringement or use of any patent or design or any alleged patent or
design rights and shall pay any royalties which may be payable in respect of any article or
part thereof included in the contract.  In the event of any claims made under or action brought
against DDA in respect of any such matters as aforesaid, the contractor shall be immediately
notified thereof and the contractor shall be at liberty, at his own expense, to settle any dispute
or to conduct any litigation that may arise there from, provided that the contractor shall not be
liable to indemnify the DDA if the infringement of the patent or design or any alleged patent
or design right is the direct result of an order passed by the Engineer-in-Charge in this behalf.

CLAUSE 27 DELETED

CLAUSE 28
Action where no Specifications are specified
In the case of any class of work for which there is no such specifications as referred to in
Clause 11, such work shall be carried out in accordance with the Bureau of Indian Standards
Specifications.  In case there are no such specifications in Bureau of Indian Standards, the
work shall be carried out as per manufacturer’s specifications, if not available then as per
District Specifications.  In case there are no such specifications as required above, the work
shall be carried out in all respects in accordance with the instructions and requirements of the
Engineer-in-Charge.

CLAUSE 29
With-holding and lien in respect of sums due from contractor
1. Whenever any claim or claims for payment of a sum of money arises out of or under

the contract or against the contractor, the Engineer-in-Charge or the DDA shall be
entitled to withhold and also have a lien to retain such sum or sums in whole or in part
from the security, if any deposited by the contractor and for the purpose aforesaid, the
Engineer-in-Charge or the DDA shall be entitled to withhold the security deposit, if
any, furnished as the case may be and also have a lien over the same pending
finalization or adjudication of any such claim.  In the event of the security being
insufficient to cover the claimed amount or amounts or if no security has been taken
from the contractor, the Engineer-in-Charge or the DDA shall be entitled to withhold
and have a lien to retain to the extent of such claimed amount or amounts referred to
above, from any sum or sums found payable or which may at any time thereafter
become payable to the contractor under the same contract or any other contract with
the Engineer-in-charge of the government or any contracting person through the
Engineer-in-charge pending finalization of adjudication of any such claim.
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It is an agreed term of the contract that the sum of money or moneys so withheld or
retained under the lien referred to above by the Engineer-in-Charge or DDA will be
kept withheld or retained as such by the Engineer-in-Charge or DDA till the claim
arising out of or under the contract is determined by the arbitrator (if the contract is
governed by the arbitration clause) by the competent court, as the case may be and
that the contractor will have no claim for interest or damages whatsoever on any
account in respect of such withholding or retention under the lien referred to above
and duly notified as such to the contractor.  For the purpose of this clause, where the
contractor is a partnership firm or a limited company, the Engineer-in-Charge or the
DDA shall be entitled to withhold and also have a lien to retain towards such claimed
amount or amounts in whole or in part from any sum found payable to any partner/
limited company as the case may be, whether in his individual capacity or otherwise.

2. DDA shall have the right to cause an audit and technical examination of the works
and the final bills of the contractor including all supporting vouchers, abstract, etc., to
be made after payment of the final bill and if as a result of such audit and technical
examination any sum is found to have been overpaid in respect of any work done by
the contractor under the contract or any work claimed to have been done by him under
the contract and found not to have been executed, the contractor shall be liable to
refund the amount of over payment and it shall be lawful for DDA to recover the
same from him in the manner prescribed in sub clause (i) of this clause or in any other
manner legally permissible; and it it is found that the contractor was paid less than
what was due to him under the contract in respect of any work executed by him under
it, the amount of such under payment shall be duly paid by DDA to the contractor,
with any interest thereon whatsoever.

Provided that the DDA shall not be entitled to recover any sum overpaid, nor the
contractor shall be entitled to payment or any sum paid short where such payment has
been agreed upon between the Superintending Engineer or Executive Engineer on the
one hand and the contractor on the other under any term of the contract permitting
payment for work after assessment by the Superintending Engineer or Executive
Engineer.

CLAUSE 29A
Lien in respect of claims in other Contracts
Any sum of money due and payable to the contractor (including the security deposit
returnable to him) under the contract may be withheld or retained by way of lien by the
Engineer-in-Charge or the DDA any other contracting person or persons through Engineer-
in-Charge against any claim of the Engineer-in-Charge or DDA or such other person or
persons in respect of payment of a sum of money arising out of or under any other contract
made by the contractor with the Engineer-in-Charge or the DDA or with such other person or
persons.

It is an agreed term of the contract that the sum of money so withheld or retained under this
clause by the Engineer-in-Charge or the DDA will be kept withheld or retained as such by the
Engineer-in-Charge or the DDA or till his claim arising out of the same contract or any other
contract is either mutually settled or determined by the arbitration clause or by the competent
court, as the case may be and that the contractor shall have no claim for interest or damages
whatsoever on this account or on any other ground in respect of any sum of money withheld
or retained under this clause and duly notified as such to the contractor.
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CLAUSE 30- DELETED

CLAUSE 31
Unfiltered water supply
The contractor(s) shall make his/their own arrangements for water required for the work and
nothing extra will be paid for the same.  This will be subject to the following conditions:

560That the water used by the contractor(s) shall be fit for construction purposes to the
satisfaction of the Engineer-in-Charge.

ii) The Engineer-in-Charge shall make alternative arrangements for supply of water at
the risk and cost of contractor(s) if the arrangements made by the contractor(s) for
procurement of water are in the opinion of the Engineer-in-Charge, unsatisfactory.

CLAUSE 31A DELETED

CLAUSE 32 DELETED

CLAUSE 33 DELETED

CLAUSE 34 DELETED

CLAUSE 35

Condition relating to use of asphalting materials
(i) The Contractor undertakes to make arrangements for the supervision of the works by the

firms supplying the tar or bitumen used.

(ii) The Contractor shall collect the total quantity of tar or bitumen required for the work as per
standard formula before the process of painting is started and shall hypothecate it to the
Engineer-in-Charge. If any bitumen or tar remains unused on completion of the work on
account of lesser use of material in actual execution for reason other than authorized changes
of specification and abandonment of portion of work, a corresponding deduction equivalent to
the cost of unused materials as determined by the Engineer-in-Charge shall be made and
material returned to the Contractors. Although the material are hypothecated to D.D.A. the
Contractors under takes the responsibility for their proper watch, safe custody and protection
against all risk. The material shall not be removed from site of work without the consent of
the Engineer-in-Charge in writing.

(iii) The Contractor shall be responsible for rectifying defects noticed within a year from the date
of completion of the work. The Security Deposit relating to an asphalting work shall be
refunded after the expiry of this period.

CLAUSE 36
Employment of Technical Staff and employees
(i) Contractors Superintendence, Supervision, Technical Staff & Employees
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The contractor shall provide all necessary superintendence during execution of the
work and all along thereafter as may be necessary for proper fulfilling of the
obligations under the contract.

The contractor shall immediately after receiving letter of acceptance of the tender and
before commencement of the work, intimate in writing to the Engineer-in-Charge the
name(s), qualifications, experience, age, address(s) and other particulars along with
certificates, of the principal technical representative to be in charge of the work  and
other technical representative(s) who will be supervising the work. Minimum
requirement of such technical representative(s) and their qualifications and experience
shall not be lower than specified in Schedule ‘F’.  The Engineer-in-Charge shall
within 3 days of receipt of such communication intimate in writing his approval or
otherwise of such a representative(s) to the contractor.  Any such approval may at any
time be withdrawn and in case of such withdrawal, the contractor shall appoint
another such representative(s) according to the provisions of this clause.  Decision of
the tender accepting authority shall be final and binding on the contractor in this
respect.  Such a principal technical representative and other technical representative(s)
shall be appointed by the contractor soon after receipt of the approval from Engineer-
in-Charge and shall be available at site before start of work.

All the provisions applicable to the principal technical representative under the Clause
will also be applicable to other technical representative(s) The principal technical
representative and other technical representative(s) shall be present at the site of work
for supervision at all times when any construction activity is in progress and also
present himself/themselves, as required, to the Engineer-in-Charge and/or his
designated representative, to take instructions.  Instructions given to the principal
technical representative or other technical representative(s) shall be deemed to have
the same force as if these have been given to the contractor.  The principal technical
representative and other technical representative(s) shall be actually available at site
fully during all stages of execution of work, during recording/checking/ test checking
of measurements of works and whenever so required by the Engineer-in-Charge and
shall also note down instructions conveyed by the Engineer-in-Charge or his
designated representative(s) in the site order book and shall affix his/their signature in
token of noting down the instructions and in token of acceptance of
measurements/checked measurement/ test checked measurements.  The
representative(s) shall not look after any other work.  Substitutes, duly approved by
Engineer-in-Charge of the work in similar manner as aforesaid shall be provided in
event of absence of any of the representative(s) by more than Onedays.

If the Engineer-in-Charge, whose decision in this respect is final and binding on the
contractor, is convinced that no such technical representative(s) is/are effectively
appointed or is/are effectively attending or fulfilling the provision of this clause, a
recovery (non-refundable) shall be effected from the contractor as specified in
Schedule ‘F’ and the decision of the Engineer-in-Charge as recorded in the site order
book and measurement recorded checked/test checked in Measurement Books shall be
final and binding on the contractor.  Further if the contractor fails to appoint suitable
technical Principal technical representative and/or other technical representative(s)
and if such appointed persons are not effectively present or are absent by more than
Onedays without duly approved substitute or do not discharge their responsibilities
satisfactorily, the Engineer-in-Charge shall have full powers to suspend the execution
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of the work until such date as suitable other technical representative(s) is/are
appointed and the contractor shall be held responsible for the delay so caused to the
work.  The contractor shall submit a certificate of employment of the technical
representative(s) along with every on account bill/final bill and shall produce
evidence if at any time so required by the Engineer-in-Charge.

(ii) The contractor shall provide and employ on the site only such technical assistants as
are skilled and experienced in their respective fields and such foremen and
supervisory staff as are competent to give proper supervision to the work.
The contractor shall provide and employ skilled, semiskilled and unskilled labour as
is necessary for proper and timely execution of the work.

The Engineer-in-Charge shall be at liberty to object to and require the contractor to
remove from the works any person who in his opinion misconducts himself, or is
incompetent or negligent in the performance of his duties or whose employment is
otherwise considered by the Engineer-in-Charge to be undesirable.  Such person shall
not be employed again at works site without the written permission of the Engineer-
in-Charge and the persons so removed shall be replaced as soon as possible by
competent substitutes.

CLAUSE 37
Levy/Taxes payable by Contractor

(i) Sales-Tax / VAT (except Service Tax), Building and other Construction Workers
Welfare Cess or any other tax or Cess in respect of this contract shall be payable by
the contractor and DDA shall not entertain any claim whatsoever in this respect.
However, in respect of service tax, same shall be paid by the contractor to the
concerned department on demand and it will be reimbursed to him by the Engineer-
in-Charge after satisfying that it has been actually and genuinely paid by the
contractor.

ii) The contractor shall deposit royalty and obtain necessary permit for supply of the red
bajri, stone, kankar, etc. from local authorities.

iii) If pursuant to or under any law, notification or order any royalty, cess or the like
becomes payable by the Government of India and does not any time become payable
by the contractor to the State Government, Local authorities in respect of any
material used by the contractor in the works then in such a case, it shall be lawful to
the DDA and it will have the right and be entitled to recover the amount paid in the
circumstances as aforesaid from dues of the contractor.

CLAUSE 38
Conditions for reimbursement of levy/taxes if levied after receipt of tenders
(i) All tendered rates shall be inclusive of all taxes and levies (except Service Tax)

payable under respective statutes.  However, if any further Tax or Levy or Cess is
imposed by Statues, after the last stipulated date for the receipt of tender including
extensions if any and the Contractor thereupon necessarily and properly pays such
taxes/ levies/Cess, the contractor shall be reimbursed the amount so paid, provided
such payments, if any, is not, in the opinion of the Superintending Engineer (whose
decision shall be final and binding on the contractor) attributable to delay in execution
of work within the control of the contractor.
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ii) The contractor shall keep necessary books of accounts and other documents for the
purpose of this condition as may be necessary and shall allow inspection of the same
by a duly authorized representative of the DDA and/or the Engineer-in-Charge and
shall also furnish such other information/ document as the Engineer-in-Charge may
require from time to time.

(iii) The contractor shall, within a period of 30 days of the imposition of any such further
tax or levy or Cess, give a written notice thereof to the Engineer-in-Charge that the
same is given pursuant to this condition, together with all necessary information
relating thereto.

CLAUSE 39
Termination of Contract on death of contractor
Without prejudice to any of the rights or remedies under this contract if the contractor dies,
the Divisional Officer on behalf of the DDA shall have the option of terminating the contract
without compensation to the contractor.

CLAUSE 40
If Near relative working in DDA then the contractor not allowed to tender
The contractor shall not be permitted to tender for works in the DDA circle (Division in case
of Contractors of Horticulture/Nursery Categories) responsible for award and execution of
contracts in which his near relative is posted as Divisional Accountant or as an office any
capacity between the grades of superintending Engineer and Junior Engineer(both inclusive).
He shall also intimate the names of persons who are working with him in any capacity or are
subsequently employed by him and who are near relatives to any Gazetted Officer in the
DDA or in the Ministry of Urban Development.  Any breach of this condition by the
contractor would render him liable to be removed from the approved list of contractors of this
Department. If however the contractor is registered in any other department, he shall be
debarred from tendering in DDA for any breach of this condition.

Note : By the term “Near relatives” is meant wife, husband, parents and grand parents,
children and grand children, brothers and sisters, uncles, aunts and cousins and their
corresponding in-laws.

CLAUSE 41
No Gazetted Engineer to work as Contractor within one year of retirement
No engineer of gazetted rank or other gazetted officer employed in engineering or
administrative duties in an engineering department of the DDA shall work as a contractor or
employee of a contractor for a period of one year after his retirement from Government
service without the previous permission of DDA in writing.  This contract is liable to be
cancelled if either the contractor or any of his employees is found at any time to be such a
person who had not obtained the permission of DDA as aforesaid, before submission of the
tender or engagement in the contractor’s service, as the case may be.

CLAUSE 42 DELETED

CLAUSE 43
Compensation during warlike situations
The work (whether fully constructed or not) and all materials, machines, tools and plants,
scaffolding, temporary buildings and other things connected therewith shall be at the risk of
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the contractor until the work has been delivered to the Engineer-in-Charge and a certificate
from him to that effect obtained.  In the event of the work or any materials properly brought
to the site for incorporation in the work being damaged or destroyed in consequence of
hostilities or warlike operation, the contractor shall when ordered (in writing) by the
Engineer-in-Charge to remove any debris from the site, collect and properly stack or remove
in store all serviceable materials salvaged from the damaged work and shall be paid at the
contract rates in accordance with the provision of this agreement for the work of clearing the
site of debris, stacking or removal of serviceable material and for reconstruction of all works
ordered by the Engineer-in-Charge, such payments being in addition to compensation up to
the value of the work originally executed before being damaged or destroyed and not paid
for.  In case of works damaged or destroyed but not already measured and paid for, the
compensation shall be assessed by the Divisional officer up to Rs.5,000/- and by the
Superintending Engineer  concerned for a higher amount.  The contractor shall be paid for the
damages/ destruction suffered and for the restoring the material at the rate based on analysis
of rates tendered for in accordance with the provision of the contract.  The certificate of the
Engineer-in-Charge regarding the quality and quantity of materials and the purpose for which
they were collected shall be final and binding on all parties to this contract.

Provided always that no compensation shall be payable for any loss in consequence of
hostilities or warlike operations (a) unless the contractor had taken all such precautions
against air raid as are deemed necessary by the A.R.P. Officers or the Engineer-in-Charge (b)
for any material etc. not on the site of the work or for any tools, plant, machinery,
scaffolding, temporary building and other things not intended for the work.

In the event of the contractor having to carry out the reconstruction as aforesaid, he shall be
allowed such extension of time for its completion as is considered reasonable by the
Divisional Officer.

CLAUSE 44
Apprentices Act provisions to be complied with
The contractor shall comply with the provisions of the Apprentices Act, 1961 and the rules
and orders issued there under from time to time. If he fails to do so, his failure will be a
breach of the contract and the Superintending Engineer may, in his discretion, cancel the
contract.  The contractor shall also be liable for any pecuniary liability arising on account of
any violation by him of the provisions of the said Act.

CLAUSE 45
Release of Security deposit after labour clearance
Security Deposit of the work shall not be refunded till the contractor produces a clearance
certificate from the Labour Officer.  As soon as the work is virtually complete the contractor
shall apply for the clearance certificate to the Labour Officer under intimation to the
Engineer-in-Charge.  The Engineer-in-Charge, on receipt of the said communication, shall
write to the Labour Officer to intimate if any complaint is pending against the contractor in
respect of the work.  If no complaint is pending, on record till after 3 months after completion
of the work and/or no communication is received from the Labour Officer to this effect till
Four Months after the date of completion, it will be deemed to have received the clearance
certificate and the Security Deposit will be released if otherwise due.
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SAFETY CODE
1. Suitable scaffolds should be provided for workmen for all works that cannot safely be

done from the ground, or from solid construction except such short period work as
can be done safely from ladders.  When a ladder is used, an extra mazdoor shall be
engaged for holding the ladder and if the ladder is used for carrying materials as well
suitable footholds and hand-hold shall be provided on the ladder and the ladder shall
be given an inclination not steeper than ¼ to 1 (1.4 horizontal and 1 vertical).

2. Scaffolding of staging more than 3.6m (12ft.) above the ground or floor, swung or
suspended from an overhead support or erected with stationary support shall have a
guard rail properly attached or bolted, braced and otherwise secured at least 90 cm.
(3ft.) high above the floor or platform of such scaffolding or staging and extending
along the entire length of the outside and ends there of with only such opening as may
be necessary for the delivery of materials.  Such scaffolding or staging shall be so
fastened as to prevent it from swaying from the building or structure.

3. Working platforms, gangways and stairways should be so constructed that they should
not sag unduly or unequally, and if the height of the platform or the gangway or the
stairway is more than 3.6m (12ft.) above ground level or floor level, they should be
closely boarded, should have adequate width and should be suitably fastened as
described in (2) above.

4. Every opening in the floor of a building or in a working platform shall be provided
with suitable means to prevent the fall of person or materials by providing suitable
fencing or railing whose minimum height shall be 90 cm (3ft.).

5. Safe means of access shall be provided to all working platforms and other working
places.  Every ladder shall be securely fixed.  No portable single ladder shall be over
9m. (30ft.) in length while the width between side rails in rung ladder shall in no case
be less than 29 cm. (11½”) for ladder up to and including 3m. (10ft.) in length.  For
longer ladder, this width should be increased at least ¼” for each additional 30cm. (1
foot) of length.  Uniform step spacing of not more than 30 cm shall be kept.
Adequate precautions shall be taken to prevent danger from electrical equipment.  No
materials on any of the sites or work shall be so stacked or placed as to cause danger
or inconvenience to any person or the public.  The contractor shall provide all
necessary fencing and lights to protect the public from accident and shall be bound to
bear the expenses of defense of every suit, action or other proceedings at law that may
be brought by any person for injury sustained owing to neglect of the above
precautions and to pay any damages and cost which may be awarded in any such suit,
action or proceedings to any such person or which may, with the consent of the
contractor, be paid to compensate any claim by any such person.

6. Excavation and Trenching – All trenches 1.2m. (4ft.) or more in depth, shall at all
times be supplied with at least one ladder for each 30m. (100ft.) in length or fraction
thereof Ladder shall extend from bottom of the trench to at least 90 cm. (3ft.) above
the surface of the ground.  The side of the trenches which are 1.5m. (5ft.) or more in
depth shall be stepped back to give suitable slope or securely held by timber bracing,
so as to avoid the danger of sides collapsing.  The excavated materials shall not be
placed within 1.5m. (5ft.) of the edges of the trench or half of the depth of the trench
whichever is more.  Cutting shall be done from top to bottom.  Under no
circumstances undermining or undercutting shall be done.
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7. Demolition – Before any demolition work is commenced and also during the progress
of the work.

i) All roads and open areas adjacent to the work site shall either be closed or suitably
protected.

ii) No electric cable or apparatus which is liable to be a source of danger or a cable or
apparatus used by the operator shall remain electrically charged.

iii) All practical steps shall be taken to prevent danger to persons employed from risk of
fire or explosion or flooding.  No floor, roof or other part of the building shall be so
overloaded with debris or materials as to render it unsafe.

8. All necessary personal safety equipment as considered adequate by the Engineer-in-
Charge should be kept available for the use of the person employed on the site and
maintained in a condition suitable for immediate use, and the contractor should take
adequate steps to ensure proper use of equipment by those concerned: - The following
safety equipment shall invariably be provided.

i) Workers employed on mixing asphaltic materials, cement and lime mortars shall be
provided with protective footwear and protective goggles.

ii) Those engaged in white washing and mixing or stacking of cement bags or any
material which is injurious to the eyes shall be provided with protective goggles.

iii) Those engaged in welding works shall be provided with welder’s protective eye-
shields.

iv) Stone breaker shall be provided with protective goggles and protective clothing and
seated at sufficiently safe intervals.

v) When workers are employed in sewers and manholes, which are in active use, the
contractors shall ensure that the manhole covers are opened and ventilated at-least for
an hour before the workers are allowed to get into the manholes, and the manholes so
opened shall be cordoned off with suitable railing and provided with warning signals
or boards to prevent accident to the public.  In addition, the contractor shall ensure
that the following safety measure are adhered to :

a) Entry for workers into the line shall not be allowed except under supervision of the JE
or any other higher office.

b) At least 5 to 6 manholes upstream and downstream should be kept open for at least 2
to 3 hours before any man is allowed to enter into the manhole for working inside.

c) Before entry presence of Toxic gases should be tested by inserting wet lead acetate
paper which changes colour in the presence of such gases and gives indication of their
presence.

d) Presence of Oxygen should be verified by lowering a detector lamp into the manhole.
In case, no Oxygen is found inside the sewer line, workers should be sent only with
Oxygen kit.

e) Safety belt with rope should be provided to the workers.  While working inside the
manholes such rope should be handled by Onemen standing outside to enable him to
be pulled out during emergency.
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f) The area should be barricaded or cordoned of by suitable means to avoid mishaps of
any kind.  Power warning signs should be displayed for the safety of the public
whenever cleaning works are undertaken during night or day.

g) No smoking or open flames shall be allowed near the blocked manhole being cleaned.

h) The malba obtained on account of cleaning of blocked manholes and sewer lines
should be immediately removed to avoid accidents on account of slippery nature of
the malba.

i) Workers should not be allowed to work inside the manhole continuously.  He should
be given rest intermittently.  The Engineer-in-Charge may decide the time up to which
a worker may be allowed to work continuously inside the manhole.

j) Gas masks with Oxygen Cylinder should be kept at site for use in emergency.

k) Air-blowers should be used for flow of fresh air through the manholes.  Whenever
called for portable air blowers are recommended for ventilating the manholes.  The
Motors for these shall be vapor proof and of totally enclosed type.  Non sparking gas
engines also could be used but they should be placed at least 2 meters away from the
opening and on the leeward side protected from wind so that they will not be a source
of friction on any inflammable gas that might be present.

l) The workers engaged for cleaning the manholes/sewers should be properly trained
before allowing to work in the manhole.

m) The workers shall be provided with Gumboots or non sparking shoes bump helmets
and gloves non sparking tools safety lights and gas masks and portable air blowers
(when necessary).  They must be supplied with barrier cream for anointing the limbs
before working inside the sewer lines.

n) Workmen descending a manhole shall try each ladder stop or rung carefully before
putting his full weight on it to guard against insecure fastening due to corrosion of the
rung fixed to manhole well.

o) It a man has received a physical injury, he should be brought out of the sewer
immediately and adequate medical aid should be provided to him.

p) The extents to which these precautions are to be taken depend on individual situation
but the decision of the Engineer-in-Charge regarding the steps to be taken in this
regard is an individual case will be final.

vi) The Contractor shall not employ men and women below the age of 18 years on the
work of painting with products containing lead in any form.  Wherever men above the
age of 18 are employed on the work of lead painting, the following precaution should
be taken :

a) No paint containing lead or lead products shall be used except in the form of paste or
ready made paint.

b) Suitable face masks should be supplied for use by the workers when paint is applied
in the form of spray or a surface having lead paint is dry rubbed and scraped.

c) Overalls shall be supplied by the contractors to the workmen and adequate facilities
shall be provided to enable the working painters to wash during and on the cessation
of work.
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9. An additional clause (viii) (i) of Safety Code (iv) the Contractor shall not employ
women and men below the age of 18 on the work of painting with product contained
lead in any form.  Wherever men above the age of 18 are employed on the work of
lead painting, the following principles must be observed for such use:

i) White lead, sulphate of lead or product containing these pigment, shall not be used in
painting operation except in the form of pastes or paint ready for use.

ii) Measures shall be taken, wherever required in order to prevent danger arising from the
application of paint in the form of spray.

iii) Measures shall be taken, wherever practicable, to prevent danger arising out of from
dust caused by dry rubbing down and scraping.

iv) Adequate facilities shall be provided to enable working painters to wash during and
on cessation of work.

v) Overall shall be worn by working painters during the whole of working period.

vi) Suitable arrangement shall be made to prevent clothing put off during working hours
being spoiled by painting materials.

vii) Cases of lead poisoning and suspected lead poisoning shall be notified and shall be
subsequently verified by medical man appointed by competent authority of DDA

viii) DDA may require, when necessary medical examination of workers.

ix) Instructions with regard to special hygienic precautions to be taken in the painting
trade shall be distributed to working painters.

10. When the work is done near any place where there is risk of drowning, all necessary
equipments should be provided and kept ready for use and all necessary steps taken
for prompt rescue of any person in danger and adequate provision, should be made for
prompt first aid treatment of all injuries likely to be obtained during the course of the
work.

11. Use of hoisting machines and tackle including their attachments, anchorage and
supports shall conform to the following standards or conditions:

i)  a) These shall be of good mechanical construction, sound materials and adequate
strength and free from patent defects and shall be kept repaired and in good working
order.

b) Every rope used in hoisting or lowering materials or as a means of suspension shall be
of durable quality and adequate strength, and free from patent defects.

ii) Every crane driver or hoisting appliance operator shall be properly qualified and no
person under the age of 21 years should be in charge of any hoisting machine
including any scaffolding which or give signals to operator.

iii) In case of every hoisting machine and of every chain ring hook, shackle swivel and
pulley block used in hoisting or as means of suspension, the safe working load shall
be ascertained by adequate means.  Every hoisting machine and all gear referred to
above shall be plainly marked with the safe working load.  In case of a hoisting
machine having a variable safe working load and the condition under which it is
applicable shall be clearly indicated.  No part of any machine or any gear referred to
above in this paragraph shall be loaded beyond the safe working load except for the
purpose of testing.
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iv) In case of departmental machines, the safe working load shall be notified by the
Electrical Engineer-in-Charge.  As regards contractor’s machines the contractors shall
notify the safe working load of the machine to the Engineer-in-Charge whenever he
brings any machinery to site of work and get it verified by the Electrical Engineer
concerned

12. Motors, gearing transmission, electric wiring and other dangerous parts of hoisting
appliances should be provided with efficient safeguards.  Hoisting appliances should
be provided with such means as will reduce to the minimum the risk of accidental
descent of the load.  Adequate precautions should be taken to reduce to the minimum
the risk of any part of a suspended load becoming accidentally displaced.  When
workers are employed on electrical installations which are already energized,
insulating mats, wearing apparel, such as gloves, sleeves and boots as may be
necessary should be provided.  The worker should not wear any rings, watches and
carry keys or other materials which are good conductors of electricity.

13. All scaffolds, ladders and other safety devices mentioned or described herein shall be
maintained in safe condition and no scaffold, ladder or equipment shall be altered or
removed while it is in use.  Adequate washing facilities should be provided at or near
places of work.

14. These safety provisions should be brought to the notice of all concerned by display on
a notice board at a prominent place at work spot.  The person responsible for
compliance of the safety code shall be named therein by the contractor.

15. To ensure effective enforcement of the rules and regulations relating to safety
precautions the arrangements made by the contractor shall be open to inspection by
the Labour Officer or Engineer-in-Charge of the department or their representatives.

16. Notwithstanding the above clauses from 1 to 15 there is nothing in these to exempt
the contractor from the operations of any other Act or Rule in force in the Republic of
India.
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MODEL RULES FOR THE PROTECTION OF HEALTH AND
SANITARY ARRANGEMENTS FOR WORKERS EMPLOYED BY

DDA OR ITS CONTRACTORS

1. APPLICATION
These rules shall apply to all buildings and construction works in charge of DDA in
which twenty or more workers are ordinarily employed or are proposed to be
employed in any day during the period during which the contract work is in progress.

2. DEFINITION
Work place means a place where twenty or more workers are ordinarily employed in
connection with construction work on any day during the period during which the
contract work is in progress.

3. FIRST-AID FACILITIES
i) At every work place there shall be provided and maintained, so as to be easily

accessible during working hours, first-aid boxes at the rate of not less than one box for
150 contract labour or part thereof ordinarily employed.

ii) The first-aid box shall be distinctly marked with a red cross on white back ground and
shall contain the following equipment:

a) For work places in which the number of contract labour employed does not exceed 50
Each first-aid box shall contain the following equipments:

1. 6 small sterilized dressings.
2. 3 medium size sterilized dressings.
3. 3 large size sterilized dressings.
4. 3 large sterilized burn dressings.
5. 1 (30 ml.) bottle containing a Onepercent alcoholic solution of iodine.
6. 1 (30ml.) bottle containing salvolatile having the dose and mode of administration

indicated on the label.
7. 1 snakebite lancet.
8. 1 (30 gms.) bottle of potassium permanganate crystals.
9. 1 pair scissors.
10. 1 copy of the first-aid leaflet issued by the Director General, Factory Advice Service

and Labour Institutes, Government of India.
11. 1 bottle containing 100 tablets (each of 5 gms.) of aspirin.
12. Ointment for burns.
13. A bottle of suitable surgical antiseptic solution.
b) For work places in which the number of contract labour exceed 50

Each first-aid box shall contain the following equipments:
1. 12 small sterilized dressings.
2. 6 small size sterilized dressings.
3. 6 large size sterilized dressings.
4. 6 large size sterilized burn dressings.
5. 6 (15 gms.) packets sterilized cotton wool.
6. 1 (60 ml.) bottle containing a Onepercent alcoholic solution iodine.
7. 1 (60 ml.) bottle containing Sal volatile having the does and mode of administration

indicated on the label.
8. 1 roll of adhesive plaster.
9. 1 snake bite lancet.
10. 1 (30 gms.) bottle of potassium permanganate crystals.
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11. 1 pair scissors.
12. 1 copy of the first-aid leaflet issued by the Director General Factory Advice Service

and Labour Institutes/ Government of India.
13. A bottle containing 100 tablets (each of 5 gms.) of aspirin.
14. Ointment for burns.
15. A bottle of suitable surgical antiseptic solution.

iii) Adequate arrangements shall be made for immediate recoupment of the equipment
when necessary.

iv) Nothing except the prescribed contents shall be kept in the First-aid box.

v) The first-aid box shall be kept in charge of a responsible person who shall always be
readily available during the working hours of the work place.

vi) A person in charge of the First-aid box shall be a person trained in First-aid treatment,
in the work places where the number of contract labour employed is 150 or more.

vii) In work places where the number of contract labour employed is 500 or more and
hospital facilities are not available within easy distance from the works.  First-aid
posts shall be established and run by a trained compo under.  The compo under shall
be on duty and shall be available at all hours when the workers are at work.

viii) Where work places are situated in places which are not towns or cities, a suitable
motor transport shall be kept readily available to carry injured person or person
suddenly taken ill to the nearest hospital.

4. DRINKING WATER
i) In every work place, there shall be provided and maintained at suitable places, easily

accessible to labour, a sufficient supply of cold water fit for drinking.

ii) Where drinking water is obtained from an intermittent public water supply, each work
place shall be provided with storage where such drinking water shall be stored.

iii) Every water supply or storage shall be at a distance of not less than 50 feet from any
latrine drain or other source of pollution.  Where water has to be drawn from an
existing well which is within such proximity of latrine, drain or any other source of
pollution, the well shall be properly chlorinated before water is drawn form it for
drinking.  All such wells shall be entirely closed in and be provided with a trap door
which shall be dust and waterproof.

iv) A reliable pump shall be fitted to each covered well, the trap door shall be kept locked
and opened only for cleaning or inspection which shall be done at least once a month.

5. WASHING FACILITIES
i) In every work place adequate and suitable facilities for washing shall be provided and

maintained for the use of contract labour employed therein.

ii) Separate and adequate cleaning facilities shall be provided for the use of male and
female workers.

iii) Such facilities shall be conveniently accessible and shall be kept in clean and hygienic
condition.

6. LATRINES AND URINALS
i) Latrines shall be provided in every work place on the following scale namely :

a) Where female are employed there shall be at least one latrine for every 25 females.
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b) Where males are employed, there shall be at least one latrine for every 25 males.

Provided that where the number of males or females exceeds 100, it shall be sufficient
if there is one latrine for 25 males or females as the case may be up to the first 100,
and one for every 50 thereafter.

ii) Every latrine shall be under cover and so partitioned off as to secure privacy, and shall
have a proper door and fastenings.

iii) Construction of latrines: The inside walls shall be constructed of masonry or some
suitable heat-resisting nonabsorbent materials and shall be cement washed inside and
outside at least once a year, Latrines shall not be of a standard lower than borehole
system.

iv)   a) Where workers of both sexes are employed, there shall be displayed outside each
block of latrine and urinal, a notice in the language understood by the majority of the
workers “For Men only” or “For Women Only” as the case may be.

b) The notice shall also bear the figure of a man or of a woman, as the case may be.

v) There shall be at least one urinal for male workers up to 50 and one for female
workers up to fifty employed at a time, provided that where the number of male or
female workmen, as the case may be exceeds 500, it shall be sufficient if there is one
urinal for every 50 males or females up to the first 500 and one for every 100 or part
thereafter.

vi)    a)The latrines and urinals shall be adequately lighted and shall be maintained in

a clean and sanitary condition at all times.

b) Latrines and urinals other than those connected with a flush sewage system

shall comply with the requirements of the Public Health Authorities.

vii) Water shall be provided by means of tap or otherwise so as to be conveniently
accessible in or near the latrines and urinals.

viii) Disposal of excreta: Unless otherwise arranged for by the local sanitary authority,
arrangements for proper disposal of excreta by incineration at the work place shall be
made by means of a suitable incinerator.  Alternately excreta may be disposed of by
putting a layer of night soil at the bottom of a pucca tank prepared for the purpose and
covering it with a 15 cm. Layer of waste or refuse and then covering it with a layer of
earth for a fortnight (when it will turn to manure)

ix) The contractor shall at his own expense, carry out all instructions issued to him by the
Engineer-in-Charge to effect proper disposal of night soil and other conservancy work
in respect of the contractor’s workmen or employees on the site.  The contractor shall
be responsible for payment of any charges which may be levied by Municipal or
Cantonment Authority for execution of such on his behalf.

7. PROVISION OF SHELTER DURING REST
At every place there shall be provided, free of cost, four suitable sheds, Onefor meals
and the other Onefor rest separately for the use of men and women labour.  The height
of each shelter shall not be less than 3 meters (10 ft.) from the floor level to the lowest
part of the roof.  These shall be kept clean and the space provided shall be on the basis
of 0.6 sqm (6 sft.) per head.
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Provided that the Engineer-in-Charge may permit subject to his satisfaction, a portion
of the building under construction or other alternative accommodation to be used for
the purpose.

8. CRECHES
i) At every work place, at which 20 or more women worker are ordinarily employed,

there shall be provided Onerooms of reasonable dimensions for the use of their
children under the age of six years.  One room shall be used as a play room for the
children and the other as their bedroom.  The rooms shall be constructed with
specifications as per clause 19H (ii) a, b & c.

ii) The rooms shall be provided with suitable and sufficient openings for light and
ventilation.  There shall be adequate provision of sweepers to keep the places clean.

iii) The contractor shall supply adequate number of toys and games in the play room and
sufficient number of cots and beddings in the bed room.

iv) The contractor shall provide one Ayah to look after the children in the crèche when
the number of women workers does not exceed 50 and Onewhen the number of
women workers exceeds 50.

v) The use of the rooms earmarked as crèches shall be restricted to children, their
attendants and mothers of the children.

9. CANTEENS
i) In every work place where the work regarding the employment of contract labour is

likely to continue for Four Months and where in contract labour numbering one
hundred or more is ordinarily employed, an adequate canteen shall be provided by the
contractor for the use of such contract labour.

ii) The canteen shall be maintained by the contractor in an efficient manner.

iii) The canteen shall consist of at least a dining hall, kitchen, store room, pantry and
washing places separately for workers and utensils.

iv) The canteen shall be sufficiently lighted at all times when any person has access to it.

v) The floor shall be made of smooth and impervious materials and inside walls shall be
lime-washed or colour washed at least once in each year.

Provided that the inside walls of the kitchen shall be line-washed every four months.

vi) The premises of the canteen shall be maintained in a clean and sanitary condition.

vii) Waste water shall be carried away in suitable covered drains and shall not be allowed
to accumulate so as to cause a nuisance.

viii) Suitable arrangements shall be made for the collection and disposal of garbage.

ix) The dining hall shall accommodate at a time 30 percent of the contract labour working
at a time.

x) The floor area of the dining hall, excluding the area occupied by the service counter
and any furniture except tables and chairs shall not be less than one square meter (10
sft.) per diner to be accommodated as prescribed in sub-Rule 9.

Xi a) A portion of the dining hall and service counter shall be partitioned off and reserved
for women workers in proportion to their number.
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b) Washing places for women shall be separate and screened to secure privacy.

xii) Sufficient tables stools, chair or benches shall be available for the number of diners to
be accommodated as prescribed in sub-Rule 9.

xiii) a(1) There shall be provided and maintained sufficient utensils crockery,
furniture and any other equipments necessary for the efficient running of the
canteen.

A(2) The furniture utensils and other equipment shall be maintained in a clean
and hygienic condition.

B(1) Suitable clean clothes for the employees serving in the canteen shall be
provided and maintained.

B(2) A service counter, if provided, shall have top of smooth and impervious
material.

B(3) Suitable facilities including an adequate supply of hot water shall be provided
for the cleaning of utensils and equipments.

xiv) The food stuffs and other items to be served in the canteen shall be in conformity with
the normal habits of the contract labour.

xv) The charges for food stuffs, beverages and any other items served in the canteen shall
be based on ‘No profit, No losses and shall be conspicuously displayed in the canteen.

xvi) In arriving at the price of foodstuffs, and other article served in the canteen, the
following items shall not be taken into consideration as expenditure namely:

a) The rent of land and building

b) The depreciation and maintenance charges for the building and equipments provided
for the canteen.

c) The cost of purchase, repairs and replacement of equipments including furniture,
crockery, cutlery and utensils.

d) The water charges and other charges incurred for lighting and ventilation.

e) The interest and amounts spent on the provision and maintenance of equipments
provided for the canteen.

xvii) The accounts pertaining to the canteen shall be audited once every 12 months by
registered accountants and auditors.

10. ANTI-MALARIAL PRECAUTIONS
The contractor shall at his own expense, conform to all anti-malarial instructions
given to him by the Engineer-in-Charge including the filling up of any borrow pits
which may have been dug by him.

11. The above rules shall be incorporated in the contracts and in notices inviting tenders
and shall from an integral part of the contracts.

12. AMENDMENTS
Government may, from time to time, add to or amend these rules and issue directions
– it may consider necessary for the purpose of removing any difficulty which may
arise in the administration thereof.
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CONTRACTOR’S LABOUR REGULATIONS

1. SHORT TITLE
These regulations may be called the Contractors Labour Regulations.

2. DEFINITIONS
i) Workman means any person employed by DDA or its contractor directly or

indirectly through a sub-contractor with or without the knowledge of the DDA
to do any skilled, semiskilled or unskilled manual, supervisory, technical or
clerical work for hire or reward, whether the terms of employment are
expressed or implied but does not include any person :

a) Who is employed mainly in a managerial or administrative capacity: or

b) Who, being employed in a supervisory capacity draws wages exceeding five
hundred rupees per mensem or exercises either by the nature of the duties
attached to the office or by reason of powers vested in him, functions mainly
of managerial nature : or.

c) Who is an out worker, that is to say, person to whom any article or materials
are given out by or on behalf of the principal employers to be made up
cleaned, washed, altered, ornamental finished, repaired adopted or otherwise
processed for sale for the purpose of the trade or business of the principal
employers and the process is to be carried out either in the home of the out
worker or in some other premises, not being premises under the control and
management of the principal employer.

i) No person below the age of 14 years shall be employed to act as a workman.

ii) Fair Wages means wages whether for time or piecework fixed and notified
under the provisions of the Minimum Wages Act from time to time.

iii) Contractors shall include every person who undertakes to produce a given
result other than a mere supply of goods or articles of manufacture through
contract labour or who supplies contract labour for any work and includes a
sub-contractor.

iv) Wages shall have the same meaning as defined in the Payment of Wages Act.

3. i) Normally working hours of an adult employee should not exceed 9 hours a

day.  The working day shall be so arranged that inclusive of interval for rest, if
any, it shall not spread over more than 12 hours on any day.

ii) When an adult worker is made to work for more than 9 hours on any day or
for more than 48 hours in any weed, he shall be paid over time for the extra
hours put in by him at double the ordinary rate of wages.

iii)        a) Every worker shall be given a weekly holiday normally on a Sunday,
in accordance with the provisions of the Minimum Wages (Central)
Rules 1960 as amended from time to time irrespective of whether such
worker is governed by the Minimum Wages Act or not.

b) Where the minimum wages prescribed by the Government under the
Minimum Wages Act are not inclusive of the Wages for the weekly
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day of rest, the worker shall be entitled to rest day wages at the rate
applicable to the next preceding day, provided he has worked under the
same contractor for a continuous period of not less than 6 days.

c) Where a contractor is permitted by the Engineer-in-Charge to allow a
worker to work on a normal weekly holiday, he shall grant a
substituted holiday to him for the whole day on one of the five days
immediately before or after the normal weekly holiday and pay wages
to such worker for the work performed on the normal weekly holiday
at overtime rate.

4. DISPLAY OF NOTICE REGARDING WAGES ETC.
The contractor shall before he commences his work on contract, display and correctly
maintain and continue to display and correctly maintain in a clear and legible
condition in conspicuous places on the work, notices in English and in the local
Indian languages spoken by the majority of the workers giving the minimum rates of
wages fixed under Minimum Wages Act, the actual wages being paid, the hours of
work for which such wage are earned, wages periods, dates of payments of wages and
other relevant information as per Appendix ‘III’.

5. PAYMENT OF WAGES
i) The contractor shall fix wage periods in respect of which wages shall be

payable.

ii) No wage period shall exceed Four Months.

iii) The wages of every person employed as contract labour in an establishment or
by a contractor where less than one thousand such persons are employed shall
be paid before the expiry of seventh day and in other cases before the expiry
of tenth day after the last day of the wage period in respect of which the wages
are payable.

iv) Where the employment of any worker is terminated by or on behalf of the
contractor the wages earned by him shall be paid before the expiry of the
second working day from the date on which his employment is terminated.

v) All payment of wages shall be made on a working day at the work premises
and during the working time and on a date notified in advance and in case the
work is completed before the expiry of the wage period, final payment shall be
made within 48 hours of the last working day.

vi) Wages due to every worker shall be paid to him direct or to other person
authorized by him in this behalf.

vii) All wages shall be paid in current coin or currency or in both.

viii) Wages shall be paid without any deductions of any kind except those specified
by the Central Government by general or special order in this behalf or
permissible under the Payment of Wages Act 1956.

ix) A notice showing the wages period and the place and time of disbursement of
wages shall be displayed at the place of work and a copy sent by the contractor
to the Engineer-in-Charge under acknowledgement.

x) It shall be the duty of the contractor to ensure the disbursement of wages in the
presence of the Junior Engineer or any other authorized representative of the
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Engineer-in-Charge who will be required to be present at the place and time of
disbursement of wages by the contractor to workmen.

xi) The contractor shall obtain from the Junior Engineer or any other authorized
representative of the Engineer-in-Charge as the case may be a certificate under
his signature at the end of the entries in the “Register of Wages” or the “wage-
cum-Muster Roll” as the case may be in the following form :

“Certified that the amount shown in column No. --------------------- has been
paid to the workman concerned in my presence on -------------- at ----------

6. FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES
i) The wages of a worker shall be paid to him without any deduction of any kind

except the following

a) Fines

b) Deductions for absence from duty i.e. from the place or the places
where by the terms of his employment he is required to work.  The
amount of deduction shall be in proportion to the period for which he
was absent.

c) Deduction for damage to or loss of goods expressly entrusted to the
employed person for custody, or for loss of money or any other
deduction which he is required to account, where such damage or loss
is directly attributable to his neglect or default.

d) Deduction for recovery of advances or for adjustment of overpayment
of wages, advances granted shall be entered in a register.

e) Any other deduction which the Central Government may from time to
time allow.

ii) No fines should be imposed on any worker save in respect of such acts and
omissions on his part as have been approved of by the Chief Labour
Commissioner.

Note: An approved list of Acts and Omissions for which fines can be imposed is
enclosed at Appendix-I.

iii) No fine shall be imposed on a worker and no deduction for damage or loss
shall be made from his wages until the worker has been given an opportunity
of showing cause against such fines or deductions.

iv) The total amount of fine which may be imposed in any one wage period on a
worker shall not exceed an amount equal to three paise in a rupee of the total
wages, payable to him in respect of that wage period.

v) No fine imposed on any worker shall be recovered from him by installment, or
after the expiry of sixty days from the date on which it was imposed.

vi) Every fine shall be deemed to have been imposed on the day of the act or
omission in respect of which it was imposed.

7. LABOUR RECORDS
i) The contractor shall maintain a Register of persons employed on work on

contract in Form XIII of the CL (R&A) Central Rules 1971 (Appendix IV).
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ii) The contractor shall maintain a Muster Roll register in respect of all
workmen employed by him on the work under Contract in Form XVI of the
CL (R&A) Rules 1971 (Appendix V).

iii) The contractor shall maintain a Wage Register in respect of all workmen
employed by him on the work under contract in Form XVII of the CL (R&A)
Rules 1971 (Appendix VI).

iv) Register of accident
The contractor shall maintain a register of accidents in such form as may be
convenient at the work place but the same shall include the following
particulars:

a) Full particulars of the labourers who met with accident
b) Rate of Wages
c) Sex
d) Age
e) Nature of accident and cause of accident
f) Time and date of accident
g) Date and time when admitted in Hospital
h) Date of discharge from the Hospital
i) Period of treatment and result of treatment
j) Percentage of loss of earning capacity and disability as assessed by

Medical Officer
k) Claim required to be paid under Workmen’s Compensation Act
l) Date of payment of compensation
m) Amount paid with details of the person to whom the same was paid
n) Authority by whom the compensation was assessed
o) Remarks.

v) The contractor shall maintain a Register of Fines in the Form XII of the CL
(R&A) rules 1971 (Appendix-XI).

The contractor shall display in a good condition and in a conspicuous place of
work the approved list of acts and omissions for which fines can be imposed
(Appendix-X).

vi)The contractor shall maintain a Register of deductions for damage or loss
in Form XX of the CL (F&A) rules 1971 (Appendix-XII).

vii)The contractor shall maintain a Register of Advances in Form XXIII of
the CL (R&A) Rules 1971 (Appendix-XIII).

viii)The contractor shall maintain a Register of Overtime in Form XXIII of
the CL (R&A) rules 1971 (Appendix-XIV).

8. ATTENDANCE CARD-CUM-WAGE SLIP
i) The contractor shall issue an Attendance card-cum-wage slip to each

workman employed by him in the specimen form at (Appendix-VII).

ii) The card shall be valid for each wage period.

iii) The contractor shall mark the attendance of each workman on the card twice
each day, once at the commencement of the day and again after the rest
interval, before he actually starts work.
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iv) The card shall remain in possession of the worker during the wage period
under reference.

v) The contractor shall complete the wage slip portion on the reverse of the card
at least a day prior to the disbursement of wages in respect of the wage period
under reference.

vi) The contractor shall obtain the signature or thumb impression of the worker on
the wage slip at the time of disbursement of wages and retain the card with
himself.

9. EMPLOYMENT CARD
The contractor shall issue an Employment Card in Form XIV of the CL (R&A)
Central Rules 1971 to each worker within three days of the employment of the worker
(Appendix-VIII).

10. SERVICE CERTIFICATE
On termination of employment for any reason whatsoever the contractor shall issue to
the workman whose services have been terminated, a Service certificate in Form XV
of the CL (R&A) Central Rules 1971 (Appendix-IX).

11. PRESERVATION OF LABOUR RECORDS EMPLOYMENT CARD
All records required to be maintained under Regulations Nos. 6&7 shall be preserved
in original for a period of three years from the date of last entries made in them and
shall be made available for inspection by the Engineer-in-Charge or Labour Officer or
any other officers authorized by the Ministry of Urban Development in this behalf.

12. POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR
ENQUIRY
The labour Officer or any person authorized by Central Government on their behalf
shall have power to make enquires with a view to ascertaining and enforcing due and
proper observance of Fair Wage Clauses and the Provisions of these Regulations.  He
shall investigate into any complaint regarding the default made by the contractor or
sub-contractor in regard to such provision.

13. REPORT OF LABOUR OFFICER
The Labour Officer or other persons authorized as aforesaid shall submit a report of
result of his investigation or enquiry to the Executive Engineer concerned indicating
the extent, if any, to which the default has been committed with a note that necessary
deductions from the contractor’s bill be made and the wages and other dues be paid to
the labourers concerned.  In case an appeal is made by the contractor under Clause 13
of these regulations, actual payment to labourers will be made by the Executive
Engineer after the Superintending Engineer has given his decision on such appeal.

i) The Executive Engineer shall arrange payments to the labour concerned within
Four Months from the receipt of the report form the Labour Officer or the
Superintending Engineer as the case may be.

14. APPEAL AGAINST THE DECISION OF LABOUR OFFICER
Any person aggrieved by the decision and recommendations of the Labour Officer or
other person so authorized may appeal against such decision to the Superintending
Engineer concerned within 30 days from the date of decision, forwarding
simultaneously a copy of this appeal to the Executive Engineer concerned but subject
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to such appeal, the decision of the officer shall be final and binding upon the
contractor.

15. PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER
i) A workman shall be entitled to be represented in any investigation or enquiry

under these regulations by :

a) An officer of a registered trade union of which he is a member.

b) An officer of a federation of trade unions to which the trade union referred to
in clause (a) is affiliated.

c) Where the employer is not a member of any registered trade upon, by an
officer of a registered trade union, connected with the industry in which the
worker is employed or by any other workman employed in the industry in
which the worker is employed.

ii)An employer shall be entitled to be represented in any investigation or enquiry
under these regulations by :

a) An officer of an association of employers of which he is a member.

b) An officer of a federation of associations of employers to which association
referred to in clause (a) is affiliated.

c) Where the employers is not a member of any association of employers, by an
officer of association of employer connected with the industry in which
the employer is engaged or by any other employer, engaged in the industry in
which the employer is engaged.

iii) No party shall be entitled to be represented by a legal practitioner in any
investigation or enquiry under these regulations.

16. INSPECTION OF BOOKS AND SLIPS
The contractor shall allow inspection of all the prescribed labour records to any of this
workers or to his agent at a convenient time and place after due notice is received or
to the Labour Officer or any other person, authorized by the Central Government on
his behalf.

17. SUBMISSION OF RETURNS
The contractor shall submit periodical returns as may be specified from time to time.

18. AMENDMENTS
The Central Government may from time to time add to or amend the regulations and
on any question as to the application/ Interpretation or effect of those regulations the
decision of the Superintending Engineer concerned shall be final.
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Appendix ‘I’
PERFORMA OF REGISTERS

REGISTER OF MATERNITY BENEFITS (Clause 19 F)

Name and address of the contractor -----------------------------------------------------------------

Name and location of the work ----------------------------------------------------------------------

Name of the
employee

Father’s/
husband’s

name

Nature of
employment

Period of actual
employment

Date on which
notice of

confinement
given

1 2 3 4 5

Date on which maternity leave commenced and ended

Date of
Delivery/

Miscarriage

In case of delivery In case of miscarriage

Commenced Ended Commenced Ended

6 7 8 9 10

Leave pay paid to the employee

In case of delivery In case of miscarriage
Remarks

Rate of leave
pay

Amount paid Rate of leave pay Amount paid

11 12 13 14 15
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Appendix ‘II’

SPECIMEN FORM OF THE REGISTER, REGARDING MATERNITY
BENEFIT ADMISSIBLE TO THE CONTRACTOR’S LABOUR

Name and address of the contractor -----------------------------------------------------------------

Name and location of the work ----------------------------------------------------------------------

1. Name of the woman and her husband’s name

2. Designation

3. Date of appointment

4. Date with months and years in which she is employed

5. Date of discharge/ dismissal, if any

6. Date of production of certificates in respect of pregnancy

7. Date on which the woman informs about the expected delivery

8. Date of delivery/ miscarriage/ death

9. Date of production of certificate in respect of delivery/ miscarriage

10. Date with the amount of maternity/ death benefit paid in advance of expected delivery

11. Date with amount of subsequent payment of maternity benefit

12. Name of the person nominated by the woman to receive the payment of the maternity
benefit after her death

13. If the woman dies, the date of her death, the name of the person to whom maternity
benefit amount was paid, the month thereof and the date of payment

14. Signature of the contractor authenticating entries in the register

15. Remarks column for the use of Inspecting Officer
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Appendix ‘III’
LABOUR BOARD

Name and work ----------------------------------------------------------------------------------------

Name of Contractor -----------------------------------------------------------------------------------

Address of Contractor ---------------------------------------------------------------------------------

Name and address of Division -----------------------------------------------------------------------

Name of Labour Officer -----------------------------------------------------------------------------

Address of Labour Officer --------------------------------------------------------------------------

Name of Labour Enforcement Officer --------------------------------------------------------------

Address of Labour Enforcement Officer -----------------------------------------------------------

S.No. Category
Minimum wage

fixed
Actual wage

paid
Number
present

Remarks

Weekly holiday ----------------------------------------------------------------------------------------

Wage period --------------------------------------------------------------------------------------------

Date of payment of wages ----------------------------------------------------------------------------

Working hours -----------------------------------------------------------------------------------------

Rest interval --------------------------------------------------------------------------------------------
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Appendix ‘IV’
Form-XIII (See rule 75)

REGISTER OF WORKMEN EMPLOYED BY CONTRACTOR

Name and address of contractor ---------------------------------------------------------------------------------------------------------------------------------------

Name and address of establishment under which contract is carried on -----------------------------------------------------------------------------------------

Nature and location of work --------------------------------------------------------------------------------------------------------------------------------------------

Name and address of Principal Employer ----------------------------------------------------------------------------------------------------------------------------

S.No.
Name and
surname of
workman

Age
and
Sex

Father’s/
Husband’s

name

Nature of
employment/
designation

Permanent
home

address of
the

workman
(Village

and Tehsil,
Taluk and
Districts)

Local
address

Date of
commencement
of employment

Signature
or thumb

impression
of the

workman

Date of
termination

of
employment

Reasons for
terminations

Remarks

1 2 3 4 5 6 7 8 9 10 11 12
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Appendix ‘V’
MUSTER ROLL

Name and address of contractor ---------------------------------------------------------------------------------------------------------------------------------------

Name and address of establishment under which contract is carried on -----------------------------------------------------------------------------------------

Nature and location of work --------------------------------------------------------------------------------------------------------------------------------------------

Name and address of Principal Employer ---------------------------------------------------------------------------- For the Month of fortnight ---------------

S.No.
Name of

Workman
Sex

Father’s/
Husband’s

name
Dates Remarks

1 2 3 4 5 6

1 2 3 4 5



Delhi Development Authority

A……………………………
C……………………………
D……………………………
OW………………………… JE(T)                                               AE(P)

91

Appendix ‘VI’

Form-XVII
REGISTER OF WAGES

Name and address of contractor ---------------------------------------------------------------------------------------------------------------------------------------

Name and address of establishment under which contract is carried on -----------------------------------------------------------------------------------------

Nature and location of work --------------------------------------------------------------------------------------------------------------------------------------------

Name and address of Principal Employer ----------------------------------------------------- Wages Period: Monthly/ Fortnightly

Amount of wages earned
Sl.
No.

Name of
Workman

Serial No.
in the

register of
workman

Designation/
nature of work

done

No. of
days

worke
d

Units
of

work
done

Daily
rate of
wages/
piece
rate

Basic
wages

Dearness
allowances

Overtime Other
cash

payments
(Indicate
nature)

Total Deductions
if any,

(indicate
nature)

Net
amount

paid

Signature
or thumb

impression
of the

workman

Initial of
contractor

or his
representati

ve

1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16
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Appendix ‘VII’
Wage Card No. ---------------- (Obverse)

WAGE CARD

Name and address of contractor ------------------------------------------------------------------------------- Date of Issue -------------------------------

Name and location of work --------------------------------------------------------------------------------------- Designation ---------------------------------

Name of workman -------------------------------------------------------------------------------------------------- Month / Fortnight --------------------------

Rate of Wages -------------------------------------------------------------------------------------------------------

1 2 3 4 5 6 7 8 9
1
0

1
1

1
2

1
3

1
4

1
5

1
6

1
7

1
8

1
9

2
0

2
1

2
2

2
3

2
4

2
5

2
6

2
7

2
8

2
9

3
0

3
1

Morning Rate

Evening
Amou

nt

Initial

Received from --------------------------------------------------------- the sum of Rs. ----------------------------------------------- on account of my
wages

The Wage Card is valid for Four Months from the date of issue Signature
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Appendix ‘VII’
(Reverse)

Form-XIX [See rule 78(2) b]
WAGES SLIP

Name and address of contractor --------------------------------------------------------------------------

Name and Father’s/ Husband’s name of workman ----------------------------------------------------

Nature and location of work ------------------------------------------------------------------------------

For the Week/ Fortnight/ Month ending ----------------------------------------------------------------

1. No. of days worked -------------------------------------------------------------------------------

2. No. of units worked in case of piece rate workers --------------------------------------------

3. Rate of daily wages/ piece rate ------------------------------------------------------------------

4. Amount of overtime wages ----------------------------------------------------------------------

5. Gross wages payable -----------------------------------------------------------------------------

6. Deduction, if any ----------------------------------------------------------------------------------

7. Net amount of wages paid -----------------------------------------------------------------------

Initials of the Contractor or his representative
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Appendix ‘VIII’
Form-XIV [See rule 76]

EMPLOYMENT CARD

Name and address of contractor --------------------------------------------------------------------------

Name and address of establishment in/under which contract is carried on ------------------------

Name of work and location of work ---------------------------------------------------------------------

Name and address of Principal Employer --------------------------------------------------------------

1. Name of the workman ----------------------------------------------------------------------------

2. S.No. in the register of workman employed --------------------------------------------------

3. Name of employment/ designation -------------------------------------------------------------

4. Wage rate (with particulars of unit in case of piece work ) ---------------------------------

5. Wage period ---------------------------------------------------------------------------------------

6. Tenure of employment ---------------------------------------------------------------------------

7. Remarks---------------------------------------------------------------------------------------------

Signature of Contractor
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Appendix ‘IX’
Form-XV (See rule 77)

SERVICE CERTIFICATE

Name and address of contractor ---------------------------------------------------------------------------------------------------------------------------------------

Name and location of work ---------------------------------------------------------------------------------------------------------------------------------------------

Name ad address of workman ------------------------------------------------------------------------------------------------------------------------------------------

Age or date of birth ------------------------------------------------------------------------------------------------------------------------------------------------------

Identification marks -----------------------------------------------------------------------------------------------------------------------------------------------------

Father’s/Husband’s name -----------------------------------------------------------------------------------------------------------------------------------------------

Name and address of establishment in under which contract is carried on --------------------------------------------------------------------------------------

Name and address of Principal Employer ----------------------------------------------------------------------------------------------------------------------------

S.No.
Total Period for which employed

Nature of Work Done
Rae of wages (with

particulars of unit in case
of piece work)

Remarks
From To

1 2 3 4 5 6

Signature
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Appendix ‘X’

LIST OF ACTS AND OMISSIONS FOR WHICH FINES CAN BE IMPOSED

In accordance with rule 7 (v) of the Contractor’s Labour Regulations to be displayed prominently at the site of work both in English and local
Language.

1. Willful insubordination or disobediences, whether along or in combination with other.
2. Theft fraud or dishonesty in connection with the contractors beside a business or property of DDA.
3. Taking or giving bribes or any illegal gratifications.
4. Habitual late attendance.
5. Drunkenness lighting, riotous or disorderly or indifferent behavior.
6. Habitual negligence.
7. Smoking near or around the area where combustible or other materials are locked.
8. Habitual indiscipline.
9. Causing damage to work in the progress or to property of the DDA or of the contractor.
10. Sleeping on duty.
11. Malingering or slowing down work.
12. Giving of false information regarding name, age father’s name, etc.
13. Habitual loss of wage cards supplied by the employers.
14. Unauthorized use of employer’s property of manufacturing or making of unauthorized particles at the work place.
15. Bad workmanship in construction and maintenance by skilled workers which is not approved by the Department and for which the

contractors are compelled to undertake rectifications.
16. Making false complaints and/or misleading statements.
17. Engaging on trade within the premises of the establishments.
18. Any unauthorized divulgence of business affairs of the employees.
19. Collection or canvassing for the collection of any money within the premises of an establishment unless authorized by the employer.
20. Holding meeting inside the premises without previous sanction of the employers.
21. Threatening or intimidating any workman or employer during the working hours within the premises.
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Appendix ‘XI’
Form-XII [See rule 78(2)(d)]
REGISTER OF FINES

Name and address of contractor ---------------------------------------------------------------------------------------------------------------------------------------

Name and address of establishment in under which contract is carried on --------------------------------------------------------------------------------------

Nature and location of work --------------------------------------------------------------------------------------------------------------------------------------------

Name and address of Principal Employer-----------------------------------------------------------------------------------------------------------------------------

S.
No.

Name of
Workman

Father’s/
Husband’

s name

Designation
/ nature of

employment

Act/
Omission
for which

fine
imposed

Date of
Offence

Whether
workman
showed
cause

against
fine

Name of
person in

whose
presence

employee’s
explanation
was heard

Wage
period

and
wages

payable

Amount
of fine

imposed

Date of
which
fine

realized

Remarks

1 2 3 4 5 6 7 8 9 10 11 12
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Appendix ‘XII’
Form-XX [See rule 78(2) d]

REGISTER OF DEDUCTION FOR DAMAGE OR LOSS

Name and address of contractor ---------------------------------------------------------------------------------------------------------------------------------------

Name and address of establishment in under which contract is carried on --------------------------------------------------------------------------------------

Nature and location of work --------------------------------------------------------------------------------------------------------------------------------------------

Name and address of Principal Employer-----------------------------------------------------------------------------------------------------------------------------

S.No Name of
Workman

Father’s/
Husband’s

name

Designation/
nature of

employment

Particulars
of damage

or loss

Date of
damage
or loss

Whether
workman
showed
cause

against
deduction

Name of
person in

whose
presence

employee’s
explanation
was heard

Amount
of

deduction
imposed

No. of
installments

Date of recovery

Remarks
First

installment
Last

installment

1 2 3 4 5 6 7 8 9 10 11 12 13



Delhi Development Authority

A……………………………
C……………………………
D……………………………
OW………………………… JE(T)                                               AE(P)

99

Appendix ‘XIII’
Form-XXII [See rule 78(2)d]

REGISTER OF ADVANCES

Name and address of contractor ---------------------------------------------------------------------------------------------------------------------------------------

Name and address of establishment in under which contract is carried on --------------------------------------------------------------------------------------

Nature and location of work --------------------------------------------------------------------------------------------------------------------------------------------

Name and address of Principal Employer-----------------------------------------------------------------------------------------------------------------------------

S.No
Name of

Workman

Father’s/
Husband’s

name

Designation
/ nature of

employment

Wage
period and

wages
payable

Date and
amount of
advance

given

Purpose(s)
for which
advance

made

Number of
installments

by which
advance to
be repaid

Date of
amount of

each
installment

repaid

Date on
which last
installment
was repaid

Remarks

1 2 3 4 5 6 7 8 9 10 11
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Appendix ‘XIV’
Form-XXIII [See rule 78(2) e]

REGISTER OF OVERTIME

Name and address of contractor ---------------------------------------------------------------------------------------------------------------------------------------

Name and address of establishment in under which contract is carried on --------------------------------------------------------------------------------------

Nature and location of work --------------------------------------------------------------------------------------------------------------------------------------------

Name and address of Principal Employer-----------------------------------------------------------------------------------------------------------------------------

S.No
.

Name of
Workman

Father’s/
Husband’s

name
Sex

Designation
/ nature of

employment

Date on
which

Overtime
worked

Total
overtime

worked or
production
in case of

piece rated

Normal
rate of
wages

Overtim
e rate of
wages

Overtim
e

earnings

Rate on
which

overtime
wages
paid

Remarks

1 2 3 4 5 6 7 8 9 10 11 12
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APPENDIX XV
NOTICE FOR APPOINTMENT OF ARBITRATOR

(Refer Clause 25)
To

The Chief Engineer/EM
………………………

Dear Sir,
In terms of Clause 25 of the agreement, particulars of which are given below, I/we hereby give notice to you to appoint and arbitrator for settlement of dispute

mentioned below:
a. Name of applicant
b. Whether applicant is individual/Prop.Firm/O\Parternship Firm/Ltd. Co.
c. Full address of applicant.
d. Name of the work and contract number in which arbitration sough
e. Name of the Division which entered into contract
f. Contract amount in the work
g. Date of Contract
h. Date of initiation of work
i. Stipulated date of completion of work
j. Actual date of completion of work (if completed)
k. total number of claims made
l. Total amount claimed
m. Date of intimation of final bill (if work is completed)
n. Date of payment of final bill (if work is completed)
o. Amount of final bill (if work is completed)
p. Date of request made to SE for decision
q. Date of receipt of SE’s decision.
r. Date of appeal to you
s. Date of receipt of your decision. Specimen signature of the applicant

(only the person/authority who signed
the contract should sign)

I/We certify that the information given above is true to the best of my/our knowledge.  I/We enclose following documents.1.Statement of claims with amount of claims
1.

Yours faithfully,

(Signature)
Copy in duplicate to:
1.The executive Engineer

…………..Division
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SKETCH OF CEMENT GODOWN
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SCHEDULE – A

SCHEDULE OF QUANTITIES

Item
No.

Sub-heads and Item of Work Quantity
or No.

Rate Per Amount Total

Schedule of quantities attached at page
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SCHEDULE-B

SCHEDULE OF MATERIALS TO BE ISSUED TO THE CONTRACTOR

S.No Description of item Quantity Rates in figures words at
which the material will

be
charged to the contactor

Place
of

issue

1 2 3 4 5

BLANK

SCHEDULE-C

TOOLS AND PLANTS TO BE HIRED TO THE CONTRACTOR

S.No Description Hire charges per day Place of issue
1 2 3 4

BLANK
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SCHEDULE – D

Extra schedule for specific requirements/ document for the work, if any*

BLANK
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SCHEDULE – E

REFERENCE TO GENERAL CONDITIONS OF CONTRACT

Name of work : Fencing of vacant I and under North
Zone.
SH: C/o Brick masonry boundary wall with SFRC
railing around   Vacant plots at B-Block and C.C. plot
at Road No.43, Mangolpuri Indl. Area phase. II

Estimated cost of work:

(i) Earnest money:

(ii)Performance Guarantee:

(iii)Security Deposit:

Rs.855251/-

Rs.17105/-

5% of tendered value

5% of tendered value
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SCHEDULE-F

General Rules & Directions and Conditions of Contract :

Officer inviting tender:

Definition :

Executive Engineer

2(v)      Engineer-in-Charge

2(viii) Accepting Authority

2(x) Percentage on cost of materials and labour to
cover all overheads and profits

2(xi)     Standard Schedule of Rates

2(xii) Department

9(ii) Contract Form

Executive Engineer

CE/SE/EE

15%

Delhi schedule of rates- 2007 with
upto date Correction slips issued up to
last date of issue of tender.

Delhi Development Authority/DDA

Item/%age rate contract form.
Clause 1
(i) Time allowed for submission of Performance

Guarantee from the date of issue of letter of
acceptance, in days

(ii) Maximum allowable extension
beyond the period  provided in
(i) above in days

15 days

7 days

Clause 2
Authority for levy compensation under clause 2 SE

Clause 2A
Whether Clause 2A shall be applicable.(Yes/No) No
Clause 5
Number of days after the date of issue
of letter of intent for reckoning date
of start

560 days
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Table of Mile Stone(s)
Time allowed for execution of work.
Authority to decide:
(i) Extension of time

(ii) Rescheduling of milestones

See table attached
*

*
*

Clause 6, 6A,
Clause Applicable - (6 or 6A)

6

Clause 7
Gross work to be done together with net payment/
adjustment of advances for material collected, if any,
since the last such payment for being eligible to
interim payment

*

Clause 10A
List of testing equipment to be provided by the contractor at site lab:-
1 SIEVE 2 WEIGHING BALANCE 3 SILT TESTING CYLINDER
4 CUBE MOULD 5 OR OTHER EQUIPMENT AS REQUIRED

Clause 10B (ii)
Whether clause 10B (ii) shall be applicable.(Yes/No) No
Clause 10C
Component of labour expressed as percent of value of work= 25%
Clause 10CA
Materials covered       Nearest Materials(other than cement,         Base Price of all the
under this clause         reinforced bars and structural steel) Materials covered under

for which All India Wholesale Price           clause 10 CA
Index to be followed

1…………                 1………………………                              1…………………
2………... 2……………………...                               2…………………
3………...                  3………………………                              3………………….
4………..                   4………………………                              4…………………..

Clause 11
Specifications to be followed
for execution of work

CPWD specifications-2009 with up to
date correction slips issued till last
date of issue of tender and Particular
Specifications attached (if any).

Clause 12
Deviation limit beyond which clauses
12.2 & 12.3 shall apply for building work
Deviation limit beyond which clauses

20%

100%
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12.2 & 12.3 shall apply for foundation work

Clause 16
Competent Authority for  deciding reduced rates SE
Clause 18
List of mandatory machinery tools & plants to be deployed by the contractor at site:-
1…………………………..    2……………………..   3…………………………..
4…………………………..    5……………………..   6…………………………..
Clause 36 (i)
Requirement of Technical Representative(s) and
recovery Rate.

See table attached

Clause 42
(i) Schedule / statement for determining

theoretical quantity of cement & bitumen
on the basis of  Delhi schedule of rates
560 printed by CPWD.

(ii) Variations permissible on
theoretical quantities

(ii)a. Cement

For works with estimated cost put to tender
not more than Rs. 5 lakh.

For works with estimated cost put to tender more
than Rs. 5 lakh.

(ii)b. Bitumen for all works

(ii)c. Steel  Reinforcement and structural steel

Sections for each diameter, section and
category

(ii)d. All other materials

Recovery Rates for quantities beyond permissible
Variation

3% plus/minus

2% plus/minus

2.5% plus only & nil on minus side
2% plus / minus

Nil

See table attached
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TABLE OF MILESTONE(S)

S.No. Financial Progress Time

Allowed

(From Date

of Start)

Amount to be withheld in

case of non achievement of

Milestone

1. 1/8th (of the whole work) ¼th (of the

whole work)

In the event of not achieving

the necessary progress as

assessed from the running

payment, 1% of the Tendered

Value of work will be

withheld for failure of each

Milestone.

2. 3/8th (of the whole work) ½ (of the

whole work)

3. ¾th (of the whole work) ¾th (of the

whole work)

4. Full Full
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Requirement of Technical staff for work in compliance of clause 36 (i)

Sl.
No.

Cost of
work
(Rs. In
lakhs)

Requirement of Technical staff Minimum
Experience
(Years)

Designation

Qualification Number

1 More
than
1000

i. Project manager
with degree

1 10 Principal Technical
Representative

ii. Graduate Engineer 1 5
Technical

Representative
Graduate Engineer

or
Diploma Engineer

2

2

Nil

5

Technical
Representative

2 500
to

1000

i. Graduate Engineer 1 5 Principal Technical
Representative

ii. Graduate Engineer
or

Diploma Engineer

2

2

Nil

5

Technical
Representative

3 200
to

500

i. Graduate Engineer 1 5 Principal Technical
Representative

ii. Graduate Engineer
or

Diploma Engineer

1

1

Nil

5

Technical
Representative

4 50
to

200

Graduate Engineer 1 5 Principal Technical
Representative
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5 10
to
50

Graduate Engineer
or

Diploma Engineer

1

1

Nil

5

Principal Technical
Representative

Note :
1. Assistant Engineer retired from Government services that are holding Diploma

will be treated at par with Graduate Engineer
2. Rate of recovery in case of non compliance of Clause 36 (i) shall be made at

the following rates.
S.No. Qualification Experience (years) Rate of recovery

1. Project Manager with Degree 10 Rs. 20,000/- pm

2. Graduate Engineer 5 Rs. 15,000/- pm

3. Graduate Engineer Nil Rs. 10,000/-pm

4. Diploma Engineer 5 Rs. 10,000/-pm

Recovery Rates for quantities beyond permissible Variation

DELETED
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FORM OF PERFORMANCE GUARANTEE-BANK GUARANTEE BOND

1. In consideration of the Delhi Development Authority(hereinafter called “The
Government”) having offered to accept the terms and conditions of the proposed
agreement between _______________________ and __________________
(hereinafter called “the said contractor(s)” for the work of
______________________________ (hereinafter called “The said agreement”)
having agreed to production of a irrevocable Bank Guarantee for
Rs.______________ (Rupees ___________________________ only) as a
security/guarantee from the contractor(s) for compliance of his obligations in
accordance with the terms and conditions in the said agreement.
We _________________________________ (indicate the name of the bank)
(hereinafter referred to as “the Bank) hereby undertake to pay to the
Government an amount not exceeding Rs.___________ (Rupees
____________________ only) on demand by the Government.

2. We _____________________________ (indicate the name of the bank) do hereby
undertake to pay the amounts due  and payable under this Guarantee without any
demure, merely on a demand from the Government stating that the amount claimed is
required to meet the recoveries due or likely to be due from the said contractor(s).  Any
such demand made on the Bank shall be conclusive as regards the amount due and
payable by the bank under this Guarantee.  However, our liability under this guarantee
shall be restricted to an amount not exceeding Rs.__________ (Rupees
___________________ only).

3. We______________________________ (indicate the name of the bank) the said bank
further undertake to pay to the Government any money so demanded notwithstanding
any dispute or disputes raised by the contractor(s) in any suit or proceeding pending
before any court or Tribunal relating thereto, our liability under this present being
absolute and unequivocal.

The payment so made by us under this bond shall be a valid discharge of our liability
for payment there under and the contractor(s) shall have no claim against us for making
such payment.

4. We _________________________________ (indicate the name of the bank) further
agree that the guarantee herein contained shall remain in full force and effect during the
period that would be taken for the performance of the said agreement and that it shall
continue to be enforceable till all the dues of the government under or by virtue of the
said agreement have been fully paid and its claims satisfied or discharged or till
Engineer-in-charge on behalf of the Government certified that the terms and condition
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of the said agreement have been fully and properly carried out by the said contractor (s)
and accordingly discharges this guarantee.

5. We __________________________________ (indicate the name of the bank) further
agree with the Government that the government shall have the fullest liberty without
our consent and without effecting in any manner our obligations hereunder to vary any
of the terms and conditions of the said agreement or to extend time of performance by
the said contractor(s) form time to time or to postpone for any time or from time to time
any of the powers exercisable by the Government against the said contractor(s) and to
for bear or enforce any of the terms and conditions relating to the said agreement and
we shall not be relieved from our liability by reason of any such variation, or extension
being granted to the said contractor(s) or for any forbearance, act of omission on the
part of the Government or any indulgence by the Government to the said contractor(s)
or by any such matter of thing whatsoever which under the law relating to sureties
would, but for this provision, have effect of so relieving us.

6. This guarantee will not be discharged due to the change in the constitution of the Bank
or the contractor(s).

7. We _____________________________________ (indicate the name of the bank) lastly
undertake not to revoke this guarantee except with the previous consent of the
Government in writing.

8. This guarantee shall be valid up to ____________________ unless extended on demand
by Government.  Not withstanding anything mentioned above, our liability against this
guarantee is restricted to Rs.___________________ (Rupees ___________________
only) and unless a claim in writing is lodged with us within Four Months of the date of
expiry or the extended date of expiry of this guarantee all our liabilities under this
guarantee shall stand discharged.
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Dated ___________ the day of __________ for _______________________________ .

(Indicate the name of Bank)

BANK GUARANTEE FORM OF EARNEST MONEY

WHEREAS, contractor ……………………. (Name of the contractor) (hereinafter called “the
contractor”) has submitted his tender dated …………………… (date) for the construction of
…………………………… (name of work) (hereinafter called “the Tender”).

KNOW ALL PEOPLE by these presents that we …………………….. (name of bank) having
our registered office at ……………………………………………….. (hereinafter called “the
Bank”) are bound unto  …………………………………………………… (Name and division
of Executive Engineer) (hereinafter called “the Engineer-in-Charge”) in the sum of Rs.
…………………………… (Rs. In words ……………………………) for which payment well
and truly to be made to the said Engineer-in-charge the Bank binds itself, his successors and
assigns by these presents.
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SEALED with the Common Seal of the said bank this  …………. Day of …………20…..

THE CONDITIONS of this obligation are:

(1) If after tender opening the Contractor withdraws, his tender during the period of validity of
tender (including extended validity of tender) specified in the form of Tender.

(2) If the contractor having been notified of the acceptance of his tender by the Engineer-in-
Charge :

(a) fails to refuses to execute the Form of Agreement in accordance with the instructions to
contractor, if required; OR

(b) fails or refuses to furnish the Performance Guarantee, in accordance with the provisions of
tender document and instructions to contractor, OR

(c) fails or refuses to start the work, in accordance with the provisions of the contract and
instructions to contractor, OR

(d) fails or refuses to submit fresh Bank Guarantee of an equal amount of this Bank Guarantee,
against Security Deposit after award of contract.

We undertake to pay to the Engineer-in-Charge up the above amount upon receipt of his first
written demand, without the Engineer-in-Charge having to substantiates his demand, provided
that in his demand the Engineer-in-Charge will note that the amount claimed by him is due to
him owing to the occurrence of one or any of the above conditions, specifying the occurred
condition or conditions.

This Guarantee will remain in force up to and including the date* ………………… after the
deadline for submission of tender as such deadline is stated in the instructions to contractor or as
it may be extended by the Engineer-in-Charge, notice of which extension(s) to the Bank is
hereby waived.  Any demand in respect of this Guarantee should reach the Bank not later than
the above date.

Date ……………….. Signature to the Bank

Witness …………………… SEAL

(Signature, Name and Address)
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* Date to be worked out on the basis of validity period of 6 months from last date of receipt of
tender.
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FORM OF SUPPLMENTARY AGREEMENT

DELETED

ANNEXURE TO CLAUSE 34(X) SHOWING QUANTITIES OF MATERIALS FOR
AREAS OF SURFACING TO BE CONSIDERED FOR WORKING OUT MINIMUM

PERIOD FOR WHICH HIRE CHARGES OF ROAD ROLLER

ARE TO BE RECOVERED.

Sl.
No

Material of Surfacing Quantity or
Areas

1 Consolidation of earth Sub grade 1860 sq.m

2 Consolidation  of stone soling 15cm to 22.5cm thick 170 cu.m

3 Consolidation of brick soling 10cm to 20cm thick 230 cu.m

4 Consolidation of wearing coat of stone ballast 7.5 cm to11.5 cm thick 30 cu.m

5 Consolidation of wearing coat of brick ballast 10cm.thick 60 cu.m

6 Spreading and consolidation of red bajri 6 mm. 1860 sq.m
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7 Painting one coat using stone aggregate 12.5 mm nominal size :

(a)@ 1.65 cum per 100 sqm. And paving bitumen A-90 or  S-90 @  2.25 Kg. per

sqm.or

(b) @ 1.5 cum per 100 sqm .and bitumen emulsion or road tar @ 2.25 Kg per

sqm.

930 sq.m

8 Painting Onecoats using :

(a)For first coat stone aggregate 12.5 mm nominal size.

(i) @ 1.50 cum per 100 sqm.  With paving bitumen A-90 or S-90 @ 2.00

Kg./sqm.or

(ii) @ 1.35 cum per 100 sqm with bitumen emulsion @ 2.00Kg./sqm. Or

(iii)@ 1.25 cum per 100 sqm with road tar @ 2.25Kg./sqm

600 sq.m

(b)For 2nd coat, stone aggregate 10 mm nominal size 0.9 cum. per 100 sqm with

(i) 1.00 kg of paving bitumen A-90 or S-90 or bitumen emulsion per sqm. Or

(ii) 1.25 kg of road tar per sqm.

600sq.m

9 Repainting with stone aggregate 10 mm nominal size 0.9 cum. per -100 sqm.

With

(a)1.00 kg of paving bitumen A-90 or S-90 bitumen emulsion per sqm. Or

(b) 1.25 kg of bitumen emulsion per sqm.

1670 sq.m

10 2 cm. premix carpet surfacing using 2.4 cum. of stone aggregate 11.2 mm

nominal size per 100 sqm and binder including tack  coat, the binder being hot cut

back bitumen or bitumen emulsion  in specified quantities.

930 sq.m
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11 2.5 cm thick premix carpet surfacing using 3.00 cum of stone aggregate 11.2 mm

nominal size per 100 sqm and binder including tack coat, the binder being hot cut

back bitumen or bitumen emulsion in specified quantities.

930 sq.m

12 4 cm thick bitumen concrete surfacing using stone aggregate 3.8 cum. (60%

20mm nominal size and 40% 12.5 mm nominal size) per 100 sqm and coarse sand

1.90 cum. per  100 sqm and hot cutback bitumen over a tack coat of hot cut back

bitumen.

460 sq.m

13 5 cm thick bitumen concrete surfacing using stone aggregate 4.8 cum (60% 25mm

nominal size and 40%, 20mm nominal size) per 100sqm and coarse sand 2.40

cum per 100 sqm and hot cut back bitumen over a tack coat of hot cut back

bitumen.

370 sq.m

14 6 cm thick bitumen concrete surfacing using stone aggregate 5.8 cum.(60%,

40mm nominal size and  40%, 25mm nominal size) per 100 sqm and coarse sand

2.9 cum per 100 sqm and hot cut back bitumen over a tack coat of hot cut back

bitumen.

280 sq.m

15 7.5 cm thick. Bitumen concrete surfacing using stone aggregate 7.3 cum (60%,

50mm nominal size and 40%, 40mm nominal size) per 100 sqm and coarse sand

@ 3.65 Cum per100 sqm and hot cut back bitumen over a tack  coat of hot cut

back bitumen.

230 sq.m

16 2.5 cm bitumastic sheet using stone aggregate 1.65 cum (60%, 13.2mm nominal

size and 40%, 11.2mm nominal size) per 100 sqm. And coarse sand 2.5cum.per

100 sqm. And hot cut  bitumen over a tack coat of hot cut back bitumen.

750 sq.m
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17 4 cm bitumastic sheet using stone aggregate 2.6 cum (60%, 13.2mm nominal size

and 40% 11.2mm nominal size) per 100 sqm and coarse sand 2.5cum.per 100

sqm. And hot cut back bitumen over a tack coat of hot  bitumen.

560 sq.m

18 Laying full grouted surface using stone aggregate 40mm nominal size 6.10 cum

per 100 sqm. With binder, binding with 20mm to 13.2 nominal size stone grit

1.83 cum per 100 sqm. And seal coat of binder and stone grit 11.2 mm nominal

size 1.07 cum. per 100 sqm., the binder being hot bitumen or tar as specified.

460sq.m

19 Laying full grouted surface using stone aggregate 50mm nominal size 9.14 cum,

per 100 sqm grouting  with binder with stone grit 22.4mm nominal size 1.83 cum

per 100 sqm., seal coat of binder with 13.2mm and stone grit 11.2mm nominal

size 1.07 cum per 100 sqm, the binder being hot bitumen or tar.

370sq.m

20 4cm thick premix macadam surfacing using stone aggregate 25mm nominal size

4.57 cum per 100 sqm and hot bitumen binding with stone aggregate 13.2 mm

nominal size 1.52 cum per 100 sqm. And seal coat of hot bitumen and stone

aggregate 11.2 mm nominal size 1.07 cum per 100sqm.

560sq.m

21 5cm thick premix macadam surfacing with stone aggregate 25mm nominal size

6.10 cum per 100 sqm. And hot bitumen binding with stone aggregate 13.2

nominal size 1.52 cum per 100 sqm and seal coat of hot bitumen and stone

aggregate 11.2 mm nominal size 1.07 cum/100 sqm.

460sq.m



Delhi Development Authority

A……………………………
C……………………………
D……………………………
OW………………………… JE(T)                                               AE(P)

123

SCHEDULE OF QUANTITY

NIT NO. 19/EE/ND-5/DDA/2012-13 (reinvite)

Name of work : Fencing of vacant I and under North Zone.
SH: C/o Brick masonry boundary wall with SFRC railing around   Vacant plots at B-Block and C.C. plot at Road No.43, Mangolpuri Indl. Area
phase. II

S.No. Description of Item Qty. Unit Rate Amount

1 Earth work in excavation by mechanical means (Hydraulic excavator)/ manual means in
foundation trenches or drains (not exceeding 1.5m width or 10 Sqm. on plan) i/c dressing of sides
and ramming of bottoms, lift upto 1.5m i/c getting out the excavated soil and disposal of surplus
excavated soils as directed with in a lead of 50m.

a) All kinds of soil. 134.00 cum. cum.

2 Filling available excavated earth (excluding rock) in trenches, plinth sides of foundation etc. in
layers not exceeding 20cm in depth, consolidating each deposited layer by ramming and watering,
lead upto 50m and lift upto 1.5m. 45.00 cum. cum.

3 Providing and laying in position cement concrete of specified grade excluding the cost of centering
and shuttering- All work upto plinth level:

a) 1:2:4 (1 cement : 2 coarse sand : 4 graded stone aggregate 20mm nominal size). 22.00 cum. cum.

b) 1:5:10 (1 cement : 5 fine sand : 10 graded stone aggregate 40mm nominal size). 22.50 cum. cum.

4 Centering and shuttering including strutting, propping etc. and removal of form for:
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a) Small lintels not exceeding 1.5m clear span, moulding as in cornices, window sills, string courses,
bands, copings, bed plates, anchor blocks and the like. 37.25 sqm. Sqm.

5 Brick work with F.P.S. bricks of class designation 75 in foundation and plinth in:

a) Cement mortar 1:6 (1 cement : 6 coarse sand) 145.00 cum. cum.

6 12mm cement plaster of mix.

a) 1:6 (1 cement : 6 coarse sand) 447.00 Sqm Sqm.

7 15mm cement plaster on rough side of single or half brick wall of mix.

a) 1:6 (1 cement : 6 coarse sand) 391.00 Sqm Sqm.

8 Finishing walls with water proofing cement paint of required shade.

a) New work (Two or more coats applied @ 3.84 kg/10 sqm.) 924.00 Sqm Sqm.

9 Steel work welded in built up sections/framed work included cutting, hoisting, fixing in position
and applying a priming coat approved steel primer using structural steel etc. as required

a) In grading, frames, guard bar, ladder, railings, brackets, gates and similar work. 849.00 kg Kg.

10 Painting with synthetic enamel paint of approved brand and manufacture to give an even shade.

(a) Two or more coats on new work. 17.00 Sqm. Sqm.
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11. Supplying of M.S. sign boards of size 0.90X1.20m of 2.10m height with frames of M.S. angle iron
40X40X5mm inside welded with M.S. sheet of 0.80mm thickness of weight 6.27 kg/sqm. With
15cm long hold fast of M.S. angle iron40X40X5mm welded to the bottom of vertical legs braced
with angle iron of 35X35X5mm diagonally across i/c applying a coat of approved steel primer and
two or more coats of synthetic enamel paint etc.
Complete as per direction of Engineer-in-charge

6 Nos. Each

12. Providing and fixing in position and true to line and level prefabricated SFRC railing (M-35 mix)
and each panel having engraved manufacturer trade mark like S.S. or K.K. and like, reinforced with
8mm dia tor steel weight not less than 3.70 Kg. and 0.50% of steel fibre by volume of concrete
smooth finished of overall size 1.00m width X 1.50m ht.X 65mm thick embedded in C.C. blocks of
required size. All complete of approved make as per direction of Engineer-in-charge (payment of
CC block shall be made separately). 360 Nos. Each

TOTAL
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