



# DELHI DEVELOPMENT AUTHORITY

## PRESS TENDER NOTICE NO.10/FO/ROHINI ZONE/2006-07

Sealed tenders are invited for the following works from the approved and eligible contractors in DDA, CPWD, MES, P&T and Railways upto 3.00 PM which shall be opened on the same day at 3.30 PM at Vikas Sadan, DDA Office, INA, New Delhi on the indicated dates.

Tender documents can be obtained on any working day from sale counter press building, Vikas Sadan between 11.00 AM to 3.00 PM on payment of cost of tender (non-refundable) as well as amount of Earnest Money mentioned against each work on production valid enlistment certificate. Tender documents consisting of plans, specifications, the schedule of quantities and the set of terms & conditions of contract can be seen in the office of the respective EE between hours of 11.00 AM and 3.00 PM.

Sl. No.	NIT No.	Name & Address of the Division	Name of Work	Estt. cost Earnest Money Cost of Tender (in Rs.)	Last Date of Sale Date of Opening Time Allowed
1. 14/	EE/RPD.5	EE/ DDA RPD- Office 5/ Complex, DDA/ Depali 06-07 Chowk, Rohini, Delhi-85	M/o Services under Nazul A/c. II Rohini. SH: C/o 3 nos. Shelters & repairing at NHP Block A & C, Sect-3 & NHP Sect-1, Avantika, Rohini	3,27,907/- 6,558/- 500/-	26.10.06 30.10.06 3 months
2. 15/	EE/RPD.5	EE/ ---do--- RPD- ---do--- 5/ F-17 (Hanuman DDA/ Temple park) & NHP 06-07 Block C & H Sect-7, Rohini.	---do--- SH: C/o 4 nos. Shelters at NHP pkt.	2,96,253/- 5,925/- 500/-	26.10.06 30.10.06 3 months
3. 16/	EE/RPD.5	EE/ ---do--- RPD- ---do--- 5/ missing Railing & DDA/ Gates of Green Belt 06-07 (Adj. District Jail) Sect.19, Rohini.	---do--- SH: Raising of R.R Masonary wall, P/F	5,03,042/- 10,061/- 500/-	26.10.06 30.10.06 2 months
4. 15/	EE/RPD.9	EE/ ---do--- RPD- ---do--- 9/ concrete pavement on DDA/ internal roads in Block 06-07 B-4, C-1 in JJR Sect- 20, Rohini.	---do--- SH: Providing and laying cement	3,03,523/- 6,070/- 500/-	26.10.06 30.10.06 2 months
5. 39/	EE/ RPD.11	EE/ RPD.11 RPD- DDA 11/ office, DDA/ CSC-9, 06-07 Sect-7, Rohini, Delhi-85	---do--- SH: Making connection of existing SDPE pipe line to existing GI pipe line in green belts and parks for treated effluent water in Sect-20, 21 & 22 Rohini.	2,49,013/- 4,980/- 500/-	26.10.06 30.10.06 45 days
6. 28/	---do---	EE/ ---do--- RPD- ---do--- 11/ SH: C/o Boundary DDA/ wall in NHP no. 3, 06-07 pkt.16, Sect.24, Rohini (Leftout portion).	---do--- SH: C/o Boundary wall in NHP no. 3, pkt.16, Sect.24, Rohini (Leftout portion).	2,98,940/- 5,979/- 500/-	26.10.06 30.10.06 45 days
7. 11/	EE/RPD.7	EE/ DDA office RPD- complex, 7/ Depali DDA/ Chowk, 06-07 Rohini, Delhi-85	D/o land at Rohini Ph.I, Pkt.A surrounded by Sect.2, 3, 7, 8 & outer Ring Road. SH: Making existing fountain functional & widening the front road near fountain.	4,42,071/- 8,841/- 500/-	26.10.06 30.10.06 2 months
8. 6/EE/	EE/ RPD.13	EE/ RPD.13 RPD- ---do--- 13/ ---do--- DDA/ ---do--- 06-07	Protection of land under Rohini Zone. SH: C/o Boundary wall with RR Masonary around DDA vacant land bearing Khasra no. 28/11 & 29/15 near Mangolpur Kalan Sect.2, Rohini.	6,00,605/- 12,012/- 500/-	26.10.06 30.10.06 3 months