



DELHI DEVELOPMENT AUTHORITY

PRESS TENDER NOTICE NO.12 / FO/CE/SEZ/DDA/ 07-08

Sealed item rate tenders are invited for the following works from the approved and eligible contractors of DDA, CPWD, MES, Civil Wing of P&T, and Railways upto 3.00 PM which shall be opened on the same day at 3.30 PM at Vikas Sadan, DDA office, INA, New Delhi on indicated dates.

Tender documents can be obtained on payment of cost of tender (Non-refundable) as well as amount of Earnest Money mentioned against each work in the appropriate form as given in PWD-6 attached with the tender documents and on production of valid enlistment Certificate from the CAU/SEZ, DDA and Centralized Tender office at Vikas Sadan. The intending tenderers may see the tender documents in the aforesaid offices of DDA before giving application for the same.

S. N.	NIT No. Name & address of the Division	Name of Work	Estt. Cost Earnest Money Cost of Tender (in Rs.)	Last Date of Sale Date of Opening Time allowed
1.	29/EE/ EE/SED.5, SED.5/ DDA Sarita DDA/ Vihar, New Delhi. 07-08	Construction of Additional accommodation in Chaupal at Kilokari Village (Pandito ki Chaupal).	7,39,075/- 14,782/- 500/-	19.10.07 23.10.07 03 months
2.	30/-do- --do--	Protection/Acquisition of DDA land in SEZ. SH: C/o boundary wall at Lal Kuan along South of M.B Road, Tughlakabad, Khasra No.1671, 753 & 754 (From Traffic Light (T-point) Signal towards Kaya Mayamandir).	38,31,452/- 76,629/- 500/-	22.10.07 26.10.07 04 months
3.	31/-do- --do--	--do-- SH: C/o Boundary wall around Nehru Camp, Navjeevan Camp, Bhumiheen Camp & other sites.	27,83,496/- 55,670/- 500/-	22.10.07 26.10.07 06 months
4.	18/EE/ EE/SWD.5 SWD.5/ DDA, Sarita DDA/ Vihar, New Delhi. 07-08	M/o Various green area under SEZ. SH: Construction of Boundary Wall in the green area opposite Rajiv Gandhi Sports Complex at Badarpur.	4,35,084/- 8,702/- 500/-	19.10.07 23.10.07 60 days
5.	19/-do- --do--	--do-- SH:- Construction of boudary wall & P/F gate in burial ground near Rajiv Gandhi Khel Parisar at Badarpur.	3,31,897/- 6,638/- 500/-	19.10.07 23.10.07 60 days
6.	37/EE/ EE/SED.XI, SEC.XI/ DDA, Vikas DDA/ Sadan, New Delhi. 07-08	D/o Green area adjoining Madangir Local Shopping. Centre. SH:-Re-development of water Body behind LSC at Madangir.	16,06,851/- 32,137/- 500/-	22.10.07 26.10.07 03 month

Visit DDA's website 'dda.org.in' or dial 42895566