NIT No.

Name of Work

SH

Estimate Cost
Earnest Money

Cost of Tender

NOTICE INVITING TENDERS

DELHI DEVELOPMENT AUTHORITY

: 07/EE/RPD - 1/DDA/2012-13

: M/o Scheme under Nazul Account Il Rohini zone

. Providing and fixing SFRC manhole covers heavy duty HD-20
grade on peripheral service like, SW drains in Sector 28, Rohini
Phase IV & V.

: %.2,60,445.00
: %.5,209.00

: ¥.500.00 +5 % DVAT

Tender Processing Fee : . 562.00

Time Allowed

: 15 (Fifteen) Days

Last Date & time of
submission / uploading

of tender

: 13.09.2012 upto 3:00 PM

Period during which
EMD, Cost of Tender
Document, E-Tender
processing Fee and other
Documents shall be

Submitted

Time & date of

: 14.09.2012 upto 3:00 PM

Opening of tender :» 18.09.2012 upto 3:30 PM

-sd/-
Executive Engineer
RPD -1/ DDA/ DELHI



DELHI DEVELOPMENT AUTHORITY
ROHINI PROJECT DIVISION No. 1
Press e-TENDER NOTICE No. 07/EE/RPD — 1/DDA/2012-13

The Executive Engineer Rohini Project Division 1, Room no. 80, Deepali chowk, Rohini office complex, Rohini
on behalf of Delhi Development Authority |nV|tes onllne Item rate tenders from approved and eligible
contractors of DDA, SR\ ey for the following
work(s).

1.1 For works costing upto Rs. 40 Lacs in case of B&R / Civil tenders shall be issued to contractors registered
with DDA only.

1.2 For works costing above Rs. 40 Lacs upto Rs. 3 Crores, tenders shall be issued to DDA & CPWD enlisted
contractors as per their enlistment. The tenders shall also be issued to non-DDA, non-CPWD contractors
provided they have satisfactorily completed three similar nature of works, each of value not less than 40 %
of the estimated cost in the last five years.

1.3 For works costing above Rs. 3 Crores but upto Rs. 15 Crores, the tenders shall be issued to DDA
contractors as per their enlistment. The tenders shall also be issued to non-DDA contractors provided they
have satisfactorily completed three similar nature of works, each of value not less than 40 % of the
estimated cost or two works of similar nature, each of value not less than 50% of the estimated cost or one
work of similar nature of value not less than 80 % of the estimated cost in the last 7 years ending last day of
the month previous to the one in which the tenders are invited. Note — Class-2 Contractors of DDA &
CPWD shall also be eligible if they satisfy the above criteria.

1.4 For works costing above Rs. 15 Crores. There shall be pre-qualification / post-qualification as the case may
be, as per existing practice.

The details of tender are also available on web site: www.dda.org.in and www.tenderwizard.com/DDA

S. Name of Work & Location Estimated Earnest Period | Last Date & | Period during | Time &
No. & Cost put to | Money of time of | which EMD, | date  of
NIT No. tender Cost of | Compl | submission / | Cost of Tender | Opening
Tender etion uploading of | Document, E- | of tender
E-Tender tender Tender
processing processing Fee
Fee and other

Documents shall
be submitted

1 2 3 4 5 6 7 8

1. M/o Scheme under Nazul | ¥ 2,60,445/- % 5,209/- 15 Upto 3.00 pm | Up to 03:00 PM | Up to
Account Il Rohini zone % 500.00 + | (Fifteen | on on 14.09.2012 03:30 PM
SH: Providing and fixing 5% DVAT | ) Days | 13.09.2012 on
SFRC manhole covers < 562/- ;8-09-201

heavy duty HD-20 grade on
peripheral service like, SW
drains in Sector 28, Rohini

Phase IV & V..

NIT No. O7/EE/RPD -
1/DDA/2012-13

The tender document consisting of plans, specifications, the schedule of quantities of various types of items to
be executed and the set of terms and conditions of the contract to be complied with and other necessary
documents can be seen from website www.tenderwizard.com/DDA or www.dda.org.in free of cost.

The enlistment of the contractors should be valid on the last date of submission of tenders.

In case only the last date of submission of tender is extended, the enlistment of contractor should be valid on the
original date of submission of tenders.



http://www.dda.org.in/�
http://www.tenderwizard.com/DDA�

Those contractors not registered on the website mentioned above, are required to get registered beforehand. The
intending bidder must have valid class-11 digital signature to submit the bid.

(i) Earnest money and cost of tender shall be deposited through RTGS/NEET in the account of Senior
A.O.CAU(Rohini Zone),DDA having SB account N0.1347200011 with Central Bank OF India, Sector-
14, Rohini Branch ( IFSC code -CBIN0283348). The unique transaction reference of RTGS / NEFT shall
have to be uploaded by the tenderer in the e-tendering system by the prescribed date. The Executive
Engineer, RPD-1 will get tender cost/earnest money verified from CAU based on the unique transaction
reference number against each RTGS/NEFT payment before the tenders are opened.

(if) A part of earnest money is acceptable in the form of bank guarantee also. Earnest Money up to ¥.20.00 lacs
will have to be deposited through RTGS/NEFT mode. If the amount of E.M is more than .20.00 lacs then
the amount of E.M. beyond . 20.00 lacs can be deposited in the form of Bank Guarantee also. Such Bank
guarantee is to be scanned and uploaded to the e-tendering website within the period of tender submission.

(iii) Earnest money and cost of tender have to be deposited through separate transactions.
Interested contractor who wish to participate in the tender has also to make following payments.

M Cost of Tender Document : . 500.00 + 5 % DVAT o be deposited through RTGS/NEFT in
the account of the Sr.A.O.(CAU) Rohini Zone).

(i) e-Tender Processing Fee — . 562.00 to be paid in the mode prescribed by M/s. ITI Limited
who may be contacted for clarification, if any.

The unique transaction reference of RTGS/NEFT against EMD Cost of Tender Document and Bank
Guarantee shall be placed in single sealed envelope superscripted as “Earnest money, Cost of Tender
Documents” with name of work and due date of opening of the bid mentioned thereon and will submit
to tender opening Authority by 14.09.2012.

Copy of Enlistment Order and certificate of work experience, as required, shall be scanned and uploaded to the
e-tendering website within the period of tender submission and certified copy of each shall be deposited in a
separate envelop marked as, "Other Documents".

Both the envelopes shall be placed in another envelope with due mention of Name of work, date & time of
opening of tenders and to be submitted in the office of Executive Engineer during the period mentioned above.

Online tender documents submitted by intending bidders shall be opened only of those bidders, whose Earnest
Money Deposit, Cost of Tender Document and e-Tender Processing Fee (if paid as per advice of M/s. ITI Ltd.
in shape of cash instruments as prescribed above) and other documents placed in the envelope are found in
order.

List of Documents to be scanned and uploaded within the period of tender submission:

1. Treasury Challan/Demand Draft/Pay order or Banker's Cheque /Deposit at Call Receipt/Bank
Guarantee of any Scheduled Bank against EMD.

2. Demand Draft/Pay order or Banker's Cheque of any Scheduled Bank towards cost of Tender
Document.

3. Demand Draft/Pay order or Banker's Cheque of any Scheduled Bank towards cost of

Processing Fee.

Enlistment Order of the Contractor.

Certificates of Work Experience (if required).

Certificate of Registration for Sales Tax / VAT and Service Tax and acknowledgement of up to
date filed return if required.

ook

-sd/-

Executive Engineer (civil)
Rohini Project Division no. 1




NOTICE INVITING TENDER
(E - TENDERING MODE)

Item rate/percentage—rate tenders are invited on behalf of Delhl Development Authorlty from approved and
eligible contractors of DDA by (strike out as the
case may be) dealing with building and roads for the followmg work :-

Name of Work . MJ/o Scheme under Nazul Account Il Rohini zone
SH : Providing and fixing SFRC manhole covers heavy duty HD-20 grade on peripheral
service like, SW drains in Sector 28, Rohini Phase IV & V.

The enlistment of the contractors should be valid on the last date of submission of tenders. In case the last date
of submission of tender is extended, the enlistment of contractor should be valid on the original date of
submission of tenders.

1.1 The work is estimated to cost . 2,60,445.00. This estimate, however, is given merely as rough guide.

1.1.1  The authority competent to approve NIT for the combined cost and belonging to the major discipline
will consolidate NITs for calling the tenders. He will also nominate division which will deal with all
matters relating to the invitation of tenders.

For composite tender, besides indicating the combined estimates cost put to tender, should clearly
indicate the estimated cost of each component separately. The eligibility of tenderer will correspond to
the combined estimated cost of different components put to tender.

1.2 Intending tenderer is eligible to submit the bid provided he has definite proof from the appropriate
authority, which shall be to the satisfaction of the competent authority, of having satisfactorily
completed similar works of magnitude specified below :

Criteria of eligibility for submission of tender documents.

121 *

1.2.2 *

1.2.3  To become eligible for issue of tender, the tenderers to furnish an affidavit as under:

1. “I/we” undertake and confirm that eligible similar work(s) has/have got executed through another
contractor on back to back basis. Further that, if such a violation comes to the notice of the
Department, then I/we shall be debarred for tendering in DDA in future for ever. Also, if such a
violation comes to the notice of the Department before the date of start of work the Engineer-in-charge
shall be free to forfeit the entire amount of earnest money deposit /performance guarantee.”

2 Agreement shall be drawn with successful tenderer on prescribed form attached. Tenderer shall quote
his rates as per various terms and conditions of the said form which will form part of the agreement.

3 The time allowed for carrying out the work will be 15 (Fifteen) Days from the date of start as defined
in Schedule F or from the first date of handling over the site, Which ever is later, in accordance with
the phasing, if any, indicated in the tender documents.

4 The site for the work is available. or
The site of work shall be made available in parts as specified below:

*

5 The tender document consisting of plans, specifications, the schedule of quantities of various types of
items to be executed and the set of terms and conditions of the contract to be complied with and other




(i)

necessary documents except standard general conditions of contract form can be seen from website
www.tenderwizard.com/DDA or www.dda.org.in.

Earnest money and cost of tender shall be deposited through RTGS/NEET in the account of Senior
A.O0.CAU(Rohini Zone),DDA having SB account N0.1347200011 with Central Bank OF India,
Sector-14, Rohini Branch ( IFSC code -CBIN0283348). The unique transaction reference of RTGS /
NEFT shall have to be uploaded by the tenderer in the e-tendering system by the prescribed date. The
Executive Engineer, RPD-1 will get tender cost/earnest money verified from CAU based on the unique
transaction reference number against each RTGS/NEFT payment before the tenders are opened.

A part of earnest money is acceptable in the form of bank guarantee also. Earnest Money up to %.20.00
lacs will have to be deposited through RTGS/NEFT mode. If the amount of E.M is more than ¥.20.00
lacs then the amount of E.M. beyond . 20.00 lacs can be deposited in the form of Bank Guarantee
also. Such Bank guarantee is to be scanned and uploaded to the e-tendering website within the period
of tender submission.

(iii) Earnest money and cost of tender have to be deposited through separate transactions.

Interested contractor who wish to participate in the tender has also to make following payments.
Q) Cost of Tender Document : . 500.00 + 5 % DVAT o be deposited through RTGS/NEFTiIn
the account of the Sr.A.O.(CAU) Rohini Zone).

(ii) e-Tender Processing Fee — . 562.00 to be paid in the mode prescribed by M/s. ITI Limited
who may be contacted for clarification, if any.

The unique transaction reference of RTGS/NEFT against EMD Cost of Tender Document and Bank
Guarantee shall be placed in single sealed envelope superscripted as “Earnest money, Cost of Tender
Documents” with name of work and due date of opening of the bid mentioned thereon and will submit
to tender opening Authority by 14.09.2012.

Copy of Enlistment Order and certificate of work experience, as required, shall be scanned and
uploaded to the e-tendering website within the period of tender submission and certified copy of each
shall be deposited in a separate envelop marked as, "Other Documents".

Both the envelopes shall be placed in another envelope with due mention of Name of work, date &
time of opening of tenders and to be submitted in the office of Executive Engineer during the period
mentioned above.

Online tender documents submitted by intending bidders shall be opened only of those bidders, whose
Earnest Money Deposit, Cost of Tender Document and e-Tender Processing Fee (if paid as per advice
of M/s. ITI Ltd. in shape of cash instruments as prescribed above) and other documents placed in the
envelope are found in order.

The bid submitted shall be opened at 03:30 pm on 18.09.2012

The contractor, whose tender is accepted, will be required to furnish performance guarantee of 5 %
(Five percent) of the tendered amount within the period specified in Schedule F. This guarantee shall
be in the form of cash (in case guarantee amount is less than ¥ 10,000/-) or Deposit at call receipt of
any scheduled bank/Banker’s cheque of any scheduled bank/Demand draft of any scheduled bank/Pay
order of any scheduled bank (in case guarantee amount is less than . 1,00,000) or Government
securities or fixed Deposit Receipts or Guarantee Bonds of any Scheduled bank or the State Bank of
India in accordance with the prescribed form.

Intending Tenderers are advised to inspect and examine the site and its surroundings and satisfy
themselves before submitting their tenders as to the nature of the ground and sub-soil (so far as is
practicable), the form and nature of the site, the means of access to the site, the accommodation they
may require and in general shall themselves obtain all necessary information as to risks, contingencies
and other circumstances which may influence or affect their tender. A tenderer shall be deemed to
have full knowledge of the site whether he inspects it or not and no extra charges consequent on any
misunderstanding or otherwise shall be allowed. The tenderer shall be responsible for arranging and
maintaining at his own cost all materials, tools & plants, water, electricity, access, facilities for workers
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http://www.dda.org.in/�

and all other services required for executing the work unless otherwise specifically provided for in the
contract document. Submission of a tender by tenderer implies that he has read this notice and all other
contract documents and has made himself aware of the scope and specifications of the work to be done
and of conditions and rates at which stores, tools and plant etc will be issued to him by the government
and local conditions and other factors having a bearing on the execution of the work.

9 The competent authority on behalf of DDA does not bind itself to accept the lowest or any other tender
and reserves to itself the authority to reject any or all the tenders received without assigning any reason.
All tenders in which any of the prescribed condition is not fulfilled or any condition including that of
conditional rebate is put forth by the tenderer shall be summarily rejected.

10 Canvassing whether directly or indirectly, in connection with tenders is strictly prohibited and the tenders
submitted by the contractors who resort to canvassing will be liable for rejection.

11 The competent authority on behalf of DDA reserves to himself the right of accepting the whole or any
part of the tender and the tenderer shall be bound to perform the same at the rate quoted.

12 The contractor shall not be permitted to tender for works in the DDA Circle (Division in case of
contractors of Horticulture/Nursery category) responsible for award and execution of contracts in
which his near relative is posted as Divisional Accountant or as an officer in any capacity between the
grades of Superintending Engineer and Junior Engineer (both inclusive). He shall also intimate the
names of persons who are working with him in any capacity or are subsequently employed by him and
who are near relatives of any Gazetted officer in DDA or in the Ministry of Urban development. Any
breach of this condition by the contractor would render him liable to be removed from approved list of
contractors of this department

13 No Engineer of gazette rank or other Gazetted officer employed in engineering or Administrative duties
in an Engineering department of the Government of India is allowed to work as a contractor for a
period of one year after his retirement from the Government service, without the previous permission
of the Government of India in writing. This contract is liable to be cancelled if either the contractor or
any of his employees is found anytime to be such a person who had not obtained the permission of the
DDA as aforesaid before submission of the tender or engagement in the contractor’s service.

14, The tender for the work shall remain open for acceptance for a period of ninety (90) days from the date
of opening of tender/ninety days from the date of pening of financial bid(strike out as the case may be).
If any tenderer withdraws his tender before the said period or issue of letter of acceptance, whichever is
earlier, or makes any modifications in the terms and conditions of tender which are not acceptable to
the department, then the DDA shall, without prejudice to any other right or remedy, be at liberty to
forfeit 50% of the said earnest money as aforesaid. Further the tenderer shall not be allowed to
participate in the re tendering process of the work.

15 This ‘Notice Inviting Tender’ shall form part of the contract document. The successful
tenderer/contractor on acceptance of his tender by the Accepting Authority, shall, within 15 days from
the stipulated date of start of the work, sign the contract consisting of :-

(@ The Notice inviting tender, all the documents including additional conditions, specifications and
drawings, if any, forming the tender as issued at the time of invitation of tender and acceptance thereof
together with any correspondence leading thereto.

(b) Standard NIT Form 7/8 or other Standard DDA Form as mentioned.

16 For Composite Tenders:

1611  The Executive .Engineer in charge of the major component will call tenders for the composite work. The cost
of tender document and Earnest Money will be fixed with respect to the combined estimated cost put to tender
for the composite tender.

16.1.2  The tender document will include following three components:

Part A: -Notice Inviting Tender form, Contract for work form including schedule A to F for major
component of the work, General Conditions of Contract for works.




16.1.3

16.1.4

16.1.5

16.1.6

16.1.7

16.1.8

16.1.9

16.1.10

16111

16.1.12

17.

Part B: - General/specific conditions, specifications and schedule of quantities applicable to major component
of the work.

Part C:- Schedule A to F for minor component of the work, (SE/EE in charge of major component shall also
be competent authority under clause 2 and clause 5 as mentioned in schedule A to F for major
components) General/ specific conditions, specifications and schedule of quantities applicable to
minor component(s) of the work.

The tenderer must associate with himself, agencies of the appropriate class eligible to tender for the minor

components individually.

The eligible tenderers shall quote rates for all items of major component as well as for all items of minor
components of work. It will be obligatory on the part of the tenderer to sign the tender document for all the
components (The schedule of quantities, conditions and special conditions etc.).

After acceptance of the tender by competent authority, the EE in charge of major component of the work
shall issue letter of award on behalf of the DDA. After the work is awarded, the main contractor will have to enter
into one agreement with EE in charge of major component and has also to sign two/or more copies of
agreement depending upon number of EE's'DDH in charge of minor components. One such signed set of
agreement shall be handed over to EE/DDH in charge of minor component. EE of major component will
operate part A and part B of the agreement. EE/DDH in charge of minor components) shall operate Part C
along with Part A of the agreement.

Entire work under the scope of composite tender including major and all minor components shall be executed
‘under one agreement.

Security Deposit will be worked out separately for each component corresponding to the estimated cost of the
respective component of works. The Earnest Money will become part of the security deposit of the major
component of work.

The main contractor has to associate agency(s) for minor component(s) confirming to eligibility criteria as
defined in the tender document and has to submit detail of such agency(s) to Engineer-in-Charge of minor
component(s) within prescribed time. Name of the agency(s) to be associated shall be approved by Engineer-in-
Charge of minor component(s).

In case the main contractor intends to change any of the above agency/agencies during the operation
of the contract, he shall obtain prior approval of Engineer-in-Charge of minor component. The new
agency/agencies shall also have to satisfy the laid down eligibility criteria. In case Engineer-in-Charge is not
satisfied with the performance of any agency, he can direct the contractor to change the agency executing
such items of work and this shall be binding on the contractor.

The main contractor has to enter into agreement with the contractors) associated by him for execution of
minor component(s). Copy of such agreement shall be submitted to EE/DDH in charge of minor
component as well as to EE in charge of major component. In case of change of associate contractor,
the main contractor has to enter into agreement with the new contractor associated by him.

Running payment for the major component shall be made by EE of major discipline to the main
contractor. Running payment for minor components shall be made by the Engineer-in-Charge of the
discipline of minor component directly to the main contractor.

Final bill of whole work shall be finalized and paid by the EE of major component. Engineers- in-charge of
minor component(s) will prepare and pass the final bill for their component of work and pass on the same to the
EE of major component for including in the final bill for composite contract.

In case any discrepancy is noticed between the document as uploaded at the time of submission of the
bid online and hard copies as submitted physically in the office of Executive Engineer, then the bid
submitted shall be come invalid and the Government shall, without prejudice to any other right or
remedy, be at liberty to forfeit 50% of the said earnest money as aforesaid. Further the tenderer shall not
be allowed to participate in the retendering process of the work.




ITEM/PERCENTAGE RATE TENDER AND CONTRACT FORM

Tender for the work of:

Name of Work . M/o Scheme under Nazul Account Il Rohini zone
SH : Providing and fixing SFRC manhole covers heavy duty HD-20 grade on peripheral
service like, SW drains in Sector 28, Rohini Phase IV & V.
i) To be submitted through E-Tendering on 14.09.2012 upto 3:00 PM to Executive Engineer, Rohini
Project Division No. 1.
i) To be opened through E-Tendering on 18.09.2012 at 3:30 PM by the Executive Engineer, Rohini

Project Division No. 1.

TENDER

I/ We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F. Specifications
applicable, Drawings & Designs, General Rules and Directions, Conditions of Contract, clauses of contract,
special condition, Schedule of Rate & other documents and Rules referred to in the conditions of contract and all
other contents in the tender document for the work.

I/We hereby tender for the execution of the work specified for the DDA within the time specified in Schedule
‘F’, viz., schedule of quantities and in accordance in all respects with the specifications, designs, drawings and
instructions in writing referred to in Rule-1 of General Rules and Directions and in Clause 11 of the clauses of
contract and with such materials as are provided for, by, and in respects in accordance with, such conditions so
far as applicable.

We agree to keep the tender open for ninety (90) days from the due date of its opening / Ninety days from the
date of opening of financial bid (strike out as the case may be) and not to make any modifications in its terms &
conditions.

A sum of ¥ 5,209.00 in the account of Sr.A.O. (CAU) is hereby forwarded in the form of UTR of
RTGS/NEFT/bank guarantee beyond 20 lacs issued by a scheduled bank as earnest money. If 1/We, fail to
furnish the prescribed performance guarantee within prescribed period, 1/we agree that the said DDA or his
successors in office shall without prejudice to any other right or remedy, be at liberty to forfeit the said earnest
money absolutely. Further, if I/we fail to commence work as specified, I/we agree that DDA or its successors in
office shall without prejudice to any other right or remedy available in law, be at liberty to forfeit the said
earnest money and the performance guarantee absolutely, otherwise said earnest money shall be retained by him
towards security deposit to execute all the works referred to in the tender documents upon the terms and
conditions contained or referred to therein and to carry out such deviations as may be ordered up to maximum of
the percentage mentioned in Schedule ‘F’ and those in excess of that limit at the rates to be determined in
accordance with the provision contained in Clause 12.2 and 12.3 of the tender form.

Further, I/We agree that in case of forfeiture of earnest money or both Earnest Money & Performance Guarantee
as aforesaid, I/We shall be debarred for participation in the re tendering process of the work.

I/'we undertake and confirm that eligible similar work(s) has/have got executed through another contractor on
back to back basis. Further that, if such a violation comes to the notice of the Department, then I/we shall be
debarred for tendering in DDA in future for ever. Also, if such a violation comes to the notice of the
Department before the date of start of work the Engineer-in-charge shall be free to forfeit the entire amount of
earnest money deposit /performance guarantee.”

I/'we hereby declare that 1/we shall treat the tender documents drawings and other records connected with the
work as secret/ confidential documents and shall not communicate information derived there from to any person
other than a person to whom I/we am/are authorized to communicate the same or use the information in any
manner prejudicial to the safety of the State.

Signature of witness Signature of contactor
Name: Name:
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Address: Address:
Occupation:

ACCEPTANCE
The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted by

me for and on behalf of the DDA for a sum of . * (Rupees
)

The letters referred to below shall form part of this contract Agreement:

i)

ii)

iii)

For & on behalf of Delhi Development Authority

Signature

Designation:  Executive Engineer
Rohini Project Division No.1




4A

4B
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GENERAL RULES AND DIRECTIONS

All work proposed for execution by contract will be notified in a form of invitation to tender pasted in
public places & signed by the officer inviting tender or by publication in News paper as the case may
be.

This form will state the work to be carried out, as well as the date for submitting and opening tenders
and the time allowed for carrying out the work, also the amount of earnest money to be deposited along
with tender, the Performance Guarantee to be deposited by the successful agency / contractor and the
amount of security deposit to be deducted from bills. Copies of the specifications, designs and
drawings and any other documents required in connection with the work signed for the purpose of
identification by the officer inviting tender shall also be open for inspection by the contractor at the
office of officer inviting tender during office hours.

In the event of the tender being submitted by a firm, it must be signed separately by each partner
thereof or in the event of the absence of any partner, it must be signed on his behalf by a person holding
a power of attorney authorizing him to do so, such power of attorney to be produced with the tender,
and it must disclose that the firm is duly registered under the Indian Partnership Act, 1952.

Receipts for payment made on account of work, when executed by a firm, must also be signed by all
the partners, except where contractors are described in their tender as a firm, in which case the receipts
must be signed in the name of the firm by one of the partners, or by some other person having due
authority to give effectual receipts for the firm.

Any person who submits a tender shall fill up the Schedule of Quantities, stating at what rate he is
willing to undertake each item of the work. Tenders, which propose any alteration in the work
specified in the said form of invitation to tender, or in the time allowed for carrying out the work, or
which contain any other conditions of any sort, including conditional rebates, will be summarily
rejected. No single tender shall include more than one work, but contractors who wish to tender for two
or more works shall submit separate tender for each. Tender shall have the name and number of the
works which they refer, written on the envelopes.

In case of Percentage Rate Tenders, contractor shall fill up the tender form, stating at what percentage

below/above (in figures as well as in words) the total estimated cost given in Schedule of Quantities at

Schedule-A, he will be willing to execute the work. The tender submitted shall be treated as invalid if:-

1. The contractor does not quote percentage above/below on the total amount of tender or any
section/sub head of the tender.

2. The percentage above/below is not quoted in figures & words both on the total amount of tender or
any section/sub head of the tender.

3. The percentage quoted above/below is different in figures & words on the total amount of tender
or any section/sub head of the tender:

Tenders, which propose any alteration in the work specified in the said form of invitation to tender, or

in the time allowed for carrying out the work, or which contain any other conditions of any sort

including conditional rebates, will be summarily rejected. No single tender shall include more than one

work, but contractors who wish to tender for two or more works shall submit separate tender for each.

Tender shall have the name and number of the works to which they refer, written on the envelopes.

In case the lowest tendered amount (estimated cost+ amount worked on the basis of percentage
above/below) of two or more contractors is same, such lowest contractors will be asked to submit
sealed revised offer in the form of letter mentioning percentage above/below on estimated cost of
tender including all sub sections/sub heads as the case may be, but the revised percentage quoted
above/below on tendered cost or on each sub section/sub head should not be higher than the percentage
quoted at the time of submission of tender. The lowest tender shall be decided on the basis of revised
offers.

In case any such contractor refuses to submit revised offer, then it shall be treated as withdrawal of his
tender before acceptance and 50% of earnest money shall be forfeited.
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11.

12.
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If the revised tendered amount of two more contractors received in revised offer is again found to be
equal, the lowest tender, among such contractors, shall be decided by draw of lots in the presence of SE
of the circle, EE(s) in-charge of major & minor components(s) (also DDH in case Horticulture work is
also included in the tender), EE(P) or EE(HQ) of the circle & the lowest contractors those have quoted
equal amount of their tenders.

In case all the lowest contractors those have quoted same tendered amount, refuse to submit revised
offers, then tenders are to be recalled after forfeiting 50% of EMD of each contractor.

Contractor(s) whose earnest money is forfeited because of non submission of revised offer, shall not be
allowed to participate in the re-tendering process of the work.

The officer inviting tender or his duly authorized representatives will open tenders and will enter the
amounts of the several tenders in a comparative statement in a suitable form. In the event of a tender
being accepted, a receipt for the earnest money shall be thereupon be given to the contractor who shall
thereupon for the purpose of identification of copies of the specifications and other documents
mentioned in Rule-1 In the event of a tender being rejected, the earnest money shall thereupon be
returned to the contractor remitting the same, without any interest.

The officer inviting tenders shall have the right of rejecting all or any of the tenders and will not be
bound to accept the lowest or any other tender.

The receipt of an accountant or clerk for any money paid by the contractor will not be considered as any
acknowledgement or payment to the officer inviting tender and the contractor shall be responsible for
seeing that he procures a receipt signed by the officer inviting tender or a duly authorized Cashier.

The memorandum of work tendered for and the schedule of materials to be supplied by the department
and their issue-rates, shall be filled and completed in the office of the officer inviting tender before the
tender form is uploaded. If a form is uploaded on website without having been so filled in and
incomplete, he shall request the officer to have this done before he completes his tender.

The tenderers shall sign a declaration under the officials Secret Act 1923, for maintaining secrecy of
the tender documents, drawings or other records connected with the work given to them. The
unsuccessful tenderer(s) shall return all the drawings given to them.

In the case of Item Rate Tenders only rates quoted shall be considered. Any tender containing
percentage below/ above the rates quoted is liable to be rejected. Rates quoted by the contractor in
item rate tender in figures and words shall be accurately filled in so that there is no discrepancy in the
rates written in figures and words. However, if a discrepancy is found, the rates which correspond with
the amount worked out by the contractor shall unless otherwise proved be taken as correct. If the
amount of an item is not worked out by the contractor or it does not correspond with the rates written
either in figures or in words, then the rates quoted by the contractor in words shall be taken as correct.
Where the rates quoted by the contractor in figures and in words tally but the amount is not worked out
correctly, the rates quoted by the contractor will unless otherwise proved be taken as correct and not the
amount. In event no rate has been quoted for any item(s), leaving space both in figure(s), word(s), and
amount blank, it will be presumed that the contractor has included the cost of this/these item(s) in other
items and rate for such item(s) will be considered as zero and work will be required to be executed
accordingly.

Deleted.

In the case of any tender where unit rate of any item/ items appear unrealistic, such tender will be
considered as unbalanced and in case the tenderer is unable to provide satisfactory explanation, such a
tender is liable to be disqualified and rejected.

All rates shall be filled in tender form. The amount for each item should be worked out and requisite
totals given. Special care should be taken to write the rates in figures as well as in words and the
amount in figures only, in such a way that interpolation is not possible. The total amount should be
written both in figures and in words. In case of figures, the word “*.” should be written before the
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figure of rupees and word ‘P’ after the decimal figures, e.g. “*.2.15 P’ and in case of words, the word,
‘Rupees’ should precede and the word “Paise’ should be written at the end. Unless the rate is in whole
rupees and followed by the word ‘only’ it should invariably be up to two decimal places. While
quoting the rate in schedule of quantities, the word ‘only’ should be written closely following the
amount and it should not be written in the next line.

Deleted.

The contractor whose tender is accepted will be required to furnish performance guarantee of 5% (five
percent) of the tendered amount within the period specified scheduled F. This guarantee shall be in the
form of cash (in case guarantee amount is less than ¥ 10,000/-) or deposit at call received of any
scheduled bank/Banker’s cheque of any scheduled bank/ Demand Draft of any scheduled bank/pay
order of any scheduled any bank (in case guarantee amount than ¥ 1,00,000/-) or Govt. securities fixed
deposit receipts or guarantee bonds of any scheduled bank or the state Bank of India in accordance with
the prescribed form.

The contractor whose tender is accepted, will also be required to furnish by way of security Deposit for
the fulfillment of his contract, an amount equal to 5% of the tendered value of work. The security
deposit will be collected by deductions from the running bills of the contractor at the rates mentioned
above and the earnest money deposited at the time of the tenders , will be treated as part of the security
deposit . The security deposit will also accepted in cash or in the shape of government securities.
Fixed deposit receipt of a Scheduled bank or State Bank of India will also be accepted for this purpose
provided conformity advice is enclosed.

On acceptance of the tender, the name of the accredited representative(s) of the contractor who would
be responsible for taking instructions from the Engineer-in-Charge shall be communicated in writing to
the Engineer-in-Charge.

Sales-Tax / VAT (Except Service Tax) Purchase Tax, Turnover Tax or any other tax on material in
respect of this contract shall be payable by the Contractor and DDA will not entertain any claim
whatsoever in respect of the same. However, in respect of service tax, same shall be paid by the
contractor to the concerned department on demand and it will be reimbursed to him by the Engineer-in-
Charge after satisfying that it has been actually and genuinely paid by the contractor.

The contractor shall give a list of both gazetted and non-gazetted DDA employees related to him.

The tender for the work shall not be witnessed by a contractor or contractors who himself/ themselves
have/ have tendered or who may has/ have tendered for the same work. Failure to observe this
condition would render, tenders of the contractors tendering, as well as witnessing the tender, liable to
summary rejection.

The tender for composite work includes ,in addition to building work, all other works such as sanitary
and water supply installations, electrical work ,horticulture work, roads and paths etc. The tenderer
apart from being a registered contractor (B&R) of appropriate class, must associate himself with
agencies of appropriate class which are eligible to tender for sanitary and water supply drainage,
electrical and horticulture works in the composite tender.

The contractor shall submit list of works which are in hand (progress) in the following form:-

Name of Work Name and Value of work Position of Work in Remarks
particulars of progress
Division where
work is being
executed 4

1 2 3 5
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The contractor shall comply with the provisions of the Apprentices Act 1961, and the rules and orders
issued there under from time to time. If he fails to do so, his failure will be a breach of the contract and
the DDA may in his discretion, without prejudice to any other right or remedy available in law, cancel
the contract. The contractor shall also be liable for any pecuniary liability arising on account of any
violation by him of the provisions of the said Act.
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CONDITIONS OF CONTRACT

Definitions

1.

i)

i)

iv)

vi)
vii)
viii)
iX)

Xi)

Xii)
Xiii)
Xiv)
XV)

The Contract means the documents forming the tender and acceptance thereof and the formal agreement
executed between the competent authority on behalf of the DDA and the Contractor, together with the
documents referred to therein including these conditions, the specifications, designs, drawings and
instructions issued from time to time by the Engineer-in-Charge and all these documents taken together,
shall be deemed to form one contract and shall be complementary to one another.

In the contract, the following expressions shall, unless the context otherwise requires, have the meanings,
hereby respectively assigned to them:

The expression works or work shall, unless there be something either in the subject or context repugnant
to such construction, be construed and taken to mean the works by or by virtue of the contract contracted
to be executed whether temporary or permanent, and whether original, altered, substituted or additional.
The Site shall mean the land/ or other places on, into or through which work is to be executed under the
contract or any adjacent land, path or street through which work, is to be executed under the contract or
any adjacent land, path or street which may be allotted or used for the purpose of carrying out the contract.
The Contractor shall mean the individual, firm or company, whether incorporated or not, undertaking the
works and shall include the legal personal representative of such individual or the persons composing such
firm or company, or the successors of such firm or company and the permitted assigns of such individual,
firm or company.

Deleted.

The Engineer-in-Charge means the Divisional Officer who shall supervise and be in charge of the work
and who shall sign the contract on behalf of DDA as mentioned in Schedule ‘F’ hereunder.

Deleted.

Deleted.

Accepting Authority shall mean the authority mentioned in Schedule ‘F’.

Excepted Risk are risks due to riots (other than those on account of contractor’s employees), war (whether
declared or not) invasion, act of foreign enemies, hostilities, civil war, rebellion revolution, insurrection,
military or usurped power, any acts of Government, damages from aircraft, acts of God, such as
earthquake, lightening and unprecedented floods, and other causes over which the contractor has no
control and accepted as such by the Accepting Authority or causes solely due to use or occupation by
Government of the part of the works in respect of which a certificate of completion has been issued or a
cause solely due to Government’s faulty design of works.

Market Rate shall be the rate as decided by the Engineer-in-Charge on the basis of the cost of materials
and labour at the site where the work is to be executed plus the percentage mentioned in Schedule ‘F’ to
cover, all overheads and profits.

Schedule(s) referred to in these conditions shall mean the relevant schedule(s) annexed to the tender
papers or the standard Schedule of Rates of the government mentioned in Schedule ‘F’ hereunder, with the
amendments thereto issued up to the date of receipt of the tender.

Department means DDA/Delhi Development Authority

Deleted.

Tendered value means the value of the entire work as stipulated in the letter of award.

Date of commencement of work: The date of commencement of work shall be the date of start as
specified in schedule ‘F’ or the first date of handing over of the site, which ever is later, in accordance with
phasing if any, as indicated in the tender document.

Scope and Performance

Where the context so requires, words imparting the singular only also include the plural and vice versa.
Any reference to masculine gender shall whenever required include feminine gender and vice versa.
Headings and Marginal notes to these General Conditions of Contract shall not be deemed to form part
thereof or be taken into consideration in the interpretation or construction thereof or of the contract.

The contractor shall be furnished, free of cost one certified copy of the contract documents except standard
specifications, Schedule of Rates and such other printed and published documents, together with all
drawings as may be forming part of the tender papers. None of these documents shall be used for any
purpose other than that of this contract.

Works to be carried out

The work to be carried out under the Contract shall, except as otherwise provided in these conditions,
include all labour, materials, tools, plants, equipment and transport which may be required in preparation
of and for and in the full and entire execution and completion of the works. The descriptions given in the
Schedule of quantities (Schedule-A) shall, unless otherwise stated, be held to include wastage on materials,
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carriage and cartage, carrying and return of empties, hoisting, setting, fitting and fixing in position and all
other labours necessary in and for the full and entire execution and completion of the work as aforesaid in
accordance with good practice and recognized principles.

Sufficiency of Tender

The Contractor shall be deemed to have satisfied himself before tendering as to the correctness and
sufficiency of his tender for the works and of the rates and prices quoted in the Schedule of Quantities,
which rates and prices shall, except as otherwise provided, cover all his obligations under the Contract and
all matters and things necessary for the proper completion and maintenance of the works.

Discrepancies and Adjustment of Errors

The several documents forming the Contract are to be taken as mutually explanatory of one another,
detailed drawings being followed in preference to small scale drawing and figured dimensions in
preference to scale and special conditions in preference to General Conditions.

In the case of discrepancy between the Schedule of Quantities, Specifications, and/or the Drawings, the
following order of preference shall be observed:

Description of schedule of quantities.

Particular specification and Special Condition, if any.

Drawings.

CPWD Specifications.

Indian Standard Specifications of B.1.S

If there are varying or conflicting provisions made in any one document forming part of the contract, the
Accepting Authority shall be the deciding authority with regard to the intention of the document and his
decision shall be final and binding on the contractor.

Any error in description, quantity or rate in Schedule of Quantities or any omission there from shall not
vitiate the Contract or release the Contractor from the execution of the whole or any part of the works
comprised therein according to drawings and specifications or from any of his obligations under the
contract.

Signing of Contract

The successful tenderer/ contractor, on acceptance of his tender by the Accepting Authority, shall, within
15 days from the stipulated date of start of the work sign the contract consisting of:

The letter inviting tender, all the documents including drawings, if any, forming the tender as issued at the
time of invitation of tender and acceptance thereof together with any correspondence leading thereto.

Standard tender document as mentioned in Schedule ‘F’ consisting of:
Various Standard clauses with corrections up to the date stipulated in Schedule ‘F’ along with annexure
thereto.
Safety Code
Model Rules for the protection of health, sanitary arrangements for workers employed by DDA or its
contractors.
Contractors labour regulations.
List of Acts and omissions for which fines can be imposed.

No payment for work done will be made unless contract is signed by the contractor.
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CLAUSES OF CONTRACT
CLAUSE 1
Performance Guarantee
i) The Contractor shall submit an irrevocable Performance Guarantee of 5% (Five percent) of the

tendered amount in addition to other deposits mentioned elsewhere in the contract for his proper
performance of the contract agreement, (not withstanding and/or without prejudice to any other
provisions in the contract) within period specified in Schedule ‘F’ from the date of issue of letter of
acceptance. This period can be further extended by the Engineer-in-Charge up to a maximum period as
specified in schedule ‘F’ on written request of the contractor stating the reasons for delay in procuring
the performance Guarantee to the satisfaction of the Engineer-in-Charge. This guarantee shall be in the
form of cash (in case guarantee amount is less than ¥10,000/-) or Deposit at call receipt of any
scheduled bank or banker cheque of any scheduled bank/ Demand Draft of any scheduled bank/Pay
order of any scheduled bank(in case guarantee amount is less than . 1,00,000/-) or Government
Securities or Fixed Deposit Receipts or Guarantee Bonds of any Scheduled Bank or the State Bank of
India in accordance with the form annexed hereto. In case a fixed deposit receipt of any Bank is
furnished by the contractor to the DDA as part of the performance guarantee and the Bank is unable to
make payment against the said fixed deposit receipt, the loss caused thereby shall fall on the contractor
and the contractor shall forthwith on demand furnish additional security to the DDA to make good the
deficit.

i) The Performance Guarantee shall be initially valid up to the stipulated date of completion plus 60 days
beyond that. In case the time for completion of work gets enlarged, the contractor shall get the validity
of Performance Guarantee extended to cover such enlarged time for completion of work. After
recording of the completion certificate for the work by the competent authority, the performance
guarantee shall be returned to the contractor, without any interest.

iii) The Engineer-in-Charge shall not make a claim under the performance guarantee except for amounts to
which the DDA is entitled under the contract (not withstanding and/or without prejudice to any other
provisions in the contract agreement) in the event of:

a) Failure by the contractor to extend the validity of the Performance Guarantee as described herein
above, in which event the Engineer-in-Charge may claim the full amount of the Performance
Guarantee.

b) Failure by the contractor to pay DDA any amount due, either as agreed by the contractor or determined

under any of the Clauses/ Conditions of the agreement, within 30 days of the service of notice to this
effect by Engineer-in-Charge.

iv) In the event of the contract being determined or rescinded under provision of any of the Clause/
Condition of the agreement, the performance guarantee shall stand forfeited in full and shall be
absolutely at the disposal of the DDA

CLAUSE 1A

Recovery of Security Deposit

The person/persons whose tender(s) may be accepted (hereinafter called the contractor) shall permit DDA at the
time of making any payment to him for work done under the contract to deduct a sum at the rate of 5% of the
gross amount of each running bill till the sum along with the sum already deposited as earnest money, will
amount to security deposit of 5% of the tendered value of the work. Earnest money shall be adjusted first in the
security deposit and further recovery of security deposit shall commence only when the update amount of
security deposit starts exceeding the earnest money. Such deductions will be made and held by DDA by way of
Security Deposit unless he/they has/have deposited the amount of Security at the rate mentioned above in the
form cash or in the form of Government Securities or fixed deposit receipts. In case a fixed deposit receipt of
any Bank is furnished by the contractor to the DDA as part of the security deposit and the Bank is unable to
make payment against the said fixed deposit receipt, the loss caused thereby shall fall on the contractor and the
contractor shall forthwith on demand furnish additional security to the DDA to make good the deficit.

All compensations or the other sums of money payable by the contractor under the terms of this contract may be
deducted from, or paid by the sale of a sufficient part of his security deposit or from the interest arising there
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from, or from any sums which may be due to or may become due to the contractor by DDA on any account

whatsoever and in the event of his Security Deposit being reduced by reason of any such deductions or sale as

aforesaid, the contractor shall within 10 days make good in cash or fixed deposit receipt tendered by the State

Bank of India or by Scheduled Banks or Government Securities (if deposited for more than 12 months) endorsed

in favour of the DDA, any sum or sums which may have been deducted from, or raised by sale of his security

deposit or any part thereof. The security deposit shall be collected from the running bills of the contractor at the
rates mentioned above and the Earnest money deposited at the time of tender will be treated as part of the

Security Deposit.

The security deposit as deducted above can be released against bank guarantee issued by a scheduled bank, on

its accumulations to a minimum of .5 lakh subject to the condition that amount of such bank guarantee, except

last one, shall not be less than %. 5 lakh. Provided further that the validity of bank guarantee including the one
given against the earnest money shall be in conformity with provisions contained in clause 17 which shall be
extended from time to time depending upon extension of contract granted under provisions of Clause 2 and

Clause 5.

Note-1: Government papers tendered as security will be taken at 5% (five percent) below its market price or at
its face value, whichever is less. The market price of Government paper would be ascertained by the
Divisional Officer at the time of collection of interest and the amount of interest to the extent of
deficiency in value of the Government paper will be withheld if necessary.

Note-2: Government Securities will include all forms of Securities mentioned in rule No.274 of the G.F. Rules
except fidelity bond. This will be subject to the observance of the condition mentioned under the rule
against each form of security.

Note-3: Note 1 & 2 above shall be applicable for both clause 1 and 1A.

CLAUSE 2

Compensation for Delay

If the contractor fails to maintain the required progress in terms of clause 5 or to complete the work and clear the
site on or before the contract or extended date of completion, he shall, without prejudice to any other right or
remedy available under the law to the DDA on account of such breach, pay as agreed compensation the amount
calculated at the rates stipulated below as the Authority specified in Schedule F (whose decision in writing shall
be final & binding) may decide on the amount of tendered value of the work for every completed day/month (as
applicable) that the progress remains below that specified in Clause 5 or that the work remains incomplete.

This will also apply to items or group of items for which a separate period of completion has been specified.

i) Compensation for delay of work @ 1.5% per month of delay to be computed on per day basis
Provided always that the total amount of compensation for delay to be paid under this Condition shall not
exceed 10% of the Tendered Value of work or of the Tendered Value of the item or group of items of work for
which a separate period of completion is originally given.

The amount of compensation may be adjusted or set-off against any sum payable to the Contractor under this or
any other contract with the DDA. In case, the contractor 13 does not achieve a particular milestone mentioned
in schedule F, or the re-scheduled milestone(s) in terms of Clause 5.4, the amount shown against that milestone
shall be withheld, to be adjusted against the compensation levied at the final grant of Extension of Time. With
holding of amount on failure to achieve a milestone, shall be automatic without any notice to the contractor.
However, if the contractor catches up with the progress of work on the subsequent milestone(s), the withheld
amount shall be released. In case the contractor fails to make up for the delay in subsequent milestone(s),
amount mentioned against each milestone missed subsequently also shall be withheld. However, no interest,
whatsoever, shall be payable on such withheld amount.

CLAUSE 2A

Incentive for early completion

In case, the contractor completes the work ahead of scheduled completion time, a bonus @ 1% (one percent) of
the tendered value per month computed on per day basis, shall be payable to the contractor, subject to a
maximum limit of 5% (five percent) of the tendered value. The amount of bonus, if payable, shall be paid along
with final bill after completion of work. Provided always that provision of the Clause 2A shall be applicable
only when so provided in ‘Schedule F’.

CLAUSE 3

When Contract can be Determined

Subject to other provisions contained in this clause, the Engineer-in-Charge may, without prejudice to his any
other rights or remedy against the contractor in respect of any delay, inferior workmanship, any claims for




19

damages and/or any other provisions of this contract or otherwise, and whether the date of completion has or has

not elapsed, by notice in writing absolutely determine the contract in any of the following cases:

i) If the contractor having been given by the Engineer-in-charge a notice in writing to rectify, reconstruct
or replace any defective work or that the work is being performed in an inefficient or otherwise
improper or un-workman like manner shall omit to comply with the requirement of such notice for a
period of seven days thereafter.

i) If the contractor has, without reasonable cause, suspended the progress of the work or has failed to
proceed with the work with due diligence so that in the opinion of the Engineer-in-charge (which shall
be final and binding) he will be unable to secure completion of the work by the date for completion and
continues to do so after a notice in writing of seven days from the Engineer-in-Charge.

iii) If the contractor fails to complete the work within the stipulated date or items of work with individual
date of completion, if any stipulated, on or before such date(s) of completion and does not complete
them within the period specified in a notice given in writing in that behalf by the Engineer-in-charge.

iv) If the contractor persistently neglects to carry out his obligations under the contract and/or commits
default in complying with any of the terms and conditions of the contract and does not remedy it or take
effective steps to remedy it within 7 days after a notice in writing is given to him behalf by the
Engineer-in-Charge.

V) If the contractor shall offer or give or agree to give to any person in DDA service or to any other person
on his behalf any gift or consideration of any kind as an inducement or reward for doing or forbearing
to do or for having done or forborne to do any act in relation to the obtaining or execution of this or any
other contract for DDA.

vi) If the contractor shall enter into a contract with DDA in connection with which commission has been
paid or agreed to be paid by him or to his knowledge, unless the particulars of any such commission
and the terms of payment thereof have been previously disclosed in writing to the Engineer-in-charge.

vii) If the contractor shall obtain a contract with DDA as a result of wrong tendering or other non-bonafide
methods of competitive tendering.
viii) If the contractor being an individual, or if a firm, any partner thereof shall at any time be adjudged

insolvent or have a receiving order or order for administration of his estate made adjust him or shall
take any proceedings for liquidation or composition (other than a voluntary liquidation for the purpose
of amalgamation or reconstruction ) under any Insolvency Act for the time being in force or make any
conveyance or assignment of his effects or composition or arrangement for the benefit of his creditors
or purport so to do, or if any application be made under any Insolvency Act for the time being in force
for the sequestration of his estate or if a trust deed be executed by him for benefit of his creditors.

iX) If the contractor being a company shall pass a resolution or the court shall make an order that the
company shall be wound up or if a receiver or a manager on behalf of a creditor shall be appointed or if
circumstances shall arise which entitle the court or the creditor to appoint a receiver or a manager or
which entitle the court to make a winding up order.

X) If the contractor shall suffer an execution being levied on his goods and allow it to be continued for a
period of 21 days.
Xi) If the contractor assigns, transfers, sublets (engagement of labour on a piece-work basis or of labour

with materials not to be incorporated in the work, shall not be deemed to be subletting) or otherwise

parts with or attempts to assign, transfer, sublet or otherwise parts with the entire works or any portion

thereof without the prior written approval of the Engineer-in-charge.

When the contractor has made himself liable under any of the case aforesaid, the engineer in charge on

behalf of DDA shall have powers:

(a) To determine the contract as aforesaid (of which termination notice in writing to the contractor
under the hand of the Engineer-in-Charge shall be conclusive evidence). Upon such determination,
the Earnest Money Deposit, security Deposit already recovered and Performance Guarantee under
the contract shall be liable to be forfeited and shall be absolutely at the disposal of the DDA.

(b) After giving notice to the contractor to measure up the work of the contractor and to take such
whole, or the balance or part thereof, as shall be un-executed out of his hands and to give it to
another contractor to complete the work. The contractor, whose contract is determine as above,
shall not be allowed to participate in the tendering process for the balance work.

In the event of above courses being adopted by the Engineer-in-Charge, the contractor shall have no claim
to compensation for any loss sustained by him by reasons of his having purchases or procured any materials
or entered into any engagements or made any advances on account or with a view to the execution of the
work or the performance of the contract. And in case action is taken under any of the provision aforesaid,
the contractor shall  not be entitled to recover or be paid any sum for any work thereof or actually
performed under this contract unless and until the Engineer-in-Charge has certified in writing the
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performance of such work and the value payable in respect thereof and he shall only be entitled to be paid
the value so certified

CLAUSE 3A

In case, the work cannot be started due to reasons not within the control of the contractor within 1/8" of the
stipulated time for completion of work, either party may close the contract. In such eventuality, the Earnest
Money Deposit and the Performance Guarantee of the contractor shall be refunded, but no payment on account
of interest, loss of profit or damages etc. shall be payable at all.

CLAUSE 4

Contractor liable to pay Compensation even if action not taken under Clause 3

In any case in which any of the powers conferred upon the Engineer-in-Charge by Clause-3 thereof, shall have
become exercisable and the same are not exercised, the non-exercise thereof shall not constitute a waiver of any
of the conditions hereof and such powers shall notwithstanding be exercisable in the event of any future case of
default by the contractor and the liability of the contractor for compensation shall remain unaffected. In the
event of the Engineer-in-Charge putting in force all or any of the powers vested in him under the preceding
clause he may, if he so desires after giving a notice in writing to the contractor, take possession of (or at the sole
discretion of the Engineer-in-Charge which shall be final and binding on the contractor) use as on hire (the
amount of the hire money being also in the final determination of the Engineer-in-Charge) all or any tools, plant,
materials and stores, in or upon the works, or the site thereof belonging to the contractor, or procured by the
contractor and intended to be used for the execution of the work/or any part thereof, paying or allowing for the
same in account at the contract rates, or, in the case of these not being applicable, at current market rates to be
certified by the Engineer-in-Charge, whose certificate thereof shall be final, and binding on the contractor, clerk
of the works, foreman or other authorized agent to remove such tools, plant, materials, or stores from the
premises (within a time to be specified in such notice) in the event of the contractor failing to comply with any
such requisition, the Engineer-in-Charge may remove them at the contractor’s expense or sell them by auction
or private sale on account of the contractor and his risk in all respects and the certificate of the Engineer-in-
Charge as to the expenses of any such removal and the amount of the proceeds and expenses of any such sale
shall be final and conclusive against the contractor.

CLAUSE 5
Time and Extension for Delay
The time allowed for execution of the Works as specified in the Schedule ‘F’ or the extended time in accordance
with these conditions shall be the essence of the Contract. The execution of the works shall commence from
such time period as mentioned in letter of acceptance or from the date of handing over of the site whichever is
later. If the Contractor commits default in commencing the execution of the work as aforesaid, DDA shall
without prejudice to any other right or remedy available in law, be at liberty to forfeit the earnest money &
performance guarantee absolutely.

5.1 As soon as possible after the Contract is concluded the Contractor shall submit a Time and Progress
Chart for each milestone and get it approved by the Engineer-in-Charge. The Chart shall be prepared
in direct relation to the time stated in the Contract documents for completion of items of the works. It
shall indicate the forecast of the dates of commencement and completion of various trades of sections
of the work and may be amended as necessary by agreement between the Engineer-in-Charge and the
Contractor within the limitations of time imposed in the Contract documents, and further to ensure
good progress during the execution of the work, the contractor shall in all cases in which the time
allowed for any work, exceeds one month (save for special jobs for which a separate program has been
agreed upon) complete the work as per milestones given in Schedule ‘F’.

5.2 If the work(s) be delayed by:

i) force Measure, or

i) abnormally bad weather, or

iii) serious loss or damage by fire, or

iv) civil commotion, local commotion of workmen, strike or lockout, affecting any of the trades
employed on the work, or

V) delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in
executing work not forming part of the Contract, or

vi) non-availability of stores, which are the responsibility of DDA to supply or

vii) non-availability or break down of tools and Plant to be supplied or supplied by DDA or

viii) any other cause which, in the absolute discretion of the authority mentioned in Schedule ‘F’
is beyond the Contractor’s control.
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then upon the happening of any such event causing delay, the Contractor shall immediately give notice thereof

in writing to the Authority as indicated in Schedule 'F' but shall nevertheless use constantly his best endeavors to

prevent or make good the delay and shall do all that may be reasonably required to the satisfaction of the

Engineer-in-Charge to proceed with the works.

5.3 Request for rescheduling of Milestones and extension of time, to be eligible for consideration, shall be
made by the Contractor in writing within fourteen days of the happening of the event causing delay on
the prescribed form to the Authority as mentioned in schedule 'F. The Contractor may also, if
practicable, indicate in such a request the period for which extension is desired.

5.4 In any such case the authority as indicated in Schedule ‘F’ may give a fair and reasonable extension of
time and reschedule the milestones for completion of work. Such extension shall be communicated to
the Contractor by the authority as indicated in schedule ‘F’ in writing, within 3 months of the date of
receipt of such request. Non application by the contractor for extension of time shall not be a bar for
giving a fair and reasonable extension by the authority as indicated in schedule 'F' and this shall be
binding on the contractor.

CLAUSE 6

Measurements of Work Done

Engineer-in-Charge shall, except as otherwise provided, ascertain and determine by measurement the value in
accordance with the contract of work done.

All measurements of all items having financial value shall be entered in Measurement book and/or level field
book so that a complete record is obtained of all works performed under the contract.

All measurements and levels shall be taken jointly by Engineer-in-charge or his authorized representative and by
the contractor or his authorized representative from time to time, during the progress of the work and such
measurements shall be signed and dated by Engineer-in-charge and the contractor or their representatives in
token of their acceptance. If the contractor objects to any of the measurement recorded, a note shall be made to
that effect with reason and signed by both the parties.

If for any reason the contractor or his authorized representative is not available and the work of recording
measurement is suspended by the Engineer-in-charge or his representative, the Engineer-in-charge and the
department shall not entertain any claim from contractor for any loss or damage on his account. If the contractor
or his authorized representative does not remain present at the time of such measurements after the contractor or
his authorized representative have been given a notice in writing three (3) days in advance or fails to countersign
or to record objection within a week from the date of the measurement, then such measurements recorded in his
absence by the Engineer-in-charge or his representative shall be deemed to be accepted by the contractor.

The contractor shall without extra charge, provide all assistance with every appliance, labour and other things
necessary for measurements and recording levels.

Except where any general or detailed description of the work expressly shows to the contrary, measurements
shall be taken in accordance with the procedure set forth in the specifications notwithstanding any provision in
the relevant standard Method of measurement or any general or local custom. In the case of items which are not
covered by specifications, measurements shall be taken in accordance with the relevant standard method of
measurement issued by the Bureau of Indian Standards and if for any item no such standard is available, the a
mutually agreed method shall be followed.

The contractor shall give, not less than seven days’ notice to the Engineer-in-charge or his authorized
representative in charge of work, before covering up or otherwise placing beyond the reach of measurement any
work in order that the same may be measured and correct dimension thereof be taken before the same is
covered up or placed beyond the reach of measurement and shall not cover up and place beyond the reach of
measurement any work without consent in writing of the Engineer-in-charge or his authorized representative in
charge of work who shall within the aforesaid period of seven days inspect the work , and if any work shall be
covered up or placed beyond the reach of measurements without such notice having been given or the Engineer-
in-charge’s consent being obtained in writing, the same shall be uncovered at the contractors expense, or in
default thereof no payment or allowance shall be made for such work or the materials with which the same was
executed.

Engineer-in-charge or his authorized representative may cause either themselves or through another officer of
the department to check the measurement recorded jointly or otherwise as aforesaid and all provisions stipulated
herein above shall be applicable to such checking of measurement or levels.

It is also a term of this contract that recording of measurements of any item of work in the measurement book
and/ or its payment in the interim on account or final bill shall not be considered as conclusive evidence as to the
sufficiency of any work or material to which it relates nor shall it relieve the contractor from liabilities from any
over measurement or defects noticed till completion of the defects liability period.
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CLAUSE 6 A

Computerized Measurement Book

Engineer-in-Charge shall, except as otherwise provided, ascertain and determine by measurement the value of
work done in accordance with the contract.

All measurements of all the items having financial value shall be entered by the contractor and compiled in the
shape of the computerized Measurement Book having pages of A-4 size as per format of the department so that
a complete record is obtained of all the items of works performed under the contract.

All such measurements and levels recorded by the contractor or his authorized representative from time to time,
during the progress of the work, shall be got checked by the contractor from the Engineer-in-charge or his
authorized representative as per interval or program fixed in consultation with Engineering- Charge or his
authorized representative. After the necessary corrections made by the Engineer-in-Charge, the measurement
sheets shall be returned to the contractor for incorporating the corrections and resubmission to Engineer-in
charge for the dated signature by the Engineer-in-charge and the Contractor or their representative in token of
their acceptance.

Whenever bill is due for payment, the contractor would initially submit draft computerized measurement sheets
and these measurements would be got checked / test checked from the Engineer-in-Charge and / or his
authorized representative. The contractor will, thereafter, incorporate such changes as may be done during these
checks / test checks in his draft computerized measurements, and submit to the department a computerized
measurement book, duly bound, and with its pages machine numbered. The Engineer-in-Charge and / or his
authorized representative would thereafter check this MB, and record the necessary certificates for their checks /
test checks.

The final, fair, computerized measurement book given by the contractor, duly bound, with its pages machine
numbered, should be 100% correct, and no cutting or over-writing in the measurements would thereafter be
allowed. If at all any error is noticed, the contractor shall have to submit a fresh computerized MB with its pages
duly machine numbered and bound, after getting the earlier MB cancelled by the department. Thereafter, the
MB shall be taken in the Divisional Office records, and allotted a number as per the Register of Computerized
MBs. This should be done before the corresponding bill is submitted to the Division Office for payment. The
contractor shall submit two spare copies of such computerized MB’s for the purpose of reference and record by
the various officers of the department.

The contractor shall also submit to the department separately his computerized Abstract of Cost and the bill
based on these measurements, duly bound, and its pages machine numbered along with two spare copies of bill.
Thereafter, this bill will be processed by the Division Office and allotted a number as per the computerized
record in the same way as done for the measurement book meant for measurements.

The contractor shall without any extra charge, provide all assistance with every appliances, labour and other
things necessary for checking of measurement / levels by the Engineer-in-Charge or his representative.

Except where any general or detailed description of the work expressly shows to the contrary, measurements
shall be taken in accordance with the procedure set forth in the specifications notwithstanding any provision in
the relevant Standard Method of measurement or any general or local custom. In the case of items which are not
covered by specifications, measurements shall be taken in accordance with the relevant standard method of
measurement issued by the Bureau of Indian standards and if for any item no such standard is available then a
mutually agreed method shall be followed.

The contractor shall give not less than seven days notice to the Engineer-in- Charge or his authorized
representative in charge of the work before covering up or otherwise placing beyond the reach of checking and /
or test checking the measurement of any work in order that the same may be checked and / or test checked and
correct dimensions thereof be taken before the same is covered up or placed beyond the reach of checking and /
or test checking measurement and shall not cover up and place beyond the reach of measurement any work
without consent in writing of the Engineer-in-charge or his authorized representative in charge of the work who
shall within the aforesaid period of seven days inspect the work, and if any work shall be covered up or placed
beyond the reach of checking and / or test checking measurement without such notice having been given or the
Engineer-in-charge consent being obtained in writing, the same shall be uncovered at the contractor’s expense,
or in default thereof no payment or allowance shall be made for such work or the materials with which the same
was executed.

Engineer-in-charge or his authorized representative may cause either themselves or through another officer of
the department to check the measurements recorded by contractor and all provisions stipulated herein above
shall be applicable to such checking of measurement or levels.

It is also a term of this contract that checking and / or test checking the measurements of any item of the work in
the measurement book and/or its payment in the interim, on account of final bill shall not be considered as
conclusive evidence as to the sufficiency of any work or material to which it relates nor shall it relieve the
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contractor from liabilities from any over measurements or defects noticed till completion of the defects liability
period.

CLAUSE 7

Payment on Intermediate Certificate to be regarded as Advances

No payment shall be made for work, estimated to cost ¥ Twenty thousand or less till after the whole of the work
shall have been completed and certificate of completion given. For works estimated to cost over I. Twenty
thousand, the interim or running account bills shall be submitted by the contractor for the work executed on the
basis of such recorded measurements on the format of the Department in triplicate on or before the date of every
month fixed for the same by Engineer-in-Charge. The contractor shall not be entitled to be paid any such interim
payment if the gross work done together with net payments/adjustment of advances for the material collected, if
any, since the last payment is less than the amount specified in schedule ‘F’, in which case the interim bill shall
be prepared on the appointment date of the month after the requisite progress is achieved. Engineer-in-Charge
shall arrange to have the bill verified by taking or causing to be taken, where necessary, the requisite
measurements of the work. In the event of the failure of the contractor to submit the bills, Engineer-in-Charge
shall prepare or cause to be prepared such bills in which event no claims whatsoever due to delays on payment
including that of interest shall be payable to the contractor. Payment on account of amount admissible shall be
made by the Engineer-in-Charge certifying the sum to which the contractor is considered entitled by way of
interim payment at such rates as decided by the Engineer-in-charge. The amount admissible shall be paid by 10"
working day after the day of presentation of bill by the Contractor to Engineer-in-Charge or his Assistant
Engineer together with the account of the material issued by the department, or dismantled materials, if any. In
case of works outside the headquarters of Engineer-in-charge, the period of 10 working days will be extended to
fifteen working days.

All such interim payments shall be regarded as payment by way of advances against final payment only and
shall not preclude the requiring of bad, unsound and imperfect or unskilled work to be rejected, removed, taken
away and reconstructed or re-erected. Any certificate given by the Engineer-in-Charge relating to the work
done or materials delivered forming part of such payment, may be modified or corrected by any subsequent such
certificate(s) or by the final certificate and shall not by itself be conclusive evidence that any work or materials
to which it relates is/are in are accordance with the contract and specifications. Any such interim payment, or
any part thereof shall not in any respect conclude, determine or affect in any way powers of the Engineer-in-
Charge under the contract or any of such payments be treated as final settlement and adjustment of accounts or
in any way vary or affect the contract.

Pending consideration of extension of date of completion, interim payments shall continue to be made as herein
provided without prejudice to the right of the department to take action under the terms of this contract for delay
in the completion of work, if the extension of date of completion is not granted by the competent authority.

The Engineer-in-Charge in his sole discretion on the basis of a certificate from to the effect that the work has
been completed up to the level in question make interim advance payments without detailed measurements for
work done (other than foundation, items to be covered under finishing items) up to lintel level (including
sunshade etc) and slab level, for each floor working out at 75% of the assessed value. The advance payments so
allowed shall be adjusted in the subsequent interim bill by taking detailed measurements thereof.

Payments in Composite Contracts:

In case of composite tenders, running payment for the major component shall be made by EE of major discipline
to the main contractor. Running payment for minor components shall be made by the Engineer-in-Charge of the
discipline of minor component directly to the main contractor.

In case main contractor fails to make the payment to the contractor associated by him within 15 days of receipt
of each running account payment, then on the written complaint of contractor associated for such minor
component, Engineer in charge of minor component shall serve the show cause to the main contractor and if
reply of main contractor either not received or found unsatisfactory, he may make the payment directly to the
contractor associated for minor component as per the terms and conditions of the agreement drawn between
main contractor and associate contractor fixed by him. Such payment made to the associate contractor shall be
recovered by Engineer-in-charge of major or minor component the case may be.

CLAUSE 8

Completion Certificate and Completion Plans

Within ten days of the completion of the work, the contractor shall give notice of such completion to the
Engineer-in-Charge and within thirty days of the receipt of such notice the Engineer-in-Charge shall inspect the
work and if there is no defect in the work, shall furnish the contractor with a final certificate of completion,
otherwise a provisional certificate of physical completion indicating defects (a) to be rectified by the contractor
and/or (b) for which payment will be made at reduced rates, shall be issued. But no final certificate of
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completion shall be issued, nor shall the work be considered to be complete until the contractor shall have
removed from the premises on which the work shall be executed all scaffolding, surplus materials, rubbish and
all huts and sanitary arrangements required for his/their work people on the site in connection with the execution
of the works as shall have been erected or constructed by the contractor(s) and cleaned off the dirt from all wood
work, door, windows, walls, floor or other parts of the building, in, upon, or about which the work is to be
executed or of which he may have had possession for the purpose of the execution thereof, and not until the
work shall have been measured by the Engineer-in-Charge. If the contractor shall fail to comply with the
requirements of this Clause as to removal of scaffolding, surplus materials and rubbish and all huts and sanitary
arrangements as aforesaid and cleaning off dirt on or before the date fixed for the completion of work, the
Engineer-in-Charge may at the expense of the contractor remove such scaffolding, surplus materials and rubbish
etc., and dispose of the same as he thinks fit and clean off such dirt as aforesaid, and the contractor shall have no
claim in respect of scaffolding or surplus materials as aforesaid except for any sum actually realized by the sale
thereof.

CLAUSE 8A

Contractor to keep Site Clean

When the annual repairs and maintenance of works are carried out, the splashes and droppings from white
washing, color washing, painting etc., on walls, floor, windows, etc. shall be removed and the surface cleaned
simultaneously with the completion of these items of work in the individual rooms, quarters or premises etc.
where the work is done without waiting for the actual completion of all the other items of work in the contract.
In case the contractor fails to comply with the requirements of this clause, the Engineer-in-Charge shall have the
right to get this work done at the cost of the contractor wither departmentally or through any other agency.
Before taking such action, the Engineer-in-Charge shall give ten days notice in writing to the contractor.

CLAUSE 8B

Completion Plans to be submitted by the Contractor

The contractor shall submit completion plans as required vide General specifications for Electrical work (Part-I
internal) 2005 and (Part-11 External) 1994 as applicable within thirty days of the completion of work.

In case, the contractor fails to submit the completion plan as aforesaid, he shall be liable to pay a sum equivalent
to 2.5% of the value of work subject to a ceiling of . 15,000 (X Fifteen thousand only) as may be fixed by the
Superintending Engineer concerned and in this respect the decision of Engineer-in-Charge shall be final and
binding on the contractor.

CLAUSE 8C : Deleted.

CLAUSE 9

Payment of Final Bill

The final bill shall be submitted by the contractor in the same manner as specified in interim bills within three
months of physical completion of the work or within one month of the date of the final certificate of completion
furnished by the Engineer-in-Charge whichever is earlier. No further claims shall be made by the contractor
after submission of the final bill and these shall be deemed to have been waived and extinguished. Payments of
those items of the bill in respect of which there is no dispute and of items in dispute, for quantities and rates as
approved by Engineer-in-Charge, will, as far as possible be made within the period specified herein under, the
period being reckoned from the date of receipt of the bill by the Engineer-in-Charge or his authorized Assistant
Engineer, complete with account of materials issued by the department and dismantled materials.

(i) If the Tendered Value of work is up to X. 15 lakhs : 3 months
(i) If the Tendered Value of work exceeds %. 15 lakhs : 6 months
CLAUSE 9A

Payment of Contractor’s Bills to Banks

Payments due to the contractor may, if so desired by him, be made to his bank, registered financial, co-operative
or thrift societies or recognized financial institutions instead of direct to him provided that the contractor
furnishes to the Engineer-in-Charge (1) an authorization in the form of a legally valid document such as a power
of attorney conferring authority on the bank; registered financial, co-operative or thrift societies or recognized
financial institutions to receive payments and (2) his own acceptance of the correctness of the amount made out
as being due to him by DDA or his signature on the bill or other claim preferred against DDA before settlement
by the Engineer-in-Charge of the account or claim by payment to the bank, registered financial, co-operative or
thrift societies or recognized financial institutions. While the receipt given by such banks; registered financial,
co-operative or thrift societies or recognized financial institutions shall constitute a full and sufficient discharge
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for the payment, the contractor shall whenever possible present his bills duly receipted and discharged through
his bank, registered financial, co-operative or thrift societies or recognized financial institutions.

Nothing herein contained shall operate to create in favour of the bank; registered financial, co-operative or thrift
societies or recognized financial institutions any rights or equities vis-a-vis the DDA.

CLAUSE 10 : Deleted.

CLAUSE 10A

Materials to be provided by the Contractor

The contractor shall, at his own expense, provide all materials, required for the works other than those which are
stipulated to be supplied by the DDA.

The contractor shall, at his own expense and without delay; supply to the Engineer-in-Charge samples of
materials to be used on the work and shall get these approved in advance. All such materials to be provided by
the Contractor shall be in conformity with the specifications laid down or referred to in the contract. The
contractor shall, if requested by the Engineer-in-Charge furnish proof, to the satisfaction of the Engineer-in-
Charge that the materials so comply. The Engineer-in-Charge shall within thirty days of supply of samples or
within such further period as he may require intimate to the Contractor in writing whether samples are approved
by him or not. If samples are not approved, the Contractor shall forthwith arrange to supply to the Engineer-in-
Charge for his approval fresh samples complying with the specifications laid down in the contract. When
materials are required to be tested in accordance with specifications, approval of the Engineer-in-Charge shall
be issued after the test results are received.

The Contractor shall at his risk and cost submit the samples of materials to be tested or analyzed and shall not
make use of or incorporate in the work any materials represented by the samples until the required tests or
analysis have been made and materials finally accepted by the Engineer-in-Charge. The Contractor shall not be
eligible for any claim or compensation either arising out of any delay in the work or due to any corrective
measures required to be taken on account of and as a result of testing of materials.

“The contractor shall, at his risk and cost, make all arrangements and shall provide all facilities as the Engineer-
in-Charge may require for collecting, and preparing the required number of samples for such tests at such time
and to such place or places as may be directed by the Engineer-in-Charge and bear all charges and cost of
testing unless specifically provided for otherwise elsewhere in the contract or specifications. The Engineer-in-
Charge or his authorized representative shall at all times have access to the works and to all workshops and
places where work is being prepared or from where materials, manufactured articles or machinery are being
obtained for the works and the contractor shall afford every facility and every assistance in obtaining the right to
such access.

The Engineer-in-Charge shall have full powers to require the removal from the premises of all materials which
in his opinion are not in accordance with the specifications and in case of default, the Engineer-in-Charge shall
be at liberty to employ at the expense of the contractor, other persons to remove the same without being
answerable or accountable for any loss or damage that may happen or arise to such materials. The Engineer-in-
Charge shall also have full powers to require other proper materials to be substituted thereof and in case of
default, the Engineer-in-Charge may cause the same to be supplied and all costs which may attend such removal
and substitution shall be borne by the Contractor.

The contractor shall, at his own expense, provide a material testing lab at the site for conducting routine field
tests. The lab shall be equipped at least with the testing equipment as specified in schedule F.

CLAUSE 10B : Deleted.

CLAUSE 10C : Deleted

CLAUSE 10CA : Deleted

CLAUSE 10CC : Deleted.

CLAUSE 10D

Dismantled Material a DDA Property

The contractor shall treat all materials obtained during dismantling of a structure, excavation of the site for a
work, etc. as DDA property and such materials shall be disposed off to the best advantage of DDA according to

the instructions in writing issued by the Engineer-in-Charge.

CLAUSE 10E : Deleted.
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CLAUSE 11

Work to be Executed in Accordance with Specifications, Drawings, Orders etc.

The contractor shall execute the whole and every part of the work in the most substantial and workmanlike
manner both as regards materials and otherwise in every respect in strict accordance with the specifications.
The contractor shall also conform exactly, fully and faithfully to the design, drawings and instructions in writing
in respect of the work signed by the Engineer-in-Charge and the contractor shall be furnished free of charge one
copy of the contract documents together with specifications, designs, drawings and instructions as are not
included in the standard specifications of Central Public Works Department specified in Schedule ‘F’ or in any
Bureau of Indian Standard or any other, published standard or code or, Schedule of Rates or any other printed
publication referred to elsewhere in the contract.

The contractor shall comply with the provisions of the contract and with the care and diligence execute and
maintain the works and provide all labour and materials, tools and plants including for measurements and
supervision of all works, structural plans and other things of temporary or permanent nature required for such
execution and maintenance in so far as the necessity for providing these, is specified or is reasonably inferred
from the contract. The Contractor shall take full responsibility for adequacy, suitability and safety of all the
works and methods of construction.

CLAUSE 12
Deviations / Variations Extent and Pricing
The Engineer-in-Charge shall have power (i) to make alteration in, omissions from, additions to, or substitutions
for the original specifications, drawings, designs and instructions that may appear to him to be necessary or
advisable during the progress of the work, and (ii) to omit a part of the works in case of non-availability of a
portion of the site or for any other reasons and the contractor shall be bound to carry out the works in
accordance with any instructions given to him in writing signed by the Engineer-in-Charge and such alterations,
omissions, additions or substitutions shall form part of the contract as if originally provided therein and any
altered, additional or substituted work which the contractor may be directed to do in the manner specified above
as part of the works, shall be carried out by the contractor on the same conditions in all respects including price
on which he agreed to do the main work except as hereafter provided.

12.1 The time for completion of the works shall, in the event of any deviations resulting in additional cost
over the tendered value sum being ordered be extended, if requested by the contractor, as follows:

i) In the proportion which the additional cost of the altered, additional or substituted work, bears to the
original tendered value plus

ii) 25% of the time calculated in (i) above or such further additional time as may be considered reasonable
by the Engineer-in-Charge.

12.2 Deviation, Extra Items and Pricing
In the case of extra item(s) (items that are completely new and are in addition to the items contained in
the contract), the contractor may within fifteen days of receipt of order or occurrence of the item(s)
supported by proper analysis, for the work and the Engineer-in-Charge shall within one month of the
receipt of the claims supported by analysis, after giving consideration to the analysis of the rates
submitted by the contractor, determine the rates on the basis of the market rates and the contractor shall
be paid in accordance with the rates so determined.

In the case of substituted items (items that are taken up with partial substitution or in lieu of items of
work in the contract), the rate for the agreement item (to be substituted) and substituted item shall also
be determined in the manner as mentioned in the following Para.

Deviation, Substituted Items, Pricing

a) If the market rate for the substituted item so determined is more than the market rate of the agreement
item (to be substituted) the rate payable to the contractor for the substituted item shall be the rate for
the agreement item (to be substituted) so increased to the extent of the difference between the market
rates of substituted item and the agreement item (to be substituted).

b) If the market rate for the substituted item so determined is less than the market rate of the agreement
item (to be substituted) the rate payable to the contractor for the substituted item shall be the rate for
the agreement item (to be substituted) so decreased to the extent of the difference between the market
rates of substituted item and the agreement item (to be substituted).

Deviation, Deviated Quantities, Pricing

In the case of contract items, substituted items, contract cum substituted items, which exceed the limits
laid down in schedule F, the contractor may within fifteen days of receipt of order or occurrence of the
excess, claim revision of the rates, supported by proper analysis, for the work in excess of the above
mentioned limits, provided that if the rates so claimed are in excess of the rates specified in the
schedule of quantities the Engineer-in-Charge shall within one month of receipt of the claims supported
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by analysis, after giving consideration to the analysis of the rates submitted by the contractor,
determine the rates on the basis of the market rates and the contractor shall be paid in accordance with
the rates so determined.

12.3 The provisions of the preceding paragraph shall also apply to the decrease in the rates of items for the
work in excess of the limits laid down in Schedule F, and the Engineer-in-Charge shall after giving
notice to the contractor within one month of occurrence of the excess and after taking into
consideration and reply received from him within fifteen days of the receipt of the notice, revise the
rates for the work in question within one month of the expiry of the said period of fifteen days having
regard to the market rates.

124 The contractor shall send to the Engineer-in-Charge once every three months an up to date account
giving complete details of all claims for additional payments to which the contractor may consider
himself entitled and of all additional work ordered by the Engineer-in-Charge which he has executed
during the preceding quarter failing which the contractor shall be deemed to have waived his right.
However, the Engineer in Charge may authorize consideration of such claims on merits.

12.5 For the purpose of operation of Schedule F, the following works shall be treated as works relating to
foundation unless and otherwise defined in the contract:

i) For buildings: All works up to 1.2 meters above ground level or up to floor 1 level which is
lower.

ii) For abutments, piers and well staining: All works up to 1.2m above the bed level.

iii) For retaining walls, wing walls, compound walls, chimneys, over head reservoirs/tanks and
other elevated structures: All works up to 1.2 meters above the ground level.

iv) For reservoirs/tanks (other than overhead reservoirs/tanks): All works up to 1.2metres above
the ground level.

V) For basement: All works up to 1.2m above ground level or up to floor 1 level which is lower.

vi) For Roads, all items of excavation and filling including treatment of sub base.

vii) For water supply lines, sewer lines, underground storm water drains and similar works all

items of work below ground level except items of pipe work and masonry work.
viii) For open storm water drains, all items of work except lining of drains.

12.6 Any operation incidental to or necessarily has to be in contemplation of tenderer while filling tender, or
necessary for proper execution of the item included in the Schedule of quantities or in the schedule of
rates mentioned above, whether or not, specifically indicated in the description of the item and the
relevant specifications, shall be deemed to be included in the rates quoted by the tenderer or the rate
given in the said schedule of rates, as the case may be. Nothing extra shall be admissible for such
operations.

CLAUSE 13
Foreclosure of Contract due to Abandonment or Reduction in Scope of work
If at any time after acceptance of the tender, DDA shall decide to abandon or reduce the scope of the works for
any reason whatsoever and hence not require the whole or any part of the works to be carried out, the Engineer-
in-Charge shall give notice in writing to that effect to the Contractor and the contractor shall act accordingly in
the matter. The contractor shall have no claim to any payment of compensation or otherwise whatsoever, on
account of any profit or advantage which he might have derived from the execution of the works in full but
which he did not derive in consequence of the foreclosure of the whole or part of the works.

The contractor shall be paid at contract rates full amount for works executed at site and, in addition, a reasonable

amount as certified by the Engineer-in-Charge for the items hereunder mentioned which could not be utilized on

the work to the full extent in view of the foreclosure:

i) Any expenditure incurred on preliminary site work, e.g. temporary access roads, temporary labour huts,
staff quarters and site office; storage accommodation and water storage tanks.

i) DDA shall have to option to take over contractor’s materials or any part thereof either brought to site or
of which the contractor is legally bound to accept delivery from suppliers (for incorporation in or
incidental to the work) provided, however, DDA shall be bound to take over the materials or such
portions thereof as the contractor does not desire to retain. For materials taken over or to be taken over
by DDA, cost of such materials as detailed by Engineer-in-Charge shall be paid. The cost shall,
however, take into account purchase price, cost of transportation and deterioration or damage which
may have been caused to materials whilst in the custody of the contractor.

iii) If any materials supplied by DDA are rendered surplus, the same except normal wastage shall be
returned by the contractor to DDA at rates not exceeding those at which these were originally issued
less allowance for any deterioration or damage which may have been caused whilst the materials were
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in the custody of the contractor. In addition, cost of transporting such materials from site to DDA
stores, if so required by DDA, shall be paid.

iv) Reasonable compensation for transfer of T & P from site to contractor’s permanent stores or to his
other works, whichever is less. If T & P are not transported to either of the said places, no cost of
transportation shall be payable.

V) Reasonable compensation for repatriation of contractor’s site staff and imported labour to the extent
necessary.

The contractor shall, if required by the Engineer-in-Charge furnish to him books of account, wage books time
sheets and other relevant documents and evidence as may be necessary to enable him to certify the reasonable
amount payable under this condition.
The reasonable amount of items on (i), (iv) and (v) above shall not be in excess of 2% of the cost of the work
remaining incomplete on the date of closure, i.e. total stipulated cost of the work as per accepted tender less the
cost of work actually executed under the contract and less the cost of contractor’s materials at site taken over by
the DDA as per item (ii) above. Provided always that against any payments due to the contractor on this
account or otherwise, the Engineer-in-Charge shall be entitled to recover or be credited with any outstanding
balances due from the contractor for advance paid in respect of any tool, plants and materials and any other
sums which at the date of termination were recoverable by the DDA from the contractor under the terms of the
contract.

CLAUSE 14

Carrying out part work at risk & cost of contractor

If Contractor:

(At any time makes default during currency of work or does not execute any part of the work with due
diligence and continues to do so even after a notice in writing of 7 days in this respect from the Engineer-in-
Charge : or

(if)Commits default in complying with any of the terms and conditions of the contract and does not remedy it or
takes effective steps to remedy it within 7 days even after a notice in writing is given in that behalf by the
Engineer-in-Charge; or

(iif)Fails to complete the work(s) or items of work with individual dates of completion, on or before the date(s)
so determined, and does not complete them within the period specific in the notice given in writing in that
behalf by Engineer-in-Charge.

The Engineer-in-Charge without invoking action under Clause 3 may, without prejudice to any other right or
remedy against the contractor which have either accrued or accrue thereafter to Government, by a notice in
writing to take the part work / part incomplete work of any item(s) out of his hands and shall have powers to:

(a) Take possession of the site and any materials, constructional plant, implements, stores etc., thereon; and/or
(b) Carry out the part work / part incomplete work of any item(s) by any means at the risk and cost of the
contractor.

The Engineer-in-Charge shall determine the amount, if any, is recoverable from the contractor for completion of
the part work/part incomplete work of any item(s) taken out of his hands and execute at the risk and cost of the
contractor, the liability of contractor on account of loss or damage suffered by Government because of action
under this clause shall not exceed 10% of the tendered value of the work.

In determining the amount, credit shall be given to the contractor with the value of work done in all respect in
the same manner and at the same rate as if it had been carried out by the original contractor under the terms of
his contract, the value of contractor’s materials taken over and incorporated in the work and use of plant and
machinery belonging to the contractor. The certificate of the Engineer-in-Charge as to the value of work done
shall be final and conclusive against the contractor provided always that action under this clause shall only be
taken after giving notice in writing to the contractor. Provided also that if the expenses incurred by the
department are less than the amount payable to the contractor at his agreement rates, the difference shall not be
payable to the contractor.

Any excess expenditure incurred or to be incurred by Government in completing the part work/part incomplete
work of any item(s) or the excess loss of damages suffered or may be suffered by Government as aforesaid after
allowing such credit shall without prejudice to any other right or remedy available to Government in law or as
per agreement be recovered from any money due to the contractor on any account, and if such money is
insufficient, the contractor shall be called upon in writing and shall be liable to pay the same within 30 days.

If the contractor fails to pay the required sum within the aforesaid period of 30 days, the Engineer-in-Charge
shall have the right to sell any or all the contractors’ unused materials constructional plant, implements,
temporary building at site etc. and adjust the proceeds of sale thereof towards the dues recoverable from the
contractor under the contract and if thereafter there remains any balance outstanding, it shall be recovered in
accordance with the provisions of the contract.
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In the event of above course being adopted by the Engineer-in-Charge, the contractor shall have no claim to
compensation for any loss sustained by him by reason of his having purchased or procured any materials or
entered into any engagements or made any advance on any account or with a view to the execution of work or
the performance of the contract.

CLAUSE 15

Suspension of Work

i) The contractor shall, on receipt of the order in writing of the Engineer-in-Charge, (whose decision shall
be final and binding on the contractor) suspend the progress of the works or any part thereof for such
time and in such manner as the Engineer-in-Charge may consider necessary so as not to cause any
damage or injury to the work already done or endanger the safety thereof for any of the following

reasons:

a) on account of any default on the part of the contractor or;

b) for proper execution of the works or part thereof for reasons other than the default of the
contractor; or

c) for safety of the works or part thereof.

The contractor shall, during such suspension, properly protect and secure the works to the extent

necessary and carry out the instructions given in that behalf by the Engineer-in-Charge.

ii) If the suspension is ordered for reasons (b) and (c) in sub-Para (i) above:

a) the contractor shall be entitled to an extension of time equal to the period of every such
suspension PLUS 25%, for completion of the item or group of items of work for which a
separate period of completion is specified in the contract and of which the suspended work
forms a part, and;

b) If the total period of all such suspensions in respect of an item or group of items or work for
which a separate period of completion is specified in the contract exceeds thirty days, the
contractor shall, in addition, be entitled to such compensation as the Engineer-in-Charge may
consider reasonable in respect of salaries and/or wages paid by the contractor to his employees
and labour at site, remaining idle during the period of suspension, adding thereto 2% to cover
indirect expenses of the contractor, provided the contractor submits his claim supported by
details to the Engineer-in-Charge within fifteen days of the expiry of the period of 30 days.

iii) If the works or part thereof is suspended on the orders of the Engineer-in-Charge for more than three
months at a time, except when suspension is ordered for reason (a) in sub-Para (i) above, the contractor
may after receipt of such order serve a written notice on the Engineer-in-Charge requiring permission
within fifteen days from receipt by the Engineer-in-Charge of the said notice, to proceed with the work
or part thereof in regard to which progress has been suspended and if such permission is not granted
within that time, the contractor, if he intends to treat the suspension, where it affects only a part of the
works as an omission of such part by DDA or where it affects whole of the works, as an abandonment
of the works by DDA, shall within ten days of expiry of such period of 15 days given notice in writing
of his intention to the Engineer-in-Charge. In the event of the contractor treating the suspension as an
abandonment of the contract by DDA, he shall have no claim to payment of any compensation on
account of any profit or advantage which he might have derived from the execution of the work in full
but which he could not derive in consequence of the abandonment. He shall, however, be entitled to
such compensation, as the Engineer-in-Charge may consider reasonable, in respect of salaries and/or
wages paid by him to his employees and labour at site, remaining idle in consequence adding to the
total thereof 2% to cover indirect expenses of the contractor provided the contractor submits his claim
supported by details to the Engineer-in-Charge within 30 days of the expiry of the period of 3 months.
Provided, further, that the contractor shall not be entitled to claim any compensation from DDA for the
loss suffered by him on account of delay by DDA in the supply of materials in schedule ‘B’ where such
delay is covered by difficulties relating to the supply of wagons, force Measure including non-
allotment of such materials by controlling authorities, acts of God, acts of enemies of the state/country
or any reasonable cause beyond the control of the DDA.

CLAUSE 16

Action in case Work not done as per Specifications

All works under or in course of execution or executed in pursuance of the contract shall at all times be open and
accessible to the inspection and supervision of the Engineer-in-Charge, his authorized subordinates in charge of
the work and all the superior officers, Officers from Quality Assurance Cell of DDA or any organization
engaged by the DDA for Quality assurance and of the Chief Technical Examiner’s Office, and the contractor
shall, at all times, during the usual working hours and at all other times at which reasonable notice of the visit of
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such officers has been given to the contractor, either himself be present to receive orders and instructions or
have a responsible agent duly accredited in writing, present for that purpose. Orders given to the Contractor’s
agent shall be considered to have the same force as if they had been given to the contractor himself.

If it shall appear to the Engineer-in-Charge or his authorized subordinates in-charge of the work or to the Chief
Engineer in charge of Quality Assurance or his subordinate officers or the officers of organization engaged by
the department for Quality Assurance or to Chief Technical Examiner or his subordinate officers, that any work
has been executed with unsound, imperfect, or unskillful workmanship, or with materials or articles provided by
him for the execution of the work which are unsound or of a quality inferior to that contracted or otherwise not
in accordance with the contract the contractor shall, on demand in writing which shall be made within twelve
months (six months in case of work costing I 10 lakhs and below except road work) of the completion of the
work from the Engineer-in-Charge specifying the work, materials or articles complained of notwithstanding that
the same may have been passed, certified and paid for forthwith rectify, or remove and reconstruct the work so
specified

In whole or in part, as the case may require or as the case may be, remove the materials or articles so specified
and provide other proper and suitable materials or articles at his own charge and cost. In the event of the failing
to do so within a period specified by the Engineer-in-Charge in his demand aforesaid, then the contractor shall
be liable to pay compensation at the same rate as under clause 2 of the contract (for non-completion of the work
in time) for this default.

In such case the Engineer-in-Charge may not accept the item of work at the rates applicable under the contract
but may accept such items at reduced rates as the authority specified in Schedule F may consider reasonable
during the preparation of on account bills or final bill if the item is so acceptable without detriment to the safety
and utility of the item and the structure or he may reject the work outright without any payment and/or get it and
other connected and incidental items rectified, or removed and re-executed at the risk and cost of the contractor.
Decision of the Engineer-in-Charge to be conveyed in writing in respect of the same will be final and binding on
the contractor.

CLAUSE 17

Contractor Liable for Damages, defects during maintenance period

If the contractor or his working people or servants shall break, deface, injure or destroy any part of building in
which they may be working, or any building, road, road kerb, fence, enclosure, water pipe, cables, drains,
electric or telephone post or wires, trees, grass or grassland, or cultivated ground contiguous to the premises on
which the work or any part is being executed, or if any damage shall happen to the work while in progress, from
any cause whatever or if any defect, shrinkage or other faults appear in the work within twelve months (six
months in the case of work costing . Ten lakhs and below accept road work) after a certificate final or
otherwise of its completion shall have been given by the Engineer-in-Charge as aforesaid arising out of defect or
improper materials or workmanship the contractor shall upon receipt of a notice in writing on that behalf make
the same good at his own expense or in default the Engineer-in-Charge cause the same to be made good by other
workmen and deduct the expense from any sums that may be due or at any time thereafter may become due to
the contractor, or from his security deposit or the proceeds of sale thereof or of a sufficient portion thereof. The
security deposit of the contractor shall not be refunded before the expiry of twelve months ( six months in the
case of works costing 10 lakhs and below except road work) after the issue of the certificate final or otherwise,
of completion of work, or till the final bill has been prepared and passed whichever is later. Provided that in the
case of road work if in the opinion of the Engineer-in-Charge, half of the security deposit is sufficient, to meet
all liabilities of the contractor under this contract, half of the security deposit will be refundable after six months
and the remaining half after twelve months of the issue of the said certificate of completion or till the final bill
has been prepared and passed whichever is later.

In case of Maintenance and Operation works of E&M services, the security deposit deducted from contractors
shall be refunded within one month from the date of final payment or within one month from the date of
completion of the maintenance contract whichever is earlier.

CLAUSE 18

Contractor to Supply Tools & Plants etc.

The contractor shall provide at his own cost all materials (except such special materials, if any, as may in
accordance with the contract be supplied from the Engineer-in-Charge’s stores), machinery, tools and plants as
specified in schedule F. In addition to this, appliances, implements, other plants, ladders, cordage, tackle,
scaffolding and temporary works required for the proper execution of the work, whether original, altered or
substituted and whether included in the specifications or other documents forming part of the contract or
referred to in these conditions or not, or which may be necessary for the purpose of satisfying or complying with
the requirements of the Engineer-in-Charge as to any matter as to which under these conditions he is entitled to
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be satisfied or which he is entitled to require together with carriage there for to and from the work. The
contractor shall also supply without charge the requisite number of persons with the means and materials,
necessary for the purpose of setting out works, and counting, weighing and assisting the measurement for
examination at any time and from time to time of the work or materials. Failing his so doing the same may be
provided by the Engineer-in-Charge at the expense of the contractor and the expenses may be deducted, from
any money due to the contractor, under this contract or otherwise and/or from his security deposit or the
proceeds of sale thereof, or a sufficient portions thereof.

CLAUSE 18A

Recovery of Compensation paid to Workmen

In every case in which by virtue of the provisions sub-section (1) of Section 12, of the Workmen’s
Compensation Act, 1923, DDA is obliged to pay compensation to a workman employed by the contractor, in
execution of the works, DDA will recover from the contractor, the amount of the compensation so paid; and,
without prejudice to the rights of the DDA under sub-section (2) of Section 12, of the said Act, DDA shall be at
liberty to recover such amount or any part thereof by deducting it from the security deposit or from any sum due
by DDA to the contractor whether under this contract or otherwise. DDA shall not be bound to contest any
claim made against it under sub-section (1) Section 12, of the said Act, except on the written request of the
contractor and upon his giving to DDA full security for all costs for which DDA might become liable in
consequence of contesting such claim.

CLAUSE 18B

Ensuring Payment and Amenities to Workers if Contractor fails

In every case in which by virtue of the provisions of the Contract Labour (Regulation and Abolition) Act, 1970,
and of the Contract Labour (Regulation and Abolition) Central Rules, 1971, DDA is obliged to pay any amounts
of wages to a workman employed by the contractor in execution of the works, or to incur any expenditure in
providing welfare and health amenities required to be provided under the above said Act and the rules under
Clause 19H or under the Contractor’s Labour Regulations, or under the Rules framed by Govt. from time to
time for the protection of health and sanitary arrangements for workers employed by DDA & its Contractors.
DDA will recover from the contractor, the amount of wages so paid or the amount of expenditure so incurred;
and without prejudice to the rights of the DDA under sub-section (2) of Section 20, and sub-section (4) of
Section 21, of the Contract Labour (Regulation and Abolition) Act, 1970, DDA shall be at liberty to recover
such amount or any part thereof by deducting it from the security deposit or from any sum due by DDA to the
contractor whether under this contract or otherwise DDA shall not be bound to contest any claim made against it
under sub-section (1) of Section 20, sub-section (4) of Section 21, of the said Act, except on the written request
of the contractor and upon his giving to the DDA full security for all costs for which DDA might become liable
in contesting such claim.

CLAUSE 19

Labour Laws to be complied by the Contractor

The contractor shall obtain a valid license under the Contract Labour (R&A) Act 1970, and the Contract Labour
(Regulation and Abolition) Central Rules 1971, before the commencement of the work, and continue to have a
valid license until the completion of the work. The contractor shall also abide by the provisions of the Child
Labour (Prohibition and Regulation) Act, 1986.

The contractor shall also comply with the provisions of the building and other Construction Workers
(Regulation of Employment & Conditions of Service) Act, 1996 and the building and other Construction
Workers Welfare Cess Act, 1996.

Any failure to fulfill these requirements shall attract the penal provisions of this contract arising out of the
resultant non-execution of the work.

(SPECIAL CONDITION)

The contractor shall ensure the registration of all the eligible workers (inclusive of those of sub-contractors and
petty contractors) with Delhi Building & other Construction Workers Welfare Board.

CLAUSE 19A
No labour below the age of fourteen years shall be employed on the work.

CLAUSE 19B

Payment of Wages

i) The contractor shall pay to labour employed by him either directly or through sub-contractors, wages
not less than fair wages as defined in the Contractor’s Labour Regulations or as per the provisions of
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the Contract Labour (Regulation and Abolition) Act 1970 and the contract Labour (Regulation and
Abolition) Central Rules, 1971, wherever applicable.

ii) The contractor shall, notwithstanding the provisions of any contract to the contrary, cause to be paid
fair wage to labour indirectly engaged on the work, including any labour engaged by his sub-
contractors in connection with the said work, as if the labour had been immediately employed by him.

iii) In respect of all labour directly or indirectly employed in the works for performance of the contractor’s
part of this contract, the contractor shall comply with or cause to be complied with the Central Public
Works Department contractor’s Labour Regulations made by Government from time to time in regard
to payment of wages, wage period, deductions from wages recovery of wages not paid and deductions
un-authorizedly made, maintenance of wage books or wage slips, publication of scale of wages and
other terms of employment, inspection and submission of periodical returns and all other matters of the
like nature or as per the provisions of the Contract Labour (Regulation and Abolition) Act 1970, and
the Contract Labour (Regulation and Abolition) Central Rules, 1971, wherever applicable.

iv) (@) The Engineer-in-Charge concerned shall have the right to deduct from the moneys due to the contractor
any sum required or estimated to be required for making good the loss suffered by a worker or workers
by reason of non-fulfillment of the conditions of the contract for the benefit of the workers, non-
payment of wages or of deductions made from his or their wages which are not justified by their terms
of the contract or non-observance of the Regulations.

(b) Under the provision of Minimum Wages (Central) Rules 1950, the contractor is bound to allow to the
labours directly or indirectly employed in the works one day rest for 6 days continuous work and pay
wages at the same rate as for duty. In the event of default, the Engineer-in-Charge shall have the right
to deduct the sum or sums not paid on account of wages for weekly holidays to any labours and pay the
same to the persons entitled thereto from any money due to the contractor by the Engineer-in-Charge
concerned.

In the case of Union Territory of Delhi, however, as the all inclusive minimum daily wages fixed under
Notification of the Delhi Administration No.F.12(162)MWO/DAB/43884-91, dated 31.12.1979 as
amended from time to time are inclusive of wages for the weekly day of rest, the question of extra
payment for weekly holiday would not arise.

V) The contractor shall comply with the provisions of the Payment of Wages Act, 1936, Minimum Wages
Act, 1948, Employees Liability Act, 1938, Workmen’s Compensation Act, 1923, Industrial Disputes
Act, 1947, Maternity Benefits the modifications thereof or any other laws relating thereto and the rules
made there under from time to time.

vi) The contractor shall indemnify and keep indemnified DDA against payments to be made under and for
the observance of the laws aforesaid and the Contractor’s Labour Regulations without prejudice to his
right to claim indemnify from his sub-contractors.

vii) The laws aforesaid shall be deemed to be a part of this contract and any breach thereof shall be deemed
to be a breach of this contract.

viii) Whatever is the minimum wage for the time being, or if the wage payable is higher than such wage,
such wage shall be paid by the contractor to the workmen directly without the intervention of Jamadar
and that Jamadar shall not be entitled to deduct or recover any amount from the minimum wage
payable to the workmen as and by way of commission or otherwise.

iX) The contractor shall ensure that no amount by way of commission or otherwise is deducted or
recovered by the Jamadar from the wage of workmen.

CLAUSE 19C

In respect of all labour directly or indirectly employed in the work for the performance of the contractor’s part
of this contract, the contractor shall at his own expense arrange for the safety provisions as per Safety Code
framed from time to time and shall at his own expense provide for all facilities in connection therewith. In case
the contractor fails to make arrangement and provide necessary facilities as aforesaid, he shall be liable to pay a
penalty of X.200/- for each default and in addition the Engineer-in-Charge shall be at liberty to make
arrangement and provide facilities as aforesaid and recover the costs incurred in that behalf from the contractor.

CLAUSE 19D
The contractor shall submit by the 4™ and 19™ of every month, to the Engineer-in-Charge a true statement
showing in respect of the second half of the preceding month and the first half of the current month respectively

i) the number of labours employed by him on the work.
2) their working hours
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3) the wages paid to them

4) the accidents that occurred during the said fortnight showing the circumstances under which they happened
and the extent of damage and injury caused by them, and

5) the number of female workers who have been allowed maternity benefit according to Clause 19F and the
amount paid to them.

Failing which the contractor shall be liable to pay to DDA, a sum not exceeding %.200/- for each default or

materially incorrect statement. The decision of the Engineer in charge shall be final in deducting from any bill

due to the contractor the amount levied as fine and be binding on the contractor.

CLAUSE 19E
In respect of all labour directly or indirectly employed in the works for the performance of the contractor’s part
of this contract, the contractor shall comply with or cause to be complied with all the rules framed by Govt.
from time to time for the protection of health and sanitary arrangements for workers employed by the DDA and
its contractors.

CLAUSE 19F
Leave and pay during leave shall be regulated as follows:
1. Leave:

i) in the case of delivery — maternity leave not exceeding 8 weeks, 4 weeks up to and including
the day of delivery and 4 weeks following that day,

i) in the case of miscarriage — up to 3 weeks from the date of miscarriage.

2. Pay:

i) in the case of delivery — leave pay during maternity leave will be at the rate of the women’s
average daily earnings, calculated on total wages earned on the days when full time work was
done during a period of three months immediately preceding the date on which she gives
notice that she expects to be confined or at the rate of Rupee one only a day whichever is
greater.

i) In the case of miscarriage — leave pay at the rate of average daily earning calculated on the

total wages earned on the days when full time work was done during a period of three months
immediately preceding the date of such miscarriage.
3. Conditions for the grant of Maternity Leave:
No maternity leave benefit shall be admissible to a woman unless she has been employed for a total
period of not less than six months immediately preceding the date on which she proceeds on leave.
4, The contractor shall maintain a register of Maternity (Benefit) in the Prescribed Form as shown in
appendix-1 and 11, and the same shall be kept at the place of work.

CLAUSE 19G

In the event of the contractor(s) committing a default or breach of any of the provisions of the, Contractor’s
Labour Regulations and Model Rules for the protection of health and sanitary arrangements for the workers as
amended from time to time or furnishing any information or submitting or filing and statement under the
provisions of the above Regulations and Rules which is materially incorrect, he/they shall, without prejudice to
any other liability, pay to the DDA a sum not exceeding %.200/- for every default, breach or furnishing, making,
submitting, filing such materially incorrect statements and in the event of the contractor(s) defaulting
continuously in this respect, the penalty may be enhanced to Z.200/- per day for each day of default subject to a
maximum of 5 percent of the estimated cost of the work put to tender. The decision of the Engineer-in-Charge
shall be final and binding on the parties.

Should it appear to the Engineer-in-Charge that the contractor(s) is/are not properly observing and complying
with the provisions of the Contractor’s Labour Regulations and Model Rules and the provisions of the Contract
Labour (Regulation and Abolition) Act 1970, and the Contract Labour (R&A) Central Rules 1971, for the
protection of health and sanitary arrangements for work people employed by the contractor(s) (hereinafter
referred as “the said Rules”) the Engineer-in-Charge shall have power to give notice in writing to the
contractor(s) requiring that the said Rules be complied with and the amenities prescribed therein be provided to
the work people within a reasonable time to be specified in the notice. If the contractor(s) shall fail within the
period specified in the notice to comply with and/observe the said Rules and to provide the amenities to the
work people as aforesaid, the Engineer-in-Charge shall have the power to provide the amenities hereinbefore
mentioned at the cost of the contractor(s). The contractor(s) shall erect, make and maintain at his/their own
expense and to approved standards all necessary huts and sanitary arrangements required for his/their work
people on the site in connection with the execution of the works, and if the same shall not have been erected or
constructed, according to approved standards, the Engineer-in-Charge shall have power to give notice in writing
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to the contractor(s) requiring that the said huts and sanitary arrangements be remodeled and/or reconstructed
according to approved standards, and if the contractor(s) shall fail to remodel or reconstruct such huts and
sanitary arrangements according to approved standards within the period specified in the notice, the Engineer-
in-Charge shall have the power to remodel or reconstruct such huts and sanitary arrangements according to
approved standards at the cost of the contractor(s).

CLAUSE 19H

The contractor(s) shall at his/their own cost provide his/their labour with a sufficient number of huts (hereinafter

referred to as the camp) of the following specifications on a suitable plot of land to be approved by the

Engineer-in-Charge.

i) @@ The minimum height of each hut at the eaves level shall be 2.10m (7 ft) and the floor area to be
provided with be at the rate of 2.7 sg.m (30 sq.ft.) for each member of the worker’s family staying
with the labourer.

(b) The contractor(s) shall in addition construct suitable cooking places having a minimum area of
1.80m x 1.50m (6°x5”) adjacent to the hut for each family.

(c) The contractor(s) shall also construct temporary latrines and urinals for the use of the labours
each on the scale of not less than four per each one hundred of the total strength, separate latrines
and urinals being provided for women.

(d) The contractor(s) shall construct sufficient number of bathing and washing places, one unit for
every 25 persons residing in the camp. These bathing and washing places shall be suitably
screened.

i) (a All the huts shall have walls of sun-dried or burnt-bricks laid in mud mortar or other suitable
local materials as may be approved by the Engineer-in-Charge. In case of sum-dried bricks, the
walls should be plastered with mud gobri on both sides. The floor may be kutcha but plastered
with mud gobri and shall be at least 15 cm (6”) above the surrounding ground. The roofs shall be
laid with thatch or any other materials as may be approved by the Engineer-in-Charge and the
contractor shall ensure that throughout the period of their occupation the roofs remain water-tight.

(b) The contractor(s) shall provide each hut with proper ventilation.

(© All doors, windows, and ventilators shall be provided with suitable leaves for security purposes.

(d) There shall be kept an open space of at least 7.2m (8 yards) between the rows of huts which may
be reduced to 6m (20 ft.) according to the availability of site with the approval of the Engineer-in-
Charge. Back to back construction will be allowed.

iii)  Water supply -The contractor(s) shall provide adequate supply of water for the use of labourers. The
provisions shall not be less than two gallons of pure and wholesome water per head per day for drinking
purposes and three gallons of clean water per head per day for bathing and washing purposes. Where
piped water supply is available, supply shall be at stand posts and where the supply is from wells or river,
tanks which may be of metal or masonry, shall be provided. The contractor(s) shall also at his/their own
cost make arrangements for laying pipe lines for water supply to his/their labour camp from the existing
mains wherever available, and shall pay all fees and charges therefore.

iv)  The site selected for the camp shall be high ground, removed from jungle.

V) Disposal of Excreta- The contractor(s) shall make necessary arrangements for the
disposal of excreta from the latrines by trenching or incineration which shall be according to the
requirements laid down by the Local Health Authorities. If trenching or incineration is not allowed, the
contractor(s) shall make arrangements for the removal of the excreta through the Municipal Committee/
authority and inform it about the number of labourers employed so that arrangements may be made by
such Committee/authority for the removal of the excreta. All charges on this account shall be borne by
the contractor and paid direct by him to the Municipality/ authority. The contractor shall provide one
sweeper for every eight seats in case of dry system.

vi)  Drainage- The contractor(s) shall provide efficient arrangements for draining away sludge water so as to
keep the camp neat and tidy.

vii)  The contractor(s) shall make necessary arrangements for keeping the camp area sufficiently lighted to
avoid accidents to the workers.

viii) Sanitation-The contractor(s) shall make arrangements for conservancy and sanitation in the labour camps
according to the rules of the Local Public Health and Medical Authorities.

CLAUSE 19 |

The Engineer-in-Charge may require the contractor to dismiss or remove from the site of the work any person or
persons in the contractors’ employ the work who may be incompetent or misconduct himself and the contractor
shall forthwith comply with such requirements. In respect of maintenance / repair of renovation works etc.
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where the labour have an easy access to the individual houses, the contractor shall issue identity cards to the
labourers, whether temporary or permanent and he shall be responsible for any untoward action on the part of
such labour. AE/JE will display a list of contractors working in the colony / blocks on the notice board in the
colony and also at the service center, to apprise the residents about the same.

CLAUSE 19J

It shall be the responsibility of the contractor to see that the building under construction is not occupied by and
body un-authorized during construction, and is handed over to the Engineer-in-Charge with vacant possession of
complete building. If such building though completed is occupied illegally, then the Engineer-in-Charge shall
have the option to refuse to accept the said building/buildings in that position. Any delay in acceptance on this
account will be treated as the delay in completion and for such delay a levy up to 5% of tendered value of work
may be imposed by the SE whose decision shall be final both with regard to the justification and quantum and
be binding on the contractor.

However, the Superintending Engineer, through a notice, may require the contractor to remove the illegal
occupation any time on or before construction and delivery.

CLAUSE 19K

Employment of skilled/semi skill worker

The contractor shall, at all stages of work, deploy skilled/semiskilled tradesmen who are qualified and possess
certificate in particular trade from CPWD Training Institute/Industrial Training Institute/National Institute of
construction Management and Research (NICMAR)/National Academy of Construction, CIDC or any similar
reputed and recognized Institute mangled/ certified by State/Central Government. The number of such qualified
tradesmen shall not be less than 20% of total skilled/semi skilled workers required in each trade at any stage of
work. The contractor shall submit number of man days required in respect of each trade, its scheduling and the
list of qualified tradesmen along with requisite certificate from recognized Institute to Engineer in charge for
approval. Notwithstanding such approval, if the tradesmen are found to have inadequate skill to execute the
work of respective trade, the contractor shall substitute such tradesmen within two days of written notice from
Engineer-in-Charge. Failures on the part of contractor to obtain approval of Engineer-in-Charge or failure to
deploy qualified tradesmen will attract a compensation to be paid by contractor at the rate of 3.100 per such
tradesman per day. Decision of Engineer in Charge as to whether particular tradesman possesses requisite skill
and amount of compensation in case of default shall be final and binding.

Provided always, that the provisions of this clause shall not be applicable for works with estimated cost put to
tender being less than .5 crores.

CLAUSE 20

Minimum Wages Act to be complied with

The contractor shall comply with all the provisions of the Minimum Wages Act, 1948, and Contract Labour
(Regulation and Abolition) Act, 1970, amended from time to time and rules framed there under and other labour
laws affecting contract labour that may be brought into force from time to time.

CLAUSE 21

Work not to be sublet. Action in case of insolvency

The contractor shall not assign or sublet without the written approval of the Engineer-in-Charge. And if the
contractor shall assign or sublet this contract, or attempt to do so, or become insolvent or commence any
insolvency proceedings or make any composition with his creditors or attempt to do so, or if any bribe, gratuity,
gift, loan, perquisite, reward or advantage pecuniary or otherwise, shall either directly or indirectly, be given,
promised or offered by the contractor, or any of his servants or agent to any public office or person in the
employ of Govt. in any way relating to his office or employment, or if any such officer or person shall become
in any way directly or indirectly interested in the contract, the Engineer-in-Charge on behalf of the DDA shall
have power to adopt the course specified in Clause 3 hereof in the interest of DDA and in the event of such
course being adopted, the consequences specified in the said Clause 3 shall ensue.

CLAUSE 22

All sums payable by way of compensation under any of these conditions shall be considered as reasonable
compensation to be applied to the use of DDA without reference to the actual loss or damage sustained and
whether or not any damage shall have been sustained.

CLAUSE 23
Changes in firm’s Constitution to be intimated




36

Where the contractor is a partnership firm, the previous approval in writing of the Engineer-in-Charge shall be
obtained before any change is made in the constitution of the firm. Where the contractor is an individual or a
Hindu undivided family business concern such approval as aforesaid shall likewise be obtained before the
contractor enters into any partnership agreement where under the partnership firm would have the right to carry
out the works hereby undertaken by the contractor. If previous approval as aforesaid is not obtained, the
contract shall be deemed to have been assigned in contravention of Clause 21 hereof and the same action may be
taken, and the same consequences shall ensue as provided in the said Clause 21.

CLAUSE 24

All works to be executed under the contract shall be executed under the direction and subject to the approval in
all respects of the Engineer-in-Charge who shall be entitled to direct at what point or points and in what manner
they are to be commenced, and from time to time carried on.

CLAUSE 25

Settlement of Disputes & Arbitration

(A) Except where otherwise provided in the contract, all questions and disputes relating to the meaning of
the specifications, design, drawings and instructions herein before mentioned and as to the quality of
workmanship or materials used on the work or as to any other question, claim, right, matter or thing
whatsoever in any way arising out of or relating to the contract, designs, drawings, specifications,
estimates, instructions, orders or these conditions or otherwise concerning the works or the execution or
failure to execute the same whether arising during the progress of the work or after the cancellation,
termination, completion or abandonment thereof shall be dealt with as mentioned hereinafter.

i) If the contractor considers any work demanded of him to be outside the requirements of the contract, or

disputes any drawings, record or decision given in writing by the Engineer-in-Charge on any matter in
connection with or arising out of the contract or carrying out of the work, to be unacceptable, he shall
promptly within 15 days request the Superintending Engineer in writing for written instruction or
decision. Thereupon the Superintending engineer shall give his written instructions or decision within a
period of one month from the receipt of the contractor’s letter.
If the Superintending Engineer fails to give his instructions or decision in writing within the aforesaid
period or if the contractor is dissatisfied with the instructions or decision of the Superintending
Engineer, the contractor may, within 15 days of the receipt of Superintending Engineer’s decision
appeal to the Chief Engineer who shall afford an opportunity to the contractor to be heard, if the latter
so desires, and to offer evidence in support of his appeal. The chief Engineer shall give his decision
within 30 days of receipt of the Contractor’s Appeal. If the contractor is dissatisfied with this decision,
the contractor shall within a period of 30 days from receipt of the decision, give notice to the Engineer
Member for appointment of Arbitrator, failing which, the said decision shall be final, binding and
conclusive and not referable to adjudication by the Arbitrator.

i) Except where the decision has become final, binding and conclusive in terms of Sub Para (i) above
disputes or difference shall be referred for adjudication through arbitration by a Sole Arbitrator who
shall be a technical person having the knowledge and experience of the trade, appointed by the
Engineer Member, DDA. It will be no objection to any such appointment that the arbitrator so
appointed is a DDA employee that he had to deal with the matter to which the contract relates and that
in the course of his duties as DDA employee, he has expressed his views in all or any of the matter in
dispute of difference. If the arbitrator so appointed is unable or unwilling to act or resigns his
appointment or vacates his office due to any reason whatsoever, another sole arbitrator shall be
appointed in the manner aforesaid. Such person shall be entitled to proceed with the reference from the
stage at which it was left by his predecessor.

It is a term of this contract that the party invoking arbitration shall give a list of disputes with amounts
claimed in respect of each such dispute along with the notice for appointment of arbitrator and giving
reference to the rejection by the Chief Engineer of the appeal.

It is also a term of this contract that no person other than a person appointed by the Engineer Member,
DDA, as aforesaid, should act as arbitrator and, if, for any reason that is not possible; the matter shall
not be referred to arbitration at all. It is also a term of this contract that if the contractor does not make
any demand for appointment of arbitrator in respect of any claims in writing as aforesaid within 120
days of receiving the intimation from the Engineer-in-Charge that the final bill is ready for the
payment, the claim of the contractor shall be deemed to have been waived and absolutely barred and
the DDA shall be discharged and released of all liabilities under the contract in respect of these claims.
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The arbitration shall be conducted in accordance with the provisions of the Arbitration and Conciliation
Act, 1996 (26 of 1996) or any statutory modifications or re-enactment thereof and the rules made there
under and for the time being in force shall apply to the arbitration proceeding under this clause.
It is also a term of this contract that the arbitrator shall adjudicate on only such disputes as are referred
to him by the appointing authority and give separate award against each dispute and claim referred to
him and, in all cases, where the total amount of the claims by any party exceeds .1, 00,000/-, the
arbitrator shall give reasons for the award.
It is also a term of the contract that if any fees are payable to the arbitrator, these shall be paid equally
by both the parties.
It is also a term of the contract that the arbitrator shall be deemed to have entered on the reference on
the date he issues the notice to both the parties calling them to submit their statement of claims and
counter statement of claims. The venue of the arbitration shall be such place as may be fixed by the
arbitrator in his sole discretion. The fees, if any, of the arbitrator, shall, if required, to be paid before
the award is made and published, be paid half and half by each of the parties. The cost of the reference
and of the award (including the fees, if any, of the arbitrator) shall be in the discretion of the arbitrator
who may direct to any by whom and in what manner, such costs or any part thereof shall be paid and
fix or settle the amount of costs to be so paid.

(B) The Decision of the Superintending Engineer regarding the quantum of reduction as well as justification
thereof in respect of rates for sub standard work which may be decided to be accepted will be final and
could not be open to Arbitration.

CLAUSE 26

Contractor to indemnify Govt. against Patent Rights

The contractor shall fully indemnify and keep indemnified the DDA against and action, claim or proceeding
relating to infringement or use of any patent or design or any alleged patent or design rights and shall pay any
royalties which may be payable in respect of any article or part thereof included in the contract. In the event of
any claims made under or action brought against DDA in respect of any such matters as aforesaid, the contractor
shall be immediately notified thereof and the contractor shall be at liberty, at his own expense, to settle any
dispute or to conduct any litigation that may arise there from, provided that the contractor shall not be liable to
indemnify the DDA if the infringement of the patent or design or any alleged patent or design right is the direct
result of an order passed by the Engineer-in-Charge in this behalf.

CLAUSE 27 : Deleted.

CLAUSE 28

Action where no Specifications are specified

In the case of any class of work for which there is no such specifications as referred to in Clause 11, such work
shall be carried out in accordance with the Bureau of Indian Standards Specifications. In case there are no such
specifications in Bureau of Indian Standards, the work shall be carried out as per manufacturer’s specifications,
if not available then as per District Specifications. In case there are no such specifications as required above, the
work shall be carried out in all respects in accordance with the instructions and requirements of the Engineer-in-
Charge.

CLAUSE 29

With-holding and lien in respect of sums due from contractor

i) Whenever any claim or claims for payment of a sum of money arises out of or under the contract or
against the contractor, the Engineer-in-Charge or the DDA shall be entitled to withhold and also have a
lien to retain such sum or sums in whole or in part from the security, if any deposited by the contractor
and for the purpose aforesaid, the Engineer-in-Charge or the DDA shall be entitled to withhold the
security deposit, if any, furnished as the case may be and also have a lien over the same pending
finalization or adjudication of any such claim. In the event of the security being insufficient to cover
the claimed amount or amounts or if no security has been taken from the contractor, the Engineer-in-
Charge or the DDA shall be entitled to withhold and have a lien to retain to the extent of such claimed
amount or amounts referred to above, from any sum or sums found payable or which may at any time
thereafter become payable to the contractor under the same contract or any other contract with the
Engineer-in-charge of the government or any contracting person through the Engineer-in-charge
pending finalization of adjudication of any such claim.
It is an agreed term of the contract that the sum of money or moneys so withheld or retained under the
lien referred to above by the Engineer-in-Charge or DDA will be kept withheld or retained as such by
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the Engineer-in-Charge or DDA till the claim arising out of or under the contract is determined by the
arbitrator (if the contract is governed by the arbitration clause) by the competent court, as the case may
be and that the contractor will have no claim for interest or damages whatsoever on any account in
respect of such withholding or retention under the lien referred to above and duly notified as such to the
contractor. For the purpose of this clause, where the contractor is a partnership firm or a limited
company, the Engineer-in-Charge or the DDA shall be entitled to withhold and also have a lien to
retain towards such claimed amount or amounts in whole or in part from any sum found payable to any
partner/ limited company as the case may be, whether in his individual capacity or otherwise.

i) DDA shall have the right to cause an audit and technical examination of the works and the final bills of

the contractor including all supporting vouchers, abstract, etc., to be made after payment of the final
bill and if as a result of such audit and technical examination any sum is found to have been overpaid in
respect of any work done by the contractor under the contract or any work claimed to have been done
by him under the contract and found not to have been executed, the contractor shall be liable to refund
the amount of over payment and it shall be lawful for DDA to recover the same from him in the manner
prescribed in sub clause (i) of this clause or in any other manner legally permissible; and it it is found
that the contractor was paid less than what was due to him under the contract in respect of any work
executed by him under it, the amount of such under payment shall be duly paid by DDA to the
contractor, with any interest thereon whatsoever.
Provided that the DDA shall not be entitled to recover any sum overpaid, nor the contractor shall be
entitled to payment or any sum paid short where such payment has been agreed upon between the
Superintending Engineer or Executive Engineer on the one hand and the contractor on the other under
any term of the contract permitting payment for work after assessment by the Superintending Engineer
or Executive Engineer.

CLAUSE 29A

Lien in respect of claims in other Contracts

Any sum of money due and payable to the contractor (including the security deposit returnable to him) under the
contract may be withheld or retained by way of lien by the Engineer-in-Charge or the DDA any other
contracting person or persons through Engineer-in-Charge against any claim of the Engineer-in-Charge or DDA
or such other person or persons in respect of payment of a sum of money arising out of or under any other
contract made by the contractor with the Engineer-in-Charge or the DDA or with such other person or persons.

It is an agreed term of the contract that the sum of money so withheld or retained under this clause by the
Engineer-in-Charge or the DDA will be kept withheld or retained as such by the Engineer-in-Charge or the
DDA or till his claim arising out of the same contract or any other contract is either mutually settled or
determined by the arbitration clause or by the competent court, as the case may be and that the contractor shall
have no claim for interest or damages whatsoever on this account or on any other ground in respect of any sum
of money withheld or retained under this clause and duly notified as such to the contractor.

CLAUSE 30-Deleted

CLAUSE 31

Unfiltered water supply

The contractor(s) shall make his/their own arrangements for water required for the work and nothing extra will

be paid for the same. This will be subject to the following conditions:

i) That the water used by the contractor(s) shall be fit for construction purposes to the satisfaction of the
Engineer-in-Charge.

ii) The Engineer-in-Charge shall make alternative arrangements for supply of water at the risk and cost of
contractor(s) if the arrangements made by the contractor(s) for procurement of water are in the opinion
of the Engineer-in-Charge, unsatisfactory.

CLAUSE 31A
Departmental water supply, if available
Water if available may be supplied to the contractor by the department subject to the following conditions:

i) The water charges @ 1% shall be recovered on gross amount of the work done.

ii) The contractor(s) shall make his/their own arrangement of water connection and laying of pipelines
from existing main of source of supply.

iii) The Department do not guarantee to maintain uninterrupted supply of water and it will be incumbent on

the contractor(s) to make alternative arrangements for water at his/their own cost in the event of any
temporary break down in the DDA water main so that the progress of his/their work is not held up for
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want of water. No claim of damage or refund of water charges will be entertained on account of such
break down.

CLAUSE 32 : Deleted.

CLAUSE 33 : Deleted.

CLAUSE 34 : Deleted.

CLAUSE 35
Condition relating to use of asphalting materials

(i)
(i)

(iii)

The Contractor undertakes to make arrangements for the supervision of the works by the firms
supplying the tar or bitumen used.

The Contractor shall collect the total quantity of tar or bitumen required for the work as per standard
formula before the process of painting is started and shall hypothecate it to the Engineer-in-Charge. If
any bitumen or tar remains unused on completion of the work on account of lesser use of material in
actual execution for reason other than authorized changes of specification and abandonment of portion
of work, a corresponding deduction equivalent to the cost of unused materials as determined by the
Engineer-in-Charge shall be made and material returned to the Contractors. Although the material are
hypothecated to D.D.A. the Contractors under takes the responsibility for their proper watch, safe
custody and protection against all risk. The material shall not be removed from site of work without the
consent of the Engineer-in-Charge in writing.

The Contractor shall be responsible for rectifying defects noticed within a year from the date of
completion of the work. The Security Deposit relating to an asphalting work shall be refunded after the
expiry of this period.

CLAUSE 36
Employment of Technical Staff and employees
Contractors Superintendence, Supervision, Technical Staff & Employees

i)

The contractor shall provide all necessary superintendence during execution of the work and all along
thereafter as may be necessary for proper fulfilling of the obligations under the contract.

The contractor shall immediately after receiving letter of acceptance of the tender and before
commencement of the work, intimate in writing to the Engineer-in-Charge the name(s), qualifications,
experience, age, address(s) and other particulars along with certificates, of the principal technical
representative to be in charge of the work and other technical representative(s) who will be supervising
the work. Minimum requirement of such technical representative(s) and their qualifications and
experience shall not be lower than specified in Schedule ‘F’. The Engineer-in-Charge shall within 3
days of receipt of such communication intimate in writing his approval or otherwise of such a
representative(s) to the contractor. Any such approval may at any time be withdrawn and in case of
such withdrawal, the contractor shall appoint another such representative(s) according to the provisions
of this clause. Decision of the tender accepting authority shall be final and binding on the contractor in
this respect. Such a principal technical representative and other technical representative(s) shall be
appointed by the contractor soon after receipt of the approval from Engineer-in-Charge and shall be
available at site before start of work.

All the provisions applicable to the principal technical representative under the Clause will also be
applicable to other technical representative(s) The principal technical representative and other technical
representative(s) shall be present at the site of work for supervision at all times when any construction
activity is in progress and also present himself/themselves, as required, to the Engineer-in-Charge
and/or his designated representative, to take instructions. Instructions given to the principal technical
representative or other technical representative(s) shall be deemed to have the same force as if these
have been given to the contractor. The principal technical representative and other technical
representative(s) shall be actually available at site fully during all stages of execution of work, during
recording/checking/ test checking of measurements of works and whenever so required by the
Engineer-in-Charge and shall also note down instructions conveyed by the Engineer-in-Charge or his
designated representative(s) in the site order book and shall affix his/their signature in token of noting
down the instructions and in token of acceptance of measurements/checked measurement/ test checked
measurements. The representative(s) shall not look after any other work. Substitutes, duly approved
by Engineer-in-Charge of the work in similar manner as aforesaid shall be provided in event of absence
of any of the representative(s) by more than two days.
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If the Engineer-in-Charge, whose decision in this respect is final and binding on the contractor, is
convinced that no such technical representative(s) is/are effectively appointed or is/are effectively
attending or fulfilling the provision of this clause, a recovery (non-refundable) shall be effected from
the contractor as specified in Schedule ‘F’ and the decision of the Engineer-in-Charge as recorded in
the site order book and measurement recorded checked/test checked in Measurement Books shall be
final and binding on the contractor. Further if the contractor fails to appoint suitable technical Principal
technical representative and/or other technical representative(s) and if such appointed persons are not
effectively present or are absent by more than two days without duly approved substitute or do not
discharge their responsibilities satisfactorily, the Engineer-in-Charge shall have full powers to suspend
the execution of the work until such date as suitable other technical representative(s) is/are appointed
and the contractor shall be held responsible for the delay so caused to the work. The contractor shall
submit a certificate of employment of the technical representative(s) along with every on account
bill/final bill and shall produce evidence if at any time so required by the Engineer-in-Charge.

The contractor shall provide and employ on the site only such technical assistants as are skilled and
experienced in their respective fields and such foremen and supervisory staff as are competent to give
proper supervision to the work.

The contractor shall provide and employ skilled, semiskilled and unskilled labour as is necessary for
proper and timely execution of the work.

The Engineer-in-Charge shall be at liberty to object to and require the contractor to remove from the
works any person who in his opinion misconducts himself, or is incompetent or negligent in the
performance of his duties or whose employment is otherwise considered by the Engineer-in-Charge to
be undesirable. Such person shall not be employed again at works site without the written permission
of the Engineer-in-Charge and the persons so removed shall be replaced as soon as possible by
competent substitutes.

CLAUSE 37
Levy/Taxes payable by Contractor

i)

i)
i)

Sales-Tax / VAT (except Service Tax), Building and other Construction Workers Welfare Cess or any
other tax or Cess in respect of this contract shall be payable by the contractor and DDA shall not
entertain any claim whatsoever in this respect. However, in respect of service tax, same shall be paid
by the contractor to the concerned department on demand and it will be reimbursed to him by the
Engineer-in-Charge after satisfying that it has been actually and genuinely paid by the contractor.

The contractor shall deposit royalty and obtain necessary permit for supply of the red bajri, stone,
kankar, etc. from local authorities.

If pursuant to or under any law, notification or order any royalty, cess or the like becomes payable by
the Government of India and does not any time become payable by the contractor to the State
Government, Local authorities in respect of any material used by the contractor in the works then in
such a case, it shall be lawful to the DDA and it will have the right and be entitled to recover the
amount paid in the circumstances as aforesaid from dues of the contractor.

CLAUSE 38
Conditions for reimbursement of levy/taxes if levied after receipt of tenders

i)

i)

All tendered rates shall be inclusive of all taxes and levies (except Service Tax) payable under
respective statutes. However, if any further Tax or Levy or Cess is imposed by Statues, after the last
stipulated date for the receipt of tender including extensions if any and the Contractor thereupon
necessarily and properly pays such taxes/ levies/Cess, the contractor shall be reimbursed the amount so
paid, provided such payments, if any, is not, in the opinion of the Superintending Engineer (whose
decision shall be final and binding on the contractor) attributable to delay in execution of work within
the control of the contractor.

The contractor shall keep necessary books of accounts and other documents for the purpose of this
condition as may be necessary and shall allow inspection of the same by a duly authorized
representative of the DDA and/or the Engineer-in-Charge and shall also furnish such other information/
document as the Engineer-in-Charge may require from time to time.

The contractor shall, within a period of 30 days of the imposition of any such further tax or levy or
Cess, give a written notice thereof to the Engineer-in-Charge that the same is given pursuant to this
condition, together with all necessary information relating thereto.
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CLAUSE 39

Termination of Contract on death of contractor

Without prejudice to any of the rights or remedies under this contract if the contractor dies, the Divisional
Officer on behalf of the DDA shall have the option of terminating the contract without compensation to the
contractor.

CLAUSE 40

If Near relative working in DDA then the contractor not allowed to tender

The contractor shall not be permitted to tender for works in the DDA circle (Division in case of Contractors of

Horticulture/Nursery Categories) responsible for award and execution of contracts in which his near relative is

posted as Divisional Accountant or as an office any capacity between the grades of superintending Engineer and

Junior Engineer(both inclusive). He shall also intimate the names of persons who are working with him in any

capacity or are subsequently employed by him and who are near relatives to any Gazetted Officer in the DDA or

in the Ministry of Urban Development. Any breach of this condition by the contractor would render him liable

to be removed from the approved list of contractors of this Department. If however the contractor is registered

in any other department, he shall be debarred from tendering in DDA for any breach of this condition.

Note : By the term “Near relatives” is meant wife, husband, parents and grand parents, children and grand
children, brothers and sisters, uncles, aunts and cousins and their corresponding in-laws.

CLAUSE 41

No Gazetted Engineer to work as Contractor within one year of retirement

No engineer of gazetted rank or other gazetted officer employed in engineering or administrative duties in an
engineering department of the DDA shall work as a contractor or employee of a contractor for a period of one
year after his retirement from Government service without the previous permission of DDA in writing. This
contract is liable to be cancelled if either the contractor or any of his employees is found at any time to be such a
person who had not obtained the permission of DDA as aforesaid, before submission of the tender or
engagement in the contractor’s service, as the case may be.

CLAUSE 42
Return of material & recovery for excess material issued

i) After completion of work and also at any stage in the event of non-reconciliation of materials issued,
consumed and in balance — (see clause 10), theoretical quantity of materials issued by DDA for use in
the work shall be calculated on the basis and method given here under:-

a) Quantity of cement & bitumen shall be calculated on the basis of quantity of cement &
bitumen required for different items of work as shown in Schedule of Rates mentioned in
Schedule ‘F’. In case any item is executed for which standard constants for consumption of
cement or bitumen are not available in the above mentioned schedule/ statement or cannot be
derived from same shall be calculated on the basis of standard formula to be laid down by the
Engineer-in-Charge.

b) Theoretical quantity of steel reinforcement or structural steel sections shall be taken as the
quantity required as per design or as authorized by Engineer-in-Charge, including authorized
laps, chairs etc plus 3 % wastage due to cutting into pieces, such theoretical quantity being
determined and compared with actual issues each diameter wise, section wise and categories
separately.

C) Theoretical quantity of G.I. & C.I. or other pipes, conduits, wires and cables, pig lead and
G.I./M.S. sheets shall be taken as quantity actually required and measured plus 5 % for
wastage due to cutting into pieces (except in the case of G.I./M.S. sheets it shall be 10 %),
such determination & comparison being made diameter wise & categories.

d) For any other material as per actual requirement.

ii) Over the theoretical quantities of materials so computed a variation shall be allowed as specified in
schedule ‘F’. The difference in the net quantities of the material actually issued to the contractor and
the theoretical quantities including such authorized variation, if not returned by the contractor or if not
fully reconciled to the satisfaction of the Engineer-in-Charge within fifteen days of the issue of the
written notice by the Engineer-in-Charge to this effect shall be recovered at the rates specified in
schedule ‘F’, without prejudice to the provision of the relevant conditions regarding return of materials
governing the contract. Decision of Engineer-in-Charge in regard to theoretical quantities of materials,
which should have been actually used as per the Annexure of the standard schedule of rates and
recovery at rates specified in Schedule ‘F’, shall be final and binding on the contractor.
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For non scheduled items, the decision of Superintending Engineer regarding theoretical quantities of
materials which should have been actually used shall be final and binding on the contractor.

iii) The said action under this clause is without prejudice to the right of the DDA to take action against the
contractor under any other conditions of contract for not doing the work according to the prescribed
specifications.

CLAUSE 43

Compensation during warlike situations

The work (whether fully constructed or not) and all materials, machines, tools and plants, scaffolding, temporary
buildings and other things connected therewith shall be at the risk of the contractor until the work has been
delivered to the Engineer-in-Charge and a certificate from him to that effect obtained. In the event of the work
or any materials properly brought to the site for incorporation in the work being damaged or destroyed in
consequence of hostilities or warlike operation, the contractor shall when ordered (in writing) by the Engineer-
in-Charge to remove any debris from the site, collect and properly stack or remove in store all serviceable
materials salvaged from the damaged work and shall be paid at the contract rates in accordance with the
provision of this agreement for the work of clearing the site of debris, stacking or removal of serviceable
material and for reconstruction of all works ordered by the Engineer-in-Charge, such payments being in addition
to compensation up to the value of the work originally executed before being damaged or destroyed and not paid
for. In case of works damaged or destroyed but not already measured and paid for, the compensation shall be
assessed by the Divisional officer up to .5,000/- and by the Superintending Engineer concerned for a higher
amount. The contractor shall be paid for the damages/ destruction suffered and for the restoring the material at
the rate based on analysis of rates tendered for in accordance with the provision of the contract. The certificate
of the Engineer-in-Charge regarding the quality and quantity of materials and the purpose for which they were
collected shall be final and binding on all parties to this contract.

Provided always that no compensation shall be payable for any loss in consequence of hostilities or warlike
operations (a) unless the contractor had taken all such precautions against air raid as are deemed necessary by
the A.R.P. Officers or the Engineer-in-Charge (b) for any material etc. not on the site of the work or for any
tools, plant, machinery, scaffolding, temporary building and other things not intended for the work.

In the event of the contractor having to carry out the reconstruction as aforesaid, he shall be allowed such
extension of time for its completion as is considered reasonable by the Divisional Officer.

CLAUSE 44

Apprentices Act provisions to be complied with

The contractor shall comply with the provisions of the Apprentices Act, 1961 and the rules and orders issued
there under from time to time. If he fails to do so, his failure will be a breach of the contract and the
Superintending Engineer may, in his discretion, cancel the contract. The contractor shall also be liable for any
pecuniary liability arising on account of any violation by him of the provisions of the said Act.

CLAUSE 45

Release of Security deposit after labour clearance

Security Deposit of the work shall not be refunded till the contractor produces a clearance certificate from the
Labour Officer. As soon as the work is virtually complete the contractor shall apply for the clearance certificate
to the Labour Officer under intimation to the Engineer-in-Charge. The Engineer-in-Charge, on receipt of the
said communication, shall write to the Labour Officer to intimate if any complaint is pending against the
contractor in respect of the work. 1f no complaint is pending, on record till after 3 months after completion of
the work and/or no communication is received from the Labour Officer to this effect till six months after the
date of completion, it will be deemed to have received the clearance certificate and the Security Deposit will be
released if otherwise due.
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SAFETY CODE

Suitable scaffolds should be provided for workmen for all works that cannot safely be done from the
ground, or from solid construction except such short period work as can be done safely from ladders.
When a ladder is used, an extra mazdoor shall be engaged for holding the ladder and if the ladder is
used for carrying materials as well suitable footholds and hand-hold shall be provided on the ladder and
the ladder shall be given an inclination not steeper than 1/4 to 1 (1.4 horizontal and 1 vertical).
Scaffolding of staging more than 3.6m (12ft.) above the ground or floor, swung or suspended from an
overhead support or erected with stationary support shall have a guard rail properly attached or bolted,
braced and otherwise secured at least 90 cm. (3ft.) high above the floor or platform of such scaffolding
or staging and extending along the entire length of the outside and ends there of with only such opening
as may be necessary for the delivery of materials. Such scaffolding or staging shall be so fastened as to
prevent it from swaying from the building or structure.

Working platforms, gangways and stairways should be so constructed that they should not sag unduly
or unequally, and if the height of the platform or the gangway or the stairway is more than 3.6m (12ft.)
above ground level or floor level, they should be closely boarded, should have adequate width and
should be suitably fastened as described in (2) above.

Every opening in the floor of a building or in a working platform shall be provided with suitable means
to prevent the fall of person or materials by providing suitable fencing or railing whose minimum
height shall be 90 cm (3ft.).

Safe means of access shall be provided to all working platforms and other working places. Every
ladder shall be securely fixed. No portable single ladder shall be over 9m. (30ft.) in length while the
width between side rails in rung ladder shall in no case be less than 29 cm. (11%2”) for ladder up to and
including 3m. (10ft.) in length. For longer ladder, this width should be increased at least %" for each
additional 30cm. (1 foot) of length. Uniform step spacing of not more than 30 cm shall be kept.
Adequate precautions shall be taken to prevent danger from electrical equipment. No materials on any
of the sites or work shall be so stacked or placed as to cause danger or inconvenience to any person or
the public. The contractor shall provide all necessary fencing and lights to protect the public from
accident and shall be bound to bear the expenses of defense of every suit, action or other proceedings at
law that may be brought by any person for injury sustained owing to neglect of the above precautions
and to pay any damages and cost which may be awarded in any such suit, action or proceedings to any
such person or which may, with the consent of the contractor, be paid to compensate any claim by any
such person.

Excavation and Trenching — All trenches 1.2m. (4ft.) or more in depth, shall at all times be supplied
with at least one ladder for each 30m. (100ft.) in length or fraction thereof Ladder shall extend from
bottom of the trench to at least 90 cm. (3ft.) above the surface of the ground. The side of the trenches
which are 1.5m. (5ft.) or more in depth shall be stepped back to give suitable slope or securely held by
timber bracing, so as to avoid the danger of sides collapsing. The excavated materials shall not be
placed within 1.5m. (5ft.) of the edges of the trench or half of the depth of the trench whichever is
more. Cutting shall be done from top to bottom. Under no circumstances undermining or undercutting
shall be done.

Demolition — Before any demolition work is commenced and also during the progress of the work.

All roads and open areas adjacent to the work site shall either be closed or suitably protected.

No electric cable or apparatus which is liable to be a source of danger or a cable or apparatus used by
the operator shall remain electrically charged.

All practical steps shall be taken to prevent danger to persons employed from risk of fire or explosion
or flooding. No floor, roof or other part of the building shall be so overloaded with debris or materials
as to render it unsafe.

All necessary personal safety equipment as considered adequate by the Engineer-in-Charge should be
kept available for the use of the person employed on the site and maintained in a condition suitable for
immediate use, and the contractor should take adequate steps to ensure proper use of equipment by
those concerned: - The following safety equipment shall invariably be provided.

Workers employed on mixing asphaltic materials, cement and lime mortars shall be provided with
protective footwear and protective goggles.

Those engaged in white washing and mixing or stacking of cement bags or any material which is
injurious to the eyes shall be provided with protective goggles.

Those engaged in welding works shall be provided with welder’s protective eye-shields.

Stone breaker shall be provided with protective goggles and protective clothing and seated at
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sufficiently safe intervals.

When workers are employed in sewers and manholes, which are in active use, the contractors shall
ensure that the manhole covers are opened and ventilated at-least for an hour before the workers are
allowed to get into the manholes, and the manholes so opened shall be cordoned off with suitable
railing and provided with warning signals or boards to prevent accident to the public. In addition, the
contractor shall ensure that the following safety measure are adhered to :

Entry for workers into the line shall not be allowed except under supervision of the JE or any other
higher office.

At least 5 to 6 manholes upstream and downstream should be kept open for at least 2 to 3 hours before
any man is allowed to enter into the manhole for working inside.

Before entry presence of Toxic gases should be tested by inserting wet lead acetate paper which
changes colour in the presence of such gases and gives indication of their presence.

Presence of Oxygen should be verified by lowering a detector lamp into the manhole. In case, no
Oxygen is found inside the sewer line, workers should be sent only with Oxygen Kit.

Safety belt with rope should be provided to the workers. While working inside the manholes such rope
should be handled by two men standing outside to enable him to be pulled out during emergency.

The area should be barricaded or cordoned of by suitable means to avoid mishaps of any kind. Power
warning signs should be displayed for the safety of the public whenever cleaning works are undertaken
during night or day.

No smoking or open flames shall be allowed near the blocked manhole being cleaned.

The malba obtained on account of cleaning of blocked manholes and sewer lines should be
immediately removed to avoid accidents on account of slippery nature of the malba.

Workers should not be allowed to work inside the manhole continuously. He should be given rest
intermittently. The Engineer-in-Charge may decide the time up to which a worker may be allowed to
work continuously inside the manhole.

Gas masks with Oxygen Cylinder should be kept at site for use in emergency.

Air-blowers should be used for flow of fresh air through the manholes. Whenever called for portable
air blowers are recommended for ventilating the manholes. The Motors for these shall be vapor proof
and of totally enclosed type. Non sparking gas engines also could be used but they should be placed at
least 2 meters away from the opening and on the leeward side protected from wind so that they will not
be a source of friction on any inflammable gas that might be present.

The workers engaged for cleaning the manholes/sewers should be properly trained before allowing to
work in the manhole.

The workers shall be provided with Gumboots or non sparking shoes bump helmets and gloves non
sparking tools safety lights and gas masks and portable air blowers (when necessary). They must be
supplied with barrier cream for anointing the limbs before working inside the sewer lines.

Workmen descending a manhole shall try each ladder stop or rung carefully before putting his full
weight on it to guard against insecure fastening due to corrosion of the rung fixed to manhole well.

It a man has received a physical injury, he should be brought out of the sewer immediately and
adequate medical aid should be provided to him.

The extents to which these precautions are to be taken depend on individual situation but the decision
of the Engineer-in-Charge regarding the steps to be taken in this regard is an individual case will be
final.

The Contractor shall not employ men and women below the age of 18 years on the work of painting
with products containing lead in any form. Wherever men above the age of 18 are employed on the
work of lead painting, the following precaution should be taken :

No paint containing lead or lead products shall be used except in the form of paste or ready made paint.
Suitable face masks should be supplied for use by the workers when paint is applied in the form of
spray or a surface having lead paint is dry rubbed and scraped.

Overalls shall be supplied by the contractors to the workmen and adequate facilities shall be provided
to enable the working painters to wash during and on the cessation of work.

An additional clause (viii) (i) of Safety Code (iv) the Contractor shall not employ women and men
below the age of 18 on the work of painting with product contained lead in any form. Wherever men
above the age of 18 are employed on the work of lead painting, the following principles must be
observed for such use:

White lead, sulphate of lead or product containing these pigment, shall not be used in painting
operation except in the form of pastes or paint ready for use.

Measures shall be taken, wherever required in order to prevent danger arising from the application of
paint in the form of spray.
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Measures shall be taken, wherever practicable, to prevent danger arising out of from dust caused by dry
rubbing down and scraping.

Adequate facilities shall be provided to enable working painters to wash during and on cessation of
work.

Overall shall be worn by working painters during the whole of working period.

Suitable arrangement shall be made to prevent clothing put off during working hours being spoiled by
painting materials.

Cases of lead poisoning and suspected lead poisoning shall be notified and shall be subsequently
verified by medical man appointed by competent authority of DDA

DDA may require, when necessary medical examination of workers.

Instructions with regard to special hygienic precautions to be taken in the painting trade shall be
distributed to working painters.

When the work is done near any place where there is risk of drowning, all necessary equipments should
be provided and kept ready for use and all necessary steps taken for prompt rescue of any person in
danger and adequate provision, should be made for prompt first aid treatment of all injuries likely to be
obtained during the course of the work.

Use of hoisting machines and tackle including their attachments, anchorage and supports shall conform
to the following standards or conditions:

These shall be of good mechanical construction, sound materials and adequate strength and free from
patent defects and shall be kept repaired and in good working order.

Every rope used in hoisting or lowering materials or as a means of suspension shall be of durable
guality and adequate strength, and free from patent defects.

Every crane driver or hoisting appliance operator shall be properly qualified and no person under the
age of 21 years should be in charge of any hoisting machine including any scaffolding which or give
signals to operator.

In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley block used
in hoisting or as means of suspension, the safe working load shall be ascertained by adequate means.
Every hoisting machine and all gear referred to above shall be plainly marked with the safe working
load. In case of a hoisting machine having a variable safe working load and the condition under which
it is applicable shall be clearly indicated. No part of any machine or any gear referred to above in this
paragraph shall be loaded beyond the safe working load except for the purpose of testing.

In case of departmental machines, the safe working load shall be notified by the Electrical Engineer-in-
Charge. As regards contractor’s machines the contractors shall notify the safe working load of the
machine to the Engineer-in-Charge whenever he brings any machinery to site of work and get it
verified by the Electrical Engineer concerned

Motors, gearing transmission, electric wiring and other dangerous parts of hoisting appliances should
be provided with efficient safeguards. Hoisting appliances should be provided with such means as will
reduce to the minimum the risk of accidental descent of the load. Adequate precautions should be
taken to reduce to the minimum the risk of any part of a suspended load becoming accidentally
displaced. When workers are employed on electrical installations which are already energized,
insulating mats, wearing apparel, such as gloves, sleeves and boots as may be necessary should be
provided. The worker should not wear any rings, watches and carry keys or other materials which are
good conductors of electricity.

All scaffolds, ladders and other safety devices mentioned or described herein shall be maintained in
safe condition and no scaffold, ladder or equipment shall be altered or removed while it is in use.
Adequate washing facilities should be provided at or near places of work.

These safety provisions should be brought to the notice of all concerned by display on a notice board at
a prominent place at work spot. The person responsible for compliance of the safety code shall be
named therein by the contractor.

To ensure effective enforcement of the rules and regulations relating to safety precautions the
arrangements made by the contractor shall be open to inspection by the Labour Officer or Engineer-in-
Charge of the department or their representatives.

Notwithstanding the above clauses from 1 to 15 there is nothing in these to exempt the contractor from
the operations of any other Act or Rule in force in the Republic of India.
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MODEL RULES FOR THE PROTECTION OF HEALTH AND
SANITARY ARRANGEMENTS FOR WORKERS EMPLOYED BY
DDA OR ITS CONTRACTORS

1. APPLICATION
These rules shall apply to all buildings and construction works in charge of DDA in which twenty or
more workers are ordinarily employed or are proposed to be employed in any day during the period
during which the contract work is in progress.

2. DEFINITION
Work place means a place where twenty or more workers are ordinarily employed in connection with
construction work on any day during the period during which the contract work is in progress.

3. FIRST-AID FACILITIES

i) At every work place there shall be provided and maintained, so as to be easily accessible during
working hours, first-aid boxes at the rate of not less than one box for 150 contract labour or part thereof
ordinarily employed.

i) The first-aid box shall be distinctly marked with a red cross on white back ground and shall contain the
following equipment:
a) For work places in which the number of contract labour employed does not exceed 50

Each first-aid box shall contain the following equipments:
1 6 small sterilized dressings.
2 3 medium size sterilized dressings.
3. 3 large size sterilized dressings.
4, 3 large sterilized burn dressings.
5 1 (30 ml.) bottle containing a two percent alcoholic solution of iodine.
6 1 (30ml.) bottle containing salvolatile having the dose and mode of administration indicated on the

label.

7. 1 snakebite lancet.

8. 1 (30 gms.) bottle of potassium permanganate crystals.

9. 1 pair scissors.

10. 1 copy of the first-aid leaflet issued by the Director General, Factory Advice Service and Labour
Institutes, Government of India.

11. 1 bottle containing 100 tablets (each of 5 gms.) of aspirin.

12. Ointment for burns.

13. A bottle of suitable surgical antiseptic solution.

b) For work places in which the number of contract labour exceed 50

Each first-aid box shall contain the following equipments:
1 12 small sterilized dressings.
2 6 small size sterilized dressings.
3. 6 large size sterilized dressings.
4. 6 large size sterilized burn dressings.
5 6 (15 gms.) packets sterilized cotton wool.
6 1 (60 ml.) bottle containing a two percent alcoholic solution iodine.
7 1 (60 ml.) bottle containing Sal volatile having the does and mode of administration indicated on the

label.
8. 1 roll of adhesive plaster.
9. 1 snake bite lancet.
10. 1 (30 gms.) bottle of potassium permanganate crystals.
11. 1 pair scissors.
12. 1 copy of the first-aid leaflet issued by the Director General Factory Advice Service and Labour

Institutes/ Government of India.
13. A bottle containing 100 tablets (each of 5 gms.) of aspirin.

14. Ointment for burns.

15. A bottle of suitable surgical antiseptic solution.

iii) Adequate arrangements shall be made for immediate recoupment of the equipment when necessary.

iv) Nothing except the prescribed contents shall be kept in the First-aid box.

V) The first-aid box shall be kept in charge of a responsible person who shall always be readily available

during the working hours of the work place.
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A person in charge of the First-aid box shall be a person trained in First-aid treatment, in the work
places where the number of contract labour employed is 150 or more.

In work places where the number of contract labour employed is 500 or more and hospital facilities are
not available within easy distance from the works. First-aid posts shall be established and run by a
trained compo under. The compo under shall be on duty and shall be available at all hours when the
workers are at work.

Where work places are situated in places which are not towns or cities, a suitable motor transport shall
be kept readily available to carry injured person or person suddenly taken ill to the nearest hospital.
DRINKING WATER

In every work place, there shall be provided and maintained at suitable places, easily accessible to
labour, a sufficient supply of cold water fit for drinking.

Where drinking water is obtained from an intermittent public water supply, each work place shall be
provided with storage where such drinking water shall be stored.

Every water supply or storage shall be at a distance of not less than 50 feet from any latrine drain or
other source of pollution. Where water has to be drawn from an existing well which is within such
proximity of latrine, drain or any other source of pollution, the well shall be properly chlorinated before
water is drawn form it for drinking. All such wells shall be entirely closed in and be provided with a
trap door which shall be dust and waterproof.

A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and opened only
for cleaning or inspection which shall be done at least once a month.

WASHING FACILITIES

In every work place adequate and suitable facilities for washing shall be provided and maintained for
the use of contract labour employed therein.

Separate and adequate cleaning facilities shall be provided for the use of male and female workers.
Such facilities shall be conveniently accessible and shall be kept in clean and hygienic condition.
LATRINES AND URINALS

Latrines shall be provided in every work place on the following scale namely :

Where female are employed there shall be at least one latrine for every 25 females.

Where males are employed, there shall be at least one latrine for every 25 males.

Provided that where the number of males or females exceeds 100, it shall be sufficient if there is one
latrine for 25 males or females as the case may be up to the first 100, and one for every 50 thereafter.
Every latrine shall be under cover and so partitioned off as to secure privacy, and shall have a proper
door and fastenings.

Construction of latrines: The inside walls shall be constructed of masonry or some suitable heat-
resisting nonabsorbent materials and shall be cement washed inside and outside at least once a year,
Latrines shall not be of a standard lower than borehole system.

Where workers of both sexes are employed, there shall be displayed outside each block of latrine and
urinal, a notice in the language understood by the majority of the workers “For Men only” or “For
Women Only” as the case may be.

b) The notice shall also bear the figure of a man or of a woman, as the case may be.

v)

vi) a)
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There shall be at least one urinal for male workers up to 50 and one for female workers up to fifty
employed at a time, provided that where the number of male or female workmen, as the case may be
exceeds 500, it shall be sufficient if there is one urinal for every 50 males or females up to the first 500
and one for every 100 or part thereafter.

The latrines and urinals shall be adequately lighted and shall be maintained in

a clean and sanitary condition at all times.

Latrines and urinals other than those connected with a flush sewage system

shall comply with the requirements of the Public Health Authorities.

Water shall be provided by means of tap or otherwise so as to be conveniently accessible in or near the
latrines and urinals.

Disposal of excreta: Unless otherwise arranged for by the local sanitary authority, arrangements for
proper disposal of excreta by incineration at the work place shall be made by means of a suitable
incinerator. Alternately excreta may be disposed of by putting a layer of night soil at the bottom of a
pucca tank prepared for the purpose and covering it with a 15 cm. Layer of waste or refuse and then
covering it with a layer of earth for a fortnight (when it will turn to manure)

The contractor shall at his own expense, carry out all instructions issued to him by the Engineer-in-
Charge to effect proper disposal of night soil and other conservancy work in respect of the contractor’s
workmen or employees on the site. The contractor shall be responsible for payment of any charges
which may be levied by Municipal or Cantonment Authority for execution of such on his behalf.
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7. PROVISION OF SHELTER DURING REST
At every place there shall be provided, free of cost, four suitable sheds, two for meals and the other two
for rest separately for the use of men and women labour. The height of each shelter shall not be less
than 3 meters (10 ft.) from the floor level to the lowest part of the roof. These shall be kept clean and
the space provided shall be on the basis of 0.6 sqm (6 sft.) per head.

Provided that the Engineer-in-Charge may permit subject to his satisfaction, a portion of the building

under construction or other alternative accommodation to be used for the purpose.

8. CRECHES

i) At every work place, at which 20 or more women worker are ordinarily employed, there shall be
provided two rooms of reasonable dimensions for the use of their children under the age of six years.
One room shall be used as a play room for the children and the other as their bedroom. The rooms shall
be constructed with specifications as per clause 19H (ii) a, b & c.

i) The rooms shall be provided with suitable and sufficient openings for light and ventilation. There shall
be adequate provision of sweepers to keep the places clean.

iii) The contractor shall supply adequate number of toys and games in the play room and sufficient number
of cots and beddings in the bed room.

iv) The contractor shall provide one Ayah to look after the children in the créche when the number of
women workers does not exceed 50 and two when the number of women workers exceeds 50.

V) The use of the rooms earmarked as créches shall be restricted to children, their attendants and mothers
of the children.

9. CANTEENS

i) In every work place where the work regarding the employment of contract labour is likely to continue
for six months and where in contract labour numbering one hundred or more is ordinarily employed, an
adequate canteen shall be provided by the contractor for the use of such contract labour.

i) The canteen shall be maintained by the contractor in an efficient manner.

iii) The canteen shall consist of at least a dining hall, kitchen, store room, pantry and washing places
separately for workers and utensils.

iv) The canteen shall be sufficiently lighted at all times when any person has access to it.

V) The floor shall be made of smooth and impervious materials and inside walls shall be lime-washed or

colour washed at least once in each year.
Provided that the inside walls of the kitchen shall be line-washed every four months.

vi) The premises of the canteen shall be maintained in a clean and sanitary condition.

vii) Waste water shall be carried away in suitable covered drains and shall not be allowed to accumulate so
as to cause a nuisance.

viii) Suitable arrangements shall be made for the collection and disposal of garbage.

iX) The dining hall shall accommaodate at a time 30 percent of the contract labour working at a time.

X) The floor area of the dining hall, excluding the area occupied by the service counter and any furniture
except tables and chairs shall not be less than one square meter (10 sft.) per diner to be accommodated
as prescribed in sub-Rule 9.

xia) A portion of the dining hall and service counter shall be partitioned off and reserved for women
workers in proportion to their number.

b) Washing places for women shall be separate and screened to secure privacy.

Xii) Sufficient tables stools, chair or benches shall be available for the number of diners to be
accommodated as prescribed in sub-Rule 9.

xiii) a(1) There  shall be provided and maintained  sufficient  utensils  crockery,

furniture and any other equipments necessary for the efficient running of the canteen.
a(2) The furniture utensils and other equipment shall be maintained in a clean
and hygienic condition.
b(1) Suitable clean clothes for the employees serving in the canteen shall be provided and
maintained.
b(2) A service counter, if provided, shall have top of smooth and impervious material.
b(3) Suitable facilities including an adequate supply of hot water shall be provided for the cleaning
of utensils and equipments.
Xiv) The food stuffs and other items to be served in the canteen shall be in conformity with the normal
habits of the contract labour.
XV) The charges for food stuffs, beverages and any other items served in the canteen shall be based on ‘No
profit, No losses and shall be conspicuously displayed in the canteen.
XVi) In arriving at the price of foodstuffs, and other article served in the canteen, the following items shall
not be taken into consideration as expenditure namely:
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The rent of land and building

The depreciation and maintenance charges for the building and equipments provided for the canteen.
The cost of purchase, repairs and replacement of equipments including furniture, crockery, cutlery and
utensils.

The water charges and other charges incurred for lighting and ventilation.

The interest and amounts spent on the provision and maintenance of equipments provided for the
canteen.

The accounts pertaining to the canteen shall be audited once every 12 months by registered accountants
and auditors.

ANTI-MALARIAL PRECAUTIONS

The contractor shall at his own expense, conform to all anti-malarial instructions given to him by the
Engineer-in-Charge including the filling up of any borrow pits which may have been dug by him.

The above rules shall be incorporated in the contracts and in notices inviting tenders and shall from an
integral part of the contracts.

AMENDMENTS

Government may, from time to time, add to or amend these rules and issue directions — it may consider
necessary for the purpose of removing any difficulty which may arise in the administration thereof.
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CONTRACTOR’S LABOUR REGULATIONS

SHORT TITLE

These regulations may be called the Contractors Labour Regulations.

DEFINITIONS

i) Workman means any person employed by DDA or its contractor directly or indirectly
through a sub-contractor with or without the knowledge of the DDA to do any skilled,
semiskilled or unskilled manual, supervisory, technical or clerical work for hire or reward,
whether the terms of employment are expressed or implied but does not include any person :

a) Who is employed mainly in a managerial or administrative capacity: or

b) Who, being employed in a supervisory capacity draws wages exceeding five hundred rupees
per mensem or exercises either by the nature of the duties attached to the office or by reason of
powers vested in him, functions mainly of managerial nature : or.

c) Who is an out worker, that is to say, person to whom any article or materials are given out by
or on behalf of the principal employers to be made up cleaned, washed, altered, ornamental
finished, repaired adopted or otherwise processed for sale for the purpose of the trade or
business of the principal employers and the process is to be carried out either in the home of
the out worker or in some other premises, not being premises under the control and
management of the principal employer.

i) No person below the age of 14 years shall be employed to act as a workman.

ii) Fair Wages means wages whether for time or piecework fixed and notified under the
provisions of the Minimum Wages Act from time to time.

iii) Contractors shall include every person who undertakes to produce a given result other than a
mere supply of goods or articles of manufacture through contract labour or who supplies
contract labour for any work and includes a sub-contractor.

iv) Wages shall have the same meaning as defined in the Payment of Wages Act.

i) Normally working hours of an adult employee should not exceed 9 hours a
day. The working day shall be so arranged that inclusive of interval for rest, if any, it shall not
spread over more than 12 hours on any day.

i) When an adult worker is made to work for more than 9 hours on any day or for more than 48
hours in any weed, he shall be paid over time for the extra hours put in by him at double the
ordinary rate of wages.

iii) a) Every worker shall be given a weekly holiday normally on a Sunday, in accordance
with the provisions of the Minimum Wages (Central) Rules 1960 as amended from
time to time irrespective of whether such worker is governed by the Minimum Wages
Act or not.

b) Where the minimum wages prescribed by the Government under the Minimum
Wages Act are not inclusive of the Wages for the weekly day of rest, the worker shall
be entitled to rest day wages at the rate applicable to the next preceding day, provided
he has worked under the same contractor for a continuous period of not less than 6
days.

c) Where a contractor is permitted by the Engineer-in-Charge to allow a worker to work
on a normal weekly holiday, he shall grant a substituted holiday to him for the whole
day on one of the five days immediately before or after the normal weekly holiday
and pay wages to such worker for the work performed on the normal weekly holiday
at overtime rate.

DISPLAY OF NOTICE REGARDING WAGES ETC.
The contractor shall before he commences his work on contract, display and correctly maintain and
continue to display and correctly maintain in a clear and legible condition in conspicuous places on the
work, notices in English and in the local Indian languages spoken by the majority of the workers giving
the minimum rates of wages fixed under Minimum Wages Act, the actual wages being paid, the hours
of work for which such wage are earned, wages periods, dates of payments of wages and other relevant
information as per Appendix ‘l11’.

PAYMENT OF WAGES
i) The contractor shall fix wage periods in respect of which wages shall be payable.
i) No wage period shall exceed one month.

iii) The wages of every person employed as contract labour in an establishment or by a contractor




51

where less than one thousand such persons are employed shall be paid before the expiry of
seventh day and in other cases before the expiry of tenth day after the last day of the wage
period in respect of which the wages are payable.

iv) Where the employment of any worker is terminated by or on behalf of the contractor the
wages earned by him shall be paid before the expiry of the second working day from the date
on which his employment is terminated.

V) All payment of wages shall be made on a working day at the work premises and during the
working time and on a date notified in advance and in case the work is completed before the
expiry of the wage period, final payment shall be made within 48 hours of the last working
day.

vi) Wages due to every worker shall be paid to him direct or to other person authorized by him in
this behalf.

vii) All wages shall be paid in current coin or currency or in both.

viii) Wages shall be paid without any deductions of any kind except those specified by the Central
Government by general or special order in this behalf or permissible under the Payment of
Wages Act 1956.

iX) A notice showing the wages period and the place and time of disbursement of wages shall be
displayed at the place of work and a copy sent by the contractor to the Engineer-in-Charge
under acknowledgement.

X) It shall be the duty of the contractor to ensure the disbursement of wages in the presence of the
Junior Engineer or any other authorized representative of the Engineer-in-Charge who will be
required to be present at the place and time of disbursement of wages by the contractor to
workmen.

Xi) The contractor shall obtain from the Junior Engineer or any other authorized representative of
the Engineer-in-Charge as the case may be a certificate under his signature at the end of the
entries in the “Register of Wages” or the “wage-cum-Muster Roll” as the case may be in the
following form :

“Certified that the amount shown in column No. ------------=---mnm-- has been paid to the
workman concerned in my presence on at

FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES

i) The wages of a worker shall be paid to him without any deduction of any kind except the
following
a) Fines
b) Deductions for absence from duty i.e. from the place or the places where by the terms

of his employment he is required to work. The amount of deduction shall be in
proportion to the period for which he was absent.

c) Deduction for damage to or loss of goods expressly entrusted to the employed person
for custody, or for loss of money or any other deduction which he is required to
account, where such damage or loss is directly attributable to his neglect or default.

d) Deduction for recovery of advances or for adjustment of overpayment of wages,
advances granted shall be entered in a register.
)] Any other deduction which the Central Government may from time to time allow.
i) No fines should be imposed on any worker save in respect of such acts and omissions on his
part as have been approved of by the Chief Labour Commissioner.
Note: An approved list of Acts and Omissions for which fines can be imposed is enclosed at
Appendix-I.
iii) No fine shall be imposed on a worker and no deduction for damage or loss shall be made from

his wages until the worker has been given an opportunity of showing cause against such fines
or deductions.

iv) The total amount of fine which may be imposed in any one wage period on a worker shall not
exceed an amount equal to three paise in a rupee of the total wages, payable to him in respect
of that wage period.

V) No fine imposed on any worker shall be recovered from him by installment, or after the expiry
of sixty days from the date on which it was imposed.
vi) Every fine shall be deemed to have been imposed on the day of the act or omission in respect

of which it was imposed.

LABOUR RECORDS

i) The contractor shall maintain a Register of persons employed on work on contract in Form
X111 of the CL (R&A) Central Rules 1971 (Appendix 1V).
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i) The contractor shall maintain a Muster Roll register in respect of all workmen employed by
him on the work under Contract in Form XV1 of the CL (R&A) Rules 1971 (Appendix V).

iii) The contractor shall maintain a Wage Register in respect of all workmen employed by him on
the work under contract in Form XVII of the CL (R&A) Rules 1971 (Appendix VI).

iv) Register of accident
The contractor shall maintain a register of accidents in such form as may be convenient at the
work place but the same shall include the following particulars:

a) Full particulars of the labourers who met with accident

b) Rate of Wages

c) Sex

d) Age

e) Nature of accident and cause of accident

f) Time and date of accident

9) Date and time when admitted in Hospital

h) Date of discharge from the Hospital

i) Period of treatment and result of treatment

)] Percentage of loss of earning capacity and disability as assessed by Medical Officer
k) Claim required to be paid under Workmen’s Compensation Act

1) Date of payment of compensation

m) Amount paid with details of the person to whom the same was paid
n) Authority by whom the compensation was assessed

0) Remarks.

v) The contractor shall maintain a Register of Fines in the Form XII of the CL (R&A) rules
1971 (Appendix-XI).
The contractor shall display in a good condition and in a conspicuous place of work the
approved list of acts and omissions for which fines can be imposed (Appendix-X).
vi)The contractor shall maintain a Register of deductions for damage or loss in Form XX of
the CL (F&A) rules 1971 (Appendix-XII).
vii)The contractor shall maintain a Register of Advances in Form XXIII of the CL (R&A)
Rules 1971 (Appendix-XIII).
viii)The contractor shall maintain a Register of Overtime in Form XXIII of the CL (R&A)
rules 1971 (Appendix-XI1V).

ATTENDANCE CARD-CUM-WAGE SLIP

i) The contractor shall issue an Attendance card-cum-wage slip to each workman employed by
him in the specimen form at (Appendix-VII).

i) The card shall be valid for each wage period.

iii) The contractor shall mark the attendance of each workman on the card twice each day, once at
the commencement of the day and again after the rest interval, before he actually starts work.

iv) The card shall remain in possession of the worker during the wage period under reference.

V) The contractor shall complete the wage slip portion on the reverse of the card at least a day
prior to the disbursement of wages in respect of the wage period under reference.

vi) The contractor shall obtain the signature or thumb impression of the worker on the wage slip
at the time of disbursement of wages and retain the card with himself.

EMPLOYMENT CARD

The contractor shall issue an Employment Card in Form X1V of the CL (R&A) Central Rules 1971 to

each worker within three days of the employment of the worker (Appendix-VIII).

SERVICE CERTIFICATE

On termination of employment for any reason whatsoever the contractor shall issue to the workman

whose services have been terminated, a Service certificate in Form XV of the CL (R&A) Central

Rules 1971 (Appendix-1X).

PRESERVATION OF LABOUR RECORDS EMPLOYMENT CARD

All records required to be maintained under Regulations Nos. 6&7 shall be preserved in original for a

period of three years from the date of last entries made in them and shall be made available for

inspection by the Engineer-in-Charge or Labour Officer or any other officers authorized by the

Ministry of Urban Development in this behalf.

POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR
ENQUIRY

The labour Officer or any person authorized by Central Government on their behalf shall have power to

make enquires with a view to ascertaining and enforcing due and proper observance of Fair Wage




53

Clauses and the Provisions of these Regulations. He shall investigate into any complaint regarding the
default made by the contractor or sub-contractor in regard to such provision.
13. REPORT OF LABOUR OFFICER

The Labour Officer or other persons authorized as aforesaid shall submit a report of result of his

investigation or enquiry to the Executive Engineer concerned indicating the extent, if any, to which the

default has been committed with a note that necessary deductions from the contractor’s bill be made
and the wages and other dues be paid to the labourers concerned. In case an appeal is made by the
contractor under Clause 13 of these regulations, actual payment to labourers will be made by the

Executive Engineer after the Superintending Engineer has given his decision on such appeal.

i) The Executive Engineer shall arrange payments to the labour concerned within 45 days from
the receipt of the report form the Labour Officer or the Superintending Engineer as the case
may be.

14, APPEAL AGAINST THE DECISION OF LABOUR OFFICER

Any person aggrieved by the decision and recommendations of the Labour Officer or other person so

authorized may appeal against such decision to the Superintending Engineer concerned within 30 days

from the date of decision, forwarding simultaneously a copy of this appeal to the Executive Engineer
concerned but subject to such appeal, the decision of the officer shall be final and binding upon the

contractor.
15. PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER
i) A workman shall be entitled to be represented in any investigation or enquiry under these
regulations by :
a) An officer of a registered trade union of which he is a member.
b) An officer of a federation of trade unions to which the trade union referred to in clause (a) is
affiliated.

c) Where the employer is not a member of any registered trade upon, by an officer of a registered
trade union, connected with the industry in which the worker is employed or by any other
workman employed in the industry in which the worker is employed.

ii)An employer shall be entitled to be represented in any investigation or enquiry under these regulations

by :

a) An officer of an association of employers of which he is a member.

b) An officer of a federation of associations of employers to which association referred to in
clause (a) is affiliated.

C) Where the employers is not a member of any association of employers, by an officer of

association of employer connected with the industry in which the employer is engaged or by
any other employer, engaged in the industry in which the employer is engaged.
iii) No party shall be entitled to be represented by a legal practitioner in any investigation or enquiry under
these regulations.
16. INSPECTION OF BOOKS AND SLIPS
The contractor shall allow inspection of all the prescribed labour records to any of this workers or to his
agent at a convenient time and place after due notice is received or to the Labour Officer or any other
person, authorized by the Central Government on his behalf.
17. SUBMISSION OF RETURNS
The contractor shall submit periodical returns as may be specified from time to time.
18. AMENDMENTS
The Central Government may from time to time add to or amend the regulations and on any question as
to the application/ Interpretation or effect of those regulations the decision of the Superintending
Engineer concerned shall be final.
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Appendix ‘I’

REGISTER OF MATERNITY BENEFITS (Clause 19 F)

Name and address of the contractor

Name and location of the work

Date on which

Name of the Father’s/ Nature of Period of actual notice of
employee husband’s name employment employment confinement given
1 2 3 4 5
Date on which maternity leave commenced and ended
Date of In case of delivery In case of miscarriage
Delivery/
Miscarriage Commenced Ended Commenced Ended
6 7 8 9 10
Leave pay paid to the employee
In case of delivery In case of miscarriage
Remarks
Rate of leave pay Amount paid Rate of leave pay Amount paid
11 12 13 14 15
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Appendix ‘11’

SPECIMEN FORM OF THE REGISTER, REGARDING MATERNITY

Name and address of the contractor

Name and location of the work

BENEFIT ADMISSIBLE TO THE CONTRACTOR’S LABOUR

1. Name of the woman and her husband’s name
2. Designation
3. Date of appointment
4. Date with months and years in which she is employed
5. Date of discharge/ dismissal, if any
6. Date of production of certificates in respect of pregnancy
7. Date on which the woman informs about the expected delivery
8. Date of delivery/ miscarriage/ death
9. Date of production of certificate in respect of delivery/ miscarriage
10. Date with the amount of maternity/ death benefit paid in advance of expected delivery
11. Date with amount of subsequent payment of maternity benefit
12. Name of the person nominated by the woman to receive the payment of the maternity benefit after her
death
13. If the woman dies, the date of her death, the name of the person to whom maternity benefit amount was
paid, the month thereof and the date of payment
14. Signature of the contractor authenticating entries in the register
15. Remarks column for the use of Inspecting Officer
Appendix ‘1I’
LABOUR BOARD
Name and work
Name of Contractor
Address of Contractor
Name and address of Division
Name of Labour Officer
Address of Labour Officer
Name of Labour Enforcement Officer
Address of Labour Enforcement Officer
S.No. Category Minimum wage Actual wage paid | Number present Remarks

fixed

Weekly holiday
Wage period
Date of payment of wages
Working hours
Rest interval
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Form-XII1 (See rule 75)
REGISTER OF WORKMEN EMPLOYED BY CONTRACTOR

Name and address of contractor

Name and address of establishment under which contract is carried on

Nature and location of work

Name and address of Principal Employer

Appendix ‘1V’

Permanent
home
address of Signature Date of
Name and Age Father’s/ Nature of the Local Date of or thumb termination Reasons for
S.No. surname of and | Husband’s | employment/ | workman commencement | impression L Remarks
L0 - address of terminations
workman Sex name designation (Village of employment of the
. employment
and Tehsil, workman
Taluk and
Districts)
1 2 3 4 5 6 7 8 9 10 11 12
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Appendix ‘V’
MUSTER ROLL

Name and address of contractor

Name and address of establishment under which contract is carried on

Nature and location of work

Name and address of Principal Employer For the Month of fortnight ---------------
Name of Father’s/
S.No. Sex Husband’s Dates Remarks
Workman
name
1 2 3 4 5 6
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Form-XVII
REGISTER OF WAGES

Name and address of contractor

Name and address of establishment under which contract is carried on

Nature and location of work

Name and address of Principal Employer

Wages Period:

Monthly/ Fortnightly

Appendix ‘VI’

Amount of wages earned

Sl Name of | Serial No. | Designation/ | No.of | Units | Daily Basic Dearness | Overtime Other Total | Deductions Net Signature Initial of
No. | Workman in the nature of work | days of rate of | wages | allowances cash if any, amount or thumb contractor
register of done worke | work | wages/ payments (indicate paid impression or his
workman d done piece (Indicate nature) of the representati
rate nature) workman ve
1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16
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Appendix ‘VII’
Wage Card No. ---------------- (Obverse)

WAGE CARD

Name and address of contractor Date of Issue

Name and location of work Designation

Name of workman Month / Fortnight

Rate of Wages

Morning Rate

Evening Amount

Initial

Received from the sum of . on account of my wages

The Wage Card is valid for one month from the date of issue Signature
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Appendix ‘VII’
(Reverse)

Form-XIX [See rule 78(2) b]
WAGES SLIP

Name and address of contractor

Name and Father’s/ Husband’s name of workman

Nature and location of work
For the Week/ Fortnight/ Month ending

No. of days worked

No. of units worked in case of piece rate workers

Rate of daily wages/ piece rate

Gross wages payable

1.

2.

3

4. Amount of overtime wages
5

6 Deduction, if any

7

Net amount of wages paid

Initials of the Contractor or his representative

Appendix ‘VIII’
Form-XI1V [See rule 76]
EMPLOYMENT CARD

Name and address of contractor

Name and address of establishment in/under which contract is carried on

Name of work and location of work

Name and address of Principal Employer

1.
2.
3.
4,
5.
6.
7.

Name of the workman

S.No. in the register of workman employed

Name of employment/ designation

Wage rate (with particulars of unit in case of piece work )

Wage period

Tenure of employment

Remarks

Signature of Contractor
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Appendix ‘I1X’
Form-XV (See rule 77)
SERVICE CERTIFICATE
Name and address of contractor
Name and location of work
Name ad address of workman
Age or date of birth
Identification marks
Father’s/Husband’s name
Name and address of establishment in under which contract is carried on
Name and address of Principal Employer
Total Period for which employed Rae of wages (with
S.No. Nature of Work Done particulars of unit in Remarks
From To case of piece work)
1 2 3 4 5 6

Signature
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Appendix ‘X’

LIST OF ACTS AND OMISSIONS FOR WHICH FINES CAN BE

IMPOSED

In accordance with rule 7 (v) of the Contractor’s Labour Regulations to be displayed prominently
at the site of work both in English and local Language.

1.

no

15.

16.
17.
18.
19.

20.
21.

Willful insubordination or disobediences, whether along or in combination with other.

Theft fraud or dishonesty in connection with the contractors beside a business or property
of DDA.

Taking or giving bribes or any illegal gratifications.

Habitual late attendance.

Drunkenness lighting, riotous or disorderly or indifferent behavior.

Habitual negligence.

Smoking near or around the area where combustible or other materials are locked.
Habitual indiscipline.

Causing damage to work in the progress or to property of the DDA or of the contractor.
Sleeping on duty.

Malingering or slowing down work.

Giving of false information regarding name, age father’s name, etc.

Habitual loss of wage cards supplied by the employers.

Unauthorized use of employer’s property of manufacturing or making of unauthorized
particles at the work place.

Bad workmanship in construction and maintenance by skilled workers which is not
approved by the Department and for which the contractors are compelled to undertake
rectifications.

Making false complaints and/or misleading statements.
Engaging on trade within the premises of the establishments.
Any unauthorized divulgence of business affairs of the employees.

Collection or canvassing for the collection of any money within the premises of an
establishment unless authorized by the employer.

Holding meeting inside the premises without previous sanction of the employers.

Threatening or intimidating any workman or employer during the working hours within
the premises.



Name and address of contractor
Name and address of establishment in under which contract is carried on
Nature and location of work

Name and address of Principal Employer

Form-XI1 [See rule 78(2)(d)]
REGISTER OF FINES
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Appendix ‘X1’

Name of
Act/ Whether | person in Wage
, . . g workman whose . Date of
Father’s/ | Designation | Omission period | Amount ;
S.No Name of , . Date of | showed presence . which
Husband / nature of | for which \ and of fine . Remarks
Workman . Offence cause | employee’s . fine
sname | employment fine . . wages | imposed !
. against | explanatio realized
imposed fine N was payable
heard
1 2 3 4 5 6 7 8 9 10 11 12
AL
C.....
CS ..
OW ...




Name and address of contractor

Nature and location of work

Name and address of Principal Employer
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Form-XX [See rule 78(2) d]
REGISTER OF DEDUCTION FOR DAMAGE OR LOSS

Name and address of establishment in under which contract is carried on

Appendix ‘XII’

Whether Name qf Date of recovery
workma | Personin
, Designatio | Particular | Date of n whose Amount
Name of | Father’s/ presence of No. of
, | n/ nature of s of damag | showed , | . Remark
Workma | Husband emolovme | damage e or cause employee’ | deductio | installmen First Last s
n S name pnty or Iosgs loss against S n ts installme | installme
deductio explanatio | imposed nt nt
0 n was
heard
2 3 4 5 6 7 8 9 10 11 12 13
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Appendix ‘XTI’
Form-XXII [See rule 78(2)d]

REGISTER OF ADVANCES

Name and address Of CONI AN === === mmm e e
Name and address of establishment in under which contract iS Carfied 0N ==-=-=-=-=-mmmmmm oo
Nature and 10Cation O WOrK =-=-=-=nmnm e s
Name and address of PrinCipal EM IOy er----=--n-nmnmn e oo e e e
, N Wage Date and | Purpose(s) _Number of Date of Date on
Father’s/ | Designation . : installments | amount of i
S.N Name of , period and | amount of | for which . which last
Husband’s | / nature of by which each . Remarks
0. Workman wages advance advance . installment
name employment . advance to | installment .
payable given made . . was repaid
be repaid repaid
1 2 3 4 5 6 7 8 9 10 11
A
C.....
CS.iiniiins
ow ...




Name and address of contractor
Name and address of establishment in under which contract is carried on
Nature and location of work

Name and address of Principal Employer

Form-XXIII [See rule 78(2) €]
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REGISTER OF OVERTIME

Appendix ‘XIV’

Total
Date on overtime Rate on
Father’s/ Designation ; Normal | Overtim | Overtim which
S.No Name of , which worked or .
Husband’s Sex | [/ nature of . . rate of | e rate of e overtime Remarks
Workman Overtime | production .
name employment . wages wages | earnings wages
worked in case of ?
. paid
piece rated
1 2 3 4 5 6 7 8 9 10 11 12
A
C......
CS .
oW ...
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APPENDIX XV

NOTICE FOR APPOINTMENT OF ARBITRATOR
(Refer Clause 25)

To
The Chief Engineer/EM
Dear Sir,
In terms of Clause 25 of the agreement, particulars of which are given below, I/we hereby give notice to
you to appoint and arbitrator for settlement of dispute mentioned below:
Name of applicant
Whether applicant is individual/Prop.Firm/O\Parternship Firm/Ltd. Co.
Full address of applicant.
Name of the work and contract number in which arbitration sough
Name of the Division which entered into contract
Contract amount in the work
Date of Contract
Date of initiation of work
Stipulated date of completion of work
Actual date of completion of work (if completed)
total number of claims made
Total amount claimed
Date of intimation of final bill (if work is completed)
Date of payment of final bill (if work is completed)
Amount of final bill (if work is completed)
Date of request made to SE for decision
Date of receipt of SE’s decision.
Date of appeal to you
Date of receipt of your decision. Specimen signature of the applicant
(only the person/authority who signed
the contract should sign)
I/We certify that the information given above is true to the best of my/our knowledge. 1/We enclose following
documents.1.Statement of claims with amount of claims

P eTOSITARTTSQ@QAPO0DT

1.
Yours faithfully,

(Signature)
Copy in duplicate to:
1.The executive Engineer
.............. Division
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TYPICAL CEMENT GODOWN AT SITE OF WORK

A.C.C OR CL OR OTHER WATER
PROOF SHED THAT THE CONTRACTOR

MAY BUILD
F 3
#:\IIITK-II_EE OF WALL " 10 BAGS HEIGHT
CONTRACTOR May 230 ™
DESIRE
¥ | P WOODEN PLANKS OVER
- WOODEN SCANTLING
r |
15 CM CONSOLIDATED EARTH 15 CM DRY BRICK IN TWO LAYERS
SECA-B
“ 4 60 M >
&
$ 0.6M
TOTAL QUANTITY OF .
CEMENTING THE
GODOWN 20 TONNE
CEMENT
IN BAGS
g.0m
a & B ganm
)]
&
v
DOOR T oem v
A — 1AM — [ [4— 1.4M—I~‘4—b

0.6M 0.6 M 0.6 M
PLAN
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SCHEDULE - A
SCHEDULE OF QUANTITIES
Item Sub-heads and Item of Work Quantity Rate Per | Amount | Total
No. or No.
SCHEDULE-B

SCHEDULE OF MATERIALS TO BE ISSUED TO THE CONTRACTOR

S.No | Description of item | Quantity | Rates in figures words at | Place
which the material will be of

charged to the contactor issue
1 2 3 4 5
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SCHEDULE-C
TOOLS AND PLANTS TO BE HIRED TO THE CONTRACTOR

S.No | Description Hire charges per day Place of issue
1 2 3 4
SCHEDULE -D

Extra schedule for specific requirements/ document for the work, if any*
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SCHEDULE - E

REFERENCE TO GENERAL CONDITIONS OF CONTRACT

Name of work:

Sub-head:

Estimated cost of work:
(i) Earnest money:
(if)Performance Guarantee:

(iif)Security Deposit:

M/o Scheme under Nazul Account Il Rohini
zone.
Providing and fixing SFRC manhole covers
heavy duty HD-20 grade on peripheral service
like, SW drains in Sector 28, Rohini Phase 1V
&V.

Z. 2,60,445.00
. 5,209.00
5% of tendered value

5% of tendered value

SCHEDULE-F

General Rules & Directions and Conditions of Contract :

Officer inviting tender: EE/RPD-1
Definition :
2(v)  Engineer-in-Charge EE
2(viii)  Accepting Authority EE
2(x) Percentage on cost of materials and labour to cover all | 15%
overheads and profits
2(xi)  Standard Schedule of Rates Delhi schedule of rates- 2007 with upto date
Correction slips issued up to last date of issue
of tender.
2(xii)  Department Delhi Development Authority/DDA
9(ii) Contract Form Item/%age rate contract form.
Clause 1
Q) Time allowed for submission of Performance Guarantee | 15 days
from the date of issue of letter of acceptance, in days
(i) Maximum allowable extension
beyond the period provided in 07 days
(i) above in days
Clause 2
Authority for levy compensation under clause 2 SE
Clause 2A
Whether Clause 2A shall be applicable.(Yes/No) Yes
Clause 5

Number of days after the date of issue of letter of intent for
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reckoning date of start 10 days

Table of Mile Stone(s) See table attached
Time allowed for execution of work. 15 (Fifteen) Days
Authority to decide:

(i) Extension of time EE/SE

(ii) Rescheduling of milestones EE/SE

Clause 6, 6A,

Clause Applicable - (6 or 6A) 6

Clause 7

Gross work to be done together with net payment/ adjustment of | *

advances for material collected, if any, since the last such

payment for being eligible to interim payment

Clause 10A

List of testing of equipment to be provided by the contractor at site lab:-
Lo 2 K F
4o D B, e
Clause 10B (ii) Clause 10B (ii)

Whether clause 10B (ii) shall be applicable.(Yes/No) Whether clause 10B (ii) shall be

applicable.(Yes/No)

Clause 10C
Component of labour expressed as percent of value of work=. 25% approximate

Clause 10CA

Materials covered Nearest Materials(other than cement, Base Price of all the
under this clause reinforced bars and structural steel) Materials covered under
for which All India Wholesale Price clause 10 CA

Index to be followed

Clause 11 CPWD specifications- 2009 with up to date

Specifications to be followed
for execution of work

correction slips issued till last date of issue of
tender and Particular Specifications attached

(if any).

Clause 12

Deviation limit beyond which clauses

12.2 & 12.3 shall apply for building work
Deviation limit beyond which clauses

12.2 & 12.3 shall apply for foundation work

30 %

100 %

Clause 16
Competent Authority for deciding reduced rates

SE

Clause 18




73

List of mandatory machinery tools & plants to be deployed by the contractor at site:-

Lo 2 B
Ao I TP Bt
Clause 36 (i)

Requirement of Technical Representative(s) and recovery Rate. | See table attached
Clause 42

M Schedule / statement for  determining theoretical

quantity of cement & bitumen on the basis of Delhi
schedule of rates 2007 printed by CPWD.

(i) Variations permissible on
theoretical quantities

(ia.  Cement
For works with estimated cost put to tender not more

than . 5 lakh. 3% plus/minus

For works with estimated cost put to tender more than

. 5 lakh. 2% plus/minus
(ib.  Bitumen for all works
(i)c.  Steel Reinforcementand structural steel 2.5% plus only & nil on minus side

Sections for each diameter, section and 2% plus / minus

category
(iiyd.  All other materials Nil

Recovery Rates for quantities beyond permissible Variation | See table attached

TABLE OF MILESTONE(S)

S.No. | Financial Progress Time Allowed Amount to be withheld in case of non
(From Date of achievement of Milestone
Start)
1. 1/8"™ (of the whole work) 1/4"™ (of the In the event of not achieving the
whole work) necessary progress as assessed from
the running payment, 1% of the
2. 3/8™ (of the whole work) 1/2 (of the whole | Tendered Value of work will be
work) withheld for failure of each Milestone.
3. 3/4™ (of the whole work) 3/4™ (of the
whole work)
4. Full Full
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Requirement of Technical staff for work in compliance of clause 36 (i)

Sl Cost of | Requirement of Technical staff Minimum Designation
No. | work Experience
®. in (YYears)
lakhs) Qualification Number
1 More i. Project manager 1 10 Principal Technical
than 1000 with degree Representative
Technical Representative
ii. Graduate Engineer 1 5
iii. Graduate Engineer 2 Nil Technical Representative
or
Diploma Engineer 2 5
2 500 i. Graduate Engineer 1 5 Principal Technical
to Representative
1000 [ji. Graduate Engineer 2 Nil Technical Representative
or
Diploma Engineer 2 5
3 200 i. Graduate Engineer 1 5 Principal Technical
to Representative
500 ii. Graduate Engineer 1 Nil Technical Representative
or
Diploma Engineer 1 5
4 50 Graduate Engineer 1 5 Principal Technical
to Representative
200
5 10 Graduate Engineer 1 Nil Principal Technical
to or Representative
50 Diploma Engineer 1 5
Note :
1. Assistant Engineer retired from Government services that are holding Diploma will be treated at par
with Graduate Engineer
2. Rate of recovery in case of non compliance of Clause 36 (i) shall be made at
the following rates.
S.No. | Qualification Experience (years) Rate of recovery
1. Project Manager with Degree 10 . 20,000/- pm
2. Graduate Engineer 5 . 15,000/- pm
3. Graduate Engineer Nil Z. 10,000/-pm
4, Diploma Engineer Z. 10,000/-pm
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Recovery Rates for quantities beyond permissible Variation

S.No. | Description of Item Rates at which recovery | Rates at which recovery shall be
shall be made from the | made from the contractor for
contractor for excess beyond | less use beyond the permissible
permissible variation variation

1. Cement * *
2. Steel reinforcement * *
3. Structural sections * *
4. Bitumen issued free * *
5. Bitumen issued at stipulated * *

fixed price
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FORM OF PERFORMANCE GUARANTEE-BANK GUARANTEE BOND

1. In consideration of the Delhi Development Authority(hereinafter called “The Government™) having

offered to accept the terms and conditions of the proposed agreement between

and (hereinafter called “the said contractor(s)”

for the work of (hereinafter called “The said agreement”)

having agreed to production of a irrevocable Bank Guarantee for . (Rupees

only) as a security/guarantee from the contractor(s) for compliance
of his obligations in accordance with the terms and conditions in the said agreement.

We (indicate the name of the bank) (hereinafter referred to
as “the Bank) hereby undertake to pay to the Government an amount not exceeding .
(Rupees only) on demand by the Government.

2. We (indicate the name of the bank) do hereby undertake to pay

the amounts due and payable under this Guarantee without any demure, merely on a demand from
the Government stating that the amount claimed is required to meet the recoveries due or likely to be
due from the said contractor(s). Any such demand made on the Bank shall be conclusive as regards
the amount due and payable by the bank under this Guarantee. However, our liability under this
guarantee shall be restricted to an amount not exceeding <. (Rupees
only).

3. We (indicate the name of the bank) the said bank further
undertake to pay to the Government any money so demanded notwithstanding any dispute or
disputes raised by the contractor(s) in any suit or proceeding pending before any court or Tribunal
relating thereto, our liability under this present being absolute and unequivocal.

The payment so made by us under this bond shall be a valid discharge of our liability for payment
there under and the contractor(s) shall have no claim against us for making such payment.

4. We (indicate the name of the bank) further agree that the
guarantee herein contained shall remain in full force and effect during the period that would be taken
for the performance of the said agreement and that it shall continue to be enforceable till all the dues
of the government under or by virtue of the said agreement have been fully paid and its claims
satisfied or discharged or till Engineer-in-charge on behalf of the Government certified that the terms
and condition of the said agreement have been fully and properly carried out by the said contractor
(s) and accordingly discharges this guarantee.

5. We (indicate the name of the bank) further agree with the
Government that the government shall have the fullest liberty without our consent and without
effecting in any manner our obligations hereunder to vary any of the terms and conditions of the said
agreement or to extend time of performance by the said contractor(s) form time to time or to
postpone for any time or from time to time any of the powers exercisable by the Government against
the said contractor(s) and to for bear or enforce any of the terms and conditions relating to the said
agreement and we shall not be relieved from our liability by reason of any such variation, or
extension being granted to the said contractor(s) or for any forbearance, act of omission on the part
of the Government or any indulgence by the Government to the said contractor(s) or by any such
matter of thing whatsoever which under the law relating to sureties would, but for this provision,
have effect of so relieving us.

6. This guarantee will not be discharged due to the change in the constitution of the Bank or the
contractor(s).

7. We (indicate the name of the bank) lastly undertake
not to revoke this guarantee except with the previous consent of the Government in writing.

8. This guarantee shall be valid up to unless extended on demand by
Government. Not withstanding anything mentioned above, our liability against this guarantee is
restricted to <. (Rupees only) and unless a claim in

writing is lodged with us within six months of the date of expiry or the extended date of expiry of
this guarantee all our liabilities under this guarantee shall stand discharged.

Dated the day of for
(Indicate the name of Bank)
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FORM OF SUPPLMENTARY AGREEMENT
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ANNEXURE TO CLAUSE 34(X) SHOWING QUANTITIES OF MATERIALS FOR
AREAS OF SURFACING TO BE CONSIDERED FOR WORKING OUT
MINIMUM PERIOD FOR WHICH HIRE CHARGES OF ROAD ROLLER
ARE TO BE RECOVERED.

Sl. | Material of Surfacing Quantity or
No Areas

1 | Consolidation of earth Sub grade 1860 sq.m
2 | Consolidation of stone soling 15cm to 22.5¢cm thick 170 cu.m
3 | Consolidation of brick soling 10cm to 20cm thick 230 cu.m
4 | Consolidation of wearing coat of stone ballast 7.5 cm to11.5 cm thick 30 cu.m

5 | Consolidation of wearing coat of brick ballast 10cm.thick 60 cu.m

6 | Spreading and consolidation of red bajri 6 mm. 1860 sq.m
7 | Painting one coat using stone aggregate 12.5 mm nominal size : 930 sq.m

()@ 1.65 cum per 100 sgm. and paving bitumen A-90 or S-90 @ 2.25 Kg. per sqm.or
(b) @ 1.5 cum per 100 sgm .and bitumen emulsion or road tar @ 2.25 Kg per sgm.

8 | Painting two coats using : 600 sq.m
(a)For first coat stone aggregate 12.5 mm nominal size.

(i) @ 1.50 cum per 100 sgm. with paving bitumen A-90 or S-90 @ 2.00 Kg./sqm.or
(if) @ 1.35 cum per 100 sgm with bitumen emulsion @ 2.00Kg./sgm. or

(i@ 1.25 cum per 100 sgm with road tar @ 2.25Kg./sgm

(b)For 2™ coat, stone aggregate 10 mm nominal size 0.9 cum. per 100 sqm with 600sg.m
(i) 1.00 kg of paving bitumen A-90 or S-90 or bitumen emulsion per sgm. or
(ii) 1.25 kg of road tar per sqm.

9 | Repainting with stone aggregate 10 mm nominal size 0.9 cum. per -100 sgm. with 1670 sg.m
(2)1.00 kg of paving bitumen A-90 or S-90 bitumen emulsion per sgm. or
(b) 1.25 kg of bitumen emulsion per sqm.

10 | 2 cm. premix carpet surfacing using 2.4 cum. of stone aggregate 11.2 mm nominal size 930 sq.m
per 100 sgm and binder including tack coat, the binder being hot cut back bitumen or
bitumen emulsion in specified quantities.

11 | 2.5 cm thick premix carpet surfacing using 3.00 cum of stone aggregate 11.2 mm nominal 930 sq.m
size per 100 sgm and binder including tack coat, the binder being hot cut back bitumen or
bitumen emulsion in specified quantities.

12 | 4 cm thick bitumen concrete surfacing using stone aggregate 3.8 cum. (60% 20mm 460 sg.m
nominal size and 40% 12.5 mm nominal size) per 100 sqm and coarse sand 1.90 cum. per
100 sgm and hot cutback bitumen over a tack coat of hot cut back bitumen.

13 | 5 cm thick bitumen concrete surfacing using stone aggregate 4.8 cum (60% 25mm 370 sq.m
nominal size and 40%, 20mm nominal size) per 100sgm and coarse sand 2.40 cum per
100 sgm and hot cut back bitumen over a tack coat of hot cut back bitumen.

14 | 6 cm thick bitumen concrete surfacing using stone aggregate 5.8 cum.(60%, 40mm 280 sg.m
nominal size and 40%, 25mm nominal size) per 100 sgm and coarse sand 2.9 cum per
100 sgm and hot cut back bitumen over a tack coat of hot cut back bitumen.

15 | 7.5 cm thick. Bitumen concrete surfacing using stone aggregate 7.3 cum (60%, 50mm 230 sg.m
nominal size and 40%, 40mm nominal size) per 100 sqgm and coarse sand @ 3.65 Cum
per100 sgm and hot cut back bitumen over a tack coat of hot cut back bitumen.

16 | 2.5 cm bitumastic sheet using stone aggregate 1.65 cum (60%, 13.2mm nominal size and 750 sq.m
40%, 11.2mm nominal size) per 100 sgm. and coarse sand 2.5cum.per 100 sgm. and hot
cut bitumen over a tack coat of hot cut back bitumen.

17 | 4 cm bitumastic sheet using stone aggregate 2.6 cum (60%, 13.2mm nominal size and 560 sq.m
40% 11.2mm nominal size) per 100 sgm and coarse sand 2.5cum.per 100 sqm. and hot cut
back bitumen over a tack coat of hot bitumen.

18 | Laying full grouted surface using stone aggregate 40mm nominal size 6.10 cum per 100 460sg.m
sgm. with binder, binding with 20mm to 13.2 nominal size stone grit 1.83 cum per 100
sgm. and seal coat of binder and stone grit 11.2 mm nominal size 1.07 cum. per 100 sgm.,
the binder being hot bitumen or tar as specified.
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19

Laying full grouted surface using stone aggregate 50mm nominal size 9.14 cum, per 100
sgm grouting with binder with stone grit 22.4mm nominal size 1.83 cum per 100 sgm.,
seal coat of binder with 13.2mm and stone grit 11.2mm nominal size 1.07 cum per 100
sgm, the binder being hot bitumen or tar.

370sq.m

20

4cm thick premix macadam surfacing using stone aggregate 25mm nominal size 4.57 cum
per 100 sgm and hot bitumen binding with stone aggregate 13.2 mm nominal size 1.52
cum per 100 sgm. and seal coat of hot bitumen and stone aggregate 11.2 mm nominal size
1.07 cum per 100sgm.

560sq.m

21

5cm thick premix macadam surfacing with stone aggregate 25mm nominal size 6.10 cum
per 100 sgm. and hot bitumen binding with stone aggregate 13.2 nominal size 1.52 cum
per 100 sqm and seal coat of hot bitumen and stone aggregate 11.2 mm nominal size 1.07
cum/100 sgm.

460sqg.m
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GENERAL SPECIFICATIONS

The work in general shall be executed as per the description of the item specifications attached. CPWD
Specifications 2009 volume 1 to Il with correction slips upto the date of receipt of tender.

In case of any variation between different application specifications the following order of precedence will be
followed.

Nomenclature of item.

Particular specification attached with the tender documents.

General specification attached with the tender documents.

CPWD Specifications 2009 volume 1 to Il with upto date correction slips and revised C.P.W.D. specifications
2009 upto of receipt of tender.

5. Standard acceptable practice as approved by Engineer-in-charge.

el NS

The contractor shall be required to produce samples of all road materials sufficiently in advance to obtain approval of
the Engineer-in-charge. Subsequently the materials to be used in the actual execution of the work shall strictly
conform to the quality of samples approved. In case of variation, such materials shall be liable to rejection.

10.

11.

12.

All the materials used in the work shall comply with the requirements of Engineer-in-charge and shall pass all the
test and analysis required by him as per particulars specifications as applicable or such recognized specification as
acceptable to the Engineer-in-charge.

The contractor shall be required to provide testing lab at site with necessary appliances such as weighing scale,
graduated cylinder, standard sieves, thermometer, slump cones etc. and engage the experienced technical staff for
conducting day to day tests and to ensure that material conforming to prescribed standard only are used in the work.
The Engineer-in-charge reserves the right to conduct field tests to ensure that the quality is consistent with the
prescribed specifications. If any material of any product is found defective or substandard, will have to be replaces /
redone at the cost of contractor.

The contractor shall at his cost make all arrangements and shall provide such facilities as the Engineer-in-charge may
require for collecting, preparing and forwarding the required number of samples for tests and for analysis at such
time and to such places as directed by the Engineer-in-charge. Nothing extra shall be paid for the above including the
cost of material to be tested.

The necessary tests shall be conducted in the laboratory of DDA, Central road research institute or 11T, Delhi, or any
other laboratory approved by the Engineer-in-charge. The sample for carrying out all or any of the tests shall be
collected by the Engineer-in-charge or on his behalf by the Engineer-in-charge of the quality control wing of DDA
and his authorized subordinate for carrying out of independent quality control test and the results will be binding on
the contractor. The testing charges, if any, shall be borne by the department for pass results only.

The contractor or his authorized representative shall associate in collection, preparation, forwarding and testing of
such samples. In case himself, the result of such tests and consequences thereon shall be binding on the contractor.

The contractor shall get the water tested with regard to its suitability for use in the works and get written approval
from the Engineer-in-charge before he proceeds with the use of same for execution of works. Nothing extra shall be
paid to the contractor on this account.

Wherever, any reference to any Indian standard specifications occur in the documents relating to this contractor, the
same shall be inclusive of all amendments issued there to or revision thereof in any, upto the date of receipt of tender.

The contractor must take adequate precautions to ensure that no spillage of construction materials takes place on the
carriageway. Failure to observe this will make the contractor lible to pay compensation @ *. 100.00 (*. Hundred
only) per day, per metre length of each carriageway as affected spill over any construction material’ subject to
maximum of 5% (five percent) of the estimated cost of work put to tender. The decision of Engineer-in-charge in this
regard shall be final and binding on the contractor.
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11.
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13.

14.

15.
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Additional Conditions

Before tendering the tender shall inspect the site of work and shall fully acquaint himself about the conditions
with regard to site, nature of soil, availability of materials suitable location for construction of godowns, stores
and labour huts, the extent of leads and lifts involved in the work (over the entire duration of contract) including
local conditions, traffic restrictions, obstructions and other conditions, as required for satisfactory execution of
the work. His rates should take into consideration all such factors and contingencies. No claim whatsoever shall
be entertained by the Department on this account.

The contractor must study the specifications and conditions carefully before tendering.

Before start of the work, the contractor shall submit the program of execution of work get it approved from the
Engineer — in — charge and strictly adhere to the same for the timely completion of the project work.

The contractor shall have to make approaches to the site, if so required and keep them in good condition for
transportation of labour and materials as well as inspection of work by the Engineer-in-charge. Nothing extra
shall be paid on this account.

All arrangements for traffic diversion during construction, including maintenance of diversion roads, shall be
considered as incidental to the work and contractor’s responsibility and nothing shall be payable to him this
respect.

Works shall be carried out in such a manner so as not to interfere or affect or disturb any other works, being
executed by other agencies, if any.

Any damage done by the contractor to any existing work shall be made good by him at his own cost.

The work shall be carried out in the manner complying in all respects with the requirement of relevant bye-laws
of the local bodies under the jurisdiction of which the work is to executed and nothing extra shall be paid on this
account.

For completing the work in time, the contractor might be required to work in three or more shift including night
shifts and no claims whatsoever shall be entertained on this account, notwithstanding the fact that the contractor
will have to pay to the labourers and other staff engaged directly or indirectly on the work accordingly to the
provisions of the labour regulation and the agreement entered upon and/ or extra amount of any other reason.

The contract shall make his own arrangement for obtaining electric connection(s), if required, and make
necessary payment directly to the department concerned. The department will however make all reasonable
recommendations to the authority concerned in this regard.

The contractor or his authorized representative should always be available at this site of work to take
instructions from departmental officers, and ensure proper execution of work. No work should be done in the
absence of such authorized representative.

The structural and other drawings for the work shall at all times, be properly correlated before executing any
work and no claim whatsoever shall be entertained in this respect.

The contractor shall maintain in good condition, all works executed till the completion of entire work allotted to
the contractor.

No payment will be made to the contractor for damage caused by rain, other natural calamities during the
execution of work and no such claim on this account will be entertained.

Royalty at the prevailing rates and all other incidental expenditure shall have to be paid by the contractor on all
the boulders, metal, shingle, earth, sand, bajri etc. collected by him for the execution of the work direct to the
concerned revenue of the State or Central. His rates are deemed to include all such expenditure and nothing
shall be paid on such accounts.

The contractor shall take all necessary measures for the safety of traffic during construction and provide, erect
and maintain such barricades, including signs, markings, flags, lights and flagman, as necessary at either end of
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the excavation/embankment and at such intermediate points as directed by the Engineer-in-charge for the proper
identification of construction area. He shall be responsible for all damages and accidents caused due to
negligence on his part.

16. The malba/garbage, removed from the site shall be disposed off by the contractor at any suitable places as
directed by the Engineer-in-charge.

17. All work and materials brought and left upon the ground by the contractor or by his orders for the purpose of
forming part of the works, are to be considered to be property of DDA and the same are not to be removed or
taken away by the contractor or any other person without special licence and consent in writing of the Engineer-
in-charge, but the DDA is not to be in any way responsible for any loss or damage which may happen to or in
respect of any such work or materials either by the same being lost or damaged by weather or otherwise.

18. The contractor will be responsible to provide deep hand pump/tubewell at site of work to make available,
potable and safe drinking water to labour, engaged in execution of work. The rates for all items of work, unless
clearly specified otherwise shall include the cost of all labour, materials, dewatering and other inputs involved in
the execution of the items. If for any reason, contractor fails to quote his rate for any item provided in the
schedule of quantities, it will be assumed that contractor is ready to execute that item free of cost.

19. The contractor shall have to cart at his the materials to the site of work.

20. The contractor shall construct suitable godown at the site of work for storing the materials safe against damage
due to sun, rain, dampness, fire, thefts etc. He shall also employ necessary watch and ward establishment for
the purpose and no extra claim whatsoever shall be entertained on this account.

21. The contractors shall bear all incidental charges for cartage, storage and safe custody of materials issued to him
by the department.

22. The contractor shall have to mention the details of Hot Mix Plant from where he indents to bring the bituminous
mix. The plant including all material to be used in the bituminous shall be open to inspection by Engineer-in-
charge or his authorized representative whenever required.

23. Nothing extra shall be paid for carriage of bitumen to site of work.

CONDITION FOR PROCUREMENTAND ACCOUNTING OF CEMENT:

CEMENT TO BE PROCURED BY CONTRACTOR

All the material required for completion of the project is to be arranged by the contractor and no material shall
be supplied by the DDA. The branded material for the specific items is to be used only.

S.No. MATERIAL BRAND NAME REMARKS

1. Grey cement L&T, A.C.C., | Grade of cement to be utilized for the different items
GujaratAmbuja, shall be decided by the Engineer-in-Charge. The
Vikram,J.P. Rewa contractor shall submit the voucher of having
Birla Uttam purchased the approved material.

A) For all materials, selection shall be made out of ISI marked and approved by Engineer-in-Charge. The brand not
included in the above list shall be approved by the Engineer-in-Charge with express approval of Superintending
Engineer. Preference shall be given to the ISl marked material.

B) The contractor shall place the order for procurement of material well in advance in required quantities, to have
sufficient time, in circulation, for testing of material. Sufficient store shall be constructed by the agency for the
purpose. No hinderance on any of these accounts shall be ever considered.

C) The contractor shall be required to get necessary tests carried out in respect of material required for execution of
work from an approved laboratory as per direction of Engineer-in-Charge.

D) In case any material/work is found sub standard, the same shall be rejected by the Engineer-in-Charge and the

same shall be removed from the site of work within 48 hours, failing which the same shall be removed by
Engineer-in-Charge at the risk and cost of the contractor without giving further notice and time.
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RECOVERY RATE FOR QUANTITIES BEYOND PERMISSIBLE VARIATION

S.No. Description Rates in figures & words at which recovery shall be made from the contractor per MT

Excess beyond permissible Less use beyond
Variation. Permissible variation
1. Cement Nil . 9,600.00 ®. Nine thousand six hundred only)

E)  All material required for the execution of work shall be arranged by contractor.. Items of work involving cement,
shall be measured jointly for record. At the end of work, theoretical quantity of cement consumed shall be worked
out as per requirement and as per design. For non schedule items, the decision of Superintending Engineer shall be
final and binding. After allowing variation as given below, if less quantity is used the cost of same shall be
recovered from the contractor at the rates given as above.

(i)  The said action under this clause is without prejudice to the right of DDA to take action against the
contractor under any other conditions of the contractor for not doing the work according the prescribed
specifications.

F)  Schedule\Statement for CPWD Delhi Schedule of Rates 2007.
Determining theoretical
quanity of cement

G)  Variation permissible on
Theoretical quantities
(@ Cement (-/+)3%

ADDITIONAL CONDITIONS FOR CEMENT STIPULATED:

A) CONDITION FOR CEMENT:

a) The contractor shall procure as per design requirement grade(confirming to 1S:8112) ordinary Portland cement
and slag cement as required in the work from manufacturers approved distributor of cement whose name shall
be got approved from Engineer-in-Charge. The approved distributor shall submit his distribution ship from the
manufacturer Supply of cement shall be taken in 50kg bags bearing manufacturer’s name and ISI marking.
Samples of the cement arranged by the contractor shall be taken by the Engineer-in-Charge and got tested in
accordance with the provisions of relevant BIS codes. In case the results indicate that the cement arranged by
the contractor does not confirm to the relevant BIS codes, the same shall stand rejected and shall be removed

b) The cement shall be brought at site in bulk supply approximately tones or as decided by the Engineer-in-charge.

c) The cement godown of the capacity to store a minimum of bags of cement shall be constructed by the contractor
for which no extra payment shall be made. The contractor shall be responsible for the watch and ward and
safety of the cement godown. The contractor shall facilitate the inspection of the cement godown by the
Engineer-in-Charge.

d) The contractor shall supply free of charge/cost the cement required for testing including packing of sample and
its cartage to the laboratory approved by the Engineer-in-Charge. Initially the cost shall be born by the
contractor and shall be reimbursed to contractor in case test result confirms to required standard.

e) The actual issue and consumption of cement on work shall be regulated and proper accounts maintained. The
theoretical consumption of cement shall be worked out as per procedure prescribed in the contract and shall be
governed by the condition laid therein.

f) Cement brought to site and remaining, unused after completion of the work shall not be removed from site
without written permission of the Engineer-in-Charge.
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SCHEDULE OF QUANTITIES

Name of Work : M/o Scheme under Nazul Account Il Rohini zone

Sub head > Providing and fixing SFRC manhole covers heavy duty HD-20 grade on peripheral service like, SW drains in Sector 28, Rohini Phase IV &
V.
S. Description of items Qty. Unit Rate Amount
No.
1. Providing and fixing SFRC manhole covers

(heavy duty HD-20 grade) of required shape
and designation 560 mm internal diameter
confirming to 1S:12592 total weight of cover
& frame to be not less then 182 kg. sealing it
with cement slurry. Work shall be done as
per direction of Engineer-in-charge. 224 Nos. | Each

In words: Total

E.E./RPD-1
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