



DELHI DEVELOPMENT AUTHORITY

Press Tender Notice No.13/FO/SEZ/DDA/06-07/NIT

Sealed item rate tenders are invited for the following works from the approved and eligible contractors of D.D.A., C.P.W.D., M.E.S., Civil Wing of P&T and Railways upto 3.00 P.M. which shall be opened on the same day at 3.30 P.M. at Vikas Sadan, DDA Office, INA, New Delhi on indicated dates.

Tender documents can be obtained on payment of cost of tender (non refundable) as well as amount of Earnest Money mentioned against each work in the appropriate form as given in PWD-6 attached with the tender documents and on production of valid certificate of Registration with works contract cell of Sales Tax Deptt. of the G.N.C.T.D and the Tax Clearance Certificate on Form-XI from the C.A.U./SEZ, DDA and Centralized Tender Office at Vikas Sadan. The intending tenderers may see the tender documents in the aforesaid offices of DDA before giving application for the same.

Sl. No.	NIT No.	Name & Address of the Division	Name of Work	Estt. cost Earnest Money Cost of Tender (in Rs.)	Last Date of Sale Date of Opening Time Allowed
1	19/EE/ SED-1/ DDA/ 2006-07	EE/SED-1, DDA, Sarita Vihar, N.D-06	C/o 400 HIG houses in pocket K & L at Sarita Vihar (504 HIG Houses). SH: Miscellaneous repair works in park & path etc. at Gr. II & III in pocket K & L at Sarita Vihar.	<u>2,98,426/-</u> <u>5,969/-</u> 500/-	<u>15.9.06</u> <u>19.9.06</u> 60 Days
2	20/-do-	-do-	M/o various colonies under SEZ. SH: C/o Pump Room for tubewell No.5, 6, 7 & 8 at Jasola.	<u>3,40,135/-</u> <u>6,803/-</u> 500/-	<u>15.9.06</u> <u>19.9.06</u> 60 Days
3	05/EE/ SED-3/ DDA/ 2006-07	EE/SED-3, DDA, Aastha Kunj, N.D-19	-do-. SH: C/o Missing links of boundary wall and misc. maintenance works at sector-11 at Jasola.	<u>6,33,570/-</u> <u>12,671/-</u> 500/-	<u>15.9.06</u> <u>19.9.06</u> 2 Months
4	21/EE/ SWD-5/ DDA/ 06-07	EE/SWD-5, DDA, Sarita Vihar, N.D	M/o various green area under SEZ. SH: Raising of stone masonry wall from CNG Station along pushpa Bhawan at JP City Forest.	<u>3,82,186/-</u> <u>7,644/-</u> 500/-	<u>15.9.06</u> <u>19.9.06</u> 45 Days
5	25/EE/ SED-5/ DDA/ 06-07	EE/SED-5, DDA, Sarita Vihar, N.D	Acquisition/protection of DDA land in SEZ. SH: C/o Boundary wall with (Fly Ash) cement bricks at village Lado Sarai & other sites.	<u>3,27,619/-</u> <u>6,552/-</u> 500/-	<u>15.9.06</u> <u>19.9.06</u> 3 Months
6	26/-do-	-do-	Deposit work against road restoration charges. SH: Restoration of road from B.S.E.S Bhawan to Park Hotel.	<u>6,14,920/-</u> <u>12,298/-</u> 500/-	<u>15.9.06</u> <u>19.9.06</u> 2 Months
7	12/EE/ SED-5/ DDA/ 05-06 (Re-invited)	-do-	D/o land at Jasola. SH: Premixing of internal road in pkt. I.	<u>8,54,208/-</u> <u>17,084/-</u> 500/-	<u>15.9.06</u> <u>19.9.06</u> 1 Month
8	13/EE/ SED-5/ DDA/ 05-06 (Re-invited)	-do-	-do-. SH: -do- pkt. II.	<u>7,80,572/-</u> <u>15,611/-</u> 500/-	<u>15.9.06</u> <u>19.9.06</u> 1 Month
9	3/EE/ SED-8/ DDA/ 06-07	EE/SED-8, DDA, Near Pkt.A-14, Kalkaji, N.Delhi	Construction of approach road from Dwarka Dwar to NH.8 (Old Delhi Gurgaon road) through cantonment area. SH: Sweeping, cleaning & scavenging of deck area of Flyover, Ramps, surface level roads & paths (Chainage 0.00 to 2147.50 m)	<u>4,15,405/-</u> <u>8,308/-</u> 500/-	<u>15.9.06</u> <u>19.9.06</u> 6 Months
10	23/EE/ SED-9/ DDA/ 06-07	EE/SED-9, DDA, AGV C, N.Delhi	M/o scheme under Nazul Account. II (SEZ). SH: P/F Cement concrete inter locking paver blocks in front of Siri Fort Auditorium Parking.	<u>6,83,204/-</u> <u>13,664/-</u> 500/-	<u>15.9.06</u> <u>19.9.06</u> 45 Days
11	03/EE/ SED-12/ DDA/ 06-07	EE/SED-12, DDA, Vasant Kunj.	C/o proposed link road 60 M R/W to Dwarka from NH. 8 through Souther boundary of Airport Authority. SH: Scavanging of Road, path, S.W.Drain and kerb Channel of link Road (RD-1750-6380)	<u>3,69,594/-</u> <u>7,392/-</u> 500/-	<u>15.9.06</u> <u>19.9.06</u> 6 Months

Condition:

Tender at S.No. 7 & 8 will be sold from the Division office i.e. EE/ SED. 5 to those contractors who have their own mix plant and machinery to undertake such work.

Visit DDA's website 'dda.org.in' or dial 4289 5566