

DELHI DEVELOPMENT AUTHORITY
ELECTRICAL DIVISION NO.5 (IN LIEU OF PWD-6)
CENTRAL NURSERY, SECTOR 5
DWARKA PHASE-I, NEW DELHI

NIT No: 26/EE/El.D.5/DDA/07-08. (FOR GENERAL WORKS)

Sealed item rate tenders are invited for the following work by the Ex.Engineer(E), Elect.Divin.No.5/DDA Central Nursery Sect.5 Dwarka Ph.I, N.Delhi upto 3.00 PM on 25-9-07 on behalf of DDA from the approved contractors of appropriate class of DDA, CPWD, Railways, MES and P&T which shall be opened on the same day at 3.30 PM at Ground Floor, Vikas Minar, DDA Office I.P.Estate, New Delhi in the presence of intending purchaser or their authorized representative.

The tender documents can be had on any working day from the office of CAU/Dwarka Zone/ Sale Counter, Ground Floor Vikas Minar between 11.00 AM to 3.00 PM on payment of cost of tender(non-refundable) as well as amount of Earnest Money mentioned against the work on production of valid enlistment Registration Certificate and valid registration with works contract cell of sales tax deptt. of GNCTD and tax clearance certificate issued by the works contract cell in Form-XI. Sale of tender forms will be stopped 4 days(i/c the date of opening) before the date fixed for the opening of tender documents.

The manner of submission of tender, opening of the same and entry of contractors, their authorized representative to the place of opening shall be as provided in clause 3(a), (b) and (c) of PWD-6 forming part of the tender documents.

Earnest Money: Deposit in cash upto Rs.10,000/- only Receipts Treasury Challan/ Deposits at call Receipts/Fixed Deposit Receipt/ Demand Draft of a Scheduled Bank issued in favour of Sr.A.O./CAU/ Dwarka Zone.

S.No.	Name of work.	Estt. cost.	Last dt. of sale	Time allowed
		Earnest Money Tender cost	Dt. of opening	
1.	Maintenance of various colonies under Dwarka Zone Nazul A/c-II. SH: Operation & Maintenance of Street Lighting on 30 Mtr./9 Mtr./12 Mtr./15 Mtr./22 Mtr. wide Roads, Parking of Metro Station at Dwarka Phase-I & II.	Rs. 18,09,450/- Rs. 36,189/- Rs. 500/-	21-09-07 25-09-07	12 Months

Executive Engineer(E)
Elect.Divin.No.5/DDA.